



THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION



74 Benk

CHRISTOPHER D. CLEMENT, SR.
COMMISSIONER

JEFF BRILLHART, P.E.
ASSISTANT COMMISSIONER

Bureau of Construction
August 20, 2013

Her Excellency, Governor Margaret Wood Hassan
and the Honorable Council
State House
Concord, New Hampshire 03301

REQUESTED ACTION

1. Authorize the Department of Transportation to enter into a contract with CPM Constructors, Inc. (Vendor 153179) of Freeport, ME on the basis of a low bid of \$10,625,529.45 for replacement of the existing US 4 bridge across the Connecticut River located between the City of Lebanon, NH and the Town of Hartford, VT, from the date of Governor and Council approval through June 24, 2016 unless extended by the Department in accordance with the Standard Specifications. 94% Federal Funds, 6% Municipal Funds.

Funding is available as follows: FY 2014
04-96-96-963515-3054
Consolidated Federal Aid
400-500870 Highway Contract Payments \$10,625,529.45

2. Further authorize that a contingency in the amount of \$531,276.47 be approved for payment of latent conditions, which may appear during the construction of the project. The contingency requested is 5% of the contract amount.

Funding is available as follows: FY 2014
04-96-96-963515-3054
Consolidated Federal Aid
400-500870 Highway Contract Payments \$531,276.47

EXPLANATION

This project involves the replacement of the red listed steel, high truss bridge with a conventional 3-span multi-girder and concrete deck bridge over the Connecticut River. The existing bridge was significantly down posted and a temporary baily bridge was constructed adjacent to the bridge in 2009 to facilitate traffic crossing and legal loads. The temporary bridge has been kept in service pending the full replacement of the bridge. The project also involves roadway approach work, non-participating upgrades to municipal water/sewer/drainage systems and lighting in the area, and removal of the temporary bridge. The temporary bridge components will be salvaged to the State.

The contingency amount is proposed to be 5% of the contract amount. This work includes uncertainties regarding subsurface conditions for the pier construction. In addition, there is expected existing subsurface contamination on the NH approach to which the full extent, in terms of quantity and degree, are unknown. Until the materials are actually uncovered and tested, the full extent of disposal will be unknown.


Although the bid costs exceeded the Department's estimate, the low bid is felt to be reasonable for the work involved. Two of the more significant areas of difference between the contractor's and Department's estimates were the mobilization and drilled shaft items, generally attributed to the difficulties with access and deep water substructure work. Readvertising this project would result, in our opinion, in higher prices and prevent the completion of the work in a timely manner. The Department considers it to be in the best interest of the State to accept this bid to accomplish these needed repairs.

The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution, and the Department has certified that the necessary funds are available. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Service's Office, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

This is an interstate bridge with Vermont responsible for project costs of \$648,906.64. This project funding is 80% federal funds with 20% state match. Turnpike toll credit is being utilized for New Hampshire's match requirements, effectively using 100% federal funds.

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.

Sincerely,

A handwritten signature in black ink, appearing to read "C. D. Clement, Sr.", with a stylized flourish at the end.

Christopher D. Clement, Sr.
Commissioner

CDC/md

Department Estimate: \$10,117,587.42
Contract Amount: \$10,625,529.45
Over Estimate: \$ 507,942.03

Attachments

May 28, 2013

SUPPLEMENTAL PROJECT INFORMATION SHEET

DESCRIPTION: This project is located between the City of Lebanon, NH and Town of Hartford, VT and involves the replacement of the existing 3-span High Truss across the Connecticut River with a 3-span multi girder superstructure. Additional work includes non-participating upgrades to water/sewer/drainage systems for the City of Lebanon under force account and removal of the existing 3-span temporary diversion bridge.

FEDERAL FUNDING: Construction funding is 80% Federal Funding with Turnpike Toll Credits utilized for the State's 20% match. Vermont's portion of the project is funded at 80% Federal Funding.

CONTINGENCY: The Contingency amount is proposed to be 5%. This work includes uncertainties regarding subsurface conditions for the pier construction. In addition, there is expected existing subsurface contamination on the NH approach to which the full extent, in terms of quantity and degree, are unknown. Until the materials are actually uncovered and tested, the full extent of disposal will be unknown.


PROJECT INITIATED: State's 10-Year Transportation Improvement Program.

PROJECT EXPLANATION: The existing bridge is on the Department's Red List (Priority #2, (2012) and has been closed since 2009 when the temporary bridge was constructed.

TRAFFIC IMPLICATION: The 2-way temporary diversion is in place to the south of the existing structure.

INTERMEDIATE COMPLETION DATE: To open the new bridge to traffic is Friday, October 30, 2015.

FINAL COMPLETION DATE: Friday, June 24, 2016.



LEBANON 14957
US ROUTE 4



GRAPHIC SCALE

BIDDER SUMMARY

PROJECT NAME: **LEBANON, NH-HARTFORD, VT A000(627), 14957**
PROJECT NUMBER: **14957**
COUNTY: **GRAFTON COUNTY 009, WINDSOR COUNTY VT**
BID OPENING DATE: **08/01/2013**
SCOPE OF WORK: **BRIDGE REPLACEMENT**
LOCATION: **BETWEEN THE CITY OF LEBANON, NH AND THE TOWN OF HARTFORD, VT**
COMPLETION DATE: **06/24/2016**

BID RESULTS

A C. P. M. CONSTRUCTORS - PO BOX B, FREEPORT, ME 04032	\$ 10,625,529.45
B BECK & BELLUCCI, INC. - PO BOX 429, 10 SALISBURY ROAD FRANKLIN, NH 03235	\$ 10,748,024.82
C REED & REED, INC. - PO BOX 370 WOOLWICH, ME 04579	\$ 11,237,199.64
D E. D. SWETT, INC. - 8 INDUSTRIAL PARK DR. CONCORD, NH 03301	\$ 11,712,536.50
E KUBRICKY CONSTRUCTION CORP - 269 BALLARD ROAD WILTON NY 12831-1357	\$ 12,660,377.03
F WINTERSET, INC. - PO BOX 968, 128 WINTERSET DRIVE, LYNDONVILLE, VT 05851	\$ 12,849,532.89
G NORTHERN CONSTRUCTION SERVICE LLC. - 775 PLEASANT ST., UNIT 11, WEYMOUTH, MA 02189	\$ 13,527,789.30

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	PS&E		SELECTED BID (A)	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
							(A) - PS&E
201.1	CLEARING AND GRUBBING (F)	A	0.50	\$ 5,550.00	\$ 2,775.00	\$ 12,000.00	\$ 6,000.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	260.00	\$ 11.00	\$ 2,860.00	\$ 1.00	\$ 260.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	1,390.00	\$ 10.50	\$ 14,595.00	\$ 10.50	\$ 14,595.00
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	15.00	\$ 305.00	\$ 4,575.00	\$ 350.00	\$ 5,250.00
202.6	CURB REMOVAL FOR STORAGE	LF	885.00	\$ 2.36	\$ 2,088.60	\$ 3.25	\$ 2,876.25
202.7	REMOVAL OF GUARDRAIL	LF	1,040.00	\$ 1.53	\$ 1,591.20	\$ 2.00	\$ 2,080.00
202.8	REMOVAL OF FENCE	LF	250.00	\$ 2.00	\$ 500.00	\$ 10.00	\$ 2,500.00
203.1	COMMON EXCAVATION	CY	6,400.00	\$ 5.25	\$ 33,600.00	\$ 7.50	\$ 48,000.00
203.37	SEGREGATING AND REHANDLING NON- CONTAMINATED SOIL	CY	1,730.00	\$ 35.00	\$ 60,550.00	\$ 12.00	\$ 20,760.00
203.5555	GUARDRAIL 25' EAGRT PLATFORM	U	2.00	\$ 1,500.00	\$ 3,000.00	\$ 1,200.00	\$ 2,400.00
203.6	EMBANKMENT-IN-PLACE (F)	CY	8.00	\$ 5.77	\$ 46.16	\$ 50.00	\$ 400.00
203.601	EMBANKMENT-IN-PLACE	CY	2,500.00	\$ 7.00	\$ 17,500.00	\$ 6.30	\$ 15,750.00
206.1	COMMON STRUCTURE EXCAVATION	CY	1,996.00	\$ 12.55	\$ 25,049.80	\$ 12.50	\$ 24,950.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	30.00	\$ 32.00	\$ 960.00	\$ 50.00	\$ 1,500.00
206.2	ROCK STRUCTURE EXCAVATION	CY	180.00	\$ 46.00	\$ 8,280.00	\$ 80.00	\$ 14,400.00
207.3	UNCLASSIFIED CHANNEL EXCAVATION	CY	3,200.00	\$ 15.00	\$ 48,000.00	\$ 15.75	\$ 50,400.00
209.1	GRANULAR BACKFILL	CY	210.00	\$ 27.00	\$ 5,670.00	\$ 25.00	\$ 5,250.00
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	630.00	\$ 27.50	\$ 17,325.00	\$ 40.00	\$ 25,200.00
211.11	VIBRATION MONITORING SERVICES	HR	190.00	\$ 100.00	\$ 19,000.00	\$ 80.00	\$ 15,200.00
214	FINE GRADING	U	1.00	\$ 13,500.00	\$ 13,500.00	\$ 15,000.00	\$ 15,000.00
304.1	SAND (F)	CY	2,389.00	\$ 15.55	\$ 37,148.95	\$ 17.00	\$ 40,613.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	1,783.00	\$ 21.00	\$ 37,443.00	\$ 24.00	\$ 42,792.00
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	1,478.00	\$ 22.00	\$ 32,516.00	\$ 24.00	\$ 35,472.00
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	40.00	\$ 75.00	\$ 3,000.00	\$ 150.00	\$ 6,000.00
							\$ 3,000.00

ITEM NO.	DESCRIPTION	UNIT	PS&E			SELECTED BID (A)		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	(A) - PS&E
403.11002	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 2)	TON	2,340.00	\$ 75.00	\$ 175,500.00	\$ 90.00	\$ 210,600.00	\$ 35,100.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	120.00	\$ 120.00	\$ 14,400.00	\$ 150.00	\$ 18,000.00	\$ 3,600.00
403.6	PAVEMENT JOINT ADHESIVE	LF	17,759.00	\$ 2.00	\$ 35,518.00	\$ 0.75	\$ 13,319.25	\$ (22,198.75)
403.911	HOT BITUMINOUS BRIDGE PAVEMENT, 1" BASE COURSE (F)	TON	92.00	\$ 150.00	\$ 13,800.00	\$ 200.00	\$ 18,400.00	\$ 4,600.00
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	210.00	\$ 70.00	\$ 14,700.00	\$ 90.00	\$ 18,900.00	\$ 4,200.00
417	COLD PLANING BITUMINOUS SURFACES	SY	480.00	\$ 15.00	\$ 7,200.00	\$ 11.00	\$ 5,280.00	\$ (1,920.00)
500.02	ACCESS FOR BRIDGE CONSTRUCTION	U	1.00	\$ 575,000.00	\$ 575,000.00	\$ 450,000.00	\$ 450,000.00	\$ (125,000.00)
501.1009	REMOVAL OF EXISTING BR STRUCTURE (PARTIAL SALVAGE TO NHDOT)	U	1.00	\$ 250,000.00	\$ 250,000.00	\$ 130,000.00	\$ 130,000.00	\$ (120,000.00)
501.81	MAINTENANCE OF EXISTING TEMPORARY BRIDGE	U	1.00	\$ 30,000.00	\$ 30,000.00	\$ 35,000.00	\$ 35,000.00	\$ 5,000.00
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$ 440,000.00	\$ 440,000.00	\$ 450,000.00	\$ 450,000.00	\$ 10,000.00
503.201	COFFERDAMS	U	1.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ -
503.202	COFFERDAMS	U	1.00	\$ 149,500.00	\$ 149,500.00	\$ 175,000.00	\$ 175,000.00	\$ 25,500.00
503.203	COFFERDAMS	U	1.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ -
503.301	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 150,000.00	\$ 150,000.00	\$ 170,000.00	\$ 170,000.00	\$ 20,000.00
504.1	COMMON BRIDGE EXCAVATION (F)	CY	1,880.00	\$ 15.00	\$ 28,200.00	\$ 27.00	\$ 50,760.00	\$ 22,560.00
504.101	COMMON BRIDGE EXCAVATION	CY	250.00	\$ 15.00	\$ 3,750.00	\$ 27.00	\$ 6,750.00	\$ 3,000.00
504.2	ROCK BRIDGE EXCAVATION	CY	150.00	\$ 60.00	\$ 9,000.00	\$ 80.00	\$ 12,000.00	\$ 3,000.00
504.25	ROCK BRIDGE EXCAVATION (MECHANICAL METHODS)	CY	150.00	\$ 85.00	\$ 12,750.00	\$ 200.00	\$ 30,000.00	\$ 17,250.00
508	STRUCTURAL FILL	CY	269.00	\$ 35.00	\$ 9,415.00	\$ 40.00	\$ 10,760.00	\$ 1,345.00
509.1	MOBILIZATION AND DEMOBILIZATION OF DRILLED SHAFT DRILLING EQUIPMENT	U	1.00	\$ 250,000.00	\$ 250,000.00	\$ 750,000.00	\$ 750,000.00	\$ 500,000.00
509.2	DRILLED SHAFT	LF	240.00	\$ 2,000.00	\$ 480,000.00	\$ 2,150.00	\$ 516,000.00	\$ 36,000.00

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	PS&E		SELECTED BID (A)	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL (A) - PS&E
509.3	OBSTRUCTION REMOVAL	LF	18.00	\$ 2,500.00	\$ 45,000.00	\$ 1,500.00	\$ 27,000.00 \$ (18,000.00)
509.4	ROCK SOCKET EXCAVATION	LF	90.00	\$ 3,500.00	\$ 315,000.00	\$ 550.00	\$ 49,500.00 \$ (265,500.00)
509.5	CROSSHOLE SONIC LOGGING (CLS) TESTS	EA	6.00	\$ 1,500.00	\$ 9,000.00	\$ 5,000.00	\$ 30,000.00 \$ 21,000.00
509.62	DRILLED SHAFT REINFORCING STEEL	LB	68,495.00	\$ 1.20	\$ 82,194.00	\$ 1.35	\$ 92,468.25 \$ 10,274.25
510.1	PILE DRIVING EQUIPMENT	U	1.00	\$ 25,000.00	\$ 25,000.00	\$ 50,000.00	\$ 50,000.00 \$ 25,000.00
510.61	FURNISHING & DRIVING STEE BEARING PILES	LB	126,670.00	\$ 0.60	\$ 76,002.00	\$ 0.50	\$ 63,335.00 \$ (12,667.00)
510.65	DRIVING-POINTS FOR STEEL BEARING PILES	EA	49.00	\$ 250.00	\$ 12,250.00	\$ 250.00	\$ 12,250.00 \$ -
510.9	PILE SPLICES	EA	27.00	\$ 100.00	\$ 2,700.00	\$ 100.00	\$ 2,700.00 \$ -
520.0302	CONCRETE CLASS AA APPROAC SLABS (QC/QA) (F)	CY	63.00	\$ 305.00	\$ 19,215.00	\$ 300.00	\$ 18,900.00 \$ (315.00)
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	837.00	\$ 600.00	\$ 502,200.00	\$ 500.00	\$ 418,500.00 \$ (83,700.00)
520.2	CONCRETE CLASS B	CY	29.00	\$ 125.00	\$ 3,625.00	\$ 450.00	\$ 13,050.00 \$ 9,425.00
520.213	CONCRETE CLASS B, FOOTINGS (ON SOIL) (F)	CY	633.00	\$ 350.00	\$ 221,550.00	\$ 250.00	\$ 158,250.00 \$ (63,300.00)
520.305	FORM LINER FOR CONCRETE (F)	SY	651.00	\$ 17.50	\$ 11,392.50	\$ 55.00	\$ 35,805.00 \$ 24,412.50
520.70026	CONCRETE BRIDGE DECK (QC/QA)(PANEL OPTION)(F)	CY	890.00	\$ 800.00	\$ 712,000.00	\$ 610.00	\$ 542,900.00 \$ (169,100.00)
534.3	WATER REPELLENT (SILANE/ SILOXANE)	GAL	146.00	\$ 80.00	\$ 11,680.00	\$ 90.00	\$ 13,140.00 \$ 1,460.00
536.11	EPOXY COATING FOR CONCRETE (F)	SF	418.00	\$ 12.00	\$ 5,016.00	\$ 10.00	\$ 4,180.00 \$ (836.00)
538.2	BARRIER MEMBRANE, PEEL AN STICK - VERTICAL SURFACES (F)	SY	58.00	\$ 45.00	\$ 2,610.00	\$ 50.00	\$ 2,900.00 \$ 290.00
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	1,700.00	\$ 22.00	\$ 37,400.00	\$ 20.25	\$ 34,425.00 \$ (2,975.00)
540.1	EPOXY-URETHANE WATER PROOFING OVERLAY FOR BRIDGE DECKS	SY	1,850.00	\$ 95.00	\$ 175,750.00	\$ 90.00	\$ 166,500.00 \$ (9,250.00)
541.1	PVC WATERSTOPS, NH TYPE 1 (F)	LF	33.00	\$ 8.00	\$ 264.00	\$ 10.00	\$ 330.00 \$ 66.00

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	PS&E			SELECTED BID (A)		
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	(A) - PS&E	
541.2	PVC WATERSTOPS, NH TYPE 2 (F)	LF	7.00	\$ 8.00	\$ 56.00	\$ 10.00	\$ 70.00	\$ 14.00	
541.4	PVC WATERSTOPS, NH TYPE 4 (F)	LF	61.00	\$ 9.00	\$ 549.00	\$ 10.00	\$ 610.00	\$ 61.00	
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	49.00	\$ 10.00	\$ 490.00	\$ 10.00	\$ 490.00	\$ -	
544	REINFORCING STEEL (F)	LB	114,932.00	\$ 1.50	\$ 172,398.00	\$ 1.25	\$ 143,665.00	\$ (28,733.00)	
544.11	REINFORCING STEEL-MECHANICAL CONNECTORS (F)	LB	1,766.00	\$ 1.50	\$ 2,649.00	\$ 4.00	\$ 7,064.00	\$ 4,415.00	
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	190,007.00	\$ 1.50	\$ 285,010.50	\$ 0.85	\$ 161,505.95	\$ (123,504.55)	
544.7	SYNTHETIC FIBER REINFORCEMENT (F)	LB	450.00	\$ 7.60	\$ 3,420.00	\$ 7.00	\$ 3,150.00	\$ (270.00)	
547	SHEAR CONNECTORS (F)	EA	7,542.00	\$ 4.25	\$ 32,053.50	\$ 4.50	\$ 33,939.00	\$ 1,885.50	
548.21	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	6.00	\$ 3,000.00	\$ 18,000.00	\$ 3,400.00	\$ 20,400.00	\$ 2,400.00	
548.22	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	6.00	\$ 3,500.00	\$ 21,000.00	\$ 5,600.00	\$ 33,600.00	\$ 12,600.00	
548.23	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	6.00	\$ 2,500.00	\$ 15,000.00	\$ 3,400.00	\$ 20,400.00	\$ 5,400.00	
550.1	STRUCTURAL STEEL (F)	LB	864,800.00	\$ 2.00	\$ 1,729,600.00	\$ 1.40	\$ 1,210,720.00	\$ (518,880.00)	
550.2	BRIDGE SHOES (F)	EA	6.00	\$ 1,500.00	\$ 9,000.00	\$ 3,800.00	\$ 22,800.00	\$ 13,800.00	
550.53	REMOVE AND RESET STRUCTURAL STEEL	U	1.00	\$ 10,000.00	\$ 10,000.00	\$ 10,500.00	\$ 10,500.00	\$ 500.00	
560.101	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	49.00	\$ 500.00	\$ 24,500.00	\$ 500.00	\$ 24,500.00	\$ -	
561.301	PREFABRICATED EXPANSION JOINT, FINGER JOINT (F)	LF	49.00	\$ 1,400.00	\$ 68,600.00	\$ 1,350.00	\$ 66,150.00	\$ (2,450.00)	
562.1	SILICONE JOINT SEALANT (F)	LF	75.00	\$ 15.00	\$ 1,125.00	\$ 6.00	\$ 450.00	\$ (675.00)	
563.739	BRIDGE RAIL F (3-BAR) (ANODIZED)	LF	937.00	\$ 225.00	\$ 210,825.00	\$ 265.00	\$ 248,305.00	\$ 37,480.00	
564.1	BRIDGE LIGHTING SYSTEM	U	1.00	\$ 14,395.50	\$ 14,395.50	\$ 15,000.00	\$ 15,000.00	\$ 604.50	
564.51	FIRE ALARM SYSTEM	U	1.00	\$ 17,286.90	\$ 17,286.90	\$ 7,000.00	\$ 7,000.00	\$ (10,286.90)	
565.739	BRIDGE APPROACH RAIL F (3-BAR) (ANODIZED)	U	2.00	\$ 6,550.00	\$ 13,100.00	\$ 11,000.00	\$ 22,000.00	\$ 8,900.00	
565.7391	BRIDGE APPROACH RAIL F (3 BAR FULL HEIGHT) (ANNODIZED)	LF	286.00	\$ 300.00	\$ 85,800.00	\$ 345.00	\$ 98,670.00	\$ 12,870.00	

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	PS&E			SELECTED BID (A)		
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	(A) - PS&E	
585.2	STONE FILL, CLASS B	CY	70.00	\$ 30.00	\$ 2,100.00	\$ 40.00	\$ 2,800.00	\$ 700.00	
585.21	STONE FILL, CLASS B (BRIDGE)	CY	1,295.00	\$ 35.00	\$ 45,325.00	\$ 40.00	\$ 51,800.00	\$ 6,475.00	
585.3	STONE FILL, CLASS C	CY	6.00	\$ 32.75	\$ 196.50	\$ 40.00	\$ 240.00	\$ 43.50	
585.4	STONE FILL, CLASS D	CY	230.00	\$ 35.00	\$ 8,050.00	\$ 40.00	\$ 9,200.00	\$ 1,150.00	
592.31	PRECAST CONCRETE MODULAR WALL	SF	1,235.00	\$ 50.00	\$ 61,750.00	\$ 55.00	\$ 67,925.00	\$ 6,175.00	
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	2,200.00	\$ 2.75	\$ 6,050.00	\$ 3.00	\$ 6,600.00	\$ 550.00	
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	160.00	\$ 5.00	\$ 800.00	\$ 3.00	\$ 480.00	\$ (320.00)	
603.0001	VIDEO INSPECTION	LF	2,060.00	\$ 1.00	\$ 2,060.00	\$ 3.00	\$ 6,180.00	\$ 4,120.00	
603.00215	15" R.C. PIPE, 2000D	LF	400.00	\$ 37.26	\$ 14,904.00	\$ 50.00	\$ 20,000.00	\$ 5,096.00	
603.00218	18" R.C. PIPE, 2000D	LF	225.00	\$ 41.50	\$ 9,337.50	\$ 60.00	\$ 13,500.00	\$ 4,162.50	
603.00230	30" R.C. PIPE, 2000D	LF	160.00	\$ 68.50	\$ 10,960.00	\$ 80.00	\$ 12,800.00	\$ 1,840.00	
603.30130	30" R.C. END SECTIONS	EA	1.00	\$ 875.00	\$ 875.00	\$ 1,000.00	\$ 1,000.00	\$ 125.00	
603.36112	12" ALUMINIZED STEEL END SECTION	EA	1.00	\$ 150.00	\$ 150.00	\$ 200.00	\$ 200.00	\$ 50.00	
603.36124	24" ALUMINIZED STEEL END SECTION	EA	1.00	\$ 300.00	\$ 300.00	\$ 350.00	\$ 350.00	\$ 50.00	
603.36130	30" ALUMINIZED STEEL END SECTION	EA	1.00	\$ 350.00	\$ 350.00	\$ 500.00	\$ 500.00	\$ 150.00	
603.36136	36" ALUMINIZED STEEL END SECTION	EA	1.00	\$ 400.00	\$ 400.00	\$ 750.00	\$ 750.00	\$ 350.00	
603.44024	24" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	75.00	\$ 60.00	\$ 4,500.00	\$ 52.00	\$ 3,900.00	\$ (600.00)	
603.80024	24" PLASTIC PIPE	LF	500.00	\$ 49.00	\$ 24,500.00	\$ 52.00	\$ 26,000.00	\$ 1,500.00	
603.80212	12" PLASTIC PIPE (SMOOTH INTERIOR)	LF	90.00	\$ 20.20	\$ 1,818.00	\$ 62.00	\$ 5,580.00	\$ 3,762.00	
603.80215	15" PLASTIC PIPE (SMOOTH INTERIOR)	LF	5.00	\$ 30.00	\$ 150.00	\$ 250.00	\$ 1,250.00	\$ 1,100.00	
603.80218	18" PLASTIC PIPE (SMOOTH INTERIOR)	LF	15.00	\$ 30.00	\$ 450.00	\$ 900.00	\$ 13,500.00	\$ 13,050.00	
603.80230	30" PLASTIC PIPE (SMOOTH INTERIOR)	LF	180.00	\$ 30.00	\$ 5,400.00	\$ 63.00	\$ 11,340.00	\$ 5,940.00	
603.80236	36" PLASTIC PIPE (SMOOTH INTERIOR)	LF	430.00	\$ 30.00	\$ 12,900.00	\$ 68.00	\$ 29,240.00	\$ 16,340.00	
604.0007	POLYETHYLENE LINER	EA	30.00	\$ 196.60	\$ 5,898.00	\$ 150.00	\$ 4,500.00	\$ (1,398.00)	
604.12	CATCH BASINS TYPE B	U	15.00	\$ 1,900.00	\$ 28,500.00	\$ 2,200.00	\$ 33,000.00	\$ 4,500.00	

ITEM NO.	DESCRIPTION	UNIT	PS&E			SELECTED BID (A)		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	(A) - PS&E
604.16	CATCH BASINS TYPE F	U	17.00	\$ 2,050.00	\$ 34,850.00	\$ 2,000.00	\$ 34,000.00	\$ (850.00)
604.165	CATCH BASINS TYPE F, 5-FOOT DIAMETER	U	8.00	\$ 2,850.00	\$ 22,800.00	\$ 3,200.00	\$ 25,600.00	\$ 2,800.00
604.166	CATCH BASINS TYPE F, 6-FOOT DIAMETER	U	2.00	\$ 3,000.00	\$ 6,000.00	\$ 3,200.00	\$ 6,400.00	\$ 400.00
604.22	DROP INLETS TYPE B	U	3.00	\$ 1,533.66	\$ 4,600.98	\$ 1,800.00	\$ 5,400.00	\$ 799.02
604.32	DRAINAGE MANHOLES	U	2.00	\$ 2,075.00	\$ 4,150.00	\$ 2,700.00	\$ 5,400.00	\$ 1,250.00
604.325	DRAINAGE MANHOLES, 5-FOOT DIAMETER	U	6.00	\$ 2,550.00	\$ 15,300.00	\$ 3,200.00	\$ 19,200.00	\$ 3,900.00
604.326	DRAINAGE MANHOLES, 6-FOOT DIAMETER	U	4.00	\$ 3,200.00	\$ 12,800.00	\$ 4,200.00	\$ 16,800.00	\$ 4,000.00
604.51	RECONSTRUCTING/ADJUSTING SEWER MANHOLES	LF	4.00	\$ 356.00	\$ 1,424.00	\$ 400.00	\$ 1,600.00	\$ 176.00
604.9101	OUTLET CONTROL STRUCTURE	U	1.00	\$ 5,000.00	\$ 5,000.00	\$ 7,500.00	\$ 7,500.00	\$ 2,500.00
606.1209	BEAM GUARDRAIL (STANDARD SECTION-STEEL POST) (POWDER COATED) GR-140	LF	30.00	\$ 50.00	\$ 1,500.00	\$ 90.00	\$ 2,700.00	\$ 1,200.00
606.12559	BEAM GUARDRAIL (TERM. UNIT TYPE EAGRT 25 FT) (POWDER COATED)	U	2.00	\$ 2,500.00	\$ 5,000.00	\$ 2,800.00	\$ 5,600.00	\$ 600.00
606.63119	SAFETY RAIL W/ GUARD, STEEL (POWDER COATED)	LF	100.00	\$ 100.00	\$ 10,000.00	\$ 135.00	\$ 13,500.00	\$ 3,500.00
607.350	CHAIN LINK FENCE WITH VINYL COATED STEEL FABRIC, 5' HIGH	LF	490.00	\$ 16.13	\$ 7,903.70	\$ 19.00	\$ 9,310.00	\$ 1,406.30
607.360	CHAIN LINK FENCE WITH VINYL COATED STEEL FABRIC, 6' HIGH	LF	90.00	\$ 15.00	\$ 1,350.00	\$ 25.00	\$ 2,250.00	\$ 900.00
607.4350	POST ASSEMBLIES FOR CHAIN LINK FENCE WITH VINYL CTD STL FABRIC, 5' HIGH	EA	10.00	\$ 200.00	\$ 2,000.00	\$ 155.00	\$ 1,550.00	\$ (450.00)
607.4360	POST ASSEMBLIES FOR CHAIN LINK FENCE WITH VINYL CTD STL FABRIC, 6' HIGH	EA	2.00	\$ 175.00	\$ 350.00	\$ 155.00	\$ 310.00	\$ (40.00)
607.73510	10' OPENING DOUBLE GATE, CHAIN LINK VINYL COATED STEEL FABRIC, 5' HIGH	U	1.00	\$ 1,200.00	\$ 1,200.00	\$ 1,100.00	\$ 1,100.00	\$ (100.00)
608.24	4" CONCRETE SIDEWALK (F) DETECTABLE WARNING DEVICES,	SY	1,222.00	\$ 36.71	\$ 44,859.62	\$ 40.00	\$ 48,880.00	\$ 4,020.38
608.54	CAST IRON	SY	20.00	\$ 300.00	\$ 6,000.00	\$ 440.00	\$ 8,800.00	\$ 2,800.00

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	PS&E			SELECTED BID (A)		
				UNIT PRICE	TOTAL		UNIT PRICE	TOTAL	(A) - PS&E
609.01	STRAIGHT GRANITE CURB	LF	1,790.00	\$ 21.00	\$ 37,590.00		\$ 20.00	\$ 35,800.00	\$ (1,790.00)
609.02	CURVED GRANITE CURB	LF	140.00	\$ 24.50	\$ 3,430.00		\$ 30.00	\$ 4,200.00	\$ 770.00
611.05206	6" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	60.00	\$ 85.00	\$ 5,100.00		\$ 95.00	\$ 5,700.00	\$ 600.00
611.05212	12" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	580.00	\$ 100.00	\$ 58,000.00		\$ 160.00	\$ 92,800.00	\$ 34,800.00
611.06212	12" CEMENT LINED DUCTILE IRON BRIDGE CROSSING PIPE, CL52	LF	450.00	\$ 150.00	\$ 67,500.00		\$ 181.00	\$ 81,450.00	\$ 13,950.00
611.35220	20" CASING PIPE W/ 12" CEMENT LINED DI MJ, CL 52 CARRIER PIPE	LF	60.00	\$ 75.00	\$ 4,500.00		\$ 300.00	\$ 18,000.00	\$ 13,500.00
611.5012	2" COPPER WATER PIPE	LF	125.00	\$ 60.00	\$ 7,500.00		\$ 60.00	\$ 7,500.00	\$ -
611.5102	2" CORPORATION STOPS	EA	5.00	\$ 350.00	\$ 1,750.00		\$ 3,000.00	\$ 15,000.00	\$ 13,250.00
611.5202	2" CURB STOPS	EA	5.00	\$ 400.00	\$ 2,000.00		\$ 2,500.00	\$ 12,500.00	\$ 10,500.00
611.70006	6" FITTING	EA	1.00	\$ 375.00	\$ 375.00		\$ 500.00	\$ 500.00	\$ 125.00
611.70012	12" FITTING	EA	20.00	\$ 850.00	\$ 17,000.00		\$ 1,050.00	\$ 21,000.00	\$ 4,000.00
611.71006	6" GATE VALVE	EA	2.00	\$ 1,000.00	\$ 2,000.00		\$ 1,500.00	\$ 3,000.00	\$ 1,000.00
611.71012	12" GATE VALVE	EA	6.00	\$ 2,500.00	\$ 15,000.00		\$ 2,700.00	\$ 16,200.00	\$ 1,200.00
611.74	CHLORINE INJECTION TAP	EA	2.00	\$ 1,000.00	\$ 2,000.00		\$ 500.00	\$ 1,000.00	\$ (1,000.00)
611.81	HYDRANTS	EA	1.00	\$ 3,500.00	\$ 3,500.00		\$ 3,000.00	\$ 3,000.00	\$ (500.00)
611.811	ADJUSTING/RELOCATING HYDRANTS	EA	4.00	\$ 1,500.00	\$ 6,000.00		\$ 1,500.00	\$ 6,000.00	\$ -
611.814	REMOVING HYDRANTS	U	1.00	\$ 250.00	\$ 250.00		\$ 1,000.00	\$ 1,000.00	\$ 750.00
611.90001	ADJUSTING WATER GATES AND SHUTOFFS SET BY OTHERS	EA	22.00	\$ 200.00	\$ 4,400.00		\$ 100.00	\$ 2,200.00	\$ (2,200.00)
611.952	ROUND RIGID FOAM PIPE INSULATION	LF	510.00	\$ 33.00	\$ 16,830.00		\$ 86.00	\$ 43,860.00	\$ 27,030.00
612.199	TEMPORARY BYPASS PUMPING	U	1.00	\$ 10,000.00	\$ 10,000.00		\$ 10,000.00	\$ 10,000.00	\$ -
612.3104	PRECAST SEWER MANHOLES, 4-FT DIAMETER	VF	28.00	\$ 350.00	\$ 9,800.00		\$ 420.00	\$ 11,760.00	\$ 1,960.00
612.3105	PRECAST SEWER MANHOLES, 5-FT DIAMETER	VF	17.00	\$ 450.00	\$ 7,650.00		\$ 520.00	\$ 8,840.00	\$ 1,190.00
612.3106	PRECAST SEWER MANHOLES, 6-FT DIAMETER	VF	15.00	\$ 600.00	\$ 9,000.00		\$ 620.00	\$ 9,300.00	\$ 300.00
612.5101	12"X6" PVC SERVICE CONNECTION FITTINGS	EA	5.00	\$ 300.00	\$ 1,500.00		\$ 200.00	\$ 1,000.00	\$ (500.00)

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	PS&E		SELECTED BID (A)	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
							(A) - PS&E
612.5106	6" SERVICE LATERAL REPLACEMENT	LF	120.00	\$ 115.00	\$ 13,800.00	\$ 52.00	\$ 6,240.00
612.5112	12" PVC SEWER PIPE	LF	460.00	\$ 215.00	\$ 98,900.00	\$ 138.00	\$ 63,480.00
612.5118	18" PVC SEWER PIPE	LF	215.00	\$ 240.00	\$ 51,600.00	\$ 155.00	\$ 33,325.00
613.52	WATER QUALITY UNIT	EA	1.00	\$ 20,000.00	\$ 20,000.00	\$ 25,000.00	\$ 25,000.00
614.522	MOLDED PULL BOX 13"X24"	EA	16.00	\$ 405.00	\$ 6,480.00	\$ 350.00	\$ 5,600.00
614.72118	2" PVC CONDUIT, SCHEDULE 80	LF	12.00	\$ 9.25	\$ 111.00	\$ 30.00	\$ 360.00
614.73118	3" PVC CONDUIT, SCHEDULE 80	LF	1,051.00	\$ 16.50	\$ 17,341.50	\$ 15.00	\$ 15,765.00
615.03	TRAFFIC SIGN TYPE C (F)	SF	122.00	\$ 45.00	\$ 5,490.00	\$ 24.00	\$ 2,928.00
615.034	RELOCATING TRAFFIC SIGN, TYPE C	U	7.00	\$ 150.00	\$ 1,050.00	\$ 50.00	\$ 350.00
615.06	TRAFFIC SIGN TYPE CC (F)	SF	28.00	\$ 12.00	\$ 336.00	\$ 30.00	\$ 840.00
616.2421	12" FLASHING BEACON, SIGN MOUNTED	U	1.00	\$ 25,000.00	\$ 25,000.00	\$ 5,000.00	\$ 5,000.00
618.6	UNIFORMED OFFICERS	\$	15,900.00	\$ 1.00	\$ 15,900.00	\$ 1.00	\$ 15,900.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	7,560.00	\$ 1.00	\$ 7,560.00	\$ 1.00	\$ 7,560.00
618.7	FLAGGERS	HR	5,580.00	\$ 25.00	\$ 139,500.00	\$ 28.00	\$ 156,240.00
619.1	MAINTENANCE OF TRAFFIC PORTABLE CHANGEABLE MESSAGE SIGN	U	1.00	\$ 75,000.00	\$ 75,000.00	\$ 40,000.00	\$ 40,000.00
619.25	RETRORFLECTIVE BEAM	U	2.00	\$ 7,500.00	\$ 15,000.00	\$ 10,000.00	\$ 20,000.00
621.2	GUARDRAIL DELINEATOR	EA	1.00	\$ 4.22	\$ 4.22	\$ 100.00	\$ 100.00
621.31	SINGLE DELINEATOR WITH POST	EA	3.00	\$ 30.47	\$ 91.41	\$ 35.00	\$ 105.00
622.1	STEEL WITNESS MARKERS	EA	6.00	\$ 25.13	\$ 150.78	\$ 25.00	\$ 150.00
622.52	RESETTING BOUNDS	EA	1.00	\$ 500.00	\$ 500.00	\$ 1,250.00	\$ 1,250.00
625.42302	#2 WIRE	LF	200.00	\$ 2.04	\$ 408.00	\$ 3.10	\$ 620.00
625.42306	#6 WIRE	LF	3,780.00	\$ 1.83	\$ 6,917.40	\$ 1.60	\$ 6,048.00
625.42310	#10 WIRE	LF	480.00	\$ 1.01	\$ 484.80	\$ 2.50	\$ 1,200.00
625.55	ORNAMENTAL LIGHT POLE, 12'-6" HIGH	EA	8.00	\$ 4,000.00	\$ 32,000.00	\$ 4,500.00	\$ 36,000.00
626.2	LIGHTING SYSTEM METER PEDESTAL	EA	2.00	\$ 10,000.00	\$ 20,000.00	\$ 4,000.00	\$ 8,000.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	1,160.00	\$ 2.15	\$ 2,494.00	\$ 4.00	\$ 4,640.00
632.0104	RETRORFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	5,350.00	\$ 0.75	\$ 4,012.50	\$ 0.30	\$ 1,605.00
632.3106	RETRORFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	425.00	\$ 0.75	\$ 318.75	\$ 1.50	\$ 637.50
							\$ 318.75

ITEM NO.	DESCRIPTION	UNIT	PS&E			SELECTED BID (A)		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	(A) - PS&E
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	105.00	\$ 7.00	\$ 735.00	\$ 3.50	\$ 367.50	\$ (367.50)
632.3124	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 24" LINE	LF	245.00	\$ 3.00	\$ 735.00	\$ 4.50	\$ 1,102.50	\$ 367.50
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	95.00	\$ 8.00	\$ 760.00	\$ 8.00	\$ 760.00	\$ -
641	LOAM	CY	615.00	\$ 18.14	\$ 11,156.10	\$ 25.00	\$ 15,375.00	\$ 4,218.90
643.21	FERTILIZER FOR REFERTILIZATION	LB	1,675.00	\$ 0.50	\$ 837.50	\$ 0.50	\$ 837.50	\$ -
644.62	WET BASIN/MEADOW SEED TYPE 62	LB	22.00	\$ 190.00	\$ 4,180.00	\$ 225.00	\$ 4,950.00	\$ 770.00
645.0001	TURBIDITY BARRIER	LF	575.00	\$ 20.00	\$ 11,500.00	\$ 30.00	\$ 17,250.00	\$ 5,750.00
645.3	EROSION STONE	TON	270.00	\$ 25.00	\$ 6,750.00	\$ 25.00	\$ 6,750.00	\$ -
645.42	TEMPORARY SLOPE STABILIZATION TYPE B (WILDLIFE FRIENDLY)	SY	5,265.00	\$ 2.00	\$ 10,530.00	\$ 1.95	\$ 10,266.75	\$ (263.25)
645.44	TEMPORARY SLOPE STABILIZATION TYPE D (WILDLIFE FRIENDLY)	SY	330.00	\$ 2.50	\$ 825.00	\$ 2.00	\$ 660.00	\$ (165.00)
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	2,050.00	\$ 1.60	\$ 3,280.00	\$ 6.00	\$ 12,300.00	\$ 9,020.00
645.531	SILT FENCE	LF	2,950.00	\$ 2.10	\$ 6,195.00	\$ 4.00	\$ 11,800.00	\$ 5,605.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$ 7,500.00	\$ 7,500.00	\$ 5,000.00	\$ 5,000.00	\$ (2,500.00)
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	470.00	\$ 50.00	\$ 23,500.00	\$ 60.00	\$ 28,200.00	\$ 4,700.00
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	6,330.00	\$ 0.50	\$ 3,165.00	\$ 0.40	\$ 2,532.00	\$ (633.00)
647.1	HUMUS	CY	270.00	\$ 17.50	\$ 4,725.00	\$ 18.00	\$ 4,860.00	\$ 135.00
670.0459	REMOVE TEMPORARY DIVERSION MOBILIZATION	U	1.00	\$ 44,000.00	\$ 44,000.00	\$ 15,000.00	\$ 15,000.00	\$ (29,000.00)
692	ON-THE-JOB TRAINING OF UNSKILLED WORKERS	U	1.00	\$ 130,000.00	\$ 130,000.00	\$ 1,200,000.00	\$ 1,200,000.00	\$ 1,070,000.00
693	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	\$	1,200.00	\$ 1.00	\$ 1,200.00	\$ 1.00	\$ 1,200.00	\$ -
697.11		U	1.00	\$ 1,500.00	\$ 1,500.00	\$ 1,000.00	\$ 1,000.00	\$ (500.00)

ITEM NO.	DESCRIPTION	UNIT	PS&E			SELECTED BID (A)		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	(A) - PS&E
697.41	CRITICAL PATH METHOD (CPM ELECTRONIC METHOD)	U	1.00	\$ 7,500.00	\$ 7,500.00	\$ 10,000.00	\$ 10,000.00	\$ 2,500.00
698.12	FIELD OFFICE TYPE B	MON	36.00	\$ 1,155.00	\$ 41,580.00	\$ 1,300.00	\$ 46,800.00	\$ 5,220.00
698.2	PHYSICAL TESTING LABORATORY	MON	33.00	\$ 307.35	\$ 10,142.55	\$ 350.00	\$ 11,550.00	\$ 1,407.45
	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL							
699	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	25,000.00	\$ 1.00	\$ 25,000.00	\$ 1.00	\$ 25,000.00	\$ -
1002.1	TREATMENT OR DISPOSAL OF CONTAMINATED GROUNDWATER (FRAC TANK)	\$	100,000.00	\$ 1.00	\$ 100,000.00	\$ 1.00	\$ 100,000.00	\$ -
1009.21	HANDLE EXCAVATED CONTAMINATED SOIL	\$	30,000.00	\$ 1.00	\$ 30,000.00	\$ 1.00	\$ 30,000.00	\$ -
1009.22	REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL (ACM)	\$	10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ -
1009.32	FUEL ADJUSTMENT	\$	100,000.00	\$ 1.00	\$ 100,000.00	\$ 1.00	\$ 100,000.00	\$ -
1010.15	ASPHALT CEMENT ADJUSTMENT	\$	70,000.00	\$ 1.00	\$ 70,000.00	\$ 1.00	\$ 70,000.00	\$ -
1010.2	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ -
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	7,500.00	\$ 1.00	\$ 7,500.00	\$ 1.00	\$ 7,500.00	\$ -
1010.41		\$	49,840.00	\$ 1.00	\$ 49,840.00	\$ 1.00	\$ 49,840.00	\$ -
					\$ 10,117,587.42		\$ 10,625,529.45	\$ 507,942.03

ITEM NO.	DESCRIPTION	UNIT	B			C		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
201.1	CLEARING AND GRUBBING (F)	A	0.50	\$ 10,300.00	\$ 5,150.00	\$ 10,000.00	\$ 5,000.00	
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	260.00	\$ 1.03	\$ 267.80	\$ 1.00	\$ 260.00	
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	1,390.00	\$ 10.30	\$ 14,317.00	\$ 10.00	\$ 13,900.00	
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	15.00	\$ 309.00	\$ 4,635.00	\$ 300.00	\$ 4,500.00	
202.6	CURB REMOVAL FOR STORAGE	LF	885.00	\$ 3.09	\$ 2,734.65	\$ 3.00	\$ 2,655.00	
202.7	REMOVAL OF GUARDRAIL	LF	1,040.00	\$ 2.10	\$ 2,184.00	\$ 2.00	\$ 2,080.00	
202.8	REMOVAL OF FENCE	LF	250.00	\$ 10.00	\$ 2,500.00	\$ 5.25	\$ 1,312.50	
203.1	COMMON EXCAVATION	CY	6,400.00	\$ 7.21	\$ 46,144.00	\$ 7.00	\$ 44,800.00	
203.37	SEGREGATING AND REHANDLING NON- CONTAMINATED SOIL	CY	1,730.00	\$ 5.15	\$ 8,909.50	\$ 10.00	\$ 17,300.00	
203.5555	GUARDRAIL 25' EAGRT PLATFORM	U	2.00	\$ 927.00	\$ 1,854.00	\$ 900.00	\$ 1,800.00	
203.6	EMBANKMENT-IN-PLACE (F)	CY	8.00	\$ 25.75	\$ 206.00	\$ 25.00	\$ 200.00	
203.601	EMBANKMENT-IN-PLACE COMMON STRUCTURE	CY	2,500.00	\$ 6.18	\$ 15,450.00	\$ 6.00	\$ 15,000.00	
206.1	EXCAVATION COMMON STRUCTURE	CY	1,996.00	\$ 12.36	\$ 24,670.56	\$ 12.00	\$ 23,952.00	
206.19	EXCAVATION EXPLORATORY	CY	30.00	\$ 51.50	\$ 1,545.00	\$ 50.00	\$ 1,500.00	
206.2	ROCK STRUCTURE EXCAVATION	CY	180.00	\$ 82.40	\$ 14,832.00	\$ 80.00	\$ 14,400.00	
207.3	UNCLASSIFIED CHANNEL EXCAVATION	CY	3,200.00	\$ 15.45	\$ 49,440.00	\$ 15.00	\$ 48,000.00	
209.1	GRANULAR BACKFILL	CY	210.00	\$ 25.75	\$ 5,407.50	\$ 25.00	\$ 5,250.00	
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	630.00	\$ 36.05	\$ 22,711.50	\$ 35.00	\$ 22,050.00	
211.11	VIBRATION MONITORING SERVICES	HR	190.00	\$ 96.00	\$ 18,240.00	\$ 80.00	\$ 15,200.00	
214	FINE GRADING	U	1.00	\$ 10,300.00	\$ 10,300.00	\$ 10,000.00	\$ 10,000.00	
304.1	SAND (F)	CY	2,389.00	\$ 15.45	\$ 36,910.05	\$ 15.00	\$ 35,835.00	
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	1,783.00	\$ 22.66	\$ 40,402.78	\$ 22.00	\$ 39,226.00	
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	1,478.00	\$ 22.66	\$ 33,491.48	\$ 22.00	\$ 32,516.00	
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	40.00	\$ 154.50	\$ 6,180.00	\$ 150.00	\$ 6,000.00	

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	B			C		
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
509.3	OBSTRUCTION REMOVAL	LF	18.00	\$ 1,500.00	\$ 27,000.00	\$ 1,500.00	\$ 27,000.00	\$ 1,500.00	\$ 27,000.00
509.4	ROCK SOCKET EXCAVATION	LF	90.00	\$ 5,150.00	\$ 463,500.00	\$ 5,000.00	\$ 450,000.00	\$ 5,000.00	\$ 450,000.00
509.5	CROSSHOLE SONIC LOGGING (CLS) TESTS	EA	6.00	\$ 850.00	\$ 5,100.00	\$ 6,200.00	\$ 37,200.00	\$ 6,200.00	\$ 37,200.00
509.62	DRILLED SHAFT REINFORCING STEEL	LB	68,495.00	\$ 1.13	\$ 77,399.35	\$ 1.50	\$ 102,742.50	\$ 1.50	\$ 102,742.50
510.1	PILE DRIVING EQUIPMENT	U	1.00	\$ 36,000.00	\$ 36,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00
510.61	FURNISHING & DRIVING STEE BEARING PILES	LB	126,670.00	\$ 0.74	\$ 93,735.80	\$ 0.90	\$ 114,003.00	\$ 0.90	\$ 114,003.00
510.65	DRIVING-POINTS FOR STEEL BEARING PILES	EA	49.00	\$ 105.00	\$ 5,145.00	\$ 200.00	\$ 9,800.00	\$ 200.00	\$ 9,800.00
510.9	PILE SPLICES	EA	27.00	\$ 275.00	\$ 7,425.00	\$ 400.00	\$ 10,800.00	\$ 400.00	\$ 10,800.00
520.0302	CONCRETE CLASS AA APPROAC SLABS (QC/QA) (F)	CY	63.00	\$ 375.00	\$ 23,625.00	\$ 600.00	\$ 37,800.00	\$ 600.00	\$ 37,800.00
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	837.00	\$ 594.00	\$ 497,178.00	\$ 800.00	\$ 669,600.00	\$ 800.00	\$ 669,600.00
520.2	CONCRETE CLASS B	CY	29.00	\$ 309.00	\$ 8,961.00	\$ 750.00	\$ 21,750.00	\$ 750.00	\$ 21,750.00
520.213	CONCRETE CLASS B, FOOTINGS (ON SOIL) (F)	CY	633.00	\$ 300.00	\$ 189,900.00	\$ 425.00	\$ 269,025.00	\$ 425.00	\$ 269,025.00
520.305	FORM LINER FOR CONCRETE (F)	SY	651.00	\$ 20.00	\$ 13,020.00	\$ 100.00	\$ 65,100.00	\$ 100.00	\$ 65,100.00
520.70026	CONCRETE BRIDGE DECK (QC/QA)(PANEL OPTION)(F)	CY	890.00	\$ 805.00	\$ 716,450.00	\$ 850.00	\$ 756,500.00	\$ 850.00	\$ 756,500.00
534.3	WATER REPELLENT (SILANE/ SILOXANE)	GAL	146.00	\$ 65.00	\$ 9,490.00	\$ 100.00	\$ 14,600.00	\$ 100.00	\$ 14,600.00
536.11	EPOXY COATING FOR CONCRETE (F)	SF	418.00	\$ 10.50	\$ 4,389.00	\$ 5.00	\$ 2,090.00	\$ 5.00	\$ 2,090.00
538.2	BARRIER MEMBRANE, PEEL AN STICK - VERTICAL SURFACES (F)	SY	58.00	\$ 40.00	\$ 2,320.00	\$ 30.00	\$ 1,740.00	\$ 30.00	\$ 1,740.00
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	1,700.00	\$ 17.50	\$ 29,750.00	\$ 17.00	\$ 28,900.00	\$ 17.00	\$ 28,900.00
540.1	EPOXY-URETHANE WATER PROOFING OVERLAY FOR BRIDGE DECKS	SY	1,850.00	\$ 12.90	\$ 23,865.00	\$ 129.00	\$ 238,650.00	\$ 129.00	\$ 238,650.00
541.1	PVC WATERSTOPS, NH TYPE 1 (F)	LF	33.00	\$ 6.00	\$ 198.00	\$ 5.00	\$ 165.00	\$ 5.00	\$ 165.00

ITEM NO.	DESCRIPTION	UNIT	B			C		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
541.2	PVC WATERSTOPS, NH TYPE 2 (F)	LF	7.00	\$ 6.00	\$ 42.00	\$ 5.00	\$ 35.00	
541.4	PVC WATERSTOPS, NH TYPE 4 (F)	LF	61.00	\$ 10.00	\$ 610.00	\$ 5.00	\$ 305.00	
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	49.00	\$ 8.00	\$ 392.00	\$ 5.00	\$ 245.00	
544	REINFORCING STEEL (F)	LB	114,932.00	\$ 0.98	\$ 112,633.36	\$ 0.92	\$ 105,737.44	
	REINFORCING STEEL-MECHANICAL CONNECTORS (F)	LB	1,766.00	\$ 2.13	\$ 3,761.58	\$ 16.00	\$ 28,256.00	
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	190,007.00	\$ 1.10	\$ 209,007.70	\$ 1.00	\$ 190,007.00	
544.7	SYNTHETIC FIBER REINFORCEMENT (F)	LB	450.00	\$ 6.70	\$ 3,015.00	\$ 7.00	\$ 3,150.00	
547	SHEAR CONNECTORS (F)	EA	7,542.00	\$ 5.74	\$ 43,291.08	\$ 4.00	\$ 30,168.00	
548.21	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	6.00	\$ 3,022.00	\$ 18,132.00	\$ 4,000.00	\$ 24,000.00	
548.22	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	6.00	\$ 2,873.00	\$ 17,238.00	\$ 4,000.00	\$ 24,000.00	
548.23	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	6.00	\$ 5,116.00	\$ 30,696.00	\$ 7,000.00	\$ 42,000.00	
550.1	STRUCTURAL STEEL (F)	LB	864,800.00	\$ 1.43	\$ 1,236,664.00	\$ 1.45	\$ 1,253,960.00	
550.2	BRIDGE SHOES (F)	EA	6.00	\$ 4,229.00	\$ 25,374.00	\$ 5,500.00	\$ 33,000.00	
550.53	REMOVE AND RESET STRUCTURAL STEEL	U	1.00	\$ 7,500.00	\$ 7,500.00	\$ 10,000.00	\$ 10,000.00	
560.101	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	49.00	\$ 566.00	\$ 27,734.00	\$ 600.00	\$ 29,400.00	
561.301	PREFABRICATED EXPANSION JOINT, FINGER JOINT (F)	LF	49.00	\$ 1,360.00	\$ 66,640.00	\$ 1,500.00	\$ 73,500.00	
562.1	SILICONE JOINT SEALANT (F)	LF	75.00	\$ 20.00	\$ 1,500.00	\$ 2.00	\$ 150.00	
563.739	BRIDGE RAIL F (3-BAR) (ANODIZED)	LF	937.00	\$ 255.35	\$ 239,262.95	\$ 250.00	\$ 234,250.00	
564.1	BRIDGE LIGHTING SYSTEM	U	1.00	\$ 18,230.00	\$ 18,230.00	\$ 14,000.00	\$ 14,000.00	
564.51	FIRE ALARM SYSTEM	U	1.00	\$ 9,785.00	\$ 9,785.00	\$ 6,500.00	\$ 6,500.00	
565.739	BRIDGE APPROACH RAIL F (3-BAR) (ANODIZED)	U	2.00	\$ 10,836.00	\$ 21,672.00	\$ 11,000.00	\$ 22,000.00	
565.7391	BRIDGE APPROACH RAIL F (3 BAR FULL HEIGHT) (ANNODIZED)	LF	286.00	\$ 337.35	\$ 96,482.10	\$ 330.00	\$ 94,380.00	

ITEM NO.	DESCRIPTION	UNIT	B			C		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
585.2	STONE FILL, CLASS B	CY	70.00	\$ 36.05	\$ 2,523.50	\$ 35.00	\$ 2,450.00	
585.21	STONE FILL, CLASS B (BRIDGE)	CY	1,295.00	\$ 36.05	\$ 46,684.75	\$ 35.00	\$ 45,325.00	
585.3	STONE FILL, CLASS C	CY	6.00	\$ 51.50	\$ 309.00	\$ 50.00	\$ 300.00	
585.4	STONE FILL, CLASS D	CY	230.00	\$ 41.20	\$ 9,476.00	\$ 40.00	\$ 9,200.00	
592.31	PRECAST CONCRETE MODULAR WALL	SF	1,235.00	\$ 51.50	\$ 63,602.50	\$ 50.00	\$ 61,750.00	
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	2,200.00	\$ 3.09	\$ 6,798.00	\$ 3.00	\$ 6,600.00	
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	160.00	\$ 3.09	\$ 494.40	\$ 3.00	\$ 480.00	
603.0001	VIDEO INSPECTION	LF	2,060.00	\$ 3.09	\$ 6,365.40	\$ 3.00	\$ 6,180.00	
603.00215	15" R.C. PIPE, 2000D	LF	400.00	\$ 51.50	\$ 20,600.00	\$ 50.00	\$ 20,000.00	
603.00218	18" R.C. PIPE, 2000D	LF	225.00	\$ 61.80	\$ 13,905.00	\$ 60.00	\$ 13,500.00	
603.00230	30" R.C. PIPE, 2000D	LF	160.00	\$ 82.40	\$ 13,184.00	\$ 80.00	\$ 12,800.00	
603.30130	30" R.C. END SECTIONS	EA	1.00	\$ 1,030.00	\$ 1,030.00	\$ 1,000.00	\$ 1,000.00	
603.36112	12" ALUMINIZED STEEL END SECTION	EA	1.00	\$ 206.00	\$ 206.00	\$ 200.00	\$ 200.00	
603.36124	24" ALUMINIZED STEEL END SECTION	EA	1.00	\$ 360.50	\$ 360.50	\$ 350.00	\$ 350.00	
603.36130	30" ALUMINIZED STEEL END SECTION	EA	1.00	\$ 515.00	\$ 515.00	\$ 500.00	\$ 500.00	
603.36136	36" ALUMINIZED STEEL END SECTION	EA	1.00	\$ 772.50	\$ 772.50	\$ 750.00	\$ 750.00	
603.44024	24" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	75.00	\$ 51.50	\$ 3,862.50	\$ 50.00	\$ 3,750.00	
603.80024	24" PLASTIC PIPE	LF	500.00	\$ 51.50	\$ 25,750.00	\$ 50.00	\$ 25,000.00	
603.80212	12" PLASTIC PIPE (SMOOTH INTERIOR)	LF	90.00	\$ 41.20	\$ 3,708.00	\$ 40.00	\$ 3,600.00	
603.80215	15" PLASTIC PIPE (SMOOTH INTERIOR)	LF	5.00	\$ 51.50	\$ 257.50	\$ 50.00	\$ 250.00	
603.80218	18" PLASTIC PIPE (SMOOTH INTERIOR)	LF	15.00	\$ 61.80	\$ 927.00	\$ 60.00	\$ 900.00	
603.80230	30" PLASTIC PIPE (SMOOTH INTERIOR)	LF	180.00	\$ 61.80	\$ 11,124.00	\$ 60.00	\$ 10,800.00	
603.80236	36" PLASTIC PIPE (SMOOTH INTERIOR)	LF	430.00	\$ 66.95	\$ 28,788.50	\$ 65.00	\$ 27,950.00	
604.0007	POLYETHYLENE LINER	EA	30.00	\$ 154.50	\$ 4,635.00	\$ 150.00	\$ 4,500.00	
604.12	CATCH BASINS TYPE B	U	15.00	\$ 2,060.00	\$ 30,900.00	\$ 2,000.00	\$ 30,000.00	

ITEM NO.	DESCRIPTION	UNIT	B			C		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
604.16	CATCH BASINS TYPE F	U	17.00	\$ 2,266.00	\$ 38,522.00	\$ 2,200.00	\$ 37,400.00	
604.165	CATCH BASINS TYPE F, 5-FOOT DIAMETER	U	8.00	\$ 3,090.00	\$ 24,720.00	\$ 3,000.00	\$ 24,000.00	
604.166	CATCH BASINS TYPE F, 6-FOOT DIAMETER	U	2.00	\$ 3,811.00	\$ 7,622.00	\$ 3,700.00	\$ 7,400.00	
604.22	DROP INLETS TYPE B	U	3.00	\$ 1,545.00	\$ 4,635.00	\$ 15,000.00	\$ 45,000.00	
604.32	DRAINAGE MANHOLES	U	2.00	\$ 2,575.00	\$ 5,150.00	\$ 2,500.00	\$ 5,000.00	
604.325	DRAINAGE MANHOLES, 5-FOOT DIAMETER	U	6.00	\$ 3,090.00	\$ 18,540.00	\$ 3,000.00	\$ 18,000.00	
604.326	DRAINAGE MANHOLES, 6-FOOT DIAMETER	U	4.00	\$ 4,120.00	\$ 16,480.00	\$ 4,000.00	\$ 16,000.00	
604.51	RECONSTRUCTING/ADJUSTING SEWER MANHOLES	LF	4.00	\$ 412.00	\$ 1,648.00	\$ 400.00	\$ 1,600.00	
604.9101	OUTLET CONTROL STRUCTURE	U	1.00	\$ 5,150.00	\$ 5,150.00	\$ 5,000.00	\$ 5,000.00	
606.1209	BEAM GUARDRAIL (STANDARD SECTION-STEEL POST) (POWDER COATED) GR-140	LF	30.00	\$ 90.00	\$ 2,700.00	\$ 90.00	\$ 2,700.00	
606.12559	BEAM GUARDRAIL (TERM. UNIT TYPE EAGRT 25 FT) (POWDER COATED)	U	2.00	\$ 2,835.00	\$ 5,670.00	\$ 2,800.00	\$ 5,600.00	
606.63119	SAFETY RAIL W/ GUARD, STEEL (POWDER COATED)	LF	100.00	\$ 138.00	\$ 13,800.00	\$ 140.00	\$ 14,000.00	
607.350	CHAIN LINK FENCE WITH VINYL COATED STEEL FABRIC, 5' HIGH	LF	490.00	\$ 19.00	\$ 9,310.00	\$ 19.00	\$ 9,310.00	
607.360	CHAIN LINK FENCE WITH VINYL COATED STEEL FABRIC, 6' HIGH	LF	90.00	\$ 25.50	\$ 2,295.00	\$ 25.00	\$ 2,250.00	
607.4350	POST ASSEMBLIES FOR CHAIN LINK FENCE WITH VINYL CTD STL FABRIC, 5' HIGH	EA	10.00	\$ 160.00	\$ 1,600.00	\$ 153.00	\$ 1,530.00	
607.4360	POST ASSEMBLIES FOR CHAIN LINK FENCE WITH VINYL CTD STL FABRIC, 6' HIGH	EA	2.00	\$ 160.00	\$ 320.00	\$ 153.00	\$ 306.00	
607.73510	10' OPENING DOUBLE GATE, CHAIN LINK VINYL COATED STEEL FABRIC, 5' HIGH	U	1.00	\$ 1,092.00	\$ 1,092.00	\$ 1,100.00	\$ 1,100.00	
608.24	4" CONCRETE SIDEWALK (F) DETECTABLE WARNING DEVICES,	SY	1,222.00	\$ 40.00	\$ 48,880.00	\$ 36.00	\$ 43,992.00	
608.54	CAST IRON	SY	20.00	\$ 425.00	\$ 8,500.00	\$ 420.00	\$ 8,400.00	

ITEM NO.	DESCRIPTION	UNIT	B			C		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
609.01	STRAIGHT GRANITE CURB	LF	1,790.00	\$ 21.00	\$ 37,590.00	\$ 20.00	\$ 35,800.00	\$ 35,800.00
609.02	CURVED GRANITE CURB	LF	140.00	\$ 31.00	\$ 4,340.00	\$ 31.00	\$ 4,340.00	\$ 4,340.00
611.05206	6" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	60.00	\$ 92.70	\$ 5,562.00	\$ 90.00	\$ 5,400.00	\$ 5,400.00
611.05212	12" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	580.00	\$ 154.50	\$ 89,610.00	\$ 150.00	\$ 87,000.00	\$ 87,000.00
611.06212	12" CEMENT LINED DUCTILE IRON BRIDGE CROSSING PIPE, CL52	LF	450.00	\$ 180.00	\$ 81,000.00	\$ 150.00	\$ 67,500.00	\$ 67,500.00
611.35220	20" CASING PIPE W/ 12" CEMENT LINED DI MJ, CL 52 CARRIER PIPE	LF	60.00	\$ 289.00	\$ 17,340.00	\$ 270.00	\$ 16,200.00	\$ 16,200.00
611.5012	2" COPPER WATER PIPE	LF	125.00	\$ 61.80	\$ 7,725.00	\$ 60.00	\$ 7,500.00	\$ 7,500.00
611.5102	2" CORPORATION STOPS	EA	5.00	\$ 618.00	\$ 3,090.00	\$ 600.00	\$ 3,000.00	\$ 3,000.00
611.5202	2" CURB STOPS	EA	5.00	\$ 515.00	\$ 2,575.00	\$ 500.00	\$ 2,500.00	\$ 2,500.00
611.70006	6" FITTING	EA	1.00	\$ 515.00	\$ 515.00	\$ 500.00	\$ 500.00	\$ 500.00
611.70012	12" FITTING	EA	20.00	\$ 1,030.00	\$ 20,600.00	\$ 1,000.00	\$ 20,000.00	\$ 20,000.00
611.71006	6" GATE VALVE	EA	2.00	\$ 1,545.00	\$ 3,090.00	\$ 1,500.00	\$ 3,000.00	\$ 3,000.00
611.71012	12" GATE VALVE	EA	6.00	\$ 2,575.00	\$ 15,450.00	\$ 2,500.00	\$ 15,000.00	\$ 15,000.00
611.74	CHLORINE INJECTION TAP	EA	2.00	\$ 515.00	\$ 1,030.00	\$ 500.00	\$ 1,000.00	\$ 1,000.00
611.81	HYDRANTS	EA	1.00	\$ 3,090.00	\$ 3,090.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00
611.811	ADJUSTING/RELOCATING HYDRANTS	EA	4.00	\$ 1,545.00	\$ 6,180.00	\$ 1,500.00	\$ 6,000.00	\$ 6,000.00
611.814	REMOVING HYDRANTS	U	1.00	\$ 1,030.00	\$ 1,030.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00
611.90001	ADJUSTING WATER GATES AND SHUTOFFS SET BY OTHERS	EA	22.00	\$ 103.00	\$ 2,266.00	\$ 100.00	\$ 2,200.00	\$ 2,200.00
611.952	ROUND RIGID FOAM PIPE INSULATION	LF	510.00	\$ 116.00	\$ 59,160.00	\$ 100.00	\$ 51,000.00	\$ 51,000.00
612.199	TEMPORARY BYPASS PUMPING	U	1.00	\$ 7,725.00	\$ 7,725.00	\$ 7,500.00	\$ 7,500.00	\$ 7,500.00
612.3104	PRECAST SEWER MANHOLES, 4-FT DIAMETER	VF	28.00	\$ 412.00	\$ 11,536.00	\$ 400.00	\$ 11,200.00	\$ 11,200.00
612.3105	PRECAST SEWER MANHOLES, 5-FT DIAMETER	VF	17.00	\$ 515.00	\$ 8,755.00	\$ 500.00	\$ 8,500.00	\$ 8,500.00
612.3106	PRECAST SEWER MANHOLES, 6-FT DIAMETER	VF	15.00	\$ 618.00	\$ 9,270.00	\$ 600.00	\$ 9,000.00	\$ 9,000.00
612.5101	12"X6" PVC SERVICE CONNECTION FITTINGS	EA	5.00	\$ 206.00	\$ 1,030.00	\$ 200.00	\$ 1,000.00	\$ 1,000.00

ITEM NO.	DESCRIPTION	UNIT	B		C	
			QUANTITY	UNIT PRICE	TOTAL	TOTAL
612.5106	6" SERVICE LATERAL REPLACEMENT	LF	120.00	\$ 51.50	\$ 6,180.00	\$ 6,000.00
612.5112	12" PVC SEWER PIPE	LF	460.00	\$ 139.00	\$ 63,940.00	\$ 62,100.00
612.5118	18" PVC SEWER PIPE	LF	215.00	\$ 154.50	\$ 33,217.50	\$ 32,250.00
613.52	WATER QUALITY UNIT	EA	1.00	\$ 20,600.00	\$ 20,600.00	\$ 20,000.00
614.522	MOLDED PULL BOX 13"X24"	EA	16.00	\$ 370.00	\$ 5,920.00	\$ 5,280.00
614.72118	2" PVC CONDUIT, SCHEDULE 80	LF	12.00	\$ 26.00	\$ 312.00	\$ 360.00
614.73118	3" PVC CONDUIT, SCHEDULE 80	LF	1,051.00	\$ 11.33	\$ 11,907.83	\$ 13,663.00
615.03	TRAFFIC SIGN TYPE C (F)	SF	122.00	\$ 46.35	\$ 5,654.70	\$ 5,490.00
615.034	RELOCATING TRAFFIC SIGN, TYPE C	U	7.00	\$ 206.00	\$ 1,442.00	\$ 1,400.00
615.06	TRAFFIC SIGN TYPE CC (F)	SF	28.00	\$ 15.50	\$ 434.00	\$ 420.00
616.2421	12" FLASHING BEACON, SIGN MOUNTED	U	1.00	\$ 18,050.00	\$ 18,050.00	\$ 4,100.00
618.6	UNIFORMED OFFICERS	\$	15,900.00	\$ 1.00	\$ 15,900.00	\$ 15,900.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	7,560.00	\$ 1.00	\$ 7,560.00	\$ 7,560.00
618.7	FLAGGERS	HR	5,580.00	\$ 25.00	\$ 139,500.00	\$ 122,760.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$ 20,000.00	\$ 20,000.00	\$ 50,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$ 15,000.00	\$ 30,000.00	\$ 48,000.00
621.2	RETROREFLECTIVE BEAM	EA	1.00	\$ 5.15	\$ 5.15	\$ 5.00
621.31	GUARDRAIL DELINEATOR	EA	3.00	\$ 33.00	\$ 99.00	\$ 96.00
622.1	SINGLE DELINEATOR WITH POST	EA	6.00	\$ 26.00	\$ 156.00	\$ 150.00
622.52	STEEL WITNESS MARKERS	EA	1.00	\$ 1,288.00	\$ 1,288.00	\$ 1,300.00
625.42302	RESETTING BOUNDS	LF	200.00	\$ 5.15	\$ 1,030.00	\$ 600.00
625.42306	#2 WIRE	LF	3,780.00	\$ 4.12	\$ 15,573.60	\$ 7,560.00
625.42310	#6 WIRE	LF	480.00	\$ 3.10	\$ 1,488.00	\$ 1,200.00
625.55	#10 WIRE	EA	8.00	\$ 4,820.00	\$ 38,560.00	\$ 34,400.00
626.2	ORNIMENTAL LIGHT POLE, 12'-6" HIGH	EA	2.00	\$ 4,738.00	\$ 9,476.00	\$ 7,200.00
628.2	LIGHTING SYSTEM METER PEDESTAL	LF	1,160.00	\$ 4.12	\$ 4,779.20	\$ 4,640.00
632.0104	SAWED BITUMINOUS PAVEMENT	LF	5,350.00	\$ 0.36	\$ 1,926.00	\$ 1,872.50
632.3106	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	425.00	\$ 1.03	\$ 437.75	\$ 425.00
	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE					

ITEM NO.	DESCRIPTION	UNIT	B			C		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	105.00	\$ 2.06	\$ 216.30	\$ 2.00	\$ 210.00	
632.3124	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 24" LINE	LF	245.00	\$ 4.12	\$ 1,009.40	\$ 4.00	\$ 980.00	
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	95.00	\$ 10.30	\$ 978.50	\$ 10.00	\$ 950.00	
641	LOAM	CY	615.00	\$ 25.75	\$ 15,836.25	\$ 25.00	\$ 15,375.00	
643.21	FERTILIZER FOR REFERTILIZATION	LB	1,675.00	\$ 0.52	\$ 871.00	\$ 0.50	\$ 837.50	
644.62	WET BASIN/MEADOW SEED TYPE 62	LB	22.00	\$ 232.00	\$ 5,104.00	\$ 225.00	\$ 4,950.00	
645.0001	TURBIDITY BARRIER	LF	575.00	\$ 28.00	\$ 16,100.00	\$ 40.00	\$ 23,000.00	
645.3	EROSION STONE	TON	270.00	\$ 25.75	\$ 6,952.50	\$ 25.00	\$ 6,750.00	
645.42	TEMPORARY SLOPE STABILIZATION TYPE B (WILDLIFE FRIENDLY)	SY	5,265.00	\$ 2.05	\$ 10,793.25	\$ 2.00	\$ 10,530.00	
645.44	TEMPORARY SLOPE STABILIZATION TYPE D (WILDLIFE FRIENDLY)	SY	330.00	\$ 2.50	\$ 825.00	\$ 2.50	\$ 825.00	
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	2,050.00	\$ 5.50	\$ 11,275.00	\$ 6.00	\$ 12,300.00	
645.531	SILT FENCE	LF	2,950.00	\$ 5.00	\$ 14,750.00	\$ 2.50	\$ 7,375.00	
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$ 3,600.00	\$ 3,600.00	\$ 3,500.00	\$ 3,500.00	
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	470.00	\$ 62.00	\$ 29,140.00	\$ 60.00	\$ 28,200.00	
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	6,330.00	\$ 0.42	\$ 2,658.60	\$ 0.50	\$ 3,165.00	
647.1	HUMUS	CY	270.00	\$ 18.55	\$ 5,008.50	\$ 18.00	\$ 4,860.00	
670.0459	REMOVE TEMPORARY DIVERSION	U	1.00	\$ 10,300.00	\$ 10,300.00	\$ 10,000.00	\$ 10,000.00	
692	MOBILIZATION	U	1.00	\$ 585,000.00	\$ 585,000.00	\$ 361,000.00	\$ 361,000.00	
693	ON-THE-JOB TRAINING OF UNSKILLED WORKERS	\$	1,200.00	\$ 1.00	\$ 1,200.00	\$ 1.00	\$ 1,200.00	
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$ 823.00	\$ 823.00	\$ 800.00	\$ 800.00	

ITEM NO.	DESCRIPTION	UNIT	B			C		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
697.41	CRITICAL PATH METHOD (CPM ELECTRONIC METHOD)	U	1.00	\$ 2,000.00	\$ 2,000.00	\$ 500.00	\$ 500.00	500.00
698.12	FIELD OFFICE TYPE B	MON	36.00	\$ 1,300.00	\$ 46,800.00	\$ 600.00	\$ 21,600.00	21,600.00
698.2	PHYSICAL TESTING LABORATORY	MON	33.00	\$ 575.00	\$ 18,975.00	\$ 650.00	\$ 21,450.00	21,450.00
	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL							
699	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	25,000.00	\$ 1.00	\$ 25,000.00	\$ 1.00	\$ 25,000.00	25,000.00
1002.1	TREATMENT OR DISPOSAL OF CONTAMINATED GROUNDWATER (FRAC TANK)	\$	100,000.00	\$ 1.00	\$ 100,000.00	\$ 1.00	\$ 100,000.00	100,000.00
1009.21	HANDLE EXCAVATED CONTAMINATED SOIL	\$	30,000.00	\$ 1.00	\$ 30,000.00	\$ 1.00	\$ 30,000.00	30,000.00
1009.22	REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL (ACM)	\$	10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	10,000.00
1009.32	FUEL ADJUSTMENT	\$	100,000.00	\$ 1.00	\$ 100,000.00	\$ 1.00	\$ 100,000.00	100,000.00
1010.15	ASPHALT CEMENT ADJUSTMENT	\$	70,000.00	\$ 1.00	\$ 70,000.00	\$ 1.00	\$ 70,000.00	70,000.00
1010.2	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	10,000.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	7,500.00	\$ 1.00	\$ 7,500.00	\$ 1.00	\$ 7,500.00	7,500.00
1010.41		\$	49,840.00	\$ 1.00	\$ 49,840.00	\$ 1.00	\$ 49,840.00	49,840.00
					\$ 10,748,024.82		\$ 11,237,199.64	

ITEM NO.	DESCRIPTION	UNIT	D			E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
201.1	CLEARING AND GRUBBING (F)	A	0.50	\$ 10,000.00	\$ 5,000.00	\$ 13,564.39	\$	6,782.20
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	260.00	\$ 2.00	\$ 520.00	\$ 21.70	\$	5,642.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	1,390.00	\$ 10.00	\$ 13,900.00	\$ 29.14	\$	40,504.60
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	15.00	\$ 250.00	\$ 3,750.00	\$ 604.62	\$	9,069.30
202.6	CURB REMOVAL FOR STORAGE	LF	885.00	\$ 3.00	\$ 2,655.00	\$ 6.62	\$	5,858.70
202.7	REMOVAL OF GUARDRAIL	LF	1,040.00	\$ 2.00	\$ 2,080.00	\$ 4.35	\$	4,524.00
202.8	REMOVAL OF FENCE	LF	250.00	\$ 4.00	\$ 1,000.00	\$ 9.04	\$	2,260.00
203.1	COMMON EXCAVATION	CY	6,400.00	\$ 7.00	\$ 44,800.00	\$ 13.64	\$	87,296.00
203.37	SEGREGATING AND REHANDLING NON- CONTAMINATED SOIL	CY	1,730.00	\$ 10.00	\$ 17,300.00	\$ 15.25	\$	26,382.50
203.5555	GUARDRAIL 25' EAGRT PLATFORM	U	2.00	\$ 1,000.00	\$ 2,000.00	\$ 1,546.98	\$	3,093.96
203.6	EMBANKMENT-IN-PLACE (F)	CY	8.00	\$ 25.00	\$ 200.00	\$ 43.29	\$	346.32
203.601	EMBANKMENT-IN-PLACE	CY	2,500.00	\$ 10.00	\$ 25,000.00	\$ 11.22	\$	28,050.00
206.1	COMMON STRUCTURE EXCAVATION	CY	1,996.00	\$ 12.00	\$ 23,952.00	\$ 22.04	\$	43,991.84
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	30.00	\$ 50.00	\$ 1,500.00	\$ 122.78	\$	3,683.40
206.2	ROCK STRUCTURE EXCAVATION	CY	180.00	\$ 80.00	\$ 14,400.00	\$ 264.01	\$	47,521.80
207.3	UNCLASSIFIED CHANNEL EXCAVATION	CY	3,200.00	\$ 15.00	\$ 48,000.00	\$ 18.59	\$	59,488.00
209.1	GRANULAR BACKFILL	CY	210.00	\$ 35.00	\$ 7,350.00	\$ 36.42	\$	7,648.20
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	630.00	\$ 35.00	\$ 22,050.00	\$ 43.02	\$	27,102.60
211.11	VIBRATION MONITORING SERVICES	HR	190.00	\$ 115.00	\$ 21,850.00	\$ 108.52	\$	20,618.80
214	FINE GRADING	U	1.00	\$ 10,000.00	\$ 10,000.00	\$ 23,179.92	\$	23,179.92
304.1	SAND (F)	CY	2,389.00	\$ 15.00	\$ 35,835.00	\$ 21.84	\$	52,175.76
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	1,783.00	\$ 30.00	\$ 53,490.00	\$ 38.60	\$	68,823.80
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	1,478.00	\$ 30.00	\$ 44,340.00	\$ 35.38	\$	52,291.64
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	40.00	\$ 150.00	\$ 6,000.00	\$ 162.77	\$	6,510.80

ITEM NO.	DESCRIPTION	UNIT	D			E	
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
403.11002	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 2)	TON	2,340.00	\$ 87.00	\$ 203,580.00	\$ 107.43	\$ 251,386.20
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	120.00	\$ 150.00	\$ 18,000.00	\$ 135.64	\$ 16,276.80
403.6	PAVEMENT JOINT ADHESIVE	LF	17,759.00	\$ 0.75	\$ 13,319.25	\$ 0.89	\$ 15,805.51
403.911	HOT BITUMINOUS BRIDGE PAVEMENT, 1" BASE COURSE (F)	TON	92.00	\$ 200.00	\$ 18,400.00	\$ 189.90	\$ 17,470.80
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	210.00	\$ 90.00	\$ 18,900.00	\$ 134.89	\$ 28,326.90
417	COLD PLANING BITUMINOUS SURFACES	SY	480.00	\$ 10.00	\$ 4,800.00	\$ 17.90	\$ 8,592.00
500.02	ACCESS FOR BRIDGE CONSTRUCTION	U	1.00	\$ 1,000,000.00	\$ 1,000,000.00	\$ 705,000.00	\$ 705,000.00
501.1009	REMOVAL OF EXISTING BR STRUCTURE (PARTIAL SALVAGE TO NHDOT)	U	1.00	\$ 200,000.00	\$ 200,000.00	\$ 200,000.00	\$ 200,000.00
501.81	MAINTENANCE OF EXISTING TEMPORARY BRIDGE	U	1.00	\$ 10,000.00	\$ 10,000.00	\$ 12,000.00	\$ 12,000.00
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$ 750,000.00	\$ 750,000.00	\$ 600,000.00	\$ 600,000.00
503.201	COFFERDAMS	U	1.00	\$ 75,000.00	\$ 75,000.00	\$ 18,900.69	\$ 18,900.69
503.202	COFFERDAMS	U	1.00	\$ 250,000.00	\$ 250,000.00	\$ 400,000.00	\$ 400,000.00
503.203	COFFERDAMS	U	1.00	\$ 100,000.00	\$ 100,000.00	\$ 232,000.00	\$ 232,000.00
503.301	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 175,000.00	\$ 175,000.00	\$ 400,000.00	\$ 400,000.00
504.1	COMMON BRIDGE EXCAVATION (F)	CY	1,880.00	\$ 25.00	\$ 47,000.00	\$ 11.45	\$ 21,526.00
504.101	COMMON BRIDGE EXCAVATION	CY	250.00	\$ 100.00	\$ 25,000.00	\$ 11.45	\$ 2,862.50
504.2	ROCK BRIDGE EXCAVATION	CY	150.00	\$ 80.00	\$ 12,000.00	\$ 61.50	\$ 9,225.00
504.25	ROCK BRIDGE EXCAVATION (MECHANICAL METHODS)	CY	150.00	\$ 200.00	\$ 30,000.00	\$ 317.48	\$ 47,622.00
508	STRUCTURAL FILL	CY	269.00	\$ 50.00	\$ 13,450.00	\$ 43.79	\$ 11,779.51
509.1	MOBILIZATION AND DEMOBILIZATION OF DRILLED SHAFT DRILLING EQUIPMENT	U	1.00	\$ 529,000.00	\$ 529,000.00	\$ 800,000.00	\$ 800,000.00
509.2	DRILLED SHAFT	LF	240.00	\$ 2,365.00	\$ 567,600.00	\$ 2,240.84	\$ 537,801.60

ITEM NO.	DESCRIPTION	UNIT	D			E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
509.3	OBSTRUCTION REMOVAL	LF	18.00	\$ 1,500.00	\$ 27,000.00	\$ 1,627.73	\$ 29,299.14	
509.4	ROCK SOCKET EXCAVATION	LF	90.00	\$ 5,000.00	\$ 450,000.00	\$ 5,425.76	\$ 488,318.40	
509.5	CROSSHOLE SONIC LOGGING (CLS) TESTS	EA	6.00	\$ 2,000.00	\$ 12,000.00	\$ 4,340.60	\$ 26,043.60	
509.62	DRILLED SHAFT REINFORCING STEEL	LB	68,495.00	\$ 1.00	\$ 68,495.00	\$ 1.27	\$ 86,988.65	
510.1	PILE DRIVING EQUIPMENT	U	1.00	\$ 50,000.00	\$ 50,000.00	\$ 75,000.00	\$ 75,000.00	
510.61	FURNISHING & DRIVING STEE BEARING PILES	LB	126,670.00	\$ 0.60	\$ 76,002.00	\$ 0.93	\$ 117,803.10	
510.65	DRIVING-POINTS FOR STEEL BEARING PILES	EA	49.00	\$ 200.00	\$ 9,800.00	\$ 271.29	\$ 13,293.21	
510.9	PILE SPLICES	EA	27.00	\$ 1.00	\$ 27.00	\$ 233.96	\$ 6,316.92	
520.0302	CONCRETE CLASS AA APPROAC SLABS (QC/QA) (F)	CY	63.00	\$ 350.00	\$ 22,050.00	\$ 361.98	\$ 22,804.74	
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	837.00	\$ 650.00	\$ 544,050.00	\$ 562.13	\$ 470,502.81	
520.2	CONCRETE CLASS B	CY	29.00	\$ 300.00	\$ 8,700.00	\$ 148.01	\$ 4,292.29	
520.213	CONCRETE CLASS B, FOOTINGS (ON SOIL) (F)	CY	633.00	\$ 275.00	\$ 174,075.00	\$ 311.27	\$ 197,033.91	
520.305	FORM LINER FOR CONCRETE (F)	SY	651.00	\$ 75.00	\$ 48,825.00	\$ 36.86	\$ 23,995.86	
520.70026	CONCRETE BRIDGE DECK (QC/QA)(PANEL OPTION)(F)	CY	890.00	\$ 850.00	\$ 756,500.00	\$ 825.00	\$ 734,250.00	
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	146.00	\$ 65.00	\$ 9,490.00	\$ 65.46	\$ 9,557.16	
536.11	EPOXY COATING FOR CONCRETE (F)	SF	418.00	\$ 10.00	\$ 4,180.00	\$ 4.99	\$ 2,085.82	
538.2	BARRIER MEMBRANE, PEEL AN STICK - VERTICAL SURFACES (F)	SY	58.00	\$ 50.00	\$ 2,900.00	\$ 65.11	\$ 3,776.38	
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	1,700.00	\$ 20.00	\$ 34,000.00	\$ 18.99	\$ 32,283.00	
540.1	EPOXY-URETHANE WATER PROOFING OVERLAY FOR BRIDGE DECKS	SY	1,850.00	\$ 100.00	\$ 185,000.00	\$ 66.19	\$ 122,451.50	
541.1	PVC WATERSTOPS, NH TYPE 1 (F)	LF	33.00	\$ 5.00	\$ 165.00	\$ 10.85	\$ 358.05	

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	D		E	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
541.2	PVC WATERSTOPS, NH TYPE 2 (F)	LF	7.00	\$ 5.00	\$ 35.00	\$ 10.85	\$ 75.95
541.4	PVC WATERSTOPS, NH TYPE 4 (F)	LF	61.00	\$ 10.00	\$ 610.00	\$ 10.85	\$ 661.85
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	49.00	\$ 10.00	\$ 490.00	\$ 10.85	\$ 531.65
544	REINFORCING STEEL (F)	LB	114,932.00	\$ 1.10	\$ 126,425.20	\$ 1.33	\$ 152,859.56
544.11	REINFORCING STEEL-MECHANICAL CONNECTORS (F)	LB	1,766.00	\$ 3.50	\$ 6,181.00	\$ 11.03	\$ 19,478.98
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	190,007.00	\$ 1.15	\$ 218,508.05	\$ 1.10	\$ 209,007.70
544.7	SYNTHETIC FIBER REINFORCEMENT (F)	LB	450.00	\$ 7.50	\$ 3,375.00	\$ 7.05	\$ 3,172.50
547	SHEAR CONNECTORS (F)	EA	7,542.00	\$ 4.00	\$ 30,168.00	\$ 3.59	\$ 27,075.78
548.21	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	6.00	\$ 3,500.00	\$ 21,000.00	\$ 3,201.45	\$ 19,208.70
548.22	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	6.00	\$ 8,500.00	\$ 51,000.00	\$ 2,980.42	\$ 17,882.52
548.23	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	6.00	\$ 3,500.00	\$ 21,000.00	\$ 5,830.77	\$ 34,984.62
550.1	STRUCTURAL STEEL (F)	LB	864,800.00	\$ 1.58	\$ 1,366,384.00	\$ 1.44	\$ 1,245,312.00
550.2	BRIDGE SHOES (F)	EA	6.00	\$ 4,500.00	\$ 27,000.00	\$ 4,216.07	\$ 25,296.42
550.53	REMOVE AND RESET STRUCTURAL STEEL	U	1.00	\$ 10,000.00	\$ 10,000.00	\$ 14,552.96	\$ 14,552.96
560.101	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	49.00	\$ 600.00	\$ 29,400.00	\$ 685.30	\$ 33,579.70
561.301	PREFABRICATED EXPANSION JOINT, FINGER JOINT (F)	LF	49.00	\$ 1,650.00	\$ 80,850.00	\$ 1,559.93	\$ 76,436.57
562.1	SILICONE JOINT SEALANT (F)	LF	75.00	\$ 10.00	\$ 750.00	\$ 12.16	\$ 912.00
563.739	BRIDGE RAIL F (3-BAR) (ANODIZED)	LF	937.00	\$ 250.00	\$ 234,250.00	\$ 328.78	\$ 308,066.86
564.1	BRIDGE LIGHTING SYSTEM	U	1.00	\$ 10,000.00	\$ 10,000.00	\$ 17,659.23	\$ 17,659.23
564.51	FIRE ALARM SYSTEM	U	1.00	\$ 10,000.00	\$ 10,000.00	\$ 6,782.19	\$ 6,782.19
565.739	BRIDGE APPROACH RAIL F (3-BAR) (ANODIZED)	U	2.00	\$ 10,000.00	\$ 20,000.00	\$ 14,820.18	\$ 29,640.36
565.7391	BRIDGE APPROACH RAIL F (3 BAR FULL HEIGHT) (ANNOIDIZED)	LF	286.00	\$ 300.00	\$ 85,800.00	\$ 409.59	\$ 117,142.74

ITEM NO.	DESCRIPTION	UNIT	D			E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
585.2	STONE FILL, CLASS B	CY	70.00	\$ 40.00	\$ 2,800.00	\$ 46.13	\$ 3,229.10	
585.21	STONE FILL, CLASS B (BRIDGE)	CY	1,295.00	\$ 35.00	\$ 45,325.00	\$ 53.81	\$ 69,683.95	
585.3	STONE FILL, CLASS C	CY	6.00	\$ 100.00	\$ 600.00	\$ 92.95	\$ 557.70	
585.4	STONE FILL, CLASS D	CY	230.00	\$ 40.00	\$ 9,200.00	\$ 46.43	\$ 10,678.90	
592.31	PRECAST CONCRETE MODULAR WALL	SF	1,235.00	\$ 50.00	\$ 61,750.00	\$ 56.71	\$ 70,036.85	
593.411	GEOTEXTILE: PERM CONTROL CL.1, NON-WOVEN	SY	2,200.00	\$ 2.00	\$ 4,400.00	\$ 3.39	\$ 7,458.00	
593.421	GEOTEXTILE: PERM CONTROL CL.2, NON-WOVEN	SY	160.00	\$ 2.00	\$ 320.00	\$ 5.54	\$ 886.40	
603.0001	VIDEO INSPECTION	LF	2,060.00	\$ 3.00	\$ 6,180.00	\$ 2.71	\$ 5,582.60	
603.00215	15" R.C. PIPE, 2000D	LF	400.00	\$ 50.00	\$ 20,000.00	\$ 66.75	\$ 26,700.00	
603.00218	18" R.C. PIPE, 2000D	LF	225.00	\$ 60.00	\$ 13,500.00	\$ 54.33	\$ 12,224.25	
603.00230	30" R.C. PIPE, 2000D	LF	160.00	\$ 80.00	\$ 12,800.00	\$ 64.70	\$ 10,352.00	
603.30130	30" R.C. END SECTIONS	EA	1.00	\$ 1,000.00	\$ 1,000.00	\$ 1,716.10	\$ 1,716.10	
603.36112	12" ALUMINIZED STEEL END SECTION	EA	1.00	\$ 200.00	\$ 200.00	\$ 203.73	\$ 203.73	
603.36124	24" ALUMINIZED STEEL END SECTION	EA	1.00	\$ 350.00	\$ 350.00	\$ 359.54	\$ 359.54	
603.36130	30" ALUMINIZED STEEL END SECTION	EA	1.00	\$ 500.00	\$ 500.00	\$ 526.65	\$ 526.65	
603.36136	36" ALUMINIZED STEEL END SECTION	EA	1.00	\$ 750.00	\$ 750.00	\$ 1,201.79	\$ 1,201.79	
603.44024	24" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	75.00	\$ 50.00	\$ 3,750.00	\$ 47.08	\$ 3,531.00	
603.80024	24" PLASTIC PIPE	LF	500.00	\$ 50.00	\$ 25,000.00	\$ 34.95	\$ 17,475.00	
603.80212	12" PLASTIC PIPE (SMOOTH INTERIOR)	LF	90.00	\$ 40.00	\$ 3,600.00	\$ 34.42	\$ 3,097.80	
603.80215	15" PLASTIC PIPE (SMOOTH INTERIOR)	LF	5.00	\$ 50.00	\$ 250.00	\$ 150.98	\$ 754.90	
603.80218	18" PLASTIC PIPE (SMOOTH INTERIOR)	LF	15.00	\$ 60.00	\$ 900.00	\$ 65.58	\$ 983.70	
603.80230	30" PLASTIC PIPE (SMOOTH INTERIOR)	LF	180.00	\$ 60.00	\$ 10,800.00	\$ 53.84	\$ 9,691.20	
603.80236	36" PLASTIC PIPE (SMOOTH INTERIOR)	LF	430.00	\$ 65.00	\$ 27,950.00	\$ 54.36	\$ 23,374.80	
604.0007	POLYETHYLENE LINER	EA	30.00	\$ 150.00	\$ 4,500.00	\$ 389.88	\$ 11,696.40	
604.12	CATCH BASINS TYPE B	U	15.00	\$ 2,000.00	\$ 30,000.00	\$ 3,672.46	\$ 55,086.90	

ITEM NO.	DESCRIPTION	UNIT	D			E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
604.16	CATCH BASINS TYPE F	U	17.00	\$ 2,200.00	\$ 37,400.00	\$ 3,332.04	\$	56,644.68
604.165	CATCH BASINS TYPE F, 5-FOOT DIAMETER	U	8.00	\$ 3,000.00	\$ 24,000.00	\$ 3,684.15	\$	29,473.20
604.166	CATCH BASINS TYPE F, 6-FOOT DIAMETER	U	2.00	\$ 3,700.00	\$ 7,400.00	\$ 5,334.13	\$	10,668.26
604.22	DROP INLETS TYPE B	U	3.00	\$ 2,000.00	\$ 6,000.00	\$ 2,725.61	\$	8,176.83
604.32	DRAINAGE MANHOLES	U	2.00	\$ 2,500.00	\$ 5,000.00	\$ 4,166.22	\$	8,332.44
604.325	DRAINAGE MANHOLES, 5-FOOT DIAMETER	U	6.00	\$ 3,000.00	\$ 18,000.00	\$ 5,251.93	\$	31,511.58
604.326	DRAINAGE MANHOLES, 6-FOOT DIAMETER	U	4.00	\$ 4,000.00	\$ 16,000.00	\$ 4,384.22	\$	17,536.88
604.51	RECONSTRUCTING/ADJUSTING SEWER MANHOLES	LF	4.00	\$ 400.00	\$ 1,600.00	\$ 1,451.71	\$	5,806.84
604.9101	OUTLET CONTROL STRUCTURE	U	1.00	\$ 5,000.00	\$ 5,000.00	\$ 8,555.74	\$	8,555.74
606.1209	BEAM GUARDRAIL (STANDARD SECTION-STEEL POST) (POWDER COATED) GR-140	LF	30.00	\$ 80.00	\$ 2,400.00	\$ 79.87	\$	2,396.10
606.12559	BEAM GUARDRAIL (TERM. UNIT TYPE EAGRT 25 FT) (POWDER COATED)	U	2.00	\$ 2,500.00	\$ 5,000.00	\$ 2,765.18	\$	5,530.36
606.63119	SAFETY RAIL W/ GUARD, STEEL (POWDER COATED)	LF	100.00	\$ 150.00	\$ 15,000.00	\$ 265.75	\$	26,575.00
607.350	CHAIN LINK FENCE WITH VINYL COATED STEEL FABRIC, 5' HIGH	LF	490.00	\$ 20.00	\$ 9,800.00	\$ 23.87	\$	11,696.30
607.360	CHAIN LINK FENCE WITH VINYL COATED STEEL FABRIC, 6' HIGH	LF	90.00	\$ 25.00	\$ 2,250.00	\$ 26.80	\$	2,412.00
607.4350	POST ASSEMBLIES FOR CHAIN LINK FENCE WITH VINYL CTD STL FABRIC, 5' HIGH	EA	10.00	\$ 165.00	\$ 1,650.00	\$ 166.03	\$	1,660.30
607.4360	POST ASSEMBLIES FOR CHAIN LINK FENCE WITH VINYL CTD STL FABRIC, 6' HIGH	EA	2.00	\$ 200.00	\$ 400.00	\$ 166.03	\$	332.06
607.73510	10' OPENING DOUBLE GATE, CHAIN LINK VINYL COATED STEEL FABRIC, 5' HIGH	U	1.00	\$ 1,000.00	\$ 1,000.00	\$ 1,150.26	\$	1,150.26
608.24	4" CONCRETE SIDEWALK (F)	SY	1,222.00	\$ 35.00	\$ 42,770.00	\$ 43.18	\$	52,765.96
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	20.00	\$ 350.00	\$ 7,000.00	\$ 108.52	\$	2,170.40

ITEM NO.	DESCRIPTION	UNIT	D			E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
609.01	STRAIGHT GRANITE CURB	LF	1,790.00	\$ 23.00	\$ 41,170.00	\$ 38.16	\$ 68,306.40	
609.02	CURVED GRANITE CURB	LF	140.00	\$ 35.00	\$ 4,900.00	\$ 49.38	\$ 6,913.20	
611.05206	6" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	60.00	\$ 90.00	\$ 5,400.00	\$ 98.76	\$ 5,925.60	
611.05212	12" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	580.00	\$ 150.00	\$ 87,000.00	\$ 97.12	\$ 56,329.60	
611.06212	12" CEMENT LINED DUCTILE IRON BRIDGE CROSSING PIPE, CL52	LF	450.00	\$ 160.00	\$ 72,000.00	\$ 177.03	\$ 79,663.50	
611.35220	20" CASING PIPE W/ 12" CEMENT LINED DI M.J. CL 52 CARRIER PIPE	LF	60.00	\$ 400.00	\$ 24,000.00	\$ 407.38	\$ 24,442.80	
611.5012	2" COPPER WATER PIPE	LF	125.00	\$ 50.00	\$ 6,250.00	\$ 32.95	\$ 4,118.75	
611.5102	2" CORPORATION STOPS	EA	5.00	\$ 500.00	\$ 2,500.00	\$ 744.23	\$ 3,721.15	
611.5202	2" CURB STOPS	EA	5.00	\$ 500.00	\$ 2,500.00	\$ 823.44	\$ 4,117.20	
611.70006	6" FITTING	EA	1.00	\$ 500.00	\$ 500.00	\$ 677.99	\$ 677.99	
611.70012	12" FITTING	EA	20.00	\$ 1,000.00	\$ 20,000.00	\$ 2,415.84	\$ 48,316.80	
611.71006	6" GATE VALVE	EA	2.00	\$ 1,500.00	\$ 3,000.00	\$ 1,797.63	\$ 3,595.26	
611.71012	12" GATE VALVE	EA	6.00	\$ 2,500.00	\$ 15,000.00	\$ 3,398.43	\$ 20,390.58	
611.74	CHLORINE INJECTION TAP	EA	2.00	\$ 500.00	\$ 1,000.00	\$ 1,177.75	\$ 2,355.50	
611.81	HYDRANTS	EA	1.00	\$ 3,000.00	\$ 3,000.00	\$ 4,720.56	\$ 4,720.56	
611.811	ADJUSTING/RELOCATING HYDRANTS	EA	4.00	\$ 1,500.00	\$ 6,000.00	\$ 1,501.48	\$ 6,005.92	
611.814	REMOVING HYDRANTS	U	1.00	\$ 1,000.00	\$ 1,000.00	\$ 2,441.72	\$ 2,441.72	
611.90001	ADJUSTING WATER GATES AND SHUTOFFS SET BY OTHERS	EA	22.00	\$ 100.00	\$ 2,200.00	\$ 295.27	\$ 6,495.94	
611.952	ROUND RIGID FOAM PIPE INSULATION	LF	510.00	\$ 100.00	\$ 51,000.00	\$ 77.01	\$ 39,275.10	
612.199	TEMPORARY BYPASS PUMPING	U	1.00	\$ 10,000.00	\$ 10,000.00	\$ 18,654.49	\$ 18,654.49	
612.3104	PRECAST SEWER MANHOLES, 4-FT DIAMETER	VF	28.00	\$ 400.00	\$ 11,200.00	\$ 579.78	\$ 16,233.84	
612.3105	PRECAST SEWER MANHOLES, 5-FT DIAMETER	VF	17.00	\$ 500.00	\$ 8,500.00	\$ 476.17	\$ 8,094.89	
612.3106	PRECAST SEWER MANHOLES, 6-FT DIAMETER	VF	15.00	\$ 600.00	\$ 9,000.00	\$ 645.39	\$ 9,680.85	
612.5101	12"X6" PVC SERVICE CONNECTION FITTINGS	EA	5.00	\$ 700.00	\$ 3,500.00	\$ 1,084.33	\$ 5,421.65	

ITEM NO.	DESCRIPTION	UNIT	D		E	
			QUANTITY	UNIT PRICE	TOTAL	TOTAL
612.5106	6" SERVICE LATERAL REPLACEMENT	LF	120.00	\$ 50.00	\$ 6,000.00	\$ 83.31 \$ 9,997.20
612.5112	12" PVC SEWER PIPE	LF	460.00	\$ 135.00	\$ 62,100.00	\$ 72.91 \$ 33,538.60
612.5118	18" PVC SEWER PIPE	LF	215.00	\$ 150.00	\$ 32,250.00	\$ 106.48 \$ 22,893.20
613.52	WATER QUALITY UNIT	EA	1.00	\$ 20,000.00	\$ 20,000.00	\$ 22,313.97 \$ 22,313.97
614.522	MOLDED PULL BOX 13"X24"	EA	16.00	\$ 350.00	\$ 5,600.00	\$ 320.12 \$ 5,121.92
614.72118	2" PVC CONDUIT, SCHEDULE 80	LF	12.00	\$ 30.00	\$ 360.00	\$ 10.85 \$ 130.20
614.73118	3" PVC CONDUIT, SCHEDULE 80	LF	1,051.00	\$ 12.50	\$ 13,137.50	\$ 14.11 \$ 14,829.61
615.03	TRAFFIC SIGN TYPE C (F)	SF	122.00	\$ 40.00	\$ 4,880.00	\$ 48.83 \$ 5,957.26
615.034	RELOCATING TRAFFIC SIGN, TYPE C	U	7.00	\$ 100.00	\$ 700.00	\$ 217.03 \$ 1,519.21
615.06	TRAFFIC SIGN TYPE CC (F)	SF	28.00	\$ 10.00	\$ 280.00	\$ 16.28 \$ 455.84
616.2421	12" FLASHING BEACON, SIGN MOUNTED	U	1.00	\$ 10,000.00	\$ 10,000.00	\$ 542.58 \$ 542.58
618.6	UNIFORMED OFFICERS	\$	15,900.00	\$ 1.00	\$ 15,900.00	\$ 1.00 \$ 15,900.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	7,560.00	\$ 1.00	\$ 7,560.00	\$ 1.00 \$ 7,560.00
618.7	FLAGGERS	HR	5,580.00	\$ 25.00	\$ 139,500.00	\$ 23.87 \$ 133,194.60
619.1	MAINTENANCE OF TRAFFIC PORTABLE CHANGEABLE MESSAGE SIGN	U	1.00	\$ 25,000.00	\$ 25,000.00	\$ 50,000.00 \$ 50,000.00
619.25	MESSAGE SIGN	U	2.00	\$ 5,000.00	\$ 10,000.00	\$ 10,000.00 \$ 20,000.00
621.2	RETROREFLECTIVE BEAM	EA	1.00	\$ 5.00	\$ 5.00	\$ 5.91 \$ 5.91
621.31	GUARDRAIL DELINEATOR	EA	3.00	\$ 35.00	\$ 105.00	\$ 38.31 \$ 114.93
622.1	SINGLE DELINEATOR WITH POST	EA	6.00	\$ 30.00	\$ 180.00	\$ 36.46 \$ 218.76
622.52	STEEL WITNESS MARKERS	EA	1.00	\$ 200.00	\$ 200.00	\$ 583.66 \$ 583.66
625.42302	RESETTING BOUNDS	LF	200.00	\$ 3.00	\$ 600.00	\$ 3.26 \$ 652.00
625.42306	#2 WIRE	LF	3,780.00	\$ 2.00	\$ 7,560.00	\$ 1.63 \$ 6,161.40
625.42310	#6 WIRE	LF	480.00	\$ 3.00	\$ 1,440.00	\$ 1.09 \$ 523.20
625.55	#10 WIRE	EA	8.00	\$ 5,000.00	\$ 40,000.00	\$ 5,425.76 \$ 43,406.08
626.2	ORNAMENTAL LIGHT POLE, 12'-6" HIGH	EA	2.00	\$ 5,000.00	\$ 10,000.00	\$ 9,006.75 \$ 18,013.50
628.2	LIGHTING SYSTEM METER PEDESTAL	LF	1,160.00	\$ 2.00	\$ 2,320.00	\$ 2.01 \$ 2,331.60
632.0104	SAWED BITUMINOUS PAVEMENT	LF	5,350.00	\$ 0.30	\$ 1,605.00	\$ 0.38 \$ 2,033.00
632.3106	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	425.00	\$ 1.00	\$ 425.00	\$ 1.09 \$ 463.25
	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE					

ITEM NO.	DESCRIPTION	UNIT	D			E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	105.00	\$ 5.00	\$ 525.00	\$ 2.17	\$ 227.85	
632.3124	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 24" LINE	LF	245.00	\$ 6.00	\$ 1,470.00	\$ 4.34	\$ 1,063.30	
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	95.00	\$ 6.00	\$ 570.00	\$ 10.85	\$ 1,030.75	
641	LOAM	CY	615.00	\$ 25.00	\$ 15,375.00	\$ 71.04	\$ 43,689.60	
643.21	FERTILIZER FOR REFERTILIZATION	LB	1,675.00	\$ 0.50	\$ 837.50	\$ 1.09	\$ 1,825.75	
644.62	WET BASIN/MEADOW SEED TYPE 62	LB	22.00	\$ 200.00	\$ 4,400.00	\$ 217.03	\$ 4,774.66	
645.0001	TURBIDITY BARRIER	LF	575.00	\$ 50.00	\$ 28,750.00	\$ 51.62	\$ 29,681.50	
645.3	EROSION STONE	TON	270.00	\$ 25.00	\$ 6,750.00	\$ 53.42	\$ 14,423.40	
645.42	TEMPORARY SLOPE STABILIZATION TYPE B (WILDLIFE FRIENDLY)	SY	5,265.00	\$ 2.00	\$ 10,530.00	\$ 1.77	\$ 9,319.05	
645.44	TEMPORARY SLOPE STABILIZATION TYPE D (WILDLIFE FRIENDLY)	SY	330.00	\$ 2.00	\$ 660.00	\$ 2.42	\$ 798.60	
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	2,050.00	\$ 4.50	\$ 9,225.00	\$ 3.85	\$ 7,892.50	
645.531	SILT FENCE	LF	2,950.00	\$ 3.00	\$ 8,850.00	\$ 2.09	\$ 6,165.50	
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$ 5,000.00	\$ 5,000.00	\$ 3,798.03	\$ 3,798.03	
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	470.00	\$ 60.00	\$ 28,200.00	\$ 65.11	\$ 30,601.70	
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	6,330.00	\$ 0.50	\$ 3,165.00	\$ 1.09	\$ 6,899.70	
647.1	HUMUS	CY	270.00	\$ 18.00	\$ 4,860.00	\$ 35.61	\$ 9,614.70	
670.0459	REMOVE TEMPORARY DIVERSION MOBILIZATION	U	1.00	\$ 25,000.00	\$ 25,000.00	\$ 50,000.00	\$ 50,000.00	
692	ON-THE-JOB TRAINING OF UNSKILLED WORKERS	U	1.00	\$ 500,000.00	\$ 500,000.00	\$ 600,000.00	\$ 600,000.00	
693	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	\$	1,200.00	\$ 1.00	\$ 1,200.00	\$ 1.00	\$ 1,200.00	
697.11		U	1.00	\$ 1,500.00	\$ 1,500.00	\$ 868.12	\$ 868.12	

ITEM NO.	DESCRIPTION	UNIT	F			G		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
201.1	CLEARING AND GRUBBING (F)	A	0.50	\$ 34,000.00	\$ 17,000.00	\$ 50,000.00	\$ 25,000.00	
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	260.00	\$ 18.00	\$ 4,680.00	\$ 10.00	\$ 2,600.00	
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	1,390.00	\$ 38.00	\$ 52,820.00	\$ 15.00	\$ 20,850.00	
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	15.00	\$ 800.00	\$ 12,000.00	\$ 400.00	\$ 6,000.00	
202.6	CURB REMOVAL FOR STORAGE	LF	885.00	\$ 3.25	\$ 2,876.25	\$ 6.00	\$ 5,310.00	
202.7	REMOVAL OF GUARDRAIL	LF	1,040.00	\$ 2.00	\$ 2,080.00	\$ 3.00	\$ 3,120.00	
202.8	REMOVAL OF FENCE	LF	250.00	\$ 5.00	\$ 1,250.00	\$ 3.00	\$ 750.00	
203.1	COMMON EXCAVATION	CY	6,400.00	\$ 15.00	\$ 96,000.00	\$ 12.00	\$ 76,800.00	
203.37	SEGREGATING AND REHANDLING NON- CONTAMINATED SOIL	CY	1,730.00	\$ 15.00	\$ 25,950.00	\$ 9.00	\$ 15,570.00	
203.5555	GUARDRAIL 25' EAGRT PLATFORM	U	2.00	\$ 842.00	\$ 1,684.00	\$ 1,500.00	\$ 3,000.00	
203.6	EMBANKMENT-IN-PLACE (F)	CY	8.00	\$ 31.00	\$ 248.00	\$ 35.00	\$ 280.00	
203.601	EMBANKMENT-IN-PLACE	CY	2,500.00	\$ 7.30	\$ 18,250.00	\$ 15.00	\$ 37,500.00	
206.1	COMMON STRUCTURE EXCAVATION	CY	1,996.00	\$ 9.00	\$ 17,964.00	\$ 15.00	\$ 29,940.00	
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	30.00	\$ 63.00	\$ 1,890.00	\$ 100.00	\$ 3,000.00	
206.2	ROCK STRUCTURE EXCAVATION	CY	180.00	\$ 100.00	\$ 18,000.00	\$ 100.00	\$ 18,000.00	
207.3	UNCLASSIFIED CHANNEL EXCAVATION	CY	3,200.00	\$ 16.00	\$ 51,200.00	\$ 25.00	\$ 80,000.00	
209.1	GRANULAR BACKFILL	CY	210.00	\$ 60.00	\$ 12,600.00	\$ 30.00	\$ 6,300.00	
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	630.00	\$ 41.00	\$ 25,830.00	\$ 40.00	\$ 25,200.00	
211.11	VIBRATION MONITORING SERVICES	HR	190.00	\$ 97.00	\$ 18,430.00	\$ 95.00	\$ 18,050.00	
214	FINE GRADING	U	1.00	\$ 9,000.00	\$ 9,000.00	\$ 20,000.00	\$ 20,000.00	
304.1	SAND (F)	CY	2,389.00	\$ 37.00	\$ 88,393.00	\$ 25.00	\$ 59,725.00	
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	1,783.00	\$ 49.00	\$ 87,367.00	\$ 35.00	\$ 62,405.00	
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	1,478.00	\$ 55.00	\$ 81,290.00	\$ 35.00	\$ 51,730.00	
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	40.00	\$ 152.00	\$ 6,080.00	\$ 150.00	\$ 6,000.00	

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
403.11002	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 2)	TON	2,340.00	\$ 101.00	\$ 236,340.00	\$ 100.00	\$ 234,000.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	120.00	\$ 126.00	\$ 15,120.00	\$ 125.00	\$ 15,000.00
403.6	PAVEMENT JOINT ADHESIVE	LF	17,759.00	\$ 0.80	\$ 14,207.20	\$ 1.00	\$ 17,759.00
403.911	HOT BITUMINOUS BRIDGE PAVEMENT, 1" BASE COURSE (F)	TON	92.00	\$ 177.00	\$ 16,284.00	\$ 175.00	\$ 16,100.00
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	210.00	\$ 110.00	\$ 23,100.00	\$ 150.00	\$ 31,500.00
417	COLD PLANING BITUMINOUS SURFACES	SY	480.00	\$ 17.00	\$ 8,160.00	\$ 20.00	\$ 9,600.00
500.02	ACCESS FOR BRIDGE CONSTRUCTION	U	1.00	\$ 1,280,000.00	\$ 1,280,000.00	\$ 850,000.00	\$ 850,000.00
501.1009	REMOVAL OF EXISTING BR STRUCTURE (PARTIAL SALVAGE TO NHDOT)	U	1.00	\$ 219,000.00	\$ 219,000.00	\$ 200,000.00	\$ 200,000.00
501.81	MAINTENANCE OF EXISTING TEMPORARY BRIDGE	U	1.00	\$ 20,000.00	\$ 20,000.00	\$ 40,000.00	\$ 40,000.00
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$ 720,000.00	\$ 720,000.00	\$ 1,000,000.00	\$ 1,000,000.00
503.201	COFFERDAMS	U	1.00	\$ 57,000.00	\$ 57,000.00	\$ 150,000.00	\$ 150,000.00
503.202	COFFERDAMS	U	1.00	\$ 293,000.00	\$ 293,000.00	\$ 250,000.00	\$ 250,000.00
503.203	COFFERDAMS	U	1.00	\$ 82,000.00	\$ 82,000.00	\$ 200,000.00	\$ 200,000.00
503.301	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 237,000.00	\$ 237,000.00	\$ 200,000.00	\$ 200,000.00
504.1	COMMON BRIDGE EXCAVATION (F)	CY	1,880.00	\$ 18.00	\$ 33,840.00	\$ 25.00	\$ 47,000.00
504.101	COMMON BRIDGE EXCAVATION	CY	250.00	\$ 19.00	\$ 4,750.00	\$ 25.00	\$ 6,250.00
504.2	ROCK BRIDGE EXCAVATION	CY	150.00	\$ 41.00	\$ 6,150.00	\$ 200.00	\$ 30,000.00
504.25	ROCK BRIDGE EXCAVATION (MECHANICAL METHODS)	CY	150.00	\$ 79.00	\$ 11,850.00	\$ 225.00	\$ 33,750.00
508	STRUCTURAL FILL	CY	269.00	\$ 56.00	\$ 15,064.00	\$ 30.00	\$ 8,070.00
509.1	MOBILIZATION AND DEMOBILIZATION OF DRILLED SHAFT DRILLING EQUIPMENT	U	1.00	\$ 638,000.00	\$ 638,000.00	\$ 525,000.00	\$ 525,000.00
509.2	DRILLED SHAFT	LF	240.00	\$ 2,270.00	\$ 544,800.00	\$ 2,500.00	\$ 600,000.00

ITEM NO.	DESCRIPTION	UNIT	F			G		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
509.3	OBSTRUCTION REMOVAL	LF	18.00	\$ 1,575.00	\$ 28,350.00	\$ 1,500.00	\$ 27,000.00	
509.4	ROCK SOCKET EXCAVATION	LF	90.00	\$ 5,700.00	\$ 513,000.00	\$ 5,000.00	\$ 450,000.00	
509.5	CROSSHOLE SONIC LOGGING (CLS) TESTS	EA	6.00	\$ 5,000.00	\$ 30,000.00	\$ 4,000.00	\$ 24,000.00	
509.62	DRILLED SHAFT REINFORCING STEEL	LB	68,495.00	\$ 1.40	\$ 95,893.00	\$ 1.10	\$ 75,344.50	
510.1	PILE DRIVING EQUIPMENT	U	1.00	\$ 35,000.00	\$ 35,000.00	\$ 145,000.00	\$ 145,000.00	
510.61	FURNISHING & DRIVING STEE BEARING PILES	LB	126,670.00	\$ 0.70	\$ 88,669.00	\$ 0.65	\$ 82,335.50	
510.65	DRIVING-POINTS FOR STEEL BEARING PILES	EA	49.00	\$ 320.00	\$ 15,680.00	\$ 100.00	\$ 4,900.00	
510.9	PILE SPLICES	EA	27.00	\$ 320.00	\$ 8,640.00	\$ 500.00	\$ 13,500.00	
520.0302	CONCRETE CLASS AA APPROAC SLABS (QC/QA) (F)	CY	63.00	\$ 400.00	\$ 25,200.00	\$ 400.00	\$ 25,200.00	
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	837.00	\$ 490.00	\$ 410,130.00	\$ 600.00	\$ 502,200.00	
520.2	CONCRETE CLASS B	CY	29.00	\$ 300.00	\$ 8,700.00	\$ 400.00	\$ 11,600.00	
520.213	CONCRETE CLASS B, FOOTINGS (ON SOIL) (F)	CY	633.00	\$ 300.00	\$ 189,900.00	\$ 400.00	\$ 253,200.00	
520.305	FORM LINER FOR CONCRETE (F)	SY	651.00	\$ 50.00	\$ 32,550.00	\$ 30.00	\$ 19,530.00	
520.70026	CONCRETE BRIDGE DECK (QC/QA)(PANEL OPTION)(F)	CY	890.00	\$ 720.00	\$ 640,800.00	\$ 1,000.00	\$ 890,000.00	
534.3	WATER REPELLENT (SILANE/ SILOXANE)	GAL	146.00	\$ 115.00	\$ 16,790.00	\$ 140.00	\$ 20,440.00	
536.11	EPOXY COATING FOR CONCRETE (F)	SF	418.00	\$ 10.00	\$ 4,180.00	\$ 10.00	\$ 4,180.00	
538.2	BARRIER MEMBRANE, PEEL AN STICK - VERTICAL SURFACES (F)	SY	58.00	\$ 30.00	\$ 1,740.00	\$ 25.00	\$ 1,450.00	
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	1,700.00	\$ 17.00	\$ 28,900.00	\$ 20.00	\$ 34,000.00	
540.1	EPOXY-URETHANE WATER PROOFING OVERLAY FOR BRIDGE DECKS	SY	1,850.00	\$ 59.00	\$ 109,150.00	\$ 100.00	\$ 185,000.00	
541.1	PVC WATERSTOPS, NH TYPE 1 (F)	LF	33.00	\$ 6.00	\$ 198.00	\$ 10.00	\$ 330.00	

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	F		G	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
541.2	PVC WATERSTOPS, NH TYPE 2 (F)	LF	7.00	\$ 17.00	\$ 119.00	\$ 10.00	\$ 70.00
541.4	PVC WATERSTOPS, NH TYPE 4 (F)	LF	61.00	\$ 12.00	\$ 732.00	\$ 10.00	\$ 610.00
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	49.00	\$ 7.00	\$ 343.00	\$ 10.00	\$ 490.00
544	REINFORCING STEEL (F)	LB	114,932.00	\$ 1.15	\$ 132,171.80	\$ 1.00	\$ 114,932.00
544.11	REINFORCING STEEL- MECHANICAL CONNECTORS (F)	LB	1,766.00	\$ 3.40	\$ 6,004.40	\$ 2.10	\$ 3,708.60
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	190,007.00	\$ 1.32	\$ 250,809.24	\$ 1.10	\$ 209,007.70
544.7	SYNTHETIC FIBER REINFORCEMENT (F)	LB	450.00	\$ 7.00	\$ 3,150.00	\$ 10.00	\$ 4,500.00
547	SHEAR CONNECTORS (F)	EA	7,542.00	\$ 6.00	\$ 45,252.00	\$ 6.00	\$ 45,252.00
548.21	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	6.00	\$ 3,400.00	\$ 20,400.00	\$ 5,000.00	\$ 30,000.00
548.22	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	6.00	\$ 6,100.00	\$ 36,600.00	\$ 7,000.00	\$ 42,000.00
548.23	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	6.00	\$ 3,400.00	\$ 20,400.00	\$ 5,000.00	\$ 30,000.00
550.1	STRUCTURAL STEEL (F)	LB	864,800.00	\$ 1.42	\$ 1,228,016.00	\$ 2.50	\$ 2,162,000.00
550.2	BRIDGE SHOES (F)	EA	6.00	\$ 3,300.00	\$ 19,800.00	\$ 5,000.00	\$ 30,000.00
550.53	REMOVE AND RESET STRUCTURAL STEEL	U	1.00	\$ 18,000.00	\$ 18,000.00	\$ 30,000.00	\$ 30,000.00
560.101	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	49.00	\$ 540.00	\$ 26,460.00	\$ 550.00	\$ 26,950.00
561.301	PREFABRICATED EXPANSION JOINT, FINGER JOINT (F)	LF	49.00	\$ 1,440.00	\$ 70,560.00	\$ 2,700.00	\$ 132,300.00
562.1	SILICONE JOINT SEALANT (F)	LF	75.00	\$ 3.00	\$ 225.00	\$ 10.00	\$ 750.00
563.739	BRIDGE RAIL F (3-BAR) (ANODIZED)	LF	937.00	\$ 282.00	\$ 264,234.00	\$ 135.00	\$ 126,495.00
564.1	BRIDGE LIGHTING SYSTEM	U	1.00	\$ 18,500.00	\$ 18,500.00	\$ 25,000.00	\$ 25,000.00
564.51	FIRE ALARM SYSTEM	U	1.00	\$ 11,000.00	\$ 11,000.00	\$ 15,000.00	\$ 15,000.00
565.739	BRIDGE APPROACH RAIL F (3-BAR) (ANODIZED)	U	2.00	\$ 12,000.00	\$ 24,000.00	\$ 2,000.00	\$ 4,000.00
565.7391	BRIDGE APPROACH RAIL F (3 BAR FULL HEIGHT) (ANNODIZED)	LF	286.00	\$ 365.00	\$ 104,390.00	\$ 135.00	\$ 38,610.00

ITEM NO.	DESCRIPTION	UNIT				F			G		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
604.16	CATCH BASINS TYPE F	U	17.00	\$ 2,700.00	\$ 45,900.00	\$ 3,000.00	\$ 51,000.00	\$ 3,000.00	\$ 51,000.00	\$ 3,000.00	\$ 51,000.00
604.165	CATCH BASINS TYPE F, 5-FOOT DIAMETER	U	8.00	\$ 5,000.00	\$ 40,000.00	\$ 3,500.00	\$ 28,000.00	\$ 3,500.00	\$ 28,000.00	\$ 3,500.00	\$ 28,000.00
604.166	CATCH BASINS TYPE F, 6-FOOT DIAMETER	U	2.00	\$ 6,000.00	\$ 12,000.00	\$ 3,500.00	\$ 7,000.00	\$ 3,500.00	\$ 7,000.00	\$ 3,500.00	\$ 7,000.00
604.22	DROP INLETS TYPE B	U	3.00	\$ 1,000.00	\$ 3,000.00	\$ 2,000.00	\$ 6,000.00	\$ 2,000.00	\$ 6,000.00	\$ 2,000.00	\$ 6,000.00
604.32	DRAINAGE MANHOLES	U	2.00	\$ 2,100.00	\$ 4,200.00	\$ 3,000.00	\$ 6,000.00	\$ 3,000.00	\$ 6,000.00	\$ 3,000.00	\$ 6,000.00
604.325	DRAINAGE MANHOLES, 5-FOOT DIAMETER	U	6.00	\$ 2,400.00	\$ 14,400.00	\$ 3,500.00	\$ 21,000.00	\$ 3,500.00	\$ 21,000.00	\$ 3,500.00	\$ 21,000.00
604.326	DRAINAGE MANHOLES, 6-FOOT DIAMETER	U	4.00	\$ 2,500.00	\$ 10,000.00	\$ 4,000.00	\$ 16,000.00	\$ 4,000.00	\$ 16,000.00	\$ 4,000.00	\$ 16,000.00
604.51	RECONSTRUCTING/ADJUSTING SEWER MANHOLES	LF	4.00	\$ 800.00	\$ 3,200.00	\$ 1,000.00	\$ 4,000.00	\$ 1,000.00	\$ 4,000.00	\$ 1,000.00	\$ 4,000.00
604.9101	OUTLET CONTROL STRUCTURE	U	1.00	\$ 8,100.00	\$ 8,100.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
606.1209	BEAM GUARDRAIL (STANDARD SECTION-STEEL POST) (POWDER COATED) GR-140	LF	30.00	\$ 72.00	\$ 2,160.00	\$ 25.00	\$ 750.00	\$ 25.00	\$ 750.00	\$ 25.00	\$ 750.00
606.12559	BEAM GUARDRAIL (TERM. UNIT TYPE EAGRT 25 FT) (POWDER COATED)	U	2.00	\$ 250.00	\$ 500.00	\$ 500.00	\$ 1,000.00	\$ 500.00	\$ 1,000.00	\$ 500.00	\$ 1,000.00
606.63119	SAFETY RAIL W/ GUARD, STEEL (POWDER COATED)	LF	100.00	\$ 238.00	\$ 23,800.00	\$ 125.00	\$ 12,500.00	\$ 125.00	\$ 12,500.00	\$ 125.00	\$ 12,500.00
607.350	CHAIN LINK FENCE WITH VINYL COATED STEEL FABRIC, 5' HIGH	LF	490.00	\$ 17.00	\$ 8,330.00	\$ 20.00	\$ 9,800.00	\$ 20.00	\$ 9,800.00	\$ 20.00	\$ 9,800.00
607.360	CHAIN LINK FENCE WITH VINYL COATED STEEL FABRIC, 6' HIGH	LF	90.00	\$ 26.00	\$ 2,340.00	\$ 25.00	\$ 2,250.00	\$ 25.00	\$ 2,250.00	\$ 25.00	\$ 2,250.00
607.4350	POST ASSEMBLIES FOR CHAIN LINK FENCE WITH VINYL CTD STL FABRIC, 5' HIGH	EA	10.00	\$ 151.00	\$ 1,510.00	\$ 155.00	\$ 1,550.00	\$ 155.00	\$ 1,550.00	\$ 155.00	\$ 1,550.00
607.4360	POST ASSEMBLIES FOR CHAIN LINK FENCE WITH VINYL CTD STL FABRIC, 6' HIGH	EA	2.00	\$ 151.00	\$ 302.00	\$ 155.00	\$ 310.00	\$ 155.00	\$ 310.00	\$ 155.00	\$ 310.00
607.73510	10' OPENING DOUBLE GATE, CHAIN LINK VINYL COATED STEEL FABRIC, 5' HIGH	U	1.00	\$ 1,100.00	\$ 1,100.00	\$ 1,100.00	\$ 1,100.00	\$ 1,100.00	\$ 1,100.00	\$ 1,100.00	\$ 1,100.00
608.24	4" CONCRETE SIDEWALK (F) DETECTABLE WARNING DEVICES,	SY	1,222.00	\$ 42.00	\$ 51,324.00	\$ 45.00	\$ 54,990.00	\$ 45.00	\$ 54,990.00	\$ 45.00	\$ 54,990.00
608.54	CAST IRON	SY	20.00	\$ 390.00	\$ 7,800.00	\$ 400.00	\$ 8,000.00	\$ 400.00	\$ 8,000.00	\$ 400.00	\$ 8,000.00

ITEM NO.	DESCRIPTION	UNIT	F			G		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
609.01	STRAIGHT GRANITE CURB	LF	1,790.00	\$ 23.00	\$ 41,170.00	\$ 35.00	\$ 62,650.00	
609.02	CURVED GRANITE CURB	LF	140.00	\$ 34.00	\$ 4,760.00	\$ 40.00	\$ 5,600.00	
611.05206	6" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	60.00	\$ 120.00	\$ 7,200.00	\$ 55.00	\$ 3,300.00	
611.05212	12" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	580.00	\$ 122.00	\$ 70,760.00	\$ 75.00	\$ 43,500.00	
611.06212	12" CEMENT LINED DUCTILE IRON BRIDGE CROSSING PIPE, CL52	LF	450.00	\$ 175.00	\$ 78,750.00	\$ 120.00	\$ 54,000.00	
611.35220	20" CASING PIPE W/ 12" CEMENT LINED DI M.J. CL 52 CARRIER PIPE	LF	60.00	\$ 300.00	\$ 18,000.00	\$ 150.00	\$ 9,000.00	
611.5012	2" COPPER WATER PIPE	LF	125.00	\$ 58.00	\$ 7,250.00	\$ 40.00	\$ 5,000.00	
611.5102	2" CORPORATION STOPS	EA	5.00	\$ 625.00	\$ 3,125.00	\$ 500.00	\$ 2,500.00	
611.5202	2" CURB STOPS	EA	5.00	\$ 640.00	\$ 3,200.00	\$ 900.00	\$ 4,500.00	
611.70006	6" FITTING	EA	1.00	\$ 500.00	\$ 500.00	\$ 225.00	\$ 225.00	
611.70012	12" FITTING	EA	20.00	\$ 1,000.00	\$ 20,000.00	\$ 400.00	\$ 8,000.00	
611.71006	6" GATE VALVE	EA	2.00	\$ 1,850.00	\$ 3,700.00	\$ 1,500.00	\$ 3,000.00	
611.71012	12" GATE VALVE	EA	6.00	\$ 4,250.00	\$ 25,500.00	\$ 350.00	\$ 2,100.00	
611.74	CHLORINE INJECTION TAP	EA	2.00	\$ 625.00	\$ 1,250.00	\$ 500.00	\$ 1,000.00	
611.81	HYDRANTS	EA	1.00	\$ 4,300.00	\$ 4,300.00	\$ 3,500.00	\$ 3,500.00	
611.811	ADJUSTING/RELOCATING HYDRANTS	EA	4.00	\$ 985.00	\$ 3,940.00	\$ 1,200.00	\$ 4,800.00	
611.814	REMOVING HYDRANTS	U	1.00	\$ 1,875.00	\$ 1,875.00	\$ 700.00	\$ 700.00	
611.90001	ADJUSTING WATER GATES AND SHUTOFFS SET BY OTHERS	EA	22.00	\$ 335.00	\$ 7,370.00	\$ 300.00	\$ 6,600.00	
611.952	ROUND RIGID FOAM PIPE INSULATION	LF	510.00	\$ 132.00	\$ 67,320.00	\$ 75.00	\$ 38,250.00	
612.199	TEMPORARY BYPASS PUMPING	U	1.00	\$ 100,000.00	\$ 100,000.00	\$ 25,000.00	\$ 25,000.00	
612.3104	PRECAST SEWER MANHOLES, 4-FT DIAMETER	VF	28.00	\$ 850.00	\$ 23,800.00	\$ 400.00	\$ 11,200.00	
612.3105	PRECAST SEWER MANHOLES, 5-FT DIAMETER	VF	17.00	\$ 900.00	\$ 15,300.00	\$ 500.00	\$ 8,500.00	
612.3106	PRECAST SEWER MANHOLES, 6-FT DIAMETER	VF	15.00	\$ 925.00	\$ 13,875.00	\$ 800.00	\$ 12,000.00	
612.5101	12"X6" PVC SERVICE CONNECTION FITTINGS	EA	5.00	\$ 1,800.00	\$ 9,000.00	\$ 500.00	\$ 2,500.00	

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
612.5106	6" SERVICE LATERAL REPLACEMENT	LF	120.00	\$ 123.00	\$ 14,760.00	\$ 40.00	\$ 4,800.00
612.5112	12" PVC SEWER PIPE	LF	460.00	\$ 170.00	\$ 78,200.00	\$ 40.00	\$ 18,400.00
612.5118	18" PVC SEWER PIPE	LF	215.00	\$ 215.00	\$ 46,225.00	\$ 50.00	\$ 10,750.00
613.52	WATER QUALITY UNIT	EA	1.00	\$ 13,000.00	\$ 13,000.00	\$ 20,000.00	\$ 20,000.00
614.522	MOLDED PULL BOX 13"X24"	EA	16.00	\$ 361.00	\$ 5,776.00	\$ 700.00	\$ 11,200.00
614.72118	2" PVC CONDUIT, SCHEDULE 80	LF	12.00	\$ 23.00	\$ 276.00	\$ 80.00	\$ 960.00
614.73118	3" PVC CONDUIT, SCHEDULE 80	LF	1,051.00	\$ 13.00	\$ 13,663.00	\$ 15.00	\$ 15,765.00
615.03	TRAFFIC SIGN TYPE C (F)	SF	122.00	\$ 45.00	\$ 5,490.00	\$ 40.00	\$ 4,880.00
615.034	RELOCATING TRAFFIC SIGN, TYPE C	U	7.00	\$ 210.00	\$ 1,470.00	\$ 100.00	\$ 700.00
615.06	TRAFFIC SIGN TYPE CC (F)	SF	28.00	\$ 16.00	\$ 448.00	\$ 20.00	\$ 560.00
616.2421	12" FLASHING BEACON, SIGN MOUNTED	U	1.00	\$ 17,000.00	\$ 17,000.00	\$ 20,000.00	\$ 20,000.00
618.6	UNIFORMED OFFICERS	\$	15,900.00	\$ 1.00	\$ 15,900.00	\$ 1.00	\$ 15,900.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	7,560.00	\$ 1.00	\$ 7,560.00	\$ 1.00	\$ 7,560.00
618.7	FLAGGERS	HR	5,580.00	\$ 33.00	\$ 184,140.00	\$ 20.00	\$ 111,600.00
619.1	MAINTENANCE OF TRAFFIC PORTABLE CHANGEABLE MESSAGE SIGN	U	1.00	\$ 60,000.00	\$ 60,000.00	\$ 100,000.00	\$ 100,000.00
619.25	RETROREFLECTIVE BEAM	U	2.00	\$ 10,000.00	\$ 20,000.00	\$ 5,000.00	\$ 10,000.00
621.2	GUARDRAIL DELINEATOR	EA	1.00	\$ 5.00	\$ 5.00	\$ 5.00	\$ 5.00
621.31	SINGLE DELINEATOR WITH POST	EA	3.00	\$ 33.00	\$ 99.00	\$ 40.00	\$ 120.00
622.1	STEEL WITNESS MARKERS	EA	6.00	\$ 24.00	\$ 144.00	\$ 35.00	\$ 210.00
622.52	RESETTING BOUNDS	EA	1.00	\$ 1,200.00	\$ 1,200.00	\$ 350.00	\$ 350.00
625.42302	#2 WIRE	LF	200.00	\$ 3.00	\$ 600.00	\$ 5.00	\$ 1,000.00
625.42306	#6 WIRE	LF	3,780.00	\$ 1.50	\$ 5,670.00	\$ 4.00	\$ 15,120.00
625.42310	#10 WIRE	LF	480.00	\$ 1.00	\$ 480.00	\$ 3.00	\$ 1,440.00
625.55	ORNAMENTAL LIGHT POLE, 12'-6" HIGH	EA	8.00	\$ 4,500.00	\$ 36,000.00	\$ 6,000.00	\$ 48,000.00
626.2	LIGHTING SYSTEM METER PEDESTAL	EA	2.00	\$ 4,700.00	\$ 9,400.00	\$ 5,000.00	\$ 10,000.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	1,160.00	\$ 2.00	\$ 2,320.00	\$ 2.00	\$ 2,320.00
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	5,350.00	\$ 0.35	\$ 1,872.50	\$ 1.00	\$ 5,350.00
632.3106	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	425.00	\$ 1.00	\$ 425.00	\$ 2.00	\$ 850.00

ITEM NO.	DESCRIPTION	UNIT	F			G		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	105.00	\$ 2.00	\$ 210.00	\$ 4.00	\$ 420.00	
632.3124	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 24" LINE	LF	245.00	\$ 4.00	\$ 980.00	\$ 5.00	\$ 1,225.00	
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING. SYMBOL OR WORD	SF	95.00	\$ 10.00	\$ 950.00	\$ 10.00	\$ 950.00	
641	LOAM	CY	615.00	\$ 55.00	\$ 33,825.00	\$ 35.00	\$ 21,525.00	
643.21	FERTILIZER FOR REFERTILIZATION	LB	1,675.00	\$ 2.00	\$ 3,350.00	\$ 2.00	\$ 3,350.00	
644.62	WET BASIN/MEADOW SEED TYPE 62	LB	22.00	\$ 281.00	\$ 6,182.00	\$ 100.00	\$ 2,200.00	
645.0001	TURBIDITY BARRIER	LF	575.00	\$ 55.00	\$ 31,625.00	\$ 25.00	\$ 14,375.00	
645.3	EROSION STONE	TON	270.00	\$ 60.00	\$ 16,200.00	\$ 35.00	\$ 9,450.00	
645.42	TEMPORARY SLOPE STABILIZATION TYPE B (WILDLIFE FRIENDLY)	SY	5,265.00	\$ 2.00	\$ 10,530.00	\$ 2.00	\$ 10,530.00	
645.44	TEMPORARY SLOPE STABILIZATION TYPE D (WILDLIFE FRIENDLY)	SY	330.00	\$ 2.35	\$ 775.50	\$ 2.00	\$ 660.00	
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	2,050.00	\$ 9.00	\$ 18,450.00	\$ 8.00	\$ 16,400.00	
645.531	SILT FENCE	LF	2,950.00	\$ 3.50	\$ 10,325.00	\$ 3.00	\$ 8,850.00	
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	470.00	\$ 55.00	\$ 25,850.00	\$ 60.00	\$ 28,200.00	
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	6,330.00	\$ 1.50	\$ 9,495.00	\$ 1.00	\$ 6,330.00	
647.1	HUMUS	CY	270.00	\$ 36.00	\$ 9,720.00	\$ 35.00	\$ 9,450.00	
670.0459	REMOVE TEMPORARY DIVERSION MOBILIZATION	U	1.00	\$ 35,000.00	\$ 35,000.00	\$ 40,000.00	\$ 40,000.00	
692	ON-THE-JOB TRAINING OF UNSKILLED WORKERS	U	1.00	\$ 784,000.00	\$ 784,000.00	\$ 550,000.00	\$ 550,000.00	
693	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	\$	1,200.00	\$ 1.00	\$ 1,200.00	\$ 1.00	\$ 1,200.00	
697.11		U	1.00	\$ 750.00	\$ 750.00	\$ 2,500.00	\$ 2,500.00	

ITEM NO.	DESCRIPTION	UNIT	F			G		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
697.41	CRITICAL PATH METHOD (CPM ELECTRONIC METHOD)	U	1.00	\$ 5,000.00	\$ 5,000.00	\$ 100,000.00	\$ 100,000.00	
698.12	FIELD OFFICE TYPE B	MON	36.00	\$ 1,025.00	\$ 36,900.00	\$ 1,900.00	\$ 68,400.00	
698.2	PHYSICAL TESTING LABORATORY	MON	33.00	\$ 440.00	\$ 14,520.00	\$ 1,000.00	\$ 33,000.00	
	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL							
699	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	25,000.00	\$ 1.00	\$ 25,000.00	\$ 1.00	\$ 25,000.00	
1002.1	TREATMENT OR DISPOSAL OF CONTAMINATED GROUNDWATER (FRAC TANK)	\$	100,000.00	\$ 1.00	\$ 100,000.00	\$ 1.00	\$ 100,000.00	
1009.21	HANDLE EXCAVATED	\$	30,000.00	\$ 1.00	\$ 30,000.00	\$ 1.00	\$ 30,000.00	
1009.22	CONTAMINATED SOIL	\$	10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	
	REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL (ACM)							
1009.32	FUEL ADJUSTMENT	\$	100,000.00	\$ 1.00	\$ 100,000.00	\$ 1.00	\$ 100,000.00	
1010.15	ASPHALT CEMENT ADJUSTMENT	\$	70,000.00	\$ 1.00	\$ 70,000.00	\$ 1.00	\$ 70,000.00	
1010.2	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	7,500.00	\$ 1.00	\$ 7,500.00	\$ 1.00	\$ 7,500.00	
1010.41		\$	49,840.00	\$ 1.00	\$ 49,840.00	\$ 1.00	\$ 49,840.00	
					\$ 12,849,532.89		\$ 13,527,789.30	



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
8/12/2013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Cross Insurance-Augusta 116 Community Drive Augusta ME 04330	CONTACT NAME: Tricia Shepard PHONE (A/C No. Ext): (207) 622-4787 FAX (A/C No.): E-MAIL ADDRESS: tshepard@crossagency.com INSURER(S) AFFORDING COVERAGE INSURER A: Travelers Ins. Co. NAIC # INSURER B: Maine Employers Mutual Ins Co. INSURER C: INSURER D: INSURER E: INSURER F:
---	---

COVERAGES CERTIFICATE NUMBER: CL1373090054 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY			DTCO978K8226IND12	8/1/2013	8/1/2014	EACH OCCURRENCE \$ 1,000,000
	☒ COMMERCIAL GENERAL LIABILITY						DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000
	☐ CLAIMS-MADE ☒ OCCUR						MED EXP (Any one person) \$ 5,000
							PERSONAL & ADV INJURY \$ 1,000,000
							GENERAL AGGREGATE \$ 2,000,000
							PRODUCTS - COMP/OP AGG \$ 2,000,000
		GEN'L AGGREGATE LIMIT APPLIES PER:					
☒ POLICY ☐ PRO-JECT ☐ LOC							
A	AUTOMOBILE LIABILITY			DT810978K8226TIL12	8/1/2013	8/1/2014	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000
	☒ ANY AUTO						BODILY INJURY (Per person) \$
	☐ ALL OWNED AUTOS ☐ SCHEDULED AUTOS						BODILY INJURY (Per accident) \$
	☐ HIRED AUTOS ☐ NON-OWNED AUTOS						PROPERTY DAMAGE (Per accident) \$
							Medical payments \$ 5,000
A	☒ UMBRELLA LIAB ☒ OCCUR			DTSMCUP978K8226TIL12	8/1/2013	8/1/2014	EACH OCCURRENCE \$ 5,000,000
	☐ EXCESS LIAB ☐ CLAIMS-MADE						AGGREGATE \$ 5,000,000
	☐ DED ☒ RETENTION \$ 10,000						
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY			5101800152	1/1/2013	1/1/2014	WC STATU-TORY LIMITS OTH-ER
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)	Y/N ☐	N/A				E.L. EACH ACCIDENT \$ 1,000,000
	If yes, describe under DESCRIPTION OF OPERATIONS below						E.L. DISEASE - EA EMPLOYEE \$ 1,000,000
							E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
Project: Bridge Work, Lebanon, NH - Hartford, VT A000(627), 14957. New Hampshire Department of Transportation is named as an additional insured with respects to General Liability Coverage and Umbrella Liability Coverage per the written contract.

Refer to policy for exclusionary endorsements and special provisions.

CERTIFICATE HOLDER New Hampshire Department of Transportatio 7 Hazen Drive Concord, NH 03301	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE Tricia Shepard/CMP
--	--



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

8/12/2013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER: Cross Insurance-Augusta 116 Community Drive Augusta ME 04330		CONTACT NAME: Tricia Shepard PHONE (A/C, No, Ext): (207) 622-4787 FAX (A/C, No): E-MAIL ADDRESS: tshepard@crossagency.com	
INSURED New Hampshire DOT and CPM Constructors P.O. Box B 30 Bonney Street Freeport ME 04032		INSURER(S) AFFORDING COVERAGE INSURER A: Travelers Ins. Co. INSURER B: INSURER C: INSURER D: INSURER E: INSURER F:	

COVERAGES

CERTIFICATE NUMBER: CL1381290868

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY					EACH OCCURRENCE \$ 2,000,000
	☐ COMMERCIAL GENERAL LIABILITY					DAMAGE TO RENTED PREMISES (Ea occurrence) \$
	☐ CLAIMS-MADE ☐ OCCUR	X	PRS1D64648AIND	8/14/2013	8/14/2014	MED EXP (Any one person) \$
	☒ Owners & Contractors					PERSONAL & ADV INJURY \$
	GEN'L AGGREGATE LIMIT APPLIES PER:					GENERAL AGGREGATE \$ 3,000,000
	☐ POLICY ☐ PRO-JECT ☐ LOC					PRODUCTS - COM/OP AGG \$
	AUTOMOBILE LIABILITY					COMBINED SINGLE LIMIT (Ea accident) \$
	☐ ANY AUTO					BODILY INJURY (Per person) \$
	☐ ALL OWNED AUTOS	☐ SCHEDULED AUTOS				BODILY INJURY (Per accident) \$
	☐ HIRED AUTOS	☐ NON-OWNED AUTOS				PROPERTY DAMAGE (Per accident) \$
	UMBRELLA LIAB	☐ OCCUR				EACH OCCURRENCE \$
	EXCESS LIAB	☐ CLAIMS-MADE				AGGREGATE \$
	DED RETENTION \$					\$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY					WC STATU-TORY LIMITS OTH-ER
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)	☐ Y/N	N/A			E.L. EACH ACCIDENT \$
	If yes, describe under DESCRIPTION OF OPERATIONS below					E.L. DISEASE - EA EMPLOYEE \$
						E.L. DISEASE - POLICY LIMIT \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
Project: Bridge Work, Lebanon NH - Hartford, VT. New Hampshire DOT is named as the insured for this OCP policy per the written contract.

Refer to policy for exclusionary endorsements and special provisions.

CERTIFICATE HOLDER

New Hampshire DOT
7 Hazen Drive
Concord, NH 03301

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Tricia Shepard/ISA

Tricia J. Shepard

8/12/2013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER:		CONTACT NAME: Tricia Shepard	
Cross Insurance-Augusta		PHONE (A/C, No, Ext): (207) 622-4787	FAX (A/C, No):
116 Community Drive		E-MAIL: tshepard@crossagency.com	
		ADDRESS:	
Augusta ME 04330		INSURER(S) AFFORDING COVERAGE	NAIC #
		INSURER A: Travelers Ins. Co.	-
INSURED		INSURER B:	
Claremont Concord Railroad and CPM		INSURER C:	
P.O. Box B		INSURER D:	
30 Bonney Street		INSURER E:	
Freeport ME 04032		INSURER F:	

COVERAGES

CERTIFICATE NUMBER:CL1381290869

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS	
A	GENERAL LIABILITY	X		SPS1D637955IND	8/14/2013	8/14/2014	EACH OCCURRENCE	\$ 6,000,000
	☐ COMMERCIAL GENERAL LIABILITY						DAMAGE TO RENTED PREMISES (Ea occurrence)	\$
	☐ CLAIMS-MADE ☐ OCCUR						MED EXP (Any one person)	\$
	☒ Railroad Protective						PERSONAL & ADV INJURY	\$
							GENERAL AGGREGATE	\$ 2,000,000
	GEN'L AGGREGATE LIMIT APPLIES PER:						PRODUCTS - COMP/OP AGG	\$
	☒ POLICY ☐ PRO-JECT ☐ LOC							\$
	AUTOMOBILE LIABILITY						COMBINED SINGLE LIMIT (Ea accident)	\$
	☐ ANY AUTO						BODILY INJURY (Per person)	\$
	☐ ALL OWNED AUTOS ☐ SCHEDULED AUTOS						BODILY INJURY (Per accident)	\$
☐ HIRED AUTOS ☐ NON-OWNED AUTOS	PROPERTY DAMAGE (Per accident)	\$						
		\$						
☐ UMBRELLA LIAB ☐ OCCUR								
☐ EXCESS LIAB ☐ CLAIMS-MADE								
☐ DED ☐ RETENTION \$								
WORKERS COMPENSATION AND EMPLOYERS' LIABILITY	Y/N	N/A					WC STATU-TORY LIMITS	OTH-ER
ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)	☐						E.L. EACH ACCIDENT	\$
If yes, describe under DESCRIPTION OF OPERATIONS below							E.L. DISEASE - EA EMPLOYEE	\$
							E.L. DISEASE - POLICY LIMIT	\$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

project: Bridge Work, Lebanon, NH - Hartford, VT. Claremont Concord Railroad is named as the insured for this Railroad Protective Liability Policy and New Hampshire DOT is named as an additional insured with respects to this Railroad Protective Liability Policy per the written contract.

refer to policy for exclusionary endorsements and special provisions.

CERTIFICATE HOLDER	CANCELLATION
Claremont Concord Railroad and New Hampshire DOT	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE
	Tricia Shepard/TJA <i>Tricia S. Shepard</i>

