



THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION



Benke
75

CHRISTOPHER D. CLEMENT, SR.
COMMISSIONER

JEFF BRILLHART, P.E.
ASSISTANT COMMISSIONER

Bureau of Construction
August 21, 2013

Her Excellency, Governor Margaret Wood Hassan
and the Honorable Council
State House
Concord, New Hampshire 03301

REQUESTED ACTION

1. Authorize the Department of Transportation to enter into a contract with Severino Trucking Co. Inc. (Vendor 155641) of Candia, NH on the basis of a low bid of \$26,201,114.53 for replacement of 4 red list bridges and the rehabilitation of 1 red list bridge located at the I-293 Exit 4 interchange in the City of Manchester, from the date of Governor and Council approval through November 18, 2016 unless extended by the Department in accordance with the Standard Specifications. 100% Turnpike Funds.

Funding is available as follows:

FY 2014

04-96-96-961017-7507

RSA 237:2 VII Central NH Turnpike

400-500870 Highway Contract Payments \$26,201,114.53

2. Further authorize that a contingency in the amount of \$786,033.44 be approved for payment of latent conditions, which may appear during the construction of the project. The contingency requested is 3% of the contract amount and is reasonable for projects of this type.

Contingency Funding is available as follows:

FY 2014

04-96-96-961017-7507

RSA 237:2 VII Central NH Turnpike

400-500870 Highway Contract Payments \$786,033.44

EXPLANATION

This project is part of the Turnpike Capital Program. The purpose of the project is to replace/rehabilitate 5 red list bridges located at the I-293 (FEET) Exit 4 interchange. The project involves roadway widening and rehabilitation along approximately 1 mile of I-293. The roadway widening improvements will include the construction of an additional SB lane in the Exit 4 merge/diverge area to provide safer access for vehicles entering and exiting the highway. Additional safety benefits include the construction of wider, mainline shoulders and single slope concrete median barrier. The project also includes installation of two sound walls, drainage improvements, and storm water treatment measures to improve water quality.

The contingency amount is proposed to be 3% of the contract amount. This project will take three years to complete. The following issues/items involve higher risks that can potentially increase costs: current and future fuel and asphalt prices based on this past year, complicated TCP due to high traffic volumes, subsurface elements in the bridge work (piles and drilled shafts), extremely close proximity of structure/buildings to construction activities, and environmental concerns related to hazardous materials management.

The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution, and the Department has certified that the necessary funds are available. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Service's Office, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.

Sincerely,

A handwritten signature in black ink, appearing to read 'C. D. Clement, Sr.', with a stylized flourish at the end.

Christopher D. Clement, Sr.
Commissioner

CDC/md

Department Estimate: \$30,817,018.95

Contract Amount: \$26,201,114.53

Under Estimate: \$ 4,615,904.42

Attachments

July 8, 2013

SUPPLEMENTAL PROJECT INFORMATION SHEET

DESCRIPTION: The project includes the replacement of 4 red list bridges and the rehabilitation of 1 red list bridge located at the I-293 Exit 4 interchange in the City of Manchester. The project also involves approximately 0.91 miles of roadway widening, pavement rehabilitation, installation of two soundwalls, installation of concrete median barrier, and drainage improvements along I-293 through the interchange.

FEDERAL FUNDING: There are no Federal Funds used on this project. PE, ROW and Construction are funded through the Turnpike Capital Program.

CONTINGENCY: The proposed contingency amount is 3% of the contract amount. This project will take three years to complete. The following issues/items involve higher risks that can potentially increase costs: current and future fuel and asphalt prices based on this past year, complicated TCP due to high traffic volumes, subsurface elements in the bridge work (piles and drilled shafts), extremely close proximity of structures/buildings to construction activities, and environmental concerns related to hazardous materials management.


PROJECT INITIATED: State 10-Year Transportation Improvement Program

PROJECT EXPLANATION: The purpose of the project is to replace/rehabilitate 5 red list bridges located at the I-293 (FEET) Exit 4 interchange. The roadway widening improvements will include the construction of an additional SB lane in the Exit 4 merge/diverge area to provide safer access for vehicles entering and exiting the highway. Additional safety benefits include the construction of wider, mainline shoulders and a single slope concrete median barrier. The project also includes stormwater treatment measures to improve water quality.

TRAFFIC IMPLICATIONS: The project consists of three main construction phases. These phases involve shifting traffic, constructing widened sections, and constructing the bridges in phases to maintain two lanes of traffic northbound and southbound through peak hour traffic. The SB on ramp may be closed for up to 3 consecutive weeks, during Phase 1 construction when the SB ramp is reconstructed. The NB on ramp may be closed for up to 9 months, during Phase 3 construction when the superstructure of the NB on Ramp Bridge over the South Branch of the Piscataquog River is reconstructed. Construction signs will be placed in strategic locations outside of the Exit 4 interchange to inform motorists of the ramp closures, allowing them to seek alternate access to the Interstate. Nighttime closures (15-min. maximum) with the use of uniformed officers will be required along I-293 to remove the existing superstructure, and to install the proposed superstructure, for the NB off Ramp Bridge over I-293.

INTERMEDIATE COMPLETION DATE: August 29, 2014

COMPLETION DATE: November 18, 2016



BIDDER SUMMARY

PROJECT NAME:	MANCHESTER NON-FEDERAL 14966
PROJECT NUMBER:	14966
COUNTY:	HILLSBOROUGH COUNTY 011
BID OPENING DATE:	08/15/2013
SCOPE OF WORK:	RED LIST BRIDGES
LOCATION:	I-293 EXIT 4 INTERCHANGE
COMPLETION DATE:	11/18/2016

BID RESULTS

A	SEVERINO TRUCKING CO., INC. - PO BOX 202, CANDIA, NH 03034	\$ 26,201,114.53
B	BECK & BELLUCCI, INC. - PO BOX 429, 10 SALISBURY ROAD FRANKLIN, NH 03235	\$ 26,710,762.09
C	E. D. SWETT, INC. - 8 INDUSTRIAL PARK DR. CONCORD, NH 03301	\$ 26,927,985.55
D	R. S. AUDLEY, INC. - 609 ROUTE 3A, BOW, NH 03304	\$ 28,532,999.35
E	REED & REED, INC. - PO BOX 370 WOOLWICH, ME 04579	\$ 30,975,059.70

ITEM NO.	DESCRIPTION	UNIT	PS&E			SELECTED BID (A)		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	(A) - PS&E
201.1	CLEARING AND GRUBBING (F)	A	5.80	\$ 5,000.00	\$ 29,000.00	\$ 7,500.00	\$ 43,500.00	\$ 14,500.00
201.21	REMOVING SMALL TREES	EA	23.00	\$ 150.00	\$ 3,450.00	\$ 100.00	\$ 2,300.00	\$ (1,150.00)
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	1,350.00	\$ 2.00	\$ 2,700.00	\$ 1.00	\$ 1,350.00	\$ (1,350.00)
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	270.00	\$ 2.00	\$ 540.00	\$ 2.00	\$ 540.00	\$ -
202.31	FILL ABANDONED PIPE	CY	160.00	\$ 150.00	\$ 24,000.00	\$ 175.00	\$ 28,000.00	\$ 4,000.00
202.32	FILL AND ABANDON STRUCTUR	CY	41.00	\$ 130.00	\$ 5,330.00	\$ 175.00	\$ 7,175.00	\$ 1,845.00
202.341	REMOVAL AND HANDLING / SEGREGATING SOLID WASTE (<1% ASBESTOS)	CY	81.00	\$ 225.00	\$ 18,225.00	\$ 20.00	\$ 1,620.00	\$ (16,605.00)
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	720.00	\$ 8.00	\$ 5,760.00	\$ 10.00	\$ 7,200.00	\$ 1,440.00
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	25.00	\$ 230.00	\$ 5,750.00	\$ 300.00	\$ 7,500.00	\$ 1,750.00
202.6	CURB REMOVAL FOR STORAGE	LF	200.00	\$ 2.50	\$ 500.00	\$ 3.00	\$ 600.00	\$ 100.00
202.7	REMOVAL OF GUARDRAIL	LF	13,100.00	\$ 1.50	\$ 19,650.00	\$ 2.00	\$ 26,200.00	\$ 6,550.00
202.8	REMOVAL OF FENCE	LF	2,700.00	\$ 2.00	\$ 5,400.00	\$ 2.00	\$ 5,400.00	\$ -
203.1	COMMON EXCAVATION	CY	26,300.00	\$ 7.00	\$ 184,100.00	\$ 8.00	\$ 210,400.00	\$ 26,300.00
203.2	ROCK EXCAVATION	CY	700.00	\$ 25.00	\$ 17,500.00	\$ 8.00	\$ 5,600.00	\$ (11,900.00)
203.37	SEGREGATING AND REHANDLING, NON- CONTAMINATED SOILS	CY	19,900.00	\$ 10.00	\$ 199,000.00	\$ 1.00	\$ 19,900.00	\$ (179,100.00)

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	PS&E		SELECTED BID (A)	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL (A) - PS&E
203.53	LOW PERMEABILITY FILL (F)	CY	1,431.00	\$ 10.00	\$ 14,310.00	\$ 18.00	\$ 25,758.00 \$ 11,448.00
203.55261	INSTALLATION AND REMOVAL OF SWZ - PORTABLE QUEUE TRAILER PLATFORM	U	4.00	\$ 1,200.00	\$ 4,800.00	\$ 800.00	\$ 3,200.00 \$ (1,600.00)
203.55264	INSTALLATION AND REMOVAL OF SWZ - MOBILE VIDEO TRAILER PLATFORM	U	2.00	\$ 1,300.00	\$ 2,600.00	\$ 800.00	\$ 1,600.00 \$ (1,000.00)
203.55549	GUARDRAIL 50' EAGRT OFFSET PLATFORM	U	9.00	\$ 1,100.00	\$ 9,900.00	\$ 1,100.00	\$ 9,900.00 \$ -
203.6	EMBANKMENT-IN-PLACE (F)	CY	38,668.00	\$ 6.00	\$ 232,008.00	\$ 4.00	\$ 154,672.00 \$ (77,336.00)
203.601	EMBANKMENT-IN-PLACE	CY	19,900.00	\$ 6.00	\$ 119,400.00	\$ 1.00	\$ 19,900.00 \$ (99,500.00)
206.1	COMMON STRUCTURE EXCAVATION	CY	8,900.00	\$ 12.00	\$ 106,800.00	\$ 3.00	\$ 26,700.00 \$ (80,100.00)
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	200.00	\$ 35.00	\$ 7,000.00	\$ 50.00	\$ 10,000.00 \$ 3,000.00
206.2	ROCK STRUCTURE EXCAVATION	CY	450.00	\$ 40.00	\$ 18,000.00	\$ 15.00	\$ 6,750.00 \$ (11,250.00)
206.41	OBSTRUCTION REMOVAL FOR PIPE JACKING	LF	415.00	\$ 100.00	\$ 41,500.00	\$ 100.00	\$ 41,500.00 \$ -
207.3	UNCLASSIFIED CHANNEL EXCAVATION	CY	750.00	\$ 18.00	\$ 13,500.00	\$ 20.00	\$ 15,000.00 \$ 1,500.00
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	5,412.00	\$ 30.00	\$ 162,360.00	\$ 45.00	\$ 243,540.00 \$ 81,180.00
209.3	GRANULAR BACKFILL (SAND)	CY	140.00	\$ 25.00	\$ 3,500.00	\$ 25.00	\$ 3,500.00 \$ -
209.4	GRANULAR BACKFILL (GRAV)	CY	45.00	\$ 25.00	\$ 1,125.00	\$ 30.00	\$ 1,350.00 \$ 225.00

ITEM NO.	DESCRIPTION	UNIT	PS&E			SELECTED BID (A)		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	(A) - PS&E
209.5	GRANULAR BACKFILL FOR MSE WALLS	CY	14,651.00	\$ 30.00	\$ 439,530.00	\$ 30.00	\$ 439,530.00	\$ -
211.11	VIBRATION MONITORING SERVICES	HR	565.00	\$ 85.00	\$ 48,025.00	\$ 55.00	\$ 31,075.00	\$ (16,950.00)
211.12	SETTLEMENT MONITORING SERVICES	HR	80.00	\$ 85.00	\$ 6,800.00	\$ 55.00	\$ 4,400.00	\$ (2,400.00)
214	FINE GRADING	U	1.00	\$ 140,000.00	\$ 140,000.00	\$ 75,000.00	\$ 75,000.00	\$ (65,000.00)
304.101	SAND	CY	100.00	\$ 10.00	\$ 1,000.00	\$ 20.00	\$ 2,000.00	\$ 1,000.00
304.4	CRUSHED STONE (FINE GRADATION)	CY	7,235.00	\$ 22.00	\$ 159,170.00	\$ 22.00	\$ 159,170.00	\$ -
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	9,635.00	\$ 22.00	\$ 211,970.00	\$ 22.00	\$ 211,970.00	\$ -
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	1,800.00	\$ 67.00	\$ 120,600.00	\$ 75.00	\$ 135,000.00	\$ 14,400.00
403.11001	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 1)	TON	5,900.00	\$ 67.00	\$ 395,300.00	\$ 75.00	\$ 442,500.00	\$ 47,200.00
403.1109	HOT BITUMINOUS PAVEMENT, MACHINE METHOD, HIGH STRENGTH	TON	325.00	\$ 80.00	\$ 26,000.00	\$ 95.00	\$ 30,875.00	\$ 4,875.00
403.11201	HBP, ASPHALT RUBBER GAP GRADED (HBP-ARGG) (QC/QA TIER 1)	TON	4,850.00	\$ 90.00	\$ 436,500.00	\$ 105.00	\$ 509,250.00	\$ 72,750.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	805.00	\$ 120.00	\$ 96,600.00	\$ 120.00	\$ 96,600.00	\$ -
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	11,600.00	\$ 1.25	\$ 14,500.00	\$ 2.00	\$ 23,200.00	\$ 8,700.00

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	PS&E		SELECTED BID (A)		(A) - PS&E
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
403.6	PAVEMENT JOINT ADHESIVE	LF	95,100.00	\$ 0.25	\$ 23,775.00	\$ 0.50	\$ 47,550.00	\$ 23,775.00
403.911	HOT BITUMINOUS BRIDGE PAVEMENT, 1" BASE COURSE (F)	TON	392.00	\$ 150.00	\$ 58,800.00	\$ 175.00	\$ 68,600.00	\$ 9,800.00
403.98	HOT BITUMINOUS CONCRETE LEVELING, MACHINE METHOD	TON	5,200.00	\$ 75.00	\$ 390,000.00	\$ 72.00	\$ 374,400.00	\$ (15,600.00)
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	425.00	\$ 70.00	\$ 29,750.00	\$ 80.00	\$ 34,000.00	\$ 4,250.00
417	COLD PLANING BITUMINOUS SURFACES	SY	50,350.00	\$ 1.70	\$ 85,595.00	\$ 2.00	\$ 100,700.00	\$ 15,105.00
417.416	RUMBLE STRIPS, 16" WIDE	LF	14,200.00	\$ 1.00	\$ 14,200.00	\$ 0.80	\$ 11,360.00	\$ (2,840.00)
500.0201	ACCESS FOR BRIDGE CONSTRUCTION	U	1.00	\$ 200,000.00	\$ 200,000.00	\$ 150,000.00	\$ 150,000.00	\$ (50,000.00)
500.0202	ACCESS FOR BRIDGE CONSTRUCTION	U	1.00	\$ 500,000.00	\$ 500,000.00	\$ 135,000.00	\$ 135,000.00	\$ (365,000.00)
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$ 250,000.00	\$ 250,000.00	\$ 265,000.00	\$ 265,000.00	\$ 15,000.00
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$ 250,000.00	\$ 250,000.00	\$ 285,000.00	\$ 285,000.00	\$ 35,000.00
502.103	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$ 250,000.00	\$ 250,000.00	\$ 200,000.00	\$ 200,000.00	\$ (50,000.00)
502.104	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$ 149,890.00	\$ 149,890.00	\$ 250,000.00	\$ 250,000.00	\$ 100,110.00
502.105	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$ 175,760.00	\$ 175,760.00	\$ 165,000.00	\$ 165,000.00	\$ (10,760.00)
503.212	COFFERDAMS	U	1.00	\$ 100,000.00	\$ 100,000.00	\$ 99,200.00	\$ 99,200.00	\$ (800.00)
503.213	COFFERDAMS	U	1.00	\$ 350,000.00	\$ 350,000.00	\$ 200,650.00	\$ 200,650.00	\$ (149,350.00)
503.214	COFFERDAMS	U	1.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ -

ITEM NO.	DESCRIPTION	UNIT	PS&E			SELECTED BID (A)		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	(A) - PS&E
503.215	COFFERDAMS	U	1.00	\$ 10,000.00	\$ 10,000.00	\$ 80,000.00	\$ 80,000.00	\$ 70,000.00
503.216	COFFERDAMS	U	1.00	\$ 5,000.00	\$ 5,000.00	\$ 6,000.00	\$ 6,000.00	\$ 1,000.00
503.217	COFFERDAMS	U	1.00	\$ 10,000.00	\$ 10,000.00	\$ 3,500.00	\$ 3,500.00	\$ (6,500.00)
503.218	COFFERDAMS	U	1.00	\$ 10,000.00	\$ 10,000.00	\$ 3,500.00	\$ 3,500.00	\$ (6,500.00)
503.301	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 100,000.00	\$ 100,000.00	\$ 130,600.00	\$ 130,600.00	\$ 30,600.00
503.302	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 100,000.00	\$ 100,000.00	\$ 119,300.00	\$ 119,300.00	\$ 19,300.00
503.303	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 100,000.00	\$ 100,000.00	\$ 87,300.00	\$ 87,300.00	\$ (12,700.00)
503.304	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 100,000.00	\$ 100,000.00	\$ 136,700.00	\$ 136,700.00	\$ 36,700.00
503.305	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 100,000.00	\$ 100,000.00	\$ 135,800.00	\$ 135,800.00	\$ 35,800.00
503.306	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 75,000.00	\$ 75,000.00	\$ 345,800.00	\$ 345,800.00	\$ 270,800.00
503.307	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 75,000.00	\$ 75,000.00	\$ 82,600.00	\$ 82,600.00	\$ 7,600.00
503.308	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 75,000.00	\$ 75,000.00	\$ 83,900.00	\$ 83,900.00	\$ 8,900.00
503.309	COFFERDAMS WITH SHEETING LEFT IN PLACE	U	1.00	\$ 100,000.00	\$ 100,000.00	\$ 58,100.00	\$ 58,100.00	\$ (41,900.00)
503.310	COFFERDAMS WITH SHEETING LEFT IN PLACE	U	1.00	\$ 100,000.00	\$ 100,000.00	\$ 91,800.00	\$ 91,800.00	\$ (8,200.00)
503.311	COFFERDAMS WITH SHEETING LEFT IN PLACE	U	1.00	\$ 100,000.00	\$ 100,000.00	\$ 46,500.00	\$ 46,500.00	\$ (53,500.00)
504.1	COMMON BRIDGE EXCAVATION (F)	CY	6,367.00	\$ 20.00	\$ 127,340.00	\$ 20.00	\$ 127,340.00	\$ -
504.101	COMMON BRIDGE EXCAVATION	CY	10,190.00	\$ 20.00	\$ 203,800.00	\$ 10.00	\$ 101,900.00	\$ (101,900.00)

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	PS&E		SELECTED BID (A)	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL (A) - PS&E
504.2	ROCK BRIDGE EXCAVATION	CY	1,546.00	\$ 75.00	\$ 115,950.00	\$ 10.00	\$ 15,460.00 \$ (100,490.00)
508	STRUCTURAL FILL	CY	1,479.00	\$ 40.00	\$ 59,160.00	\$ 40.00	\$ 59,160.00 \$ -
509.1	MOBILIZATION AND DEMOBIL OF DRILLED SHAFT DRILLING EQUIPMENT	U	1.00	\$ 35,000.00	\$ 35,000.00	\$ 38,500.00	\$ 38,500.00 \$ 3,500.00
509.2	DRILLED SHAFT	LF	2,200.00	\$ 300.00	\$ 660,000.00	\$ 165.00	\$ 363,000.00 \$ (297,000.00)
509.3	OBSTRUCTION REMOVAL	LF	115.00	\$ 800.00	\$ 92,000.00	\$ 125.00	\$ 14,375.00 \$ (77,625.00)
510.101	PILE DRIVING EQUIPMENT	U	1.00	\$ 50,000.00	\$ 50,000.00	\$ 82,000.00	\$ 82,000.00 \$ 32,000.00
510.102	PILE DRIVING EQUIPMENT	U	1.00	\$ 50,000.00	\$ 50,000.00	\$ 82,000.00	\$ 82,000.00 \$ 32,000.00
510.103	PILE DRIVING EQUIPMENT	U	1.00	\$ 50,000.00	\$ 50,000.00	\$ 82,000.00	\$ 82,000.00 \$ 32,000.00
510.105	PILE DRIVING EQUIPMENT	U	1.00	\$ 50,000.00	\$ 50,000.00	\$ 96,000.00	\$ 96,000.00 \$ 46,000.00
510.106	PILE DRIVING EQUIPMENT	U	1.00	\$ 50,000.00	\$ 50,000.00	\$ 70,000.00	\$ 70,000.00 \$ 20,000.00
510.6101	FURNISHING & DRIVING STEEL BEARING PILES	LB	279,260.00	\$ 0.75	\$ 209,445.00	\$ 0.45	\$ 125,667.00 \$ (83,778.00)
510.6102	FURNISHING & DRIVING STEEL BEARING PILES	LB	275,420.00	\$ 0.75	\$ 206,565.00	\$ 0.45	\$ 123,939.00 \$ (82,626.00)
510.6103	FURNISHING & DRIVING STEEL BEARING PILES	LB	226,000.00	\$ 0.75	\$ 169,500.00	\$ 0.45	\$ 101,700.00 \$ (67,800.00)
510.6105	FURNISHING & DRIVING STEEL BEARING PILES	LB	341,880.00	\$ 0.75	\$ 256,410.00	\$ 0.45	\$ 153,846.00 \$ (102,564.00)
510.6106	FURNISHING AND DRIVING STEEL BEARING PILES	LB	181,440.00	\$ 0.75	\$ 136,080.00	\$ 0.45	\$ 81,648.00 \$ (54,432.00)
510.6501	DRIVING-POINTS FOR STEEL BEARING PILES	EA	74.00	\$ 250.00	\$ 18,500.00	\$ 200.00	\$ 14,800.00 \$ (3,700.00)
510.6502	DRIVING-POINTS FOR STEEL BEARING PILES	EA	73.00	\$ 250.00	\$ 18,250.00	\$ 200.00	\$ 14,600.00 \$ (3,650.00)

ITEM NO.	DESCRIPTION	UNIT	PS&E			SELECTED BID (A)		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	(A) - PS&E
510.6503	DRIVING-POINTS FOR STEEL BEARING PILES	EA	81.00	\$ 250.00	\$ 20,250.00	\$ 200.00	\$ 16,200.00	\$ (4,050.00)
510.6505	DRIVING-POINTS FOR STEEL BEARING PILES	EA	98.00	\$ 250.00	\$ 24,500.00	\$ 200.00	\$ 19,600.00	\$ (4,900.00)
510.6506	DRIVING POINTS FOR STEEL BEARING PILES	EA	99.00	\$ 250.00	\$ 24,750.00	\$ 150.00	\$ 14,850.00	\$ (9,900.00)
510.8	PILE REMOVAL	EA	37.00	\$ 2,000.00	\$ 74,000.00	\$ 200.00	\$ 7,400.00	\$ (66,600.00)
510.9	PILE SPLICES	EA	174.00	\$ 150.00	\$ 26,100.00	\$ 10.00	\$ 1,740.00	\$ (24,360.00)
512.02	PREPARATION FOR CONCRETE REPAIRS. CLASS II	SY	20.00	\$ 1,000.00	\$ 20,000.00	\$ 500.00	\$ 10,000.00	\$ (10,000.00)
520.0102	CONCRETE CLASS AA (QC/QA) (F)	CY	144.00	\$ 800.00	\$ 115,200.00	\$ 896.00	\$ 129,024.00	\$ 13,824.00
520.0201	CONCRETE CLASS AA ABOVE FOOTINGS	CY	5.00	\$ 950.00	\$ 4,750.00	\$ 1,650.00	\$ 8,250.00	\$ 3,500.00
520.02021	CONCRETE CLASS AA, RAIL SUPPORT SLAB (QC/QA) (F)	CY	70.00	\$ 1,000.00	\$ 70,000.00	\$ 331.00	\$ 23,170.00	\$ (46,830.00)
520.02022	CONCRETE CLASS AA, RAIL SUPPORT SLAB (QC/QA) (F)	CY	150.00	\$ 1,000.00	\$ 150,000.00	\$ 321.00	\$ 48,150.00	\$ (101,850.00)
520.0302	CONCRETE CLASS AA APPROAC SLABS (QC/QA) (F)	CY	1,062.00	\$ 300.00	\$ 318,600.00	\$ 219.00	\$ 232,578.00	\$ (86,022.00)
520.1	CONCRETE CLASS A	CY	12.00	\$ 600.00	\$ 7,200.00	\$ 1,100.00	\$ 13,200.00	\$ 6,000.00
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	2,010.00	\$ 575.00	\$ 1,155,750.00	\$ 450.00	\$ 904,500.00	\$ (251,250.00)
520.2	CONCRETE CLASS B	CY	60.00	\$ 400.00	\$ 24,000.00	\$ 296.00	\$ 17,760.00	\$ (6,240.00)
520.213	CONCRETE CLASS B, FOOTINGS (ON SOIL) (F)	CY	1,901.00	\$ 350.00	\$ 665,350.00	\$ 200.00	\$ 380,200.00	\$ (285,150.00)
520.421	CONCRETE CLASS F, FLOWABLE FILL, EXCAVATABLE	CY	130.00	\$ 150.00	\$ 19,500.00	\$ 80.00	\$ 10,400.00	\$ (9,100.00)

ITEM NO.	DESCRIPTION	UNIT	PS&E		SELECTED BID (A)	
			QUANTITY	TOTAL	UNIT PRICE	TOTAL
520.5	LIGHTWEIGHT FOAM CONCRETE (F)	CY	212.00	\$ 74,200.00	\$ 125.00	\$ 26,500.00
520.71026	CONCRETE BRIDGE DECK (QC/QA)(PANEL OPTION)(F)	CY	604.00	\$ 483,200.00	\$ 803.00	\$ 485,012.00
520.72026	CONCRETE BRIDGE DECK (QC/QA)(PANEL OPTION)(F)	CY	803.00	\$ 642,400.00	\$ 801.00	\$ 643,203.00
520.7302	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	190.00	\$ 171,000.00	\$ 900.00	\$ 171,000.00
520.74026	CONCRETE BRIDGE DECK (QC/QA) (PANEL OPTION)(F)	CY	160.00	\$ 128,000.00	\$ 915.00	\$ 146,400.00
520.7502	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	144.00	\$ 122,400.00	\$ 800.00	\$ 115,200.00
528.2128	PRESTRESSED CONCRETE BEAMS, NEXT-F 28" (F)	LF	839.00	\$ 419,500.00	\$ 305.00	\$ 255,895.00
528.51	PRESTRESSED CONCRETE DECK PANELS (F)	SF	3,978.00	\$ 79,560.00	\$ 21.05	\$ 83,736.90
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	423.00	\$ 31,725.00	\$ 75.00	\$ 31,725.00
538.2	BARRIER MEMBRANE, PEEL AN STICK - VERTICAL SURFACES (F)	SY	371.00	\$ 16,695.00	\$ 50.00	\$ 18,550.00
538.5	BARRIER MEMBRANE, HEAT WELDED (F)	SY	830.00	\$ 16,600.00	\$ 17.25	\$ 14,317.50
				\$ -		\$ (2,282.50)

ITEM NO.	DESCRIPTION	UNIT	PS&E			SELECTED BID (A)		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	(A) - PS&E
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	6,085.00	\$ 20.00	\$ 121,700.00	\$ 17.25	\$ 104,966.25	\$ (16,733.75)
541.1	PVC WATERSTOPS, NH TYPE 1 (F)	LF	56.00	\$ 7.50	\$ 420.00	\$ 10.00	\$ 560.00	\$ 140.00
541.2	PVC WATERSTOPS, NH TYPE 2 (F)	LF	406.00	\$ 7.50	\$ 3,045.00	\$ 10.00	\$ 4,060.00	\$ 1,015.00
541.3	PVC WATERSTOPS, NH TYPE 3 (F)	LF	71.00	\$ 7.50	\$ 532.50	\$ 10.00	\$ 710.00	\$ 177.50
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	721.00	\$ 7.50	\$ 5,407.50	\$ 10.00	\$ 7,210.00	\$ 1,802.50
544	REINFORCING STEEL (F)	LB	377,959.00	\$ 1.25	\$ 472,448.75	\$ 1.18	\$ 445,991.62	\$ (26,457.13)
544.1	REINFORCING STEEL (ROADWAY)	LB	5,850.00	\$ 1.00	\$ 5,850.00	\$ 1.09	\$ 6,376.50	\$ 526.50
544.1.1	REINFORCING STEEL- MECHANICAL CONNECTORS (F)	LB	389.00	\$ 3.00	\$ 1,167.00	\$ 2.00	\$ 778.00	\$ (389.00)
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	748,882.00	\$ 1.35	\$ 1,010,990.70	\$ 1.12	\$ 838,747.84	\$ (172,242.86)
544.2.1	REINFORCING STEEL, EPOXY COATED, MECHANICAL CONNECTORS (F)	LB	3,881.00	\$ 3.50	\$ 13,583.50	\$ 2.05	\$ 7,956.05	\$ (5,627.45)
544.7	SYNTHETIC FIBER REINFORCEMENT (F)	LB	5,936.00	\$ 7.00	\$ 41,552.00	\$ 7.50	\$ 44,520.00	\$ 2,968.00
547	SHEAR CONNECTORS (F)	EA	11,072.00	\$ 5.00	\$ 55,360.00	\$ 3.85	\$ 42,627.20	\$ (12,732.80)
548.2.1	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	26.00	\$ 2,500.00	\$ 65,000.00	\$ 735.00	\$ 19,110.00	\$ (45,890.00)
548.2.2	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	22.00	\$ 2,500.00	\$ 55,000.00	\$ 817.00	\$ 17,974.00	\$ (37,026.00)
548.2.3	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	52.00	\$ 2,500.00	\$ 130,000.00	\$ 442.00	\$ 22,984.00	\$ (107,016.00)

ITEM NO.	DESCRIPTION	UNIT	PS&E			SELECTED BID (A)		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	(A) - PS&E
548.24	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	16.00	\$ 2,500.00	\$ 40,000.00	\$ 877.00	\$ 14,032.00	\$ (25,968.00)
548.25	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	12.00	\$ 2,500.00	\$ 30,000.00	\$ 1,460.00	\$ 17,520.00	\$ (12,480.00)
550.101	STRUCTURAL STEEL (F)	LB	472,365.00	\$ 1.75	\$ 826,638.75	\$ 1.40	\$ 661,311.00	\$ (165,327.75)
550.102	STRUCTURAL STEEL (F)	LB	1,020,550.00	\$ 1.75	\$ 1,785,962.50	\$ 1.45	\$ 1,479,797.50	\$ (306,165.00)
550.104	STRUCTURAL STEEL (F)	LB	121,500.00	\$ 1.75	\$ 212,625.00	\$ 1.82	\$ 221,130.00	\$ 8,505.00
550.105	STRUCTURAL STEEL (F)	LB	236,967.00	\$ 1.75	\$ 414,692.25	\$ 1.56	\$ 369,668.52	\$ (45,023.73)
559.4	ELASTOMERIC PLUG TYPE EXPANSION JOINT (F)	LF	678.00	\$ 125.00	\$ 84,750.00	\$ 150.00	\$ 101,700.00	\$ 16,950.00
560.104	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	24.00	\$ 450.00	\$ 10,800.00	\$ 470.00	\$ 11,280.00	\$ 480.00
561.110	PREFABRICATED EXPANSION JOINT, TYPE A (F)	LF	66.00	\$ 600.00	\$ 39,600.00	\$ 445.00	\$ 29,370.00	\$ (10,230.00)
563.22	BRIDGE RAIL T2 (F)	LF	1,403.00	\$ 110.00	\$ 154,330.00	\$ 91.00	\$ 127,673.00	\$ (26,657.00)
563.221	BRIDGE RAIL T2 WITH PROTECTIVE SCREENING (F)	LF	507.00	\$ 160.00	\$ 81,120.00	\$ 137.00	\$ 69,459.00	\$ (11,661.00)
563.223	BRIDGE RAIL T2 WITH SNOW SCREENING (F)	LF	542.00	\$ 150.00	\$ 81,300.00	\$ 127.00	\$ 68,834.00	\$ (12,466.00)
565.222	BRIDGE APPROACH RAIL T2 (STEEL POSTS)	U	18.00	\$ 4,250.00	\$ 76,500.00	\$ 3,750.00	\$ 67,500.00	\$ (9,000.00)
582.1	SLOPE PAVING WITH CONCRETE (F)	SY	591.00	\$ 75.00	\$ 44,325.00	\$ 52.00	\$ 30,732.00	\$ (13,593.00)
585.2	STONE FILL, CLASS B	CY	885.00	\$ 28.00	\$ 24,780.00	\$ 30.00	\$ 26,550.00	\$ 1,770.00
585.21	STONE FILL, CLASS B (BRIDGE)	CY	2,008.00	\$ 30.00	\$ 60,240.00	\$ 30.00	\$ 60,240.00	\$ -

ITEM NO.	DESCRIPTION	UNIT	PS&E			SELECTED BID (A)		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	(A) - PS&E
585.3	STONE FILL, CLASS C	CY	500.00	\$ 30.00	\$ 15,000.00	\$ 35.00	\$ 17,500.00	\$ 2,500.00
585.5	STONE FILL, CLASS E	CY	185.00	\$ 32.00	\$ 5,920.00	\$ 38.00	\$ 7,030.00	\$ 1,110.00
585.7	STONE FILL, CLASS G	CY	31.00	\$ 34.00	\$ 1,054.00	\$ 40.00	\$ 1,240.00	\$ 186.00
592.1	MECHANICALLY STABILIZED EARTH RETAINING WALL	SF	19,769.00	\$ 40.00	\$ 790,760.00	\$ 30.00	\$ 593,070.00	\$ (197,690.00)
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	4,637.00	\$ 3.00	\$ 13,911.00	\$ 2.00	\$ 9,274.00	\$ (4,637.00)
593.521	PLASTIC GEOMEMBRANE LINER (40 MIL)	SY	275.00	\$ 3.00	\$ 825.00	\$ 8.00	\$ 2,200.00	\$ 1,375.00
594.2	WOOD PANEL SOUND ABATEMENT WALL	SF	44,750.00	\$ 20.00	\$ 895,000.00	\$ 15.00	\$ 671,250.00	\$ (223,750.00)
603.0001	VIDEO INSPECTION	LF	8,841.00	\$ 1.00	\$ 8,841.00	\$ 0.90	\$ 7,956.90	\$ (884.10)
603.00215	15" R.C. PIPE, 2000D	LF	4,950.00	\$ 40.00	\$ 198,000.00	\$ 39.00	\$ 193,050.00	\$ (4,950.00)
603.00218	18" R.C. PIPE, 2000D	LF	1,700.00	\$ 44.00	\$ 74,800.00	\$ 41.00	\$ 69,700.00	\$ (5,100.00)
603.00224	24" R.C. PIPE, 2000D	LF	165.00	\$ 52.00	\$ 8,580.00	\$ 55.00	\$ 9,075.00	\$ 495.00
603.00315	15" R.C. PIPE, 3000D	LF	420.00	\$ 40.00	\$ 16,800.00	\$ 40.00	\$ 16,800.00	\$ -
603.00318	18" R.C. PIPE, 3000D	LF	16.00	\$ 48.00	\$ 768.00	\$ 55.00	\$ 880.00	\$ 112.00
603.00324	24" R.C. PIPE, 3000D	LF	78.00	\$ 54.00	\$ 4,212.00	\$ 75.00	\$ 5,850.00	\$ 1,638.00
603.00336	36" R.C. PIPE, 3000D	LF	290.00	\$ 83.00	\$ 24,070.00	\$ 150.00	\$ 43,500.00	\$ 19,430.00
603.30115	15" R.C. END SECTIONS	EA	14.00	\$ 600.00	\$ 8,400.00	\$ 525.00	\$ 7,350.00	\$ (1,050.00)
603.30118	18" R.C. END SECTIONS	EA	5.00	\$ 650.00	\$ 3,250.00	\$ 625.00	\$ 3,125.00	\$ (125.00)
603.30124	24" R.C. END SECTIONS	EA	6.00	\$ 700.00	\$ 4,200.00	\$ 830.00	\$ 4,980.00	\$ 780.00
603.30136	36" R.C. END SECTIONS	EA	1.00	\$ 800.00	\$ 800.00	\$ 1,250.00	\$ 1,250.00	\$ 450.00

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	PS&E		SELECTED BID (A)	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
603.30148	48" R.C. END SECTIONS	EA	1.00	\$ 1,500.00	\$ 1,500.00	\$ 1,750.00	\$ 1,750.00
603.44015	15" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	100.00	\$ 35.00	\$ 3,500.00	\$ 30.00	\$ 3,000.00
603.7324	24" COMBINED JACKED AND CONVENTIONAL TRENCH PIPE INSTALLATION	U	2.00	\$ 275,000.00	\$ 550,000.00	\$ 70,000.00	\$ 140,000.00
603.7348	48" COMBINED JACKED AND CONVENTIONAL TRENCH PIPE INSTALLATION	U	1.00	\$ 300,000.00	\$ 300,000.00	\$ 135,000.00	\$ 135,000.00
603.80212	12" PLASTIC PIPE (SMOOTH INTERIOR)	LF	165.00	\$ 40.00	\$ 6,600.00	\$ 30.00	\$ 4,950.00
603.80215	15" PLASTIC PIPE (SMOOTH INTERIOR)	LF	105.00	\$ 41.00	\$ 4,305.00	\$ 31.00	\$ 3,255.00
603.80218	18" PLASTIC PIPE (SMOOTH INTERIOR)	LF	77.00	\$ 51.00	\$ 3,927.00	\$ 37.00	\$ 2,849.00
603.80224	24" PLASTIC PIPE (SMOOTH INTERIOR)	LF	490.00	\$ 64.00	\$ 31,360.00	\$ 42.00	\$ 20,580.00
603.91118	18" BACKFLOW PREVENTION CHECK VALVE, EXTERIOR DUCKBILL, 18" PIPE	EA	1.00	\$ 500.00	\$ 500.00	\$ 4,500.00	\$ 4,000.00
603.91124	24" BACKFLOW PREVENTION CHECK VALVE, EXTERIOR DUCKBILL, 24" PIPE	EA	1.00	\$ 750.00	\$ 750.00	\$ 7,500.00	\$ 6,750.00

ITEM NO.	DESCRIPTION	UNIT	PS&E			SELECTED BID (A)		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	(A) - PS&E
603.91148	48" BACKFLOW PREVENTION CHECK VALVE, EXTERIOR DUCKBILL, 48" PIPE	EA	1.00	\$ 1,500.00	\$ 1,500.00	\$ 26,000.00	\$ 26,000.00	\$ 24,500.00
604.0007	POLYETHYLENE LINER	EA	104.00	\$ 170.00	\$ 17,680.00	\$ 150.00	\$ 15,600.00	\$ (2,080.00)
604.114	CATCH BASINS TYPE A, 4-FOOT DIAMETER	U	105.00	\$ 2,000.00	\$ 210,000.00	\$ 2,140.00	\$ 224,700.00	\$ 14,700.00
604.115	CATCH BASINS TYPE A, 5-FOOT DIAMETER	U	4.00	\$ 2,500.00	\$ 10,000.00	\$ 2,550.00	\$ 10,200.00	\$ 200.00
604.116	CATCH BASINS TYPE A, 6-FOOT DIAMETER	U	9.00	\$ 3,100.00	\$ 27,900.00	\$ 2,850.00	\$ 25,650.00	\$ (2,250.00)
604.118	CATCH BASIN, TYPE A, 8-FOOT DIAMETER	U	2.10	\$ 6,000.00	\$ 12,600.00	\$ 6,500.00	\$ 13,650.00	\$ 1,050.00
604.15	CATCH BASINS TYPE E	U	6.00	\$ 2,100.00	\$ 12,600.00	\$ 2,200.00	\$ 13,200.00	\$ 600.00
604.155	CATCH BASINS TYPE E, 5-FOOT DIAMETER	U	3.30	\$ 2,800.00	\$ 9,240.00	\$ 2,350.00	\$ 7,755.00	\$ (1,485.00)
604.324	DRAINAGE MANHOLES, 4-FOOT DIAMETER	U	10.00	\$ 2,000.00	\$ 20,000.00	\$ 2,000.00	\$ 20,000.00	\$ -
604.325	DRAINAGE MANHOLES, 5-FOOT DIAMETER	U	2.40	\$ 2,600.00	\$ 6,240.00	\$ 2,500.00	\$ 6,000.00	\$ (240.00)
604.328	DRAINAGE MANHOLES, 8-FOOT DIAMETER	U	1.00	\$ 7,500.00	\$ 7,500.00	\$ 5,500.00	\$ 5,500.00	\$ (2,000.00)
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	8.00	\$ 300.00	\$ 2,400.00	\$ 450.00	\$ 3,600.00	\$ 1,200.00
604.51	RECONSTRUCTING/ADJUSTING SEWER MANHOLES	LF	15.00	\$ 390.00	\$ 5,850.00	\$ 450.00	\$ 6,750.00	\$ 900.00

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	PS&E		SELECTED BID (A)		(A) - PS&E
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
604.52	RECONSTRUCTING/ADJUSTING DRAINAGE MANHOLES	LF	8.00	\$ 315.00	\$ 2,520.00	\$ 400.00	\$ 3,200.00	\$ 680.00
604.62	DRAINAGE MANHOLE COVERS AND FRAMES	EA	1.00	\$ 560.00	\$ 560.00	\$ 830.00	\$ 830.00	\$ 270.00
604.9101	OUTLET CONTROL STRUCTURE	U	1.00	\$ 4,000.00	\$ 4,000.00	\$ 3,200.00	\$ 3,200.00	\$ (800.00)
604.9102	OUTLET CONTROL STRUCTURE	U	1.00	\$ 3,500.00	\$ 3,500.00	\$ 3,200.00	\$ 3,200.00	\$ (300.00)
604.921	LEACHING CHAMBER TYPE 1	U	6.00	\$ 1,500.00	\$ 9,000.00	\$ 1,200.00	\$ 7,200.00	\$ (1,800.00)
604.922	LEACHING CHAMBER TYPE 2	U	5.00	\$ 1,500.00	\$ 7,500.00	\$ 1,200.00	\$ 6,000.00	\$ (1,500.00)
605.506	6" PERF. CORR. POLYETHYL PIPE UND.	LF	1,150.00	\$ 17.50	\$ 20,125.00	\$ 15.00	\$ 17,250.00	\$ (2,875.00)
606.1254	BEAM GUARDRAIL (TERM. UNI TYPE EAGRT 50 FT) (STEEL POST)	U	9.00	\$ 1,950.00	\$ 17,550.00	\$ 2,010.00	\$ 18,090.00	\$ 540.00
606.127	BEAM GUARDRAIL (TERM. UNI TYPE G 2) (STEEL POST)	U	9.00	\$ 500.00	\$ 4,500.00	\$ 500.00	\$ 4,500.00	\$ -
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCKS (STEEL POSTS)	LF	7,050.00	\$ 20.00	\$ 141,000.00	\$ 17.00	\$ 119,850.00	\$ (21,150.00)
606.4139	SINGLE SLOPE CONCRETE MEDIAN BARRIER (MODIFIED) (PRECAST)	LF	3,700.00	\$ 94.00	\$ 347,800.00	\$ 82.00	\$ 303,400.00	\$ (44,400.00)
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	7,500.00	\$ 23.00	\$ 172,500.00	\$ 15.00	\$ 112,500.00	\$ (60,000.00)
606.4174	PCB FOR TEMPORARY TRAFFIC CONTROL - BRACED	LF	1,800.00	\$ 110.00	\$ 198,000.00	\$ 70.00	\$ 126,000.00	\$ (72,000.00)

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	PS&E		SELECTED BID (A)	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL (A) - PS&E
606.42239	MODIFIED SINGLE SLOPE CONCRETE MEDIAN BARRIER, CAST-IN-PLACE	LF	480.00	\$ 850.00	\$ 408,000.00	\$ 161.00	\$ 77,280.00 \$ (330,720.00)
606.49291	TRANSITION MODIFIED SS CONCRETE BARRIER, TYPE 1 CONTRACTOR'S OPTION	U	2.00	\$ 17,500.00	\$ 35,000.00	\$ 23,000.00	\$ 46,000.00 \$ 11,000.00
606.49292	TRANSITION MODIFIED SS CONCRETE BARRIER, TYPE 2 CONTRACTOR'S OPTION	U	1.00	\$ 7,000.00	\$ 7,000.00	\$ 5,000.00	\$ 5,000.00 \$ (2,000.00)
606.49293	TRANSITION MODIFIED SS CONCRETE BARRIER, TYPE 3 CONTRACTOR'S OPTION	U	1.00	\$ 21,000.00	\$ 21,000.00	\$ 31,000.00	\$ 31,000.00 \$ 10,000.00
606.49294	TRANSITION MODIFIED SS CONCRETE BARRIER, TYPE 4 CONTRACTOR'S OPTION	U	1.00	\$ 52,500.00	\$ 52,500.00	\$ 71,000.00	\$ 71,000.00 \$ 18,500.00
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE), TEST LEVEL 3	U	5.00	\$ 4,000.00	\$ 20,000.00	\$ 3,000.00	\$ 15,000.00 \$ (5,000.00)
607.360	CHAIN LINK FENCE WITH VINYL COATED STEEL FABRIC, 6' HIGH	LF	1,450.00	\$ 20.00	\$ 29,000.00	\$ 18.00	\$ 26,100.00 \$ (2,900.00)
607.4360	POST ASSEMBLIES FOR CHAIN LINK FENCE WITH VINYL CTD STL FABRIC, 6' HIGH	EA	25.00	\$ 180.00	\$ 4,500.00	\$ 150.00	\$ 3,750.00 \$ (750.00)

ITEM NO.	DESCRIPTION	UNIT	PS&E			SELECTED BID (A)		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	(A) - PS&E
607.73610	10' OPENING DOUBLE GATE, CHAIN LINK VINYL COATED STEEL FABRIC, 6' HIGH	U	3.00	\$ 1,200.00	\$ 3,600.00	\$ 1,200.00	\$ 3,600.00	\$ -
608.12	2" BITUMINOUS SIDEWALK (F)	SY	62.00	\$ 16.00	\$ 992.00	\$ 22.00	\$ 1,364.00	\$ 372.00
608.24	4" CONCRETE SIDEWALK (F)	SY	55.00	\$ 40.00	\$ 2,200.00	\$ 42.00	\$ 2,310.00	\$ 110.00
608.28	8" CONCRETE SIDEWALK (F)	SY	160.00	\$ 45.00	\$ 7,200.00	\$ 46.00	\$ 7,360.00	\$ 160.00
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	10.00	\$ 350.00	\$ 3,500.00	\$ 350.00	\$ 3,500.00	\$ -
609.01	STRAIGHT GRANITE CURB	LF	230.00	\$ 17.00	\$ 3,910.00	\$ 17.90	\$ 4,117.00	\$ 207.00
609.02	CURVED GRANITE CURB	LF	35.00	\$ 27.50	\$ 962.50	\$ 27.00	\$ 945.00	\$ (17.50)
609.21	STRAIGHT GRANITE SLOPE CURB	LF	8,850.00	\$ 11.50	\$ 101,775.00	\$ 12.85	\$ 113,722.50	\$ 11,947.50
609.22	STRAIGHT GRANITE SLOPE CURB WITH RADIAL JOINTS	LF	60.00	\$ 13.50	\$ 810.00	\$ 12.85	\$ 771.00	\$ (39.00)
609.23	CURVED GRANITE SLOPE CURB	LF	6.00	\$ 62.00	\$ 372.00	\$ 75.00	\$ 450.00	\$ 78.00
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	3,000.00	\$ 4.50	\$ 13,500.00	\$ 4.00	\$ 12,000.00	\$ (1,500.00)
611.07220	20" CEMENT LINED DUCTILE IRON RESTRAINED JOINT WATER PIPE, CL 52	LF	130.00	\$ 245.00	\$ 31,850.00	\$ 180.00	\$ 23,400.00	\$ (8,450.00)
611.35236	36" CASING PIPE W/ 20" CEM LINED DUCT IRON REST JT CARRIER PIPE, CL 52	LF	120.00	\$ 550.00	\$ 66,000.00	\$ 500.00	\$ 60,000.00	\$ (6,000.00)
611.70020	20" FITTINGS	EA	10.00	\$ 2,000.00	\$ 20,000.00	\$ 2,250.00	\$ 22,500.00	\$ 2,500.00
611.72020	20" BUTTERFLY VALVE	EA	1.00	\$ 4,500.00	\$ 4,500.00	\$ 5,000.00	\$ 5,000.00	\$ 500.00
611.951	WATER MAIN INSULATION	SY	120.00	\$ 20.00	\$ 2,400.00	\$ 9.00	\$ 1,080.00	\$ (1,320.00)

ITEM NO.	DESCRIPTION	UNIT	PS&E			SELECTED BID (A)		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	(A) - PS&E
614.331	3" STEEL CONDUIT	LF	230.00	\$ 15.00	\$ 3,450.00	\$ 15.00	\$ 3,450.00	\$ -
614.3429	4 INCH 2-DUCT STEEL CONDUIT (BRIDGE)	LF	572.00	\$ 60.00	\$ 34,320.00	\$ 60.00	\$ 34,320.00	\$ -
614.522	MOLDED PULL BOX 13"X24"	EA	12.00	\$ 300.00	\$ 3,600.00	\$ 300.00	\$ 3,600.00	\$ -
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	1,825.00	\$ 6.50	\$ 11,862.50	\$ 6.00	\$ 10,950.00	\$ (912.50)
614.73118	3" PVC CONDUIT, SCHEDULE 80	LF	200.00	\$ 12.00	\$ 2,400.00	\$ 18.00	\$ 3,600.00	\$ 1,200.00
614.74218	4" 2-DUCT PVC CONDUIT, SCHEDULE 80	LF	384.00	\$ 20.00	\$ 7,680.00	\$ 14.00	\$ 5,376.00	\$ (2,304.00)
615.012	TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS (F)	SF	311.00	\$ 52.50	\$ 16,327.50	\$ 53.50	\$ 16,638.50	\$ 311.00
615.022	TRAFFIC SIGN TYPE B, BREAKAWAY MOUNTS (F)	SF	149.50	\$ 95.00	\$ 14,202.50	\$ 86.00	\$ 12,857.00	\$ (1,345.50)
615.03	TRAFFIC SIGN TYPE C (F)	SF	275.00	\$ 22.00	\$ 6,050.00	\$ 45.00	\$ 12,375.00	\$ 6,325.00
615.032	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS (F)	SF	50.00	\$ 100.00	\$ 5,000.00	\$ 110.00	\$ 5,500.00	\$ 500.00
615.034	RELOCATING TRAFFIC SIGN, TYPE C	U	2.00	\$ 110.00	\$ 220.00	\$ 250.00	\$ 500.00	\$ 280.00
615.04	TRAFFIC SIGN TYPE AA (F)	SF	601.00	\$ 16.50	\$ 9,916.50	\$ 18.00	\$ 10,818.00	\$ 901.50
615.05	TRAFFIC SIGN TYPE BB (F)	SF	36.00	\$ 17.00	\$ 612.00	\$ 15.00	\$ 540.00	\$ (72.00)
615.06	TRAFFIC SIGN TYPE CC (F)	SF	28.50	\$ 30.00	\$ 855.00	\$ 12.00	\$ 342.00	\$ (513.00)
615.20001	CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$ 53,750.00	\$ 53,750.00	\$ 42,500.00	\$ 42,500.00	\$ (11,250.00)
615.20002	CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$ 33,400.00	\$ 33,400.00	\$ 30,900.00	\$ 30,900.00	\$ (2,500.00)
615.20301	REMOVING CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$ 5,000.00	\$ 5,000.00	\$ 3,000.00	\$ 3,000.00	\$ (2,000.00)

ITEM NO.	DESCRIPTION	UNIT	PS&E			SELECTED BID (A)		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	(A) - PS&E
616.191	ALTERATIONS TO TRAFFIC SIGNALS	U	1.00	\$ 2,500.00	\$ 2,500.00	\$ 4,000.00	\$ 4,000.00	\$ 1,500.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	766,000.00	\$ 1.00	\$ 766,000.00	\$ 1.00	\$ 766,000.00	\$ -
618.7	FLAGGERS	HR	2,400.00	\$ 20.00	\$ 48,000.00	\$ 22.00	\$ 52,800.00	\$ 4,800.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$ 285,000.00	\$ 285,000.00	\$ 125,000.00	\$ 125,000.00	\$ (160,000.00)
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	3.00	\$ 4,500.00	\$ 13,500.00	\$ 7,500.00	\$ 22,500.00	\$ 9,000.00
619.27	TRAILER-MOUNTED SPEED LIMIT SIGN	U	2.00	\$ 1,225.00	\$ 2,450.00	\$ 2,500.00	\$ 5,000.00	\$ 2,550.00
619.501	SMART WORK ZONE DEPLOYMENT	U	1.00	\$ 25,000.00	\$ 25,000.00	\$ 8,250.00	\$ 8,250.00	\$ (16,750.00)
619.502	SMART WORK ZONE COST (WINTER)	MON	12.00	\$ 1,800.00	\$ 21,600.00	\$ 895.00	\$ 10,740.00	\$ (10,860.00)
619.503	SMART WORK ZONE COST (SUMMER)	MON	24.00	\$ 900.00	\$ 21,600.00	\$ 595.00	\$ 14,280.00	\$ (7,320.00)
619.51	PORTABLE QUEUE TRAILER/ SENSOR (PQT)	MON	252.00	\$ 600.00	\$ 151,200.00	\$ 500.00	\$ 126,000.00	\$ (25,200.00)
619.52	PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)	MON	72.00	\$ 900.00	\$ 64,800.00	\$ 690.00	\$ 49,680.00	\$ (15,120.00)
619.541	MOBILE VIDEO TRAILER WITH PAN TILT ZOOM (PTZ) (SALVAGE TO DEPARTMENT)	U	1.00	\$ 30,000.00	\$ 30,000.00	\$ 28,000.00	\$ 28,000.00	\$ (2,000.00)
619.549	MAINTENANCE & OPERATIONAL MONTHLY COSTS FOR TRAILER WITH PTZ	MON	36.00	\$ 500.00	\$ 18,000.00	\$ 195.00	\$ 7,020.00	\$ (10,980.00)
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	2.00	\$ 8,000.00	\$ 16,000.00	\$ 15,000.00	\$ 30,000.00	\$ 14,000.00

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	PS&E		SELECTED BID (A)	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL (A) - PS&E
619.91	RELOCATE SMART WORK ZONE DEVICE	U	4.00	\$ 300.00	\$ 1,200.00	\$ 245.00	\$ 980.00 \$ (220.00)
621.1	RETROREFLECTIVE MEDIAN BARRIER DELINEATOR	EA	45.00	\$ 14.50	\$ 652.50	\$ 35.00	\$ 1,575.00 \$ 922.50
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	137.00	\$ 4.25	\$ 582.25	\$ 3.00	\$ 411.00 \$ (171.25)
621.31	SINGLE DELINEATOR WITH POST	EA	155.00	\$ 30.00	\$ 4,650.00	\$ 32.00	\$ 4,960.00 \$ 310.00
621.32	DOUBLE DELINEATOR WITH POST	EA	14.00	\$ 33.00	\$ 462.00	\$ 35.00	\$ 490.00 \$ 28.00
622.1	STEEL WITNESS MARKERS	EA	39.00	\$ 27.50	\$ 1,072.50	\$ 25.00	\$ 975.00 \$ (97.50)
622.2	CONCRETE BOUNDS	EA	4.00	\$ 300.00	\$ 1,200.00	\$ 250.00	\$ 1,000.00 \$ (200.00)
625.2	CONCRETE LIGHT POLE BASES, TYPE B	EA	6.00	\$ 800.00	\$ 4,800.00	\$ 625.00	\$ 3,750.00 \$ (1,050.00)
625.622	RESET LIGHT POLE HIGHWAY WITH BREAKAWAY BASE	EA	6.00	\$ 600.00	\$ 3,600.00	\$ 950.00	\$ 5,700.00 \$ 2,100.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	2,700.00	\$ 1.50	\$ 4,050.00	\$ 2.00	\$ 5,400.00 \$ 1,350.00
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	145.00	\$ 0.15	\$ 21.75	\$ 0.15	\$ 21.75 \$ -
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	316,750.00	\$ 0.12	\$ 38,010.00	\$ 0.13	\$ 41,177.50 \$ 3,167.50
632.0108	RETROREFLECTIVE PAINT PAVE. MARKING, 8" LINE	LF	12.00	\$ 1.00	\$ 12.00	\$ 0.75	\$ 9.00 \$ (3.00)
632.0112	RETROREFLECTIVE PAINT PAVE. MARKING, 12" LINE	LF	6,500.00	\$ 0.25	\$ 1,625.00	\$ 0.25	\$ 1,625.00 \$ -

ITEM NO.	DESCRIPTION	UNIT	PS&E			SELECTED BID (A)		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	(A) - PS&E
632.0118	RETROREFLECTIVE PAINT PAVE. MARKING, 18" LINE	LF	55.00	\$ 2.00	\$ 110.00	\$ 3.00	\$ 165.00	\$ 55.00
632.3108	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 8" LINE	LF	12.00	\$ 1.00	\$ 12.00	\$ 1.00	\$ 12.00	-
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	2,650.00	\$ 1.50	\$ 3,975.00	\$ 1.75	\$ 4,637.50	\$ 662.50
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	55.00	\$ 3.50	\$ 192.50	\$ 4.00	\$ 220.00	\$ 27.50
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	260.00	\$ 5.50	\$ 1,430.00	\$ 8.00	\$ 2,080.00	\$ 650.00
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	48,350.00	\$ 0.30	\$ 14,505.00	\$ 0.35	\$ 16,922.50	\$ 2,417.50
632.912	OBLITERATE PAVE. MARKING LINE, OVER 12" WIDE	LF	55.00	\$ 1.00	\$ 55.00	\$ 1.00	\$ 55.00	-
643.22	FERTILIZER FOR REFERTILIZATION	TON	1.00	\$ 800.00	\$ 800.00	\$ 750.00	\$ 750.00	\$ (50.00)
645.0001	TURBIDITY BARRIER	LF	1,500.00	\$ 20.00	\$ 30,000.00	\$ 20.00	\$ 30,000.00	\$ -
645.113	HYDRAULIC MULCH	LB	6,550.00	\$ 1.25	\$ 8,187.50	\$ 0.60	\$ 3,930.00	\$ (4,257.50)
645.119	MULCH WITH TACKIFIERS	A	0.20	\$ 1,000.00	\$ 200.00	\$ 800.00	\$ 160.00	\$ (40.00)
645.12	TEMPORARY MULCH	A	11.50	\$ 1,000.00	\$ 11,500.00	\$ 750.00	\$ 8,625.00	\$ (2,875.00)
645.3	EROSION STONE	TON	4,200.00	\$ 20.00	\$ 84,000.00	\$ 17.00	\$ 71,400.00	\$ (12,600.00)

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	PS&E		SELECTED BID (A)	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL (A) - PS&E
645.44	TEMPORARY SLOPE STABILIZATION TYPE D (WILDLIFE FRIENDLY)	SY	8,800.00	\$ 1.50	\$ 13,200.00	\$ 1.50	\$ 13,200.00 \$ -
645.46	PERMANENT CHANNEL STABILIZATION TYPE B	SY	5,800.00	\$ 3.50	\$ 20,300.00	\$ 3.00	\$ 17,400.00 \$ (2,900.00)
645.48	EROSION CONTROL MIX	CY	5,000.00	\$ 22.00	\$ 110,000.00	\$ 15.00	\$ 75,000.00 \$ (35,000.00)
645.481	WOOD CHIPS FOR EROSION CONTROL	CY	600.00	\$ 25.00	\$ 15,000.00	\$ 12.00	\$ 7,200.00 \$ (7,800.00)
645.482	STUMP GRINDINGS FOR TEMPORARY EROSION CONTROL	CY	2,400.00	\$ 15.00	\$ 36,000.00	\$ 12.00	\$ 28,800.00 \$ (7,200.00)
645.51	HAY BALES FOR TEMPORARY EROSION CONTROL	EA	500.00	\$ 8.00	\$ 4,000.00	\$ 8.00	\$ 4,000.00 \$ -
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	940.00	\$ 4.50	\$ 4,230.00	\$ 6.00	\$ 5,640.00 \$ 1,410.00
645.52	RYEGRASS FOR TEMPORARY EROSION CONTROL	LB	525.00	\$ 2.00	\$ 1,050.00	\$ 2.00	\$ 1,050.00 \$ -
645.531	SILT FENCE	LF	18,800.00	\$ 2.00	\$ 37,600.00	\$ 3.00	\$ 56,400.00 \$ 18,800.00
645.611	BONDED FIBER MATRIX	LB	17,300.00	\$ 1.00	\$ 17,300.00	\$ 1.15	\$ 19,895.00 \$ 2,595.00
645.612	FIBER REINFORCED MATRIX	LB	6,250.00	\$ 1.25	\$ 7,812.50	\$ 1.40	\$ 8,750.00 \$ 937.50
645.613	STABILIZED MULCH MATRIX	LB	5,750.00	\$ 1.25	\$ 7,187.50	\$ 1.05	\$ 6,037.50 \$ (1,150.00)
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$ 30,000.00	\$ 30,000.00	\$ 7,500.00	\$ 7,500.00 \$ (22,500.00)

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	PS&E		SELECTED BID (A)	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL (A) - PS&E
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	940.00	\$ 50.00	\$ 47,000.00	\$ 44.00	\$ 41,360.00 \$ (5,640.00)
646.2	TURF ESTABLISHMENT WITHOUT MULCH	A	11.50	\$ 1,750.00	\$ 20,125.00	\$ 1,100.00	\$ 12,650.00 \$ (7,475.00)
647.1	HUMUS	CY	4,800.00	\$ 15.00	\$ 72,000.00	\$ 23.00	\$ 110,400.00 \$ 38,400.00
647.23	HUMUS, INTERMIXED, 3" DEEP	CY	255.00	\$ 15.00	\$ 3,825.00	\$ 30.00	\$ 7,650.00 \$ 3,825.00
647.29	WETLAND HUMUS	CY	765.00	\$ 18.00	\$ 13,770.00	\$ 25.00	\$ 19,125.00 \$ 5,355.00
651.83061	THUJA OCCIDENTALIS, 'TECHNY', MISSION ARBORVITAE 6' B&B	EA	55.00	\$ 210.00	\$ 11,550.00	\$ 140.00	\$ 7,700.00 \$ (3,850.00)
654.41081	JUNIPERUS CHINESIS 'HET- ZII COLUMNARIS', COLUM- NAR HETZ JUNIPER 6' B&B	EA	55.00	\$ 325.00	\$ 17,875.00	\$ 235.00	\$ 12,925.00 \$ (4,950.00)
670.02	SEDIMENT SUMP MEASURING BLOCK	EA	2.00	\$ 330.00	\$ 660.00	\$ 425.00	\$ 850.00 \$ 190.00
670.104	TEMPORARY PORTABLE LIGHTING	U	5.00	\$ 6,000.00	\$ 30,000.00	\$ 12,500.00	\$ 62,500.00 \$ 32,500.00
670.95	TEMPORARY SAFETY FENCE	LF	185.00	\$ 8.00	\$ 1,480.00	\$ 5.00	\$ 925.00 \$ (555.00)
692	MOBILIZATION	U	1.00	\$ 1,470,000.00	\$ 1,470,000.00	\$ 1,850,000.00	\$ 1,850,000.00 \$ 380,000.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$ 5,000.00	\$ 5,000.00	\$ 1,400.00	\$ 1,400.00 \$ (3,600.00)
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$ 5,000.00	\$ 5,000.00	\$ 2,500.00	\$ 2,500.00 \$ (2,500.00)
697.41	CRITICAL PATH METHOD (CPM) ELECTRONIC SCHEDULE	U	1.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00 \$ -

ITEM NO.	DESCRIPTION	UNIT	PS&E			SELECTED BID (A)		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	(A) - PS&E
698.12	FIELD OFFICE TYPE B	MON	38.00	\$ 1,500.00	\$ 57,000.00	\$ 1,700.00	\$ 64,600.00	\$ 7,600.00
698.2	PHYSICAL TESTING LABORATORY	MON	36.00	\$ 800.00	\$ 28,800.00	\$ 500.00	\$ 18,000.00	\$ (10,800.00)
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	500,000.00	\$ 1.00	\$ 500,000.00	\$ 1.00	\$ 500,000.00	\$ -
1008.53	ALTERATIONS AND ADDITIONS AS NEEDED - SOLID WASTE DISPOSAL	\$	25,000.00	\$ 1.00	\$ 25,000.00	\$ 1.00	\$ 25,000.00	\$ -
1009.21	TREATMENT OR DISPOSAL OF CONTAMINATED GROUNDWATER (FRAC TANK)	\$	20,000.00	\$ 1.00	\$ 20,000.00	\$ 1.00	\$ 20,000.00	\$ -
1010.15	FUEL ADJUSTMENT	\$	250,000.00	\$ 1.00	\$ 250,000.00	\$ 1.00	\$ 250,000.00	\$ -
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	50,000.00	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00	\$ -
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	41,600.00	\$ 1.00	\$ 41,600.00	\$ 1.00	\$ 41,600.00	\$ -
1010.41	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	42,500.00	\$ 1.00	\$ 42,500.00	\$ 1.00	\$ 42,500.00	\$ -
1010.42	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ -

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	PS&E		SELECTED BID (A)	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL (A) - PS&E
1010.43	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	52,500.00	\$ 1.00	\$ 52,500.00	\$ 1.00	\$ 52,500.00 \$ -
1010.44	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00 \$ -
1010.45	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	25,000.00	\$ 1.00	\$ 25,000.00	\$ 1.00	\$ 25,000.00 \$ -
1010.46	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	11,000.00	\$ 1.00	\$ 11,000.00	\$ 1.00	\$ 11,000.00 \$ -
1010.47	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	15,000.00	\$ 1.00	\$ 15,000.00	\$ 1.00	\$ 15,000.00 \$ -
					\$ 30,791,258.95		\$ 26,201,114.53 \$ (4,590,144.42)

ITEM NO.	DESCRIPTION	UNIT	B			C		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
201.1	CLEARING AND GRUBBING (F)	A	5.80	\$ 7,500.00	\$ 43,500.00	\$ 5,500.00	\$ 31,900.00	
201.21	REMOVING SMALL TREES	EA	23.00	\$ 100.00	\$ 2,300.00	\$ 300.00	\$ 6,900.00	
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	1,350.00	\$ 1.00	\$ 1,350.00	\$ 2.00	\$ 2,700.00	
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	270.00	\$ 2.00	\$ 540.00	\$ 2.00	\$ 540.00	
202.31	FILL ABANDONED PIPE	CY	160.00	\$ 175.00	\$ 28,000.00	\$ 250.00	\$ 40,000.00	
202.32	FILL AND ABANDON STRUCTUR	CY	41.00	\$ 175.00	\$ 7,175.00	\$ 150.00	\$ 6,150.00	
202.341	REMOVAL AND HANDLING / SEGREGATING SOLID WASTE (<1% ASBESTOS)	CY	81.00	\$ 20.00	\$ 1,620.00	\$ 10.00	\$ 810.00	
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	720.00	\$ 10.00	\$ 7,200.00	\$ 9.00	\$ 6,480.00	
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	25.00	\$ 300.00	\$ 7,500.00	\$ 150.00	\$ 3,750.00	
202.6	CURB REMOVAL FOR STORAGE	LF	200.00	\$ 3.00	\$ 600.00	\$ 2.50	\$ 500.00	
202.7	REMOVAL OF GUARDRAIL	LF	13,100.00	\$ 2.00	\$ 26,200.00	\$ 1.15	\$ 15,065.00	
202.8	REMOVAL OF FENCE	LF	2,700.00	\$ 2.00	\$ 5,400.00	\$ 5.00	\$ 13,500.00	
203.1	COMMON EXCAVATION	CY	26,300.00	\$ 8.00	\$ 210,400.00	\$ 6.15	\$ 161,745.00	
203.2	ROCK EXCAVATION	CY	700.00	\$ 8.00	\$ 5,600.00	\$ 14.00	\$ 9,800.00	
203.37	SEGREGATING AND REHANDLING, NON- CONTAMINATED SOILS	CY	19,900.00	\$ 1.00	\$ 19,900.00	\$ 5.75	\$ 114,425.00	

ITEM NO.	DESCRIPTION	UNIT	B			C		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
203.53	LOW PERMEABILITY FILL (F)	CY	1,431.00	\$ 18.00	\$ 25,758.00	\$ 12.50	\$ 17,887.50	
203.55261	INSTALLATION AND REMOVAL OF SWZ - PORTABLE QUEUE TRAILER PLATFORM	U	4.00	\$ 800.00	\$ 3,200.00	\$ 835.00	\$ 3,340.00	
203.55264	INSTALLATION AND REMOVAL OF SWZ - MOBILE VIDEO TRAILER PLATFORM	U	2.00	\$ 800.00	\$ 1,600.00	\$ 835.00	\$ 1,670.00	
203.55549	GUARDRAIL 50' EAGRT OFFSET PLATFORM	U	9.00	\$ 1,100.00	\$ 9,900.00	\$ 925.00	\$ 8,325.00	
203.6	EMBANKMENT-IN-PLACE (F)	CY	38,668.00	\$ 4.00	\$ 154,672.00	\$ 7.00	\$ 270,676.00	
203.601	EMBANKMENT-IN-PLACE	CY	19,900.00	\$ 1.00	\$ 19,900.00	\$ 7.00	\$ 139,300.00	
206.1	COMMON STRUCTURE EXCAVATION	CY	8,900.00	\$ 3.00	\$ 26,700.00	\$ 6.65	\$ 59,185.00	
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	200.00	\$ 50.00	\$ 10,000.00	\$ 105.00	\$ 21,000.00	
206.2	ROCK STRUCTURE EXCAVATION	CY	450.00	\$ 15.00	\$ 6,750.00	\$ 35.00	\$ 15,750.00	
206.41	OBSTRUCTION REMOVAL FOR PIPE JACKING	LF	415.00	\$ 100.00	\$ 41,500.00	\$ 20.00	\$ 8,300.00	
207.3	UNCLASSIFIED CHANNEL EXCAVATION	CY	750.00	\$ 20.00	\$ 15,000.00	\$ 11.00	\$ 8,250.00	
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	5,412.00	\$ 45.00	\$ 243,540.00	\$ 22.50	\$ 121,770.00	
209.3	GRANULAR BACKFILL (SAND)	CY	140.00	\$ 25.00	\$ 3,500.00	\$ 22.50	\$ 3,150.00	
209.4	GRANULAR BACKFILL (GRAV)	CY	45.00	\$ 30.00	\$ 1,350.00	\$ 22.50	\$ 1,012.50	

ITEM NO.	DESCRIPTION	UNIT	B			C		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
209.5	GRANULAR BACKFILL FOR MSE WALLS	CY	14,651.00	\$ 30.00	\$ 439,530.00	\$ 21.85	\$ 320,124.35	
211.11	VIBRATION MONITORING SERVICES	HR	565.00	\$ 88.00	\$ 49,720.00	\$ 91.00	\$ 51,415.00	
211.12	SETTLEMENT MONITORING SERVICES	HR	80.00	\$ 79.00	\$ 6,320.00	\$ 50.00	\$ 4,000.00	
214	FINE GRADING	U	1.00	\$ 75,000.00	\$ 75,000.00	\$ 67,500.00	\$ 67,500.00	
304.101	SAND	CY	100.00	\$ 20.00	\$ 2,000.00	\$ 14.00	\$ 1,400.00	
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	7,235.00	\$ 22.00	\$ 159,170.00	\$ 19.60	\$ 141,806.00	
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	9,635.00	\$ 22.00	\$ 211,970.00	\$ 18.65	\$ 179,692.75	
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	1,800.00	\$ 75.00	\$ 135,000.00	\$ 75.00	\$ 135,000.00	
403.11001	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 1)	TON	5,900.00	\$ 75.00	\$ 442,500.00	\$ 75.00	\$ 442,500.00	
403.1109	HOT BITUMINOUS PAVEMENT, MACHINE METHOD, HIGH STRENGTH	TON	325.00	\$ 95.00	\$ 30,875.00	\$ 95.00	\$ 30,875.00	
403.11201	HBP, ASPHALT RUBBER GAP GRADED (HBP-ARGG) (QC/QA TIER 1)	TON	4,850.00	\$ 105.00	\$ 509,250.00	\$ 100.00	\$ 485,000.00	
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	805.00	\$ 120.00	\$ 96,600.00	\$ 120.00	\$ 96,600.00	
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	11,600.00	\$ 2.00	\$ 23,200.00	\$ 2.00	\$ 23,200.00	

ITEM NO.	DESCRIPTION	UNIT	B			C		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
403.6	PAVEMENT JOINT ADHESIVE	LF	95,100.00	\$ 0.50	\$ 47,550.00	\$ 0.35	\$ 33,285.00	
403.911	HOT BITUMINOUS BRIDGE PAVEMENT, 1" BASE COURSE (F)	TON	392.00	\$ 175.00	\$ 68,600.00	\$ 175.00	\$ 68,600.00	
403.98	HOT BITUMINOUS CONCRETE LEVELING, MACHINE METHOD	TON	5,200.00	\$ 72.00	\$ 374,400.00	\$ 72.00	\$ 374,400.00	
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	425.00	\$ 80.00	\$ 34,000.00	\$ 80.00	\$ 34,000.00	
417	COLD PLANING BITUMINOUS SURFACES	SY	50,350.00	\$ 2.00	\$ 100,700.00	\$ 1.50	\$ 75,525.00	
417.416	RUMBLE STRIPS, 16" WIDE	LF	14,200.00	\$ 0.80	\$ 11,360.00	\$ 0.70	\$ 9,940.00	
500.0201	ACCESS FOR BRIDGE CONSTRUCTION	U	1.00	\$ 334,250.00	\$ 334,250.00	\$ 250,000.00	\$ 250,000.00	
500.0202	ACCESS FOR BRIDGE CONSTRUCTION	U	1.00	\$ 309,250.00	\$ 309,250.00	\$ 250,000.00	\$ 250,000.00	
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$ 150,757.00	\$ 150,757.00	\$ 250,000.00	\$ 250,000.00	
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$ 190,900.00	\$ 190,900.00	\$ 250,000.00	\$ 250,000.00	
502.103	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$ 150,000.00	\$ 150,000.00	\$ 175,000.00	\$ 175,000.00	
502.104	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$ 55,000.00	\$ 55,000.00	\$ 100,000.00	\$ 100,000.00	
502.105	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$ 120,000.00	\$ 120,000.00	\$ 125,000.00	\$ 125,000.00	
503.212	COFFERDAMS	U	1.00	\$ 87,000.00	\$ 87,000.00	\$ 125,000.00	\$ 125,000.00	
503.213	COFFERDAMS	U	1.00	\$ 328,000.00	\$ 328,000.00	\$ 350,000.00	\$ 350,000.00	
503.214	COFFERDAMS	U	1.00	\$ 5,000.00	\$ 5,000.00	\$ 1.00	\$ 1.00	

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	B			C		
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
503.215	COFFERDAMS	U	1.00	\$ 3,500.00	\$ 3,500.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	30,000.00
503.216	COFFERDAMS	U	1.00	\$ 6,000.00	\$ 6,000.00	\$ 1.00	\$ 1.00	\$ 1.00	1.00
503.217	COFFERDAMS	U	1.00	\$ 3,500.00	\$ 3,500.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	30,000.00
503.218	COFFERDAMS	U	1.00	\$ 3,500.00	\$ 3,500.00	\$ 1.00	\$ 1.00	\$ 1.00	1.00
503.301	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 122,250.00	\$ 122,250.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	100,000.00
503.302	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 120,650.00	\$ 120,650.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	100,000.00
503.303	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 171,000.00	\$ 171,000.00	\$ 125,000.00	\$ 125,000.00	\$ 125,000.00	125,000.00
503.304	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 144,000.00	\$ 144,000.00	\$ 150,000.00	\$ 150,000.00	\$ 150,000.00	150,000.00
503.305	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 113,000.00	\$ 113,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	100,000.00
503.306	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 400,000.00	\$ 400,000.00	\$ 475,000.00	\$ 475,000.00	\$ 475,000.00	475,000.00
503.307	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 82,300.00	\$ 82,300.00	\$ 87,500.00	\$ 87,500.00	\$ 87,500.00	87,500.00
503.308	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 49,300.00	\$ 49,300.00	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00	75,000.00
503.309	COFFERDAMS WITH SHEETING LEFT IN PLACE	U	1.00	\$ 44,000.00	\$ 44,000.00	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00	75,000.00
503.310	COFFERDAMS WITH SHEETING LEFT IN PLACE	U	1.00	\$ 101,000.00	\$ 101,000.00	\$ 87,500.00	\$ 87,500.00	\$ 87,500.00	87,500.00
503.311	COFFERDAMS WITH SHEETING LEFT IN PLACE	U	1.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	50,000.00
504.1	COMMON BRIDGE EXCAVATION (F)	CY	6,367.00	\$ 20.00	\$ 127,340.00	\$ 10.00	\$ 63,670.00	\$ 63,670.00	63,670.00
504.101	COMMON BRIDGE EXCAVATION	CY	10,190.00	\$ 10.00	\$ 101,900.00	\$ 10.00	\$ 101,900.00	\$ 101,900.00	101,900.00

ITEM NO.	DESCRIPTION	UNIT	B			C		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
504.2	ROCK BRIDGE EXCAVATION	CY	1,546.00	\$ 10.00	\$ 15,460.00	\$ 40.00	\$ 61,840.00	
508	STRUCTURAL FILL	CY	1,479.00	\$ 40.00	\$ 59,160.00	\$ 26.75	\$ 39,563.25	
509.1	MOBILIZATION AND DEMOBIL OF DRILLED SHAFT DRILLING EQUIPMENT	U	1.00	\$ 7,950.00	\$ 7,950.00	\$ 10,000.00	\$ 10,000.00	
509.2	DRILLED SHAFT	LF	2,200.00	\$ 165.00	\$ 363,000.00	\$ 210.00	\$ 462,000.00	
509.3	OBSTRUCTION REMOVAL	LF	115.00	\$ 125.00	\$ 14,375.00	\$ 100.00	\$ 11,500.00	
510.101	PILE DRIVING EQUIPMENT	U	1.00	\$ 125,500.00	\$ 125,500.00	\$ 50,000.00	\$ 50,000.00	
510.102	PILE DRIVING EQUIPMENT	U	1.00	\$ 99,000.00	\$ 99,000.00	\$ 50,000.00	\$ 50,000.00	
510.103	PILE DRIVING EQUIPMENT	U	1.00	\$ 71,000.00	\$ 71,000.00	\$ 50,000.00	\$ 50,000.00	
510.105	PILE DRIVING EQUIPMENT	U	1.00	\$ 102,500.00	\$ 102,500.00	\$ 50,000.00	\$ 50,000.00	
510.106	PILE DRIVING EQUIPMENT	U	1.00	\$ 90,000.00	\$ 90,000.00	\$ 50,000.00	\$ 50,000.00	
510.6101	FURNISHING & DRIVING STEEL BEARING PILES	LB	279,260.00	\$ 0.39	\$ 108,911.40	\$ 0.44	\$ 122,874.40	
510.6102	FURNISHING & DRIVING STEEL BEARING PILES	LB	275,420.00	\$ 0.39	\$ 107,413.80	\$ 0.44	\$ 121,184.80	
510.6103	FURNISHING & DRIVING STEEL BEARING PILES	LB	226,000.00	\$ 0.39	\$ 88,140.00	\$ 0.44	\$ 99,440.00	
510.6105	FURNISHING & DRIVING STEEL BEARING PILES	LB	341,880.00	\$ 0.39	\$ 133,333.20	\$ 0.44	\$ 150,427.20	
510.6106	FURNISHING AND DRIVING STEEL BEARING PILES	LB	181,440.00	\$ 0.39	\$ 70,761.60	\$ 0.44	\$ 79,833.60	
510.6501	DRIVING-POINTS FOR STEEL BEARING PILES	EA	74.00	\$ 94.50	\$ 6,993.00	\$ 200.00	\$ 14,800.00	
510.6502	DRIVING-POINTS FOR STEEL BEARING PILES	EA	73.00	\$ 102.00	\$ 7,446.00	\$ 200.00	\$ 14,600.00	

ITEM NO.	DESCRIPTION	UNIT	B			C		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
510.6503	DRIVING-POINTS FOR STEEL BEARING PILES	EA	81.00	\$ 94.50	\$ 7,654.50	\$ 200.00	\$ 16,200.00	
510.6505	DRIVING-POINTS FOR STEEL BEARING PILES	EA	98.00	\$ 94.50	\$ 9,261.00	\$ 200.00	\$ 19,600.00	
510.6506	DRIVING POINTS FOR STEEL BEARING PILES	EA	99.00	\$ 84.00	\$ 8,316.00	\$ 200.00	\$ 19,800.00	
510.8	PILE REMOVAL	EA	37.00	\$ 200.00	\$ 7,400.00	\$ 500.00	\$ 18,500.00	
510.9	PILE SPLICES	EA	174.00	\$ 50.00	\$ 8,700.00	\$ 1.00	\$ 174.00	
512.02	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	20.00	\$ 750.00	\$ 15,000.00	\$ 600.00	\$ 12,000.00	
520.0102	CONCRETE CLASS AA (QC/QA) (F)	CY	144.00	\$ 825.00	\$ 118,800.00	\$ 750.00	\$ 108,000.00	
520.0201	CONCRETE CLASS AA ABOVE FOOTINGS	CY	5.00	\$ 800.00	\$ 4,000.00	\$ 1,000.00	\$ 5,000.00	
520.02021	CONCRETE CLASS AA, RAIL SUPPORT SLAB (QC/QA) (F)	CY	70.00	\$ 360.00	\$ 25,200.00	\$ 300.00	\$ 21,000.00	
520.02022	CONCRETE CLASS AA, RAIL SUPPORT SLAB (QC/QA) (F)	CY	150.00	\$ 360.00	\$ 54,000.00	\$ 300.00	\$ 45,000.00	
520.0302	CONCRETE CLASS AA APPROACH SLABS (QC/QA) (F)	CY	1,062.00	\$ 320.00	\$ 339,840.00	\$ 300.00	\$ 318,600.00	
520.1	CONCRETE CLASS A	CY	12.00	\$ 950.00	\$ 11,400.00	\$ 950.00	\$ 11,400.00	
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	2,010.00	\$ 550.00	\$ 1,105,500.00	\$ 500.00	\$ 1,005,000.00	
520.2	CONCRETE CLASS B	CY	60.00	\$ 330.00	\$ 19,800.00	\$ 400.00	\$ 24,000.00	
520.213	CONCRETE CLASS B, FOOTINGS (ON SOIL) (F)	CY	1,901.00	\$ 260.00	\$ 494,260.00	\$ 300.00	\$ 570,300.00	
520.421	CONCRETE CLASS F, FLOWABLE FILL, EXCAVATABLE	CY	130.00	\$ 80.00	\$ 10,400.00	\$ 125.00	\$ 16,250.00	

ITEM NO.	DESCRIPTION	UNIT	B			C		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
520.5	LIGHTWEIGHT FOAM CONCRETE (F)	CY	212.00	\$ 125.00	\$ 26,500.00	\$ 150.00	\$ 31,800.00	
520.71026	CONCRETE BRIDGE DECK (QC/QA)(PANEL OPTION)(F)	CY	604.00	\$ 850.00	\$ 513,400.00	\$ 800.00	\$ 483,200.00	
520.72026	CONCRETE BRIDGE DECK (QC/QA)(PANEL OPTION)(F)	CY	803.00	\$ 850.00	\$ 682,550.00	\$ 750.00	\$ 602,250.00	
520.7302	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	190.00	\$ 650.00	\$ 123,500.00	\$ 650.00	\$ 123,500.00	
520.74026	CONCRETE BRIDGE DECK (QC/QA) (PANEL OPTION)(F)	CY	160.00	\$ 800.00	\$ 128,000.00	\$ 900.00	\$ 144,000.00	
520.7502	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	144.00	\$ 800.00	\$ 115,200.00	\$ 800.00	\$ 115,200.00	
528.2128	PRESTRESSED CONCRETE BEAMS, NEXT-F 28" (F)	LF	839.00	\$ 381.00	\$ 319,659.00	\$ 350.00	\$ 293,650.00	
528.51	PRESTRESSED CONCRETE DECK PANELS (F)	SF	3,978.00	\$ 16.75	\$ 66,631.50	\$ 20.00	\$ 79,560.00	
534.3	WATER REPELLENT (SILANE/ SILOXANE)	GAL	423.00	\$ 75.00	\$ 31,725.00	\$ 60.00	\$ 25,380.00	
538.2	BARRIER MEMBRANE, PEEL AN STICK - VERTICAL SURFACES (F)	SY	371.00	\$ 40.00	\$ 14,840.00	\$ 50.00	\$ 18,550.00	
538.5	BARRIER MEMBRANE, HEAT WELDED (F)	SY	830.00	\$ 18.00	\$ 14,940.00	\$ 20.00	\$ 16,600.00	

ITEM NO.	DESCRIPTION	UNIT	B			C		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	6,085.00	\$ 18.00	\$ 109,530.00	\$ 20.00	\$ 121,700.00	
541.1	PVC WATERSTOPS, NH TYPE 1 (F)	LF	56.00	\$ 7.00	\$ 392.00	\$ 5.00	\$ 280.00	
541.2	PVC WATERSTOPS, NH TYPE 2 (F)	LF	406.00	\$ 7.00	\$ 2,842.00	\$ 5.00	\$ 2,030.00	
541.3	PVC WATERSTOPS, NH TYPE 3 (F)	LF	71.00	\$ 7.00	\$ 497.00	\$ 5.00	\$ 355.00	
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	721.00	\$ 10.00	\$ 7,210.00	\$ 10.00	\$ 7,210.00	
544	REINFORCING STEEL (F)	LB	377,959.00	\$ 1.00	\$ 377,959.00	\$ 1.05	\$ 396,856.95	
544.1	REINFORCING STEEL (ROADWAY)	LB	5,850.00	\$ 2.00	\$ 11,700.00	\$ 1.00	\$ 5,850.00	
544.11	REINFORCING STEEL- MECHANICAL CONNECTORS (F)	LB	389.00	\$ 2.49	\$ 968.61	\$ 3.00	\$ 1,167.00	
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	748,882.00	\$ 1.10	\$ 823,770.20	\$ 1.10	\$ 823,770.20	
544.21	REINFORCING STEEL, EPOXY COATED,MECHANICAL CONNECTORS (F)	LB	3,881.00	\$ 2.20	\$ 8,538.20	\$ 3.50	\$ 13,583.50	
544.7	SYNTHETIC FIBER REINFORCEMENT (F)	LB	5,936.00	\$ 7.80	\$ 46,300.80	\$ 7.50	\$ 44,520.00	
547	SHEAR CONNECTORS (F)	EA	11,072.00	\$ 5.64	\$ 62,446.08	\$ 4.00	\$ 44,288.00	
548.21	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	26.00	\$ 1,224.00	\$ 31,824.00	\$ 1,000.00	\$ 26,000.00	
548.22	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	22.00	\$ 1,314.00	\$ 28,908.00	\$ 1,000.00	\$ 22,000.00	
548.23	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	52.00	\$ 727.00	\$ 37,804.00	\$ 1,000.00	\$ 52,000.00	

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	B		C	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
548.24	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	16.00	\$ 1,400.00	\$ 22,400.00	\$ 1,000.00	\$ 16,000.00
548.25	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	12.00	\$ 1,665.00	\$ 19,980.00	\$ 1,500.00	\$ 18,000.00
550.101	STRUCTURAL STEEL (F)	LB	472,365.00	\$ 1.47	\$ 694,376.55	\$ 1.45	\$ 684,929.25
550.102	STRUCTURAL STEEL (F)	LB	1,020,550.00	\$ 1.47	\$ 1,500,208.50	\$ 1.45	\$ 1,479,797.50
550.104	STRUCTURAL STEEL (F)	LB	121,500.00	\$ 1.50	\$ 182,250.00	\$ 1.75	\$ 212,625.00
550.105	STRUCTURAL STEEL (F)	LB	236,967.00	\$ 1.50	\$ 355,450.50	\$ 1.60	\$ 379,147.20
559.4	ELASTOMERIC PLUG TYPE EXPANSION JOINT (F)	LF	678.00	\$ 155.00	\$ 105,090.00	\$ 110.00	\$ 74,580.00
560.104	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	24.00	\$ 540.00	\$ 12,960.00	\$ 600.00	\$ 14,400.00
561.110	PREFABRICATED EXPANSION JOINT, TYPE A (F)	LF	66.00	\$ 520.00	\$ 34,320.00	\$ 700.00	\$ 46,200.00
563.22	BRIDGE RAIL T2 (F)	LF	1,403.00	\$ 97.00	\$ 136,091.00	\$ 91.00	\$ 127,673.00
563.221	BRIDGE RAIL T2 WITH PROTECTIVE SCREENING (F)	LF	507.00	\$ 144.00	\$ 73,008.00	\$ 137.00	\$ 69,459.00
563.223	BRIDGE RAIL T2 WITH SNOW SCREENING (F)	LF	542.00	\$ 134.00	\$ 72,628.00	\$ 127.00	\$ 68,834.00
565.222	BRIDGE APPROACH RAIL T2 (STEEL POSTS)	U	18.00	\$ 3,870.00	\$ 69,660.00	\$ 3,750.00	\$ 67,500.00
582.1	SLOPE PAVING WITH CONCRETE (F)	SY	591.00	\$ 55.00	\$ 32,505.00	\$ 55.00	\$ 32,505.00
585.2	STONE FILL, CLASS B	CY	885.00	\$ 30.00	\$ 26,550.00	\$ 32.00	\$ 28,320.00
585.21	STONE FILL, CLASS B (BRIDGE)	CY	2,008.00	\$ 30.00	\$ 60,240.00	\$ 32.50	\$ 65,260.00

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	B		C	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
585.3	STONE FILL, CLASS C	CY	500.00	\$ 35.00	\$ 17,500.00	\$ 32.00	\$ 16,000.00
585.5	STONE FILL, CLASS E	CY	185.00	\$ 38.00	\$ 7,030.00	\$ 25.00	\$ 4,625.00
585.7	STONE FILL, CLASS G	CY	31.00	\$ 40.00	\$ 1,240.00	\$ 33.00	\$ 1,023.00
592.1	MECHANICALLY STABILIZED EARTH RETAINING WALL	SF	19,769.00	\$ 30.00	\$ 593,070.00	\$ 30.00	\$ 593,070.00
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	4,637.00	\$ 2.00	\$ 9,274.00	\$ 2.00	\$ 9,274.00
593.521	PLASTIC GEOMEMBRANE LINER (40 MIL)	SY	275.00	\$ 8.00	\$ 2,200.00	\$ 8.00	\$ 2,200.00
594.2	WOOD PANEL SOUND ABATEMENT WALL	SF	44,750.00	\$ 15.00	\$ 671,250.00	\$ 20.00	\$ 895,000.00
603.0001	VIDEO INSPECTION	LF	8,841.00	\$ 0.90	\$ 7,956.90	\$ 1.00	\$ 8,841.00
603.00215	15" R.C. PIPE, 2000D	LF	4,950.00	\$ 39.00	\$ 193,050.00	\$ 40.00	\$ 198,000.00
603.00218	18" R.C. PIPE, 2000D	LF	1,700.00	\$ 41.00	\$ 69,700.00	\$ 44.00	\$ 74,800.00
603.00224	24" R.C. PIPE, 2000D	LF	165.00	\$ 55.00	\$ 9,075.00	\$ 58.00	\$ 9,570.00
603.00315	15" R.C. PIPE, 3000D	LF	420.00	\$ 40.00	\$ 16,800.00	\$ 42.00	\$ 17,640.00
603.00318	18" R.C. PIPE, 3000D	LF	16.00	\$ 55.00	\$ 880.00	\$ 60.00	\$ 960.00
603.00324	24" R.C. PIPE, 3000D	LF	78.00	\$ 75.00	\$ 5,850.00	\$ 72.00	\$ 5,616.00
603.00336	36" R.C. PIPE, 3000D	LF	290.00	\$ 150.00	\$ 43,500.00	\$ 137.00	\$ 39,730.00
603.30115	15" R.C. END SECTIONS	EA	14.00	\$ 525.00	\$ 7,350.00	\$ 595.00	\$ 8,330.00
603.30118	18" R.C. END SECTIONS	EA	5.00	\$ 625.00	\$ 3,125.00	\$ 645.00	\$ 3,225.00
603.30124	24" R.C. END SECTIONS	EA	6.00	\$ 830.00	\$ 4,980.00	\$ 840.00	\$ 5,040.00
603.30136	36" R.C. END SECTIONS	EA	1.00	\$ 1,250.00	\$ 1,250.00	\$ 1,285.00	\$ 1,285.00

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	B		C	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
603.30148	48" R.C. END SECTIONS	EA	1.00	\$ 1,750.00	\$ 1,750.00	\$ 1,750.00	\$ 1,750.00
603.44015	15" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	100.00	\$ 30.00	\$ 3,000.00	\$ 35.00	\$ 3,500.00
603.7324	24" COMBINED JACKED AND CONVENTIONAL TRENCH PIPE INSTALLATION	U	2.00	\$ 80,000.00	\$ 160,000.00	\$ 75,000.00	\$ 150,000.00
603.7348	48" COMBINED JACKED AND CONVENTIONAL TRENCH PIPE INSTALLATION	U	1.00	\$ 145,000.00	\$ 145,000.00	\$ 225,000.00	\$ 225,000.00
603.80212	12" PLASTIC PIPE (SMOOTH INTERIOR)	LF	165.00	\$ 30.00	\$ 4,950.00	\$ 25.00	\$ 4,125.00
603.80215	15" PLASTIC PIPE (SMOOTH INTERIOR)	LF	105.00	\$ 31.00	\$ 3,255.00	\$ 30.00	\$ 3,150.00
603.80218	18" PLASTIC PIPE (SMOOTH INTERIOR)	LF	77.00	\$ 37.00	\$ 2,849.00	\$ 36.00	\$ 2,772.00
603.80224	24" PLASTIC PIPE (SMOOTH INTERIOR)	LF	490.00	\$ 42.00	\$ 20,580.00	\$ 47.00	\$ 23,030.00
603.91118	18" BACKFLOW PREVENTION CHECK VALVE, EXTERIOR DUCKBILL, 18" PIPE	EA	1.00	\$ 4,500.00	\$ 4,500.00	\$ 3,900.00	\$ 3,900.00
603.91124	24" BACKFLOW PREVENTION CHECK VALVE, EXTERIOR DUCKBILL, 24" PIPE	EA	1.00	\$ 7,500.00	\$ 7,500.00	\$ 7,300.00	\$ 7,300.00

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	B		C	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
603.91148	48" BACKFLOW PREVENTION CHECK VALVE, EXTERIOR DUCKBILL, 48" PIPE	EA	1.00	\$ 26,000.00	\$ 26,000.00	\$ 26,000.00	\$ 26,000.00
604.0007	POLYETHYLENE LINER	EA	104.00	\$ 150.00	\$ 15,600.00	\$ 150.00	\$ 15,600.00
604.114	CATCH BASINS TYPE A, 4-FOOT DIAMETER	U	105.00	\$ 2,140.00	\$ 224,700.00	\$ 1,900.00	\$ 199,500.00
604.115	CATCH BASINS TYPE A, 5-FOOT DIAMETER	U	4.00	\$ 2,550.00	\$ 10,200.00	\$ 2,200.00	\$ 8,800.00
604.116	CATCH BASINS TYPE A, 6-FOOT DIAMETER	U	9.00	\$ 2,850.00	\$ 25,650.00	\$ 3,700.00	\$ 33,300.00
604.118	CATCH BASIN, TYPE A, 8-FOOT DIAMETER	U	2.10	\$ 6,500.00	\$ 13,650.00	\$ 8,000.00	\$ 16,800.00
604.15	CATCH BASINS TYPE E	U	6.00	\$ 2,200.00	\$ 13,200.00	\$ 2,100.00	\$ 12,600.00
604.155	CATCH BASINS TYPE E, 5-FOOT DIAMETER	U	3.30	\$ 2,350.00	\$ 7,755.00	\$ 2,300.00	\$ 7,590.00
604.324	DRAINAGE MANHOLES, 4-FOOT DIAMETER	U	10.00	\$ 2,000.00	\$ 20,000.00	\$ 1,900.00	\$ 19,000.00
604.325	DRAINAGE MANHOLES, 5-FOOT DIAMETER	U	2.40	\$ 2,500.00	\$ 6,000.00	\$ 2,200.00	\$ 5,280.00
604.328	DRAINAGE MANHOLES, 8-FOOT DIAMETER	U	1.00	\$ 5,500.00	\$ 5,500.00	\$ 5,000.00	\$ 5,000.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	8.00	\$ 450.00	\$ 3,600.00	\$ 450.00	\$ 3,600.00
604.51	RECONSTRUCTING/ADJUSTING SEWER MANHOLES	LF	15.00	\$ 450.00	\$ 6,750.00	\$ 500.00	\$ 7,500.00

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	B		C	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
604.52	RECONSTRUCTING/ADJUSTING DRAINAGE MANHOLES	LF	8.00	\$ 400.00	\$ 3,200.00	\$ 500.00	\$ 4,000.00
604.62	DRAINAGE MANHOLE COVERS AND FRAMES	EA	1.00	\$ 830.00	\$ 830.00	\$ 500.00	\$ 500.00
604.9101	OUTLET CONTROL STRUCTURE	U	1.00	\$ 3,200.00	\$ 3,200.00	\$ 2,100.00	\$ 2,100.00
604.9102	OUTLET CONTROL STRUCTURE	U	1.00	\$ 3,200.00	\$ 3,200.00	\$ 2,100.00	\$ 2,100.00
604.921	LEACHING CHAMBER TYPE 1	U	6.00	\$ 1,200.00	\$ 7,200.00	\$ 2,800.00	\$ 16,800.00
604.922	LEACHING CHAMBER TYPE 2	U	5.00	\$ 1,200.00	\$ 6,000.00	\$ 2,800.00	\$ 14,000.00
605.506	6" PERF. CORR. POLYETHYL PIPE UND.	LF	1,150.00	\$ 15.00	\$ 17,250.00	\$ 16.85	\$ 19,377.50
606.1254	BEAM GUARDRAIL (TERM. UNI TYPE EAGRT 50 FT) (STEEL POST)	U	9.00	\$ 2,070.00	\$ 18,630.00	\$ 2,000.00	\$ 18,000.00
606.127	BEAM GUARDRAIL (TERM. UNI TYPE G 2) (STEEL POST)	U	9.00	\$ 515.00	\$ 4,635.00	\$ 500.00	\$ 4,500.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCKS (STEEL POSTS)	LF	7,050.00	\$ 17.50	\$ 123,375.00	\$ 17.00	\$ 119,850.00
606.4139	SINGLE SLOPE CONCRETE MEDIAN BARRIER (MODIFIED) (PRECAST)	LF	3,700.00	\$ 82.00	\$ 303,400.00	\$ 98.20	\$ 363,340.00
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	7,500.00	\$ 15.00	\$ 112,500.00	\$ 20.00	\$ 150,000.00
606.4174	PCB FOR TEMPORARY TRAFFIC CONTROL - BRACED	LF	1,800.00	\$ 60.00	\$ 108,000.00	\$ 75.00	\$ 135,000.00

ITEM NO.	DESCRIPTION	B			C		
		UNIT	QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
606.42239	MODIFIED SINGLE SLOPE CONCRETE MEDIAN BARRIER, CAST-IN-PLACE	LF	480.00	\$ 172.00	\$ 82,560.00	\$ 120.00	\$ 57,600.00
606.49291	TRANSITION MODIFIED SS CONCRETE BARRIER, TYPE 1 CONTRACTOR'S OPTION	U	2.00	\$ 23,000.00	\$ 46,000.00	\$ 17,500.00	\$ 35,000.00
606.49292	TRANSITION MODIFIED SS CONCRETE BARRIER, TYPE 2 CONTRACTOR'S OPTION	U	1.00	\$ 5,000.00	\$ 5,000.00	\$ 6,000.00	\$ 6,000.00
606.49293	TRANSITION MODIFIED SS CONCRETE BARRIER, TYPE 3 CONTRACTOR'S OPTION	U	1.00	\$ 71,000.00	\$ 71,000.00	\$ 24,000.00	\$ 24,000.00
606.49294	TRANSITION MODIFIED SS CONCRETE BARRIER, TYPE 4 CONTRACTOR'S OPTION	U	1.00	\$ 31,000.00	\$ 31,000.00	\$ 40,000.00	\$ 40,000.00
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE), TEST LEVEL 3	U	5.00	\$ 3,000.00	\$ 15,000.00	\$ 3,000.00	\$ 15,000.00
607.360	CHAIN LINK FENCE WITH VINYL COATED STEEL FABRIC, 6' HIGH	LF	1,450.00	\$ 23.00	\$ 33,350.00	\$ 18.00	\$ 26,100.00
607.4360	POST ASSEMBLIES FOR CHAIN LINK FENCE WITH VINYL CTD STL FABRIC, 6' HIGH	EA	25.00	\$ 317.00	\$ 7,925.00	\$ 200.00	\$ 5,000.00

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	B		C	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
607.73610	10' OPENING DOUBLE GATE, CHAIN LINK VINYL COATED STEEL FABRIC, 6' HIGH	U	3.00	\$ 475.00	\$ 1,425.00	\$ 1,500.00	\$ 4,500.00
608.12	2" BITUMINOUS SIDEWALK (F)	SY	62.00	\$ 22.00	\$ 1,364.00	\$ 15.00	\$ 930.00
608.24	4" CONCRETE SIDEWALK (F)	SY	55.00	\$ 42.00	\$ 2,310.00	\$ 40.00	\$ 2,200.00
608.28	8" CONCRETE SIDEWALK (F)	SY	160.00	\$ 46.00	\$ 7,360.00	\$ 50.00	\$ 8,000.00
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	10.00	\$ 350.00	\$ 3,500.00	\$ 300.00	\$ 3,000.00
609.01	STRAIGHT GRANITE CURB	LF	230.00	\$ 17.90	\$ 4,117.00	\$ 18.80	\$ 4,324.00
609.02	CURVED GRANITE CURB	LF	35.00	\$ 27.00	\$ 945.00	\$ 28.35	\$ 992.25
609.21	STRAIGHT GRANITE SLOPE CURB	LF	8,850.00	\$ 12.85	\$ 113,722.50	\$ 13.50	\$ 119,475.00
609.22	STRAIGHT GRANITE SLOPE CURB WITH RADIAL JOINTS	LF	60.00	\$ 12.85	\$ 771.00	\$ 13.50	\$ 810.00
609.23	CURVED GRANITE SLOPE CURB	LF	6.00	\$ 75.00	\$ 450.00	\$ 80.00	\$ 480.00
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	3,000.00	\$ 4.00	\$ 12,000.00	\$ 4.00	\$ 12,000.00
611.07220	20" CEMENT LINED DUCTILE IRON RESTRAINED JOINT WATER PIPE, CL 52	LF	130.00	\$ 180.00	\$ 23,400.00	\$ 195.00	\$ 25,350.00
611.35236	36" CASING PIPE W/ 20" CEM LINED DUCT IRON REST JT CARRIER PIPE, CL 52	LF	120.00	\$ 500.00	\$ 60,000.00	\$ 400.00	\$ 48,000.00
611.70020	20" FITTINGS	EA	10.00	\$ 2,250.00	\$ 22,500.00	\$ 2,000.00	\$ 20,000.00
611.72020	20" BUTTERFLY VALVE	EA	1.00	\$ 5,000.00	\$ 5,000.00	\$ 5,700.00	\$ 5,700.00
611.951	WATER MAIN INSULATION	SY	120.00	\$ 9.00	\$ 1,080.00	\$ 15.00	\$ 1,800.00

ITEM NO.	DESCRIPTION	UNIT	B			C		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
614.331	3" STEEL CONDUIT	LF	230.00	\$ 16.50	\$ 3,795.00	\$ 20.00	\$ 4,600.00	
614.3429	4 INCH 2-DUCT STEEL CONDUIT (BRIDGE)	LF	572.00	\$ 48.00	\$ 27,456.00	\$ 47.00	\$ 26,884.00	
614.522	MOLDED PULL BOX 13"X24"	EA	12.00	\$ 310.00	\$ 3,720.00	\$ 325.00	\$ 3,900.00	
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	1,825.00	\$ 6.45	\$ 11,771.25	\$ 6.25	\$ 11,406.25	
614.73118	3" PVC CONDUIT, SCHEDULE 80	LF	200.00	\$ 21.00	\$ 4,200.00	\$ 20.00	\$ 4,000.00	
614.74218	4" 2-DUCT PVC CONDUIT, SCHEDULE 80	LF	384.00	\$ 15.45	\$ 5,932.80	\$ 15.00	\$ 5,760.00	
615.012	TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS (F)	SF	311.00	\$ 55.00	\$ 17,105.00	\$ 55.00	\$ 17,105.00	
615.022	TRAFFIC SIGN TYPE B, BREAKAWAY MOUNTS (F)	SF	149.50	\$ 89.00	\$ 13,305.50	\$ 90.00	\$ 13,455.00	
615.03	TRAFFIC SIGN TYPE C (F)	SF	275.00	\$ 46.50	\$ 12,787.50	\$ 50.00	\$ 13,750.00	
615.032	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS (F)	SF	50.00	\$ 113.00	\$ 5,650.00	\$ 125.00	\$ 6,250.00	
615.034	RELOCATING TRAFFIC SIGN, TYPE C	U	2.00	\$ 260.00	\$ 520.00	\$ 100.00	\$ 200.00	
615.04	TRAFFIC SIGN TYPE AA (F)	SF	601.00	\$ 18.50	\$ 11,118.50	\$ 20.00	\$ 12,020.00	
615.05	TRAFFIC SIGN TYPE BB (F)	SF	36.00	\$ 15.50	\$ 558.00	\$ 15.00	\$ 540.00	
615.06	TRAFFIC SIGN TYPE CC (F)	SF	28.50	\$ 12.50	\$ 356.25	\$ 12.00	\$ 342.00	
615.20001	CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$ 43,775.00	\$ 43,775.00	\$ 45,000.00	\$ 45,000.00	
615.20002	CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$ 31,825.00	\$ 31,825.00	\$ 32,500.00	\$ 32,500.00	
615.20301	REMOVING CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$ 3,100.00	\$ 3,100.00	\$ 3,000.00	\$ 3,000.00	

ITEM NO.	DESCRIPTION	UNIT	B			C		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
616.191	ALTERATIONS TO TRAFFIC SIGNALS	U	1.00	\$ 4,325.00	\$ 4,325.00	\$ 4,200.00	\$ 4,200.00	
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	766,000.00	\$ 1.00	\$ 766,000.00	\$ 1.00	\$ 766,000.00	
618.7	FLAGGERS	HR	2,400.00	\$ 22.00	\$ 52,800.00	\$ 20.00	\$ 48,000.00	
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$ 125,000.00	\$ 125,000.00	\$ 600,000.00	\$ 600,000.00	
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	3.00	\$ 7,500.00	\$ 22,500.00	\$ 7,500.00	\$ 22,500.00	
619.27	TRAILER-MOUNTED SPEED LIMIT SIGN	U	2.00	\$ 2,500.00	\$ 5,000.00	\$ 2,500.00	\$ 5,000.00	
619.501	SMART WORK ZONE DEPLOYMENT	U	1.00	\$ 8,500.00	\$ 8,500.00	\$ 8,250.00	\$ 8,250.00	
619.502	SMART WORK ZONE COST (WINTER)	MON	12.00	\$ 920.00	\$ 11,040.00	\$ 895.00	\$ 10,740.00	
619.503	SMART WORK ZONE COST (SUMMER)	MON	24.00	\$ 615.00	\$ 14,760.00	\$ 595.00	\$ 14,280.00	
619.51	PORTABLE QUEUE TRAILER/ SENSOR (PQT)	MON	252.00	\$ 515.00	\$ 129,780.00	\$ 500.00	\$ 126,000.00	
619.52	PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)	MON	72.00	\$ 710.00	\$ 51,120.00	\$ 690.00	\$ 49,680.00	
619.541	MOBILE VIDEO TRAILER WITH PAN TILT ZOOM (PTZ) (SALVAGE TO DEPARTMENT)	U	1.00	\$ 28,850.00	\$ 28,850.00	\$ 28,000.00	\$ 28,000.00	
619.549	MAINTENANCE & OPERATIONAL MONTHLY COSTS FOR TRAILER WITH PTZ	MON	36.00	\$ 200.00	\$ 7,200.00	\$ 195.00	\$ 7,020.00	
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	2.00	\$ 15,000.00	\$ 30,000.00	\$ 10,000.00	\$ 20,000.00	

ITEM NO.	DESCRIPTION	UNIT	B			C		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
619.91	RELOCATE SMART WORK ZONE DEVICE	U	4.00	\$ 260.00	\$ 1,040.00	\$ 245.00	\$ 980.00	
621.1	RETROREFLECTIVE MEDIAN BARRIER DELINEATOR	EA	45.00	\$ 5.00	\$ 225.00	\$ 10.00	\$ 450.00	
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	137.00	\$ 3.10	\$ 424.70	\$ 5.00	\$ 685.00	
621.31	SINGLE DELINEATOR WITH POST	EA	155.00	\$ 33.00	\$ 5,115.00	\$ 30.00	\$ 4,650.00	
621.32	DOUBLE DELINEATOR WITH POST	EA	14.00	\$ 36.00	\$ 504.00	\$ 35.00	\$ 490.00	
622.1	STEEL WITNESS MARKERS	EA	39.00	\$ 26.00	\$ 1,014.00	\$ 25.00	\$ 975.00	
622.2	CONCRETE BOUNDS	EA	4.00	\$ 360.00	\$ 1,440.00	\$ 300.00	\$ 1,200.00	
625.2	CONCRETE LIGHT POLE BASES, TYPE B	EA	6.00	\$ 645.00	\$ 3,870.00	\$ 625.00	\$ 3,750.00	
625.622	RESET LIGHT POLE HIGHWAY WITH BREAKAWAY BASE	EA	6.00	\$ 1,030.00	\$ 6,180.00	\$ 1,000.00	\$ 6,000.00	
628.2	SAWED BITUMINOUS PAVEMENT	LF	2,700.00	\$ 2.00	\$ 5,400.00	\$ 2.95	\$ 7,965.00	
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	145.00	\$ 0.15	\$ 21.75	\$ 0.75	\$ 108.75	
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	316,750.00	\$ 0.13	\$ 41,177.50	\$ 0.13	\$ 41,177.50	
632.0108	RETROREFLECTIVE PAINT PAVE. MARKING, 8" LINE	LF	12.00	\$ 0.75	\$ 9.00	\$ 0.40	\$ 4.80	
632.0112	RETROREFLECTIVE PAINT PAVE. MARKING, 12" LINE	LF	6,500.00	\$ 0.25	\$ 1,625.00	\$ 0.25	\$ 1,625.00	

ITEM NO.	DESCRIPTION	UNIT	B			C		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
632.0118	RETROREFLECTIVE PAINT PAVE. MARKING, 18" LINE	LF	55.00	\$ 3.00	\$ 165.00	\$ 1.12	\$ 61.60	
632.3108	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 8" LINE	LF	12.00	\$ 1.00	\$ 12.00	\$ 0.90	\$ 10.80	
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	2,650.00	\$ 1.75	\$ 4,637.50	\$ 1.65	\$ 4,372.50	
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	55.00	\$ 4.00	\$ 220.00	\$ 2.48	\$ 136.40	
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	260.00	\$ 8.00	\$ 2,080.00	\$ 4.95	\$ 1,287.00	
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	48,350.00	\$ 0.35	\$ 16,922.50	\$ 0.35	\$ 16,922.50	
632.912	OBLITERATE PAVE. MARKING LINE, OVER 12" WIDE	LF	55.00	\$ 1.00	\$ 55.00	\$ 0.95	\$ 52.25	
643.22	FERTILIZER FOR REFERTILIZATION	TON	1.00	\$ 750.00	\$ 750.00	\$ 750.00	\$ 750.00	
645.0001	TURBIDITY BARRIER	LF	1,500.00	\$ 20.00	\$ 30,000.00	\$ 20.00	\$ 30,000.00	
645.113	HYDRAULIC MULCH	LB	6,550.00	\$ 0.60	\$ 3,930.00	\$ 0.60	\$ 3,930.00	
645.119	MULCH WITH TACKIFIERS	A	0.20	\$ 800.00	\$ 160.00	\$ 800.00	\$ 160.00	
645.12	TEMPORARY MULCH	A	11.50	\$ 750.00	\$ 8,625.00	\$ 750.00	\$ 8,625.00	
645.3	EROSION STONE	TON	4,200.00	\$ 17.00	\$ 71,400.00	\$ 22.00	\$ 92,400.00	

ITEM NO.	DESCRIPTION				B		C	
		UNIT	QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
645.44	TEMPORARY SLOPE STABILIZATION TYPE D (WILDLIFE FRIENDLY)	SY	8,800.00	\$ 1.50	\$ 13,200.00	\$ 1.29	\$ 11,352.00	
645.46	PERMANENT CHANNEL STABILIZATION TYPE B	SY	5,800.00	\$ 3.00	\$ 17,400.00	\$ 4.50	\$ 26,100.00	
645.48	EROSION CONTROL MIX	CY	5,000.00	\$ 15.00	\$ 75,000.00	\$ 20.00	\$ 100,000.00	
645.481	WOOD CHIPS FOR EROSION CONTROL	CY	600.00	\$ 12.00	\$ 7,200.00	\$ 15.00	\$ 9,000.00	
645.482	STUMP GRINDINGS FOR TEMPORARY EROSION CONTROL	CY	2,400.00	\$ 12.00	\$ 28,800.00	\$ 13.00	\$ 31,200.00	
645.51	HAY BALES FOR TEMPORARY EROSION CONTROL	EA	500.00	\$ 8.00	\$ 4,000.00	\$ 8.00	\$ 4,000.00	
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	940.00	\$ 6.00	\$ 5,640.00	\$ 4.00	\$ 3,760.00	
645.52	RYEGRASS FOR TEMPORARY EROSION CONTROL	LB	525.00	\$ 2.00	\$ 1,050.00	\$ 2.00	\$ 1,050.00	
645.531	SILT FENCE	LF	18,800.00	\$ 3.00	\$ 56,400.00	\$ 1.25	\$ 23,500.00	
645.611	BONDED FIBER MATRIX	LB	17,300.00	\$ 1.15	\$ 19,895.00	\$ 1.15	\$ 19,895.00	
645.612	FIBER REINFORCED MATRIX	LB	6,250.00	\$ 1.40	\$ 8,750.00	\$ 1.40	\$ 8,750.00	
645.613	STABILIZED MULCH MATRIX	LB	5,750.00	\$ 1.05	\$ 6,037.50	\$ 1.05	\$ 6,037.50	
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$ 7,500.00	\$ 7,500.00	\$ 5,000.00	\$ 5,000.00	

ITEM NO.	DESCRIPTION	UNIT	B			C		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	940.00	\$ 44.00	\$ 41,360.00	\$ 44.00	\$ 41,360.00	
646.2	TURF ESTABLISHMENT WITHOUT MULCH	A	11.50	\$ 1,100.00	\$ 12,650.00	\$ 1,100.00	\$ 12,650.00	
647.1	HUMUS	CY	4,800.00	\$ 23.00	\$ 110,400.00	\$ 14.00	\$ 67,200.00	
647.23	HUMUS, INTERMIXED, 3" DEEP	CY	255.00	\$ 30.00	\$ 7,650.00	\$ 18.00	\$ 4,590.00	
647.29	WETLAND HUMUS	CY	765.00	\$ 25.00	\$ 19,125.00	\$ 20.00	\$ 15,300.00	
651.83061	THUJA OCCIDENTALIS, 'TECHNY', MISSION ARBORVITAE 6' B&B	EA	55.00	\$ 140.00	\$ 7,700.00	\$ 140.00	\$ 7,700.00	
654.41081	JUNIPERUS CHINENSIS 'HET- ZII COLUMNARIS', COLUM- NAR HETZ JUNIPER 6' B&B	EA	55.00	\$ 235.00	\$ 12,925.00	\$ 235.00	\$ 12,925.00	
670.02	SEDIMENT SUMP MEASURING BLOCK	EA	2.00	\$ 425.00	\$ 850.00	\$ 125.00	\$ 250.00	
670.104	TEMPORARY PORTABLE LIGHTING	U	5.00	\$ 12,500.00	\$ 62,500.00	\$ 7,500.00	\$ 37,500.00	
670.95	TEMPORARY SAFETY FENCE	LF	185.00	\$ 5.00	\$ 925.00	\$ 5.00	\$ 925.00	
692	MOBILIZATION	U	1.00	\$ 1,893,181.00	\$ 1,893,181.00	\$ 1,500,000.00	\$ 1,500,000.00	
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$ 1,400.00	\$ 1,400.00	\$ 1,500.00	\$ 1,500.00	
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$ 2,575.00	\$ 2,575.00	\$ 2,500.00	\$ 2,500.00	
697.41	CRITICAL PATH METHOD (CPM) ELECTRONIC SCHEDULE	U	1.00	\$ 2,500.00	\$ 2,500.00	\$ 500.00	\$ 500.00	

ITEM NO.	DESCRIPTION	UNIT	B			C		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
698.12	FIELD OFFICE TYPE B	MON	38.00	\$ 2,100.00	\$ 79,800.00	\$ 1,500.00	\$ 57,000.00	
698.2	PHYSICAL TESTING LABORATORY	MON	36.00	\$ 500.00	\$ 18,000.00	\$ 300.00	\$ 10,800.00	
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	500,000.00	\$ 1.00	\$ 500,000.00	\$ 1.00	\$ 500,000.00	
1008.53	ALTERATIONS AND ADDITIONS AS NEEDED - SOLID WASTE DISPOSAL	\$	25,000.00	\$ 1.00	\$ 25,000.00	\$ 1.00	\$ 25,000.00	
1009.21	TREATMENT OR DISPOSAL OF CONTAMINATED GROUNDWATER (FRAC TANK)	\$	20,000.00	\$ 1.00	\$ 20,000.00	\$ 1.00	\$ 20,000.00	
1010.15	FUEL ADJUSTMENT	\$	250,000.00	\$ 1.00	\$ 250,000.00	\$ 1.00	\$ 250,000.00	
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	50,000.00	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00	
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	41,600.00	\$ 1.00	\$ 41,600.00	\$ 1.00	\$ 41,600.00	
1010.41	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	42,500.00	\$ 1.00	\$ 42,500.00	\$ 1.00	\$ 42,500.00	
1010.42	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	

ITEM NO.	DESCRIPTION	UNIT	B			C		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
1010.43	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	52,500.00	\$ 1.00	\$ 52,500.00	\$ 1.00	\$ 52,500.00	
1010.44	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	
1010.45	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	25,000.00	\$ 1.00	\$ 25,000.00	\$ 1.00	\$ 25,000.00	
1010.46	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	11,000.00	\$ 1.00	\$ 11,000.00	\$ 1.00	\$ 11,000.00	
1010.47	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	15,000.00	\$ 1.00	\$ 15,000.00	\$ 1.00	\$ 15,000.00	
					\$ 26,710,762.09		\$ 26,927,985.55	

ITEM NO.	DESCRIPTION	UNIT	D			E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
201.1	CLEARING AND GRUBBING (F)	A	5.80	\$ 6,500.00	\$ 37,700.00	\$ 7,500.00	\$ 43,500.00	
201.21	REMOVING SMALL TREES	EA	23.00	\$ 450.00	\$ 10,350.00	\$ 100.00	\$ 2,300.00	
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	1,350.00	\$ 2.00	\$ 2,700.00	\$ 1.00	\$ 1,350.00	
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	270.00	\$ 2.00	\$ 540.00	\$ 2.00	\$ 540.00	
202.31	FILL ABANDONED PIPE	CY	160.00	\$ 155.00	\$ 24,800.00	\$ 175.00	\$ 28,000.00	
202.32	FILL AND ABANDON STRUCTUR	CY	41.00	\$ 130.00	\$ 5,330.00	\$ 175.00	\$ 7,175.00	
202.341	REMOVAL AND HANDLING / SEGREGATING SOLID WASTE (<1% ASBESTOS)	CY	81.00	\$ 12.00	\$ 972.00	\$ 20.00	\$ 1,620.00	
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	720.00	\$ 10.00	\$ 7,200.00	\$ 10.00	\$ 7,200.00	
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	25.00	\$ 280.00	\$ 7,000.00	\$ 300.00	\$ 7,500.00	
202.6	CURB REMOVAL FOR STORAGE	LF	200.00	\$ 3.00	\$ 600.00	\$ 3.00	\$ 600.00	
202.7	REMOVAL OF GUARDRAIL	LF	13,100.00	\$ 1.00	\$ 13,100.00	\$ 1.15	\$ 15,065.00	
202.8	REMOVAL OF FENCE	LF	2,700.00	\$ 3.00	\$ 8,100.00	\$ 2.00	\$ 5,400.00	
203.1	COMMON EXCAVATION	CY	26,300.00	\$ 5.00	\$ 131,500.00	\$ 8.00	\$ 210,400.00	
203.2	ROCK EXCAVATION	CY	700.00	\$ 30.00	\$ 21,000.00	\$ 8.00	\$ 5,600.00	
203.37	SEGREGATING AND REHANDLING, NON- CONTAMINATED SOILS	CY	19,900.00	\$ 2.44	\$ 48,556.00	\$ 1.00	\$ 19,900.00	

ITEM NO.	DESCRIPTION	UNIT	D		E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
203.53	LOW PERMEABILITY FILL (F)	CY	1,431.00	\$ 16.00	\$ 22,896.00	\$ 18.00	\$ 25,758.00
203.55261	INSTALLATION AND REMOVAL OF SWZ - PORTABLE QUEUE TRAILER PLATFORM	U	4.00	\$ 800.00	\$ 3,200.00	\$ 800.00	\$ 3,200.00
203.55264	INSTALLATION AND REMOVAL OF SWZ - MOBILE VIDEO TRAILER PLATFORM	U	2.00	\$ 800.00	\$ 1,600.00	\$ 800.00	\$ 1,600.00
203.55549	GUARDRAIL 50' EAGRT OFFSET PLATFORM	U	9.00	\$ 1,100.00	\$ 9,900.00	\$ 1,100.00	\$ 9,900.00
203.6	EMBANKMENT-IN-PLACE (F)	CY	38,668.00	\$ 5.00	\$ 193,340.00	\$ 4.00	\$ 154,672.00
203.601	EMBANKMENT-IN-PLACE	CY	19,900.00	\$ 2.44	\$ 48,556.00	\$ 1.00	\$ 19,900.00
206.1	COMMON STRUCTURE EXCAVATION	CY	8,900.00	\$ 7.50	\$ 66,750.00	\$ 3.00	\$ 26,700.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	200.00	\$ 60.00	\$ 12,000.00	\$ 50.00	\$ 10,000.00
206.2	ROCK STRUCTURE EXCAVATION	CY	450.00	\$ 45.00	\$ 20,250.00	\$ 15.00	\$ 6,750.00
206.41	OBSTRUCTION REMOVAL FOR PIPE JACKING	LF	415.00	\$ 10.00	\$ 4,150.00	\$ 100.00	\$ 41,500.00
207.3	UNCLASSIFIED CHANNEL EXCAVATION	CY	750.00	\$ 21.00	\$ 15,750.00	\$ 20.00	\$ 15,000.00
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	5,412.00	\$ 30.00	\$ 162,360.00	\$ 45.00	\$ 243,540.00
209.3	GRANULAR BACKFILL (SAND)	CY	140.00	\$ 27.50	\$ 3,850.00	\$ 25.00	\$ 3,500.00
209.4	GRANULAR BACKFILL (GRAV)	CY	45.00	\$ 31.00	\$ 1,395.00	\$ 30.00	\$ 1,350.00

ITEM NO.	DESCRIPTION	UNIT	D		E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
209.5	GRANULAR BACKFILL FOR MSE WALLS	CY	14,651.00	\$ 34.00	\$ 498,134.00	\$ 30.00	\$ 439,530.00
211.11	VIBRATION MONITORING SERVICES	HR	565.00	\$ 52.00	\$ 29,380.00	\$ 55.00	\$ 31,075.00
211.12	SETTLEMENT MONITORING SERVICES	HR	80.00	\$ 52.00	\$ 4,160.00	\$ 55.00	\$ 4,400.00
214	FINE GRADING	U	1.00	\$ 65,000.00	\$ 65,000.00	\$ 75,000.00	\$ 75,000.00
304.101	SAND	CY	100.00	\$ 90.00	\$ 9,000.00	\$ 20.00	\$ 2,000.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	7,235.00	\$ 24.00	\$ 173,640.00	\$ 22.00	\$ 159,170.00
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	9,635.00	\$ 24.00	\$ 231,240.00	\$ 22.00	\$ 211,970.00
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	1,800.00	\$ 75.00	\$ 135,000.00	\$ 75.00	\$ 135,000.00
403.11001	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 1)	TON	5,900.00	\$ 75.00	\$ 442,500.00	\$ 75.00	\$ 442,500.00
403.1109	HOT BITUMINOUS PAVEMENT, MACHINE METHOD, HIGH STRENGTH	TON	325.00	\$ 95.00	\$ 30,875.00	\$ 95.00	\$ 30,875.00
403.11201	HBP, ASPHALT RUBBER GAP GRADED (HBP-ARGG) (QC/QA TIER 1)	TON	4,850.00	\$ 110.00	\$ 533,500.00	\$ 105.00	\$ 509,250.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	805.00	\$ 120.00	\$ 96,600.00	\$ 120.00	\$ 96,600.00
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	11,600.00	\$ 2.00	\$ 23,200.00	\$ 2.00	\$ 23,200.00

ITEM NO.	DESCRIPTION	UNIT	D			E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
403.6	PAVEMENT JOINT ADHESIVE	LF	95,100.00	\$ 0.25	\$ 23,775.00	\$ 0.50	\$ 47,550.00	
403.911	HOT BITUMINOUS BRIDGE PAVEMENT, 1" BASE COURSE (F)	TON	392.00	\$ 175.00	\$ 68,600.00	\$ 175.00	\$ 68,600.00	
403.98	HOT BITUMINOUS CONCRETE LEVELING, MACHINE METHOD	TON	5,200.00	\$ 72.00	\$ 374,400.00	\$ 72.00	\$ 374,400.00	
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	425.00	\$ 87.00	\$ 36,975.00	\$ 80.00	\$ 34,000.00	
417	COLD PLANING BITUMINOUS SURFACES	SY	50,350.00	\$ 1.50	\$ 75,525.00	\$ 2.00	\$ 100,700.00	
417.416	RUMBLE STRIPS, 16" WIDE	LF	14,200.00	\$ 0.68	\$ 9,656.00	\$ 1.00	\$ 14,200.00	
500.0201	ACCESS FOR BRIDGE CONSTRUCTION	U	1.00	\$ 399,000.00	\$ 399,000.00	\$ 300,000.00	\$ 300,000.00	
500.0202	ACCESS FOR BRIDGE CONSTRUCTION	U	1.00	\$ 499,000.00	\$ 499,000.00	\$ 600,000.00	\$ 600,000.00	
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$ 326,000.00	\$ 326,000.00	\$ 220,000.00	\$ 220,000.00	
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$ 400,000.00	\$ 400,000.00	\$ 230,000.00	\$ 230,000.00	
502.103	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$ 310,000.00	\$ 310,000.00	\$ 175,000.00	\$ 175,000.00	
502.104	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$ 165,000.00	\$ 165,000.00	\$ 100,000.00	\$ 100,000.00	
502.105	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$ 222,000.00	\$ 222,000.00	\$ 200,000.00	\$ 200,000.00	
503.212	COFFERDAMS	U	1.00	\$ 101,000.00	\$ 101,000.00	\$ 65,000.00	\$ 65,000.00	
503.213	COFFERDAMS	U	1.00	\$ 338,000.00	\$ 338,000.00	\$ 250,000.00	\$ 250,000.00	
503.214	COFFERDAMS	U	1.00	\$ 1,200.00	\$ 1,200.00	\$ 5,000.00	\$ 5,000.00	

ITEM NO.	DESCRIPTION	UNIT	D			E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
503.215	COFFERDAMS	U	1.00	\$ 25,000.00	\$ 25,000.00	\$ 45,000.00	\$ 45,000.00	\$ 45,000.00
503.216	COFFERDAMS	U	1.00	\$ 375.00	\$ 375.00	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00
503.217	COFFERDAMS	U	1.00	\$ 100.00	\$ 100.00	\$ 22,000.00	\$ 22,000.00	\$ 22,000.00
503.218	COFFERDAMS	U	1.00	\$ 100.00	\$ 100.00	\$ 22,000.00	\$ 22,000.00	\$ 22,000.00
503.301	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 94,000.00	\$ 94,000.00	\$ 125,000.00	\$ 125,000.00	\$ 125,000.00
503.302	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 94,000.00	\$ 94,000.00	\$ 125,000.00	\$ 125,000.00	\$ 125,000.00
503.303	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 90,000.00	\$ 90,000.00	\$ 180,000.00	\$ 180,000.00	\$ 180,000.00
503.304	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 108,000.00	\$ 108,000.00	\$ 220,000.00	\$ 220,000.00	\$ 220,000.00
503.305	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 76,000.00	\$ 76,000.00	\$ 110,000.00	\$ 110,000.00	\$ 110,000.00
503.306	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 352,000.00	\$ 352,000.00	\$ 325,000.00	\$ 325,000.00	\$ 325,000.00
503.307	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 85,000.00	\$ 85,000.00	\$ 200,000.00	\$ 200,000.00	\$ 200,000.00
503.308	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$ 86,000.00	\$ 86,000.00	\$ 125,000.00	\$ 125,000.00	\$ 125,000.00
503.309	COFFERDAMS WITH SHEETING LEFT IN PLACE	U	1.00	\$ 62,000.00	\$ 62,000.00	\$ 125,000.00	\$ 125,000.00	\$ 125,000.00
503.310	COFFERDAMS WITH SHEETING LEFT IN PLACE	U	1.00	\$ 95,000.00	\$ 95,000.00	\$ 200,000.00	\$ 200,000.00	\$ 200,000.00
503.311	COFFERDAMS WITH SHEETING LEFT IN PLACE	U	1.00	\$ 46,500.00	\$ 46,500.00	\$ 90,000.00	\$ 90,000.00	\$ 90,000.00
504.1	COMMON BRIDGE EXCAVATION (F)	CY	6,367.00	\$ 21.00	\$ 133,707.00	\$ 20.00	\$ 127,340.00	\$ 127,340.00
504.101	COMMON BRIDGE EXCAVATION	CY	10,190.00	\$ 21.00	\$ 213,990.00	\$ 10.00	\$ 101,900.00	\$ 101,900.00

ITEM NO.	DESCRIPTION	UNIT	D			E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
504.2	ROCK BRIDGE EXCAVATION	CY	1,546.00	\$ 30.00	\$ 46,380.00	\$ 10.00	\$ 15,460.00	
508	STRUCTURAL FILL	CY	1,479.00	\$ 54.00	\$ 79,866.00	\$ 40.00	\$ 59,160.00	
509.1	MOBILIZATION AND DEMOBIL OF DRILLED SHAFT DRILLING EQUIPMENT	U	1.00	\$ 52,000.00	\$ 52,000.00	\$ 10,000.00	\$ 10,000.00	
509.2		LF	2,200.00	\$ 200.00	\$ 440,000.00	\$ 165.00	\$ 363,000.00	
509.3	OBSTRUCTION REMOVAL	LF	115.00	\$ 220.00	\$ 25,300.00	\$ 125.00	\$ 14,375.00	
510.101	PILE DRIVING EQUIPMENT	U	1.00	\$ 82,000.00	\$ 82,000.00	\$ 20,000.00	\$ 20,000.00	
510.102	PILE DRIVING EQUIPMENT	U	1.00	\$ 82,000.00	\$ 82,000.00	\$ 20,000.00	\$ 20,000.00	
510.103	PILE DRIVING EQUIPMENT	U	1.00	\$ 82,000.00	\$ 82,000.00	\$ 20,000.00	\$ 20,000.00	
510.105	PILE DRIVING EQUIPMENT	U	1.00	\$ 96,000.00	\$ 96,000.00	\$ 20,000.00	\$ 20,000.00	
510.106	PILE DRIVING EQUIPMENT	U	1.00	\$ 70,000.00	\$ 70,000.00	\$ 20,000.00	\$ 20,000.00	
510.6101	FURNISHING & DRIVING STEEL BEARING PILES	LB	279,260.00	\$ 0.45	\$ 125,667.00	\$ 1.20	\$ 335,112.00	
510.6102	FURNISHING & DRIVING STEEL BEARING PILES	LB	275,420.00	\$ 0.45	\$ 123,939.00	\$ 1.20	\$ 330,504.00	
510.6103	FURNISHING & DRIVING STEEL BEARING PILES	LB	226,000.00	\$ 0.45	\$ 101,700.00	\$ 1.10	\$ 248,600.00	
510.6105	FURNISHING & DRIVING STEEL BEARING PILES	LB	341,880.00	\$ 0.45	\$ 153,846.00	\$ 1.10	\$ 376,068.00	
510.6106	FURNISHING AND DRIVING STEEL BEARING PILES	LB	181,440.00	\$ 0.45	\$ 81,648.00	\$ 1.25	\$ 226,800.00	
510.6501	DRIVING-POINTS FOR STEEL BEARING PILES	EA	74.00	\$ 200.00	\$ 14,800.00	\$ 100.00	\$ 7,400.00	
510.6502	DRIVING-POINTS FOR STEEL BEARING PILES	EA	73.00	\$ 200.00	\$ 14,600.00	\$ 100.00	\$ 7,300.00	

ITEM						D		E	
NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL		
510.6503	DRIVING-POINTS FOR STEEL BEARING PILES	EA	81.00	\$ 200.00	\$ 16,200.00	\$ 100.00	\$ 8,100.00		
510.6505	DRIVING-POINTS FOR STEEL BEARING PILES	EA	98.00	\$ 200.00	\$ 19,600.00	\$ 100.00	\$ 9,800.00		
510.6506	DRIVING POINTS FOR STEEL BEARING PILES	EA	99.00	\$ 150.00	\$ 14,850.00	\$ 100.00	\$ 9,900.00		
510.8	PILE REMOVAL	EA	37.00	\$ 200.00	\$ 7,400.00	\$ 225.00	\$ 8,325.00		
510.9	PILE SPLICES	EA	174.00	\$ 10.00	\$ 1,740.00	\$ 1.00	\$ 174.00		
512.02	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	20.00	\$ 1,100.00	\$ 22,000.00	\$ 800.00	\$ 16,000.00		
520.0102	CONCRETE CLASS AA (QC/QA) (F)	CY	144.00	\$ 1,600.00	\$ 230,400.00	\$ 2,500.00	\$ 360,000.00		
520.0201	CONCRETE CLASS AA ABOVE FOOTINGS	CY	5.00	\$ 1,400.00	\$ 7,000.00	\$ 2,500.00	\$ 12,500.00		
520.02021	CONCRETE CLASS AA, RAIL SUPPORT SLAB (QC/QA) (F)	CY	70.00	\$ 500.00	\$ 35,000.00	\$ 1,000.00	\$ 70,000.00		
520.02022	CONCRETE CLASS AA, RAIL SUPPORT SLAB (QC/QA) (F)	CY	150.00	\$ 500.00	\$ 75,000.00	\$ 800.00	\$ 120,000.00		
520.0302	CONCRETE CLASS AA APPROACH SLABS (QC/QA) (F)	CY	1,062.00	\$ 420.00	\$ 446,040.00	\$ 460.00	\$ 488,520.00		
520.1	CONCRETE CLASS A	CY	12.00	\$ 1,200.00	\$ 14,400.00	\$ 1,000.00	\$ 12,000.00		
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	2,010.00	\$ 620.00	\$ 1,246,200.00	\$ 975.00	\$ 1,959,750.00		
520.2	CONCRETE CLASS B	CY	60.00	\$ 300.00	\$ 18,000.00	\$ 340.00	\$ 20,400.00		
520.213	CONCRETE CLASS B, FOOTINGS (ON SOIL) (F)	CY	1,901.00	\$ 315.00	\$ 598,815.00	\$ 425.00	\$ 807,925.00		
520.421	CONCRETE CLASS F, FLOWABLE FILL, EXCAVATABLE	CY	130.00	\$ 115.00	\$ 14,950.00	\$ 80.00	\$ 10,400.00		

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	D		E	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
520.5	LIGHTWEIGHT FOAM CONCRETE (F)	CY	212.00	\$ 250.00	\$ 53,000.00	\$ 125.00	\$ 26,500.00
520.71026	CONCRETE BRIDGE DECK (QC/QA)(PANEL OPTION)(F)	CY	604.00	\$ 860.00	\$ 519,440.00	\$ 1,000.00	\$ 604,000.00
520.72026	CONCRETE BRIDGE DECK (QC/QA)(PANEL OPTION)(F)	CY	803.00	\$ 800.00	\$ 642,400.00	\$ 1,000.00	\$ 803,000.00
520.7302	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	190.00	\$ 900.00	\$ 171,000.00	\$ 1,400.00	\$ 266,000.00
520.74026	CONCRETE BRIDGE DECK (QC/QA) (PANEL OPTION)(F)	CY	160.00	\$ 1,245.00	\$ 199,200.00	\$ 1,650.00	\$ 264,000.00
520.7502	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	144.00	\$ 1,100.00	\$ 158,400.00	\$ 1,500.00	\$ 216,000.00
528.2128	PRESTRESSED CONCRETE BEAMS, NEXT-F 28" (F)	LF	839.00	\$ 340.00	\$ 285,260.00	\$ 330.00	\$ 276,870.00
528.51	PRESTRESSED CONCRETE DECK PANELS (F)	SF	3,978.00	\$ 17.50	\$ 69,615.00	\$ 16.00	\$ 63,648.00
534.3	WATER REPELLENT (SILANE/ SILOXANE)	GAL	423.00	\$ 70.00	\$ 29,610.00	\$ 100.00	\$ 42,300.00
538.2	BARRIER MEMBRANE, PEEL AN STICK - VERTICAL SURFACES (F)	SY	371.00	\$ 50.00	\$ 18,550.00	\$ 60.00	\$ 22,260.00
538.5	BARRIER MEMBRANE, HEAT WELDED (F)	SY	830.00	\$ 17.00	\$ 14,110.00	\$ 18.00	\$ 14,940.00

ITEM NO.	DESCRIPTION	UNIT	D			E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	6,085.00	\$ 17.00	\$ 103,445.00	\$ 18.00	\$ 109,530.00	
541.1	PVC WATERSTOPS, NH TYPE 1 (F)	LF	56.00	\$ 6.00	\$ 336.00	\$ 10.00	\$ 560.00	
541.2	PVC WATERSTOPS, NH TYPE 2 (F)	LF	406.00	\$ 6.00	\$ 2,436.00	\$ 10.00	\$ 4,060.00	
541.3	PVC WATERSTOPS, NH TYPE 3 (F)	LF	71.00	\$ 8.00	\$ 568.00	\$ 10.00	\$ 710.00	
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	721.00	\$ 10.00	\$ 7,210.00	\$ 10.00	\$ 7,210.00	
544	REINFORCING STEEL (F)	LB	377,959.00	\$ 1.15	\$ 434,652.85	\$ 1.10	\$ 415,754.90	
544.1	REINFORCING STEEL (ROADWAY)	LB	5,850.00	\$ 0.75	\$ 4,387.50	\$ 1.25	\$ 7,312.50	
544.1.1	REINFORCING STEEL- MECHANICAL CONNECTORS (F)	LB	389.00	\$ 5.00	\$ 1,945.00	\$ 22.00	\$ 8,558.00	
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	748,882.00	\$ 1.20	\$ 898,658.40	\$ 1.15	\$ 861,214.30	
544.2.1	REINFORCING STEEL, EPOXY COATED, MECHANICAL CONNECTORS (F)	LB	3,881.00	\$ 4.00	\$ 15,524.00	\$ 20.00	\$ 77,620.00	
544.7	SYNTHETIC FIBER REINFORCEMENT (F)	LB	5,936.00	\$ 52.00	\$ 308,672.00	\$ 8.00	\$ 47,488.00	
547	SHEAR CONNECTORS (F)	EA	11,072.00	\$ 6.00	\$ 66,432.00	\$ 6.00	\$ 66,432.00	
548.21	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	26.00	\$ 600.00	\$ 15,600.00	\$ 1,700.00	\$ 44,200.00	
548.22	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	22.00	\$ 800.00	\$ 17,600.00	\$ 1,700.00	\$ 37,400.00	
548.23	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	52.00	\$ 260.00	\$ 13,520.00	\$ 1,700.00	\$ 88,400.00	

ITEM NO.	DESCRIPTION	UNIT				D		E	
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
548.24	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	16.00	\$ 1,300.00	\$ 20,800.00	\$ 1,700.00	\$ 27,200.00	\$	
548.25	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	12.00	\$ 1,600.00	\$ 19,200.00	\$ 1,700.00	\$ 20,400.00	\$	
550.101	STRUCTURAL STEEL (F)	LB	472,365.00	\$ 1.35	\$ 637,692.75	\$ 1.75	\$ 826,638.75	\$	
550.102	STRUCTURAL STEEL (F)	LB	1,020,550.00	\$ 1.35	\$ 1,377,742.50	\$ 1.65	\$ 1,683,907.50	\$	
550.104	STRUCTURAL STEEL (F)	LB	121,500.00	\$ 1.68	\$ 204,120.00	\$ 1.75	\$ 212,625.00	\$	
550.105	STRUCTURAL STEEL (F)	LB	236,967.00	\$ 1.40	\$ 331,753.80	\$ 1.75	\$ 414,692.25	\$	
559.4	ELASTOMERIC PLUG TYPE EXPANSION JOINT (F)	LF	678.00	\$ 139.00	\$ 94,242.00	\$ 140.00	\$ 94,920.00	\$	
560.104	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	24.00	\$ 550.00	\$ 13,200.00	\$ 825.00	\$ 19,800.00	\$	
561.110	PREFABRICATED EXPANSION JOINT, TYPE A (F)	LF	66.00	\$ 530.00	\$ 34,980.00	\$ 650.00	\$ 42,900.00	\$	
563.22	BRIDGE RAIL T2 (F)	LF	1,403.00	\$ 105.00	\$ 147,315.00	\$ 90.00	\$ 126,270.00	\$	
563.221	BRIDGE RAIL T2 WITH PROTECTIVE SCREENING (F)	LF	507.00	\$ 150.00	\$ 76,050.00	\$ 137.00	\$ 69,459.00	\$	
563.223	BRIDGE RAIL T2 WITH SNOW SCREENING (F)	LF	542.00	\$ 140.00	\$ 75,880.00	\$ 127.00	\$ 68,834.00	\$	
565.222	BRIDGE APPROACH RAIL T2 (STEEL POSTS)	U	18.00	\$ 3,800.00	\$ 68,400.00	\$ 3,750.00	\$ 67,500.00	\$	
582.1	SLOPE PAVING WITH CONCRETE (F)	SY	591.00	\$ 45.00	\$ 26,595.00	\$ 45.00	\$ 26,595.00	\$	
585.2	STONE FILL, CLASS B	CY	885.00	\$ 33.00	\$ 29,205.00	\$ 30.00	\$ 26,550.00	\$	
585.21	STONE FILL, CLASS B (BRIDGE)	CY	2,008.00	\$ 38.00	\$ 76,304.00	\$ 30.00	\$ 60,240.00	\$	

ITEM NO.	DESCRIPTION	UNIT	D			E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
585.3	STONE FILL, CLASS C	CY	500.00	\$ 33.00	\$ 16,500.00	\$ 35.00	\$ 17,500.00	
585.5	STONE FILL, CLASS E	CY	185.00	\$ 42.00	\$ 7,770.00	\$ 3.00	\$ 555.00	
585.7	STONE FILL, CLASS G	CY	31.00	\$ 46.00	\$ 1,426.00	\$ 40.00	\$ 1,240.00	
592.1	MECHANICALLY STABILIZED EARTH RETAINING WALL	SF	19,769.00	\$ 37.00	\$ 731,453.00	\$ 33.00	\$ 652,377.00	
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	4,637.00	\$ 4.00	\$ 18,548.00	\$ 2.00	\$ 9,274.00	
593.521	PLASTIC GEOMEMBRANE LINER (40 MIL)	SY	275.00	\$ 26.00	\$ 7,150.00	\$ 8.00	\$ 2,200.00	
594.2	WOOD PANEL SOUND ABATEMENT WALL	SF	44,750.00	\$ 17.60	\$ 787,600.00	\$ 15.00	\$ 671,250.00	
603.0001	VIDEO INSPECTION	LF	8,841.00	\$ 0.65	\$ 5,746.65	\$ 1.00	\$ 8,841.00	
603.00215	15" R.C. PIPE, 2000D	LF	4,950.00	\$ 50.00	\$ 247,500.00	\$ 39.00	\$ 193,050.00	
603.00218	18" R.C. PIPE, 2000D	LF	1,700.00	\$ 54.00	\$ 91,800.00	\$ 41.00	\$ 69,700.00	
603.00224	24" R.C. PIPE, 2000D	LF	165.00	\$ 80.00	\$ 13,200.00	\$ 55.00	\$ 9,075.00	
603.00315	15" R.C. PIPE, 3000D	LF	420.00	\$ 68.00	\$ 28,560.00	\$ 40.00	\$ 16,800.00	
603.00318	18" R.C. PIPE, 3000D	LF	16.00	\$ 84.00	\$ 1,344.00	\$ 55.00	\$ 880.00	
603.00324	24" R.C. PIPE, 3000D	LF	78.00	\$ 85.00	\$ 6,630.00	\$ 75.00	\$ 5,850.00	
603.00336	36" R.C. PIPE, 3000D	LF	290.00	\$ 160.00	\$ 46,400.00	\$ 150.00	\$ 43,500.00	
603.30115	15" R.C. END SECTIONS	EA	14.00	\$ 550.00	\$ 7,700.00	\$ 525.00	\$ 7,350.00	
603.30118	18" R.C. END SECTIONS	EA	5.00	\$ 600.00	\$ 3,000.00	\$ 625.00	\$ 3,125.00	
603.30124	24" R.C. END SECTIONS	EA	6.00	\$ 700.00	\$ 4,200.00	\$ 830.00	\$ 4,980.00	
603.30136	36" R.C. END SECTIONS	EA	1.00	\$ 950.00	\$ 950.00	\$ 1,250.00	\$ 1,250.00	

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	D		E	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
603.30148	48" R.C. END SECTIONS	EA	1.00	\$ 1,500.00	\$ 1,500.00	\$ 1,750.00	\$ 1,750.00
603.44015	15" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	100.00	\$ 60.00	\$ 6,000.00	\$ 30.00	\$ 3,000.00
603.7324	24" COMBINED JACKED AND CONVENTIONAL TRENCH PIPE INSTALLATION	U	2.00	\$ 87,500.00	\$ 175,000.00	\$ 75,000.00	\$ 150,000.00
603.7348	48" COMBINED JACKED AND CONVENTIONAL TRENCH PIPE INSTALLATION	U	1.00	\$ 200,000.00	\$ 200,000.00	\$ 140,000.00	\$ 140,000.00
603.80212	12" PLASTIC PIPE (SMOOTH INTERIOR)	LF	165.00	\$ 33.00	\$ 5,445.00	\$ 30.00	\$ 4,950.00
603.80215	15" PLASTIC PIPE (SMOOTH INTERIOR)	LF	105.00	\$ 50.00	\$ 5,250.00	\$ 31.00	\$ 3,255.00
603.80218	18" PLASTIC PIPE (SMOOTH INTERIOR)	LF	77.00	\$ 51.00	\$ 3,927.00	\$ 37.00	\$ 2,849.00
603.80224	24" PLASTIC PIPE (SMOOTH INTERIOR)	LF	490.00	\$ 53.00	\$ 25,970.00	\$ 42.00	\$ 20,580.00
603.91118	18" BACKFLOW PREVENTION CHECK VALVE, EXTERIOR DUCKBILL, 18" PIPE	EA	1.00	\$ 3,500.00	\$ 3,500.00	\$ 4,500.00	\$ 4,500.00
603.91124	24" BACKFLOW PREVENTION CHECK VALVE, EXTERIOR DUCKBILL, 24" PIPE	EA	1.00	\$ 6,700.00	\$ 6,700.00	\$ 7,500.00	\$ 7,500.00

ITEM NO.	DESCRIPTION	UNIT	D			E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
603.91148	48" BACKFLOW PREVENTION CHECK VALVE, EXTERIOR DUCKBILL, 48" PIPE	EA	1.00	\$ 24,000.00	\$ 24,000.00	\$ 26,000.00	\$ 26,000.00	
604.0007	POLYETHYLENE LINER	EA	104.00	\$ 225.00	\$ 23,400.00	\$ 150.00	\$ 15,600.00	
604.114	CATCH BASINS TYPE A, 4-FOOT DIAMETER	U	105.00	\$ 2,400.00	\$ 252,000.00	\$ 2,200.00	\$ 231,000.00	
604.115	CATCH BASINS TYPE A, 5-FOOT DIAMETER	U	4.00	\$ 3,300.00	\$ 13,200.00	\$ 2,600.00	\$ 10,400.00	
604.116	CATCH BASINS TYPE A, 6-FOOT DIAMETER	U	9.00	\$ 3,800.00	\$ 34,200.00	\$ 2,900.00	\$ 26,100.00	
604.118	CATCH BASIN, TYPE A, 8-FOOT DIAMETER	U	2.10	\$ 8,500.00	\$ 17,850.00	\$ 6,500.00	\$ 13,650.00	
604.15	CATCH BASINS TYPE E	U	6.00	\$ 2,500.00	\$ 15,000.00	\$ 2,200.00	\$ 13,200.00	
604.155	CATCH BASINS TYPE E, 5-FOOT DIAMETER	U	3.30	\$ 3,400.00	\$ 11,220.00	\$ 2,400.00	\$ 7,920.00	
604.324	DRAINAGE MANHOLES, 4-FOOT DIAMETER	U	10.00	\$ 2,300.00	\$ 23,000.00	\$ 2,000.00	\$ 20,000.00	
604.325	DRAINAGE MANHOLES, 5-FOOT DIAMETER	U	2.40	\$ 3,200.00	\$ 7,680.00	\$ 2,500.00	\$ 6,000.00	
604.328	DRAINAGE MANHOLES, 8-FOOT DIAMETER	U	1.00	\$ 6,500.00	\$ 6,500.00	\$ 5,500.00	\$ 5,500.00	
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	8.00	\$ 325.00	\$ 2,600.00	\$ 500.00	\$ 4,000.00	
604.51	RECONSTRUCTING/ADJUSTING SEWER MANHOLES	LF	15.00	\$ 475.00	\$ 7,125.00	\$ 500.00	\$ 7,500.00	

ITEM NO.	DESCRIPTION	UNIT	D			E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
604.52	RECONSTRUCTING/ADJUSTING DRAINAGE MANHOLES	LF	8.00	\$ 325.00	\$ 2,600.00	\$ 400.00	\$ 3,200.00	
604.62	DRAINAGE MANHOLE COVERS AND FRAMES	EA	1.00	\$ 575.00	\$ 575.00	\$ 900.00	\$ 900.00	
604.9101	OUTLET CONTROL STRUCTURE	U	1.00	\$ 3,750.00	\$ 3,750.00	\$ 3,200.00	\$ 3,200.00	
604.9102	OUTLET CONTROL STRUCTURE	U	1.00	\$ 3,800.00	\$ 3,800.00	\$ 3,200.00	\$ 3,200.00	
604.921	LEACHING CHAMBER TYPE 1	U	6.00	\$ 1,650.00	\$ 9,900.00	\$ 1,200.00	\$ 7,200.00	
604.922	LEACHING CHAMBER TYPE 2	U	5.00	\$ 1,650.00	\$ 8,250.00	\$ 1,200.00	\$ 6,000.00	
605.506	6" PERF. CORR. POLYETHYL PIPE UND.	LF	1,150.00	\$ 24.00	\$ 27,600.00	\$ 15.00	\$ 17,250.00	
606.1254	BEAM GUARDRAIL (TERM. UNI TYPE EA GRT 50 FT) (STEEL POST)	U	9.00	\$ 1,750.00	\$ 15,750.00	\$ 2,000.00	\$ 18,000.00	
606.127	BEAM GUARDRAIL (TERM. UNI TYPE G 2) (STEEL POST)	U	9.00	\$ 400.00	\$ 3,600.00	\$ 500.00	\$ 4,500.00	
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCKS (STEEL POSTS)	LF	7,050.00	\$ 15.00	\$ 105,750.00	\$ 17.00	\$ 119,850.00	
606.4139	SINGLE SLOPE CONCRETE MEDIAN BARRIER (MODIFIED) (PRECAST)	LF	3,700.00	\$ 96.00	\$ 355,200.00	\$ 82.00	\$ 303,400.00	
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	7,500.00	\$ 24.00	\$ 180,000.00	\$ 15.00	\$ 112,500.00	
606.4174	PCB FOR TEMPORARY TRAFFIC CONTROL - BRACED	LF	1,800.00	\$ 90.00	\$ 162,000.00	\$ 95.00	\$ 171,000.00	

ITEM NO.	DESCRIPTION	UNIT	D			E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
606.42239	MODIFIED SINGLE SLOPE CONCRETE MEDIAN BARRIER, CAST-IN-PLACE	LF	480.00	\$ 112.00	\$ 53,760.00	\$ 150.00	\$ 72,000.00	
606.49291	TRANSITION MODIFIED SS CONCRETE BARRIER, TYPE 1 CONTRACTOR'S OPTION	U	2.00	\$ 30,000.00	\$ 60,000.00	\$ 30,000.00	\$ 60,000.00	
606.49292	TRANSITION MODIFIED SS CONCRETE BARRIER, TYPE 2 CONTRACTOR'S OPTION	U	1.00	\$ 6,000.00	\$ 6,000.00	\$ 10,000.00	\$ 10,000.00	
606.49293	TRANSITION MODIFIED SS CONCRETE BARRIER, TYPE 3 CONTRACTOR'S OPTION	U	1.00	\$ 41,023.00	\$ 41,023.00	\$ 45,000.00	\$ 45,000.00	
606.49294	TRANSITION MODIFIED SS CONCRETE BARRIER, TYPE 4 CONTRACTOR'S OPTION	U	1.00	\$ 84,300.00	\$ 84,300.00	\$ 80,000.00	\$ 80,000.00	
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE), TEST LEVEL 3	U	5.00	\$ 9,000.00	\$ 45,000.00	\$ 3,000.00	\$ 15,000.00	
607.360	CHAIN LINK FENCE WITH VINYL COATED STEEL FABRIC, 6' HIGH	LF	1,450.00	\$ 18.00	\$ 26,100.00	\$ 18.00	\$ 26,100.00	
607.4360	POST ASSEMBLIES FOR CHAIN LINK FENCE WITH VINYL CTD STL FABRIC, 6' HIGH	EA	25.00	\$ 145.00	\$ 3,625.00	\$ 150.00	\$ 3,750.00	

ITEM NO.	DESCRIPTION	UNIT	D			E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
607.73610	10' OPENING DOUBLE GATE, CHAIN LINK VINYL COATED STEEL FABRIC, 6' HIGH	U	3.00	\$ 1,100.00	\$ 3,300.00	\$ 1,100.00	\$ 3,300.00	
608.12	2" BITUMINOUS SIDEWALK (F)	SY	62.00	\$ 15.00	\$ 930.00	\$ 22.00	\$ 1,364.00	
608.24	4" CONCRETE SIDEWALK (F)	SY	55.00	\$ 34.00	\$ 1,870.00	\$ 42.00	\$ 2,310.00	
608.28	8" CONCRETE SIDEWALK (F)	SY	160.00	\$ 40.00	\$ 6,400.00	\$ 46.00	\$ 7,360.00	
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	10.00	\$ 350.00	\$ 3,500.00	\$ 350.00	\$ 3,500.00	
609.01	STRAIGHT GRANITE CURB	LF	230.00	\$ 19.00	\$ 4,370.00	\$ 18.00	\$ 4,140.00	
609.02	CURVED GRANITE CURB	LF	35.00	\$ 27.00	\$ 945.00	\$ 27.00	\$ 945.00	
609.21	STRAIGHT GRANITE SLOPE CURB	LF	8,850.00	\$ 12.65	\$ 111,952.50	\$ 13.00	\$ 115,050.00	
609.22	STRAIGHT GRANITE SLOPE CURB WITH RADIAL JOINTS	LF	60.00	\$ 12.65	\$ 759.00	\$ 13.00	\$ 780.00	
609.23	CURVED GRANITE SLOPE CURB	LF	6.00	\$ 70.00	\$ 420.00	\$ 75.00	\$ 450.00	
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	3,000.00	\$ 4.00	\$ 12,000.00	\$ 4.00	\$ 12,000.00	
611.07220	20" CEMENT LINED DUCTILE IRON RESTRAINED JOINT WATER PIPE, CL 52	LF	130.00	\$ 240.00	\$ 31,200.00	\$ 180.00	\$ 23,400.00	
611.35236	36" CASING PIPE W/ 20" CEM LINED DUCT IRON REST JT CARRIER PIPE, CL 52	LF	120.00	\$ 400.00	\$ 48,000.00	\$ 500.00	\$ 60,000.00	
611.70020	20" FITTINGS	EA	10.00	\$ 2,500.00	\$ 25,000.00	\$ 2,300.00	\$ 23,000.00	
611.72020	20" BUTTERFLY VALVE	EA	1.00	\$ 5,200.00	\$ 5,200.00	\$ 5,000.00	\$ 5,000.00	
611.951	WATER MAIN INSULATION	SY	120.00	\$ 20.00	\$ 2,400.00	\$ 10.00	\$ 1,200.00	

ITEM NO.	DESCRIPTION	UNIT	D			E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
614.331	3" STEEL CONDUIT	LF	230.00	\$ 16.00	\$ 3,680.00	\$ 16.00	\$ 3,680.00	\$ 3,680.00
614.3429	4 INCH 2-DUCT STEEL CONDUIT (BRIDGE)	LF	572.00	\$ 47.00	\$ 26,884.00	\$ 50.00	\$ 28,600.00	
614.522	MOLDED PULL BOX 13"X24"	EA	12.00	\$ 300.00	\$ 3,600.00	\$ 300.00	\$ 3,600.00	
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	1,825.00	\$ 6.25	\$ 11,406.25	\$ 7.00	\$ 12,775.00	
614.73118	3" PVC CONDUIT, SCHEDULE 80	LF	200.00	\$ 20.00	\$ 4,000.00	\$ 20.00	\$ 4,000.00	
614.74218	4" 2-DUCT PVC CONDUIT, SCHEDULE 80	LF	384.00	\$ 15.00	\$ 5,760.00	\$ 15.00	\$ 5,760.00	
615.012	TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS (F)	SF	311.00	\$ 54.00	\$ 16,794.00	\$ 55.00	\$ 17,105.00	
615.022	TRAFFIC SIGN TYPE B, BREAKAWAY MOUNTS (F)	SF	149.50	\$ 85.00	\$ 12,707.50	\$ 88.00	\$ 13,156.00	
615.03	TRAFFIC SIGN TYPE C (F)	SF	275.00	\$ 45.00	\$ 12,375.00	\$ 45.00	\$ 12,375.00	
615.032	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS (F)	SF	50.00	\$ 105.00	\$ 5,250.00	\$ 110.00	\$ 5,500.00	
615.034	RELOCATING TRAFFIC SIGN, TYPE C	U	2.00	\$ 255.00	\$ 510.00	\$ 250.00	\$ 500.00	
615.04	TRAFFIC SIGN TYPE AA (F)	SF	601.00	\$ 17.00	\$ 10,217.00	\$ 18.00	\$ 10,818.00	
615.05	TRAFFIC SIGN TYPE BB (F)	SF	36.00	\$ 15.00	\$ 540.00	\$ 15.00	\$ 540.00	
615.06	TRAFFIC SIGN TYPE CC (F)	SF	28.50	\$ 12.00	\$ 342.00	\$ 12.00	\$ 342.00	
615.20001	CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$ 40,000.00	\$ 40,000.00	\$ 45,000.00	\$ 45,000.00	
615.20002	CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$ 30,000.00	\$ 30,000.00	\$ 32,000.00	\$ 32,000.00	
615.20301	REMOVING CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$ 3,500.00	\$ 3,500.00	\$ 3,000.00	\$ 3,000.00	

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	D		E	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
616.191	ALTERATIONS TO TRAFFIC SIGNALS	U	1.00	\$ 4,200.00	\$ 4,200.00	\$ 4,200.00	\$ 4,200.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	766,000.00	\$ 1.00	\$ 766,000.00	\$ 1.00	\$ 766,000.00
618.7	FLAGGERS	HR	2,400.00	\$ 17.00	\$ 40,800.00	\$ 17.00	\$ 40,800.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$ 125,000.00	\$ 125,000.00	\$ 150,000.00	\$ 150,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	3.00	\$ 23,000.00	\$ 69,000.00	\$ 8,000.00	\$ 24,000.00
619.27	TRAILER-MOUNTED SPEED LIMIT SIGN	U	2.00	\$ 6,500.00	\$ 13,000.00	\$ 3,000.00	\$ 6,000.00
619.501	SMART WORK ZONE DEPLOYMENT	U	1.00	\$ 8,250.00	\$ 8,250.00	\$ 8,500.00	\$ 8,500.00
619.502	SMART WORK ZONE COST (WINTER)	MON	12.00	\$ 895.00	\$ 10,740.00	\$ 900.00	\$ 10,800.00
619.503	SMART WORK ZONE COST (SUMMER)	MON	24.00	\$ 595.00	\$ 14,280.00	\$ 600.00	\$ 14,400.00
619.51	PORTABLE QUEUE TRAILER/ SENSOR (PQT)	MON	252.00	\$ 500.00	\$ 126,000.00	\$ 500.00	\$ 126,000.00
619.52	PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)	MON	72.00	\$ 690.00	\$ 49,680.00	\$ 700.00	\$ 50,400.00
619.541	MOBILE VIDEO TRAILER WITH PAN TILT ZOOM (PTZ) (SALVAGE TO DEPARTMENT)	U	1.00	\$ 28,000.00	\$ 28,000.00	\$ 28,000.00	\$ 28,000.00
619.549	MAINTENANCE & OPERATIONAL MONTHLY COSTS FOR TRAILER WITH PTZ	MON	36.00	\$ 195.00	\$ 7,020.00	\$ 200.00	\$ 7,200.00
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	2.00	\$ 10,000.00	\$ 20,000.00	\$ 15,000.00	\$ 30,000.00

ITEM NO.	DESCRIPTION	UNIT	D			E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
619.91	RELOCATE SMART WORK ZONE DEVICE	U	4.00	\$ 245.00	\$ 980.00	\$ 250.00	\$ 1,000.00	
621.1	RETROREFLECTIVE MEDIAN BARRIER DELINEATOR	EA	45.00	\$ 20.00	\$ 900.00	\$ 10.00	\$ 450.00	
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	137.00	\$ 5.00	\$ 685.00	\$ 3.00	\$ 411.00	
621.31	SINGLE DELINEATOR WITH POST	EA	155.00	\$ 26.00	\$ 4,030.00	\$ 25.00	\$ 3,875.00	
621.32	DOUBLE DELINEATOR WITH POST	EA	14.00	\$ 30.00	\$ 420.00	\$ 30.00	\$ 420.00	
622.1	STEEL WITNESS MARKERS	EA	39.00	\$ 25.00	\$ 975.00	\$ 25.00	\$ 975.00	
622.2	CONCRETE BOUNDS	EA	4.00	\$ 300.00	\$ 1,200.00	\$ 350.00	\$ 1,400.00	
625.2	CONCRETE LIGHT POLE BASES, TYPE B	EA	6.00	\$ 625.00	\$ 3,750.00	\$ 625.00	\$ 3,750.00	
625.622	RESET LIGHT POLE HIGHWAY WITH BREAKAWAY BASE	EA	6.00	\$ 1,000.00	\$ 6,000.00	\$ 1,000.00	\$ 6,000.00	
628.2	SAWED BITUMINOUS PAVEMENT	LF	2,700.00	\$ 0.75	\$ 2,025.00	\$ 2.00	\$ 5,400.00	
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	145.00	\$ 0.15	\$ 21.75	\$ 0.20	\$ 29.00	
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	316,750.00	\$ 0.15	\$ 47,512.50	\$ 0.15	\$ 47,512.50	
632.0108	RETROREFLECTIVE PAINT PAVE. MARKING, 8" LINE	LF	12.00	\$ 0.20	\$ 2.40	\$ 1.00	\$ 12.00	
632.0112	RETROREFLECTIVE PAINT PAVE. MARKING, 12" LINE	LF	6,500.00	\$ 0.45	\$ 2,925.00	\$ 0.30	\$ 1,950.00	

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	D		E	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
632.0118	RETROREFLECTIVE PAINT PAVE. MARKING, 18" LINE	LF	55.00	\$ 0.60	\$ 33.00	\$ 3.00	\$ 165.00
632.3108	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 8" LINE	LF	12.00	\$ 1.00	\$ 12.00	\$ 1.00	\$ 12.00
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	2,650.00	\$ 1.50	\$ 3,975.00	\$ 2.00	\$ 5,300.00
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	55.00	\$ 1.75	\$ 96.25	\$ 4.00	\$ 220.00
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	260.00	\$ 6.50	\$ 1,690.00	\$ 8.00	\$ 2,080.00
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	48,350.00	\$ 0.45	\$ 21,757.50	\$ 0.40	\$ 19,340.00
632.912	OBLITERATE PAVE. MARKING LINE, OVER 12" WIDE	LF	55.00	\$ 0.85	\$ 46.75	\$ 1.00	\$ 55.00
643.22	FERTILIZER FOR REFERTILIZATION	TON	1.00	\$ 1,050.00	\$ 1,050.00	\$ 750.00	\$ 750.00
645.0001	TURBIDITY BARRIER	LF	1,500.00	\$ 22.00	\$ 33,000.00	\$ 20.00	\$ 30,000.00
645.113	HYDRAULIC MULCH	LB	6,550.00	\$ 1.00	\$ 6,550.00	\$ 1.00	\$ 6,550.00
645.119	MULCH WITH TACKIFIERS	A	0.20	\$ 750.00	\$ 150.00	\$ 800.00	\$ 160.00
645.12	TEMPORARY MULCH	A	11.50	\$ 735.00	\$ 8,452.50	\$ 750.00	\$ 8,625.00
645.3	EROSION STONE	TON	4,200.00	\$ 20.00	\$ 84,000.00	\$ 17.00	\$ 71,400.00

ITEM NO.	DESCRIPTION	UNIT	D			E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
645.44	TEMPORARY SLOPE STABILIZATION TYPE D (WILDLIFE FRIENDLY)	SY	8,800.00	\$ 1.25	\$ 11,000.00	\$ 2.00	\$ 17,600.00	
645.46	PERMANENT CHANNEL STABILIZATION TYPE B	SY	5,800.00	\$ 4.00	\$ 23,200.00	\$ 3.00	\$ 17,400.00	
645.48	EROSION CONTROL MIX	CY	5,000.00	\$ 20.00	\$ 100,000.00	\$ 15.00	\$ 75,000.00	
645.481	WOOD CHIPS FOR EROSION CONTROL	CY	600.00	\$ 20.00	\$ 12,000.00	\$ 12.00	\$ 7,200.00	
645.482	STUMP GRINDINGS FOR TEMPORARY EROSION CONTROL	CY	2,400.00	\$ 20.00	\$ 48,000.00	\$ 12.00	\$ 28,800.00	
645.51	HAY BALES FOR TEMPORARY EROSION CONTROL	EA	500.00	\$ 8.00	\$ 4,000.00	\$ 8.00	\$ 4,000.00	
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	940.00	\$ 4.50	\$ 4,230.00	\$ 6.00	\$ 5,640.00	
645.52	RYEGRASS FOR TEMPORARY EROSION CONTROL	LB	525.00	\$ 2.00	\$ 1,050.00	\$ 2.00	\$ 1,050.00	
645.531	SILT FENCE	LF	18,800.00	\$ 2.30	\$ 43,240.00	\$ 3.00	\$ 56,400.00	
645.611	BONDED FIBER MATRIX	LB	17,300.00	\$ 1.10	\$ 19,030.00	\$ 1.25	\$ 21,625.00	
645.612	FIBER REINFORCED MATRIX	LB	6,250.00	\$ 1.30	\$ 8,125.00	\$ 1.50	\$ 9,375.00	
645.613	STABILIZED MULCH MATRIX	LB	5,750.00	\$ 1.10	\$ 6,325.00	\$ 1.10	\$ 6,325.00	
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$ 3,800.00	\$ 3,800.00	\$ 10,000.00	\$ 10,000.00	

ITEM NO.	DESCRIPTION	UNIT	D			E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	940.00	\$ 50.00	\$ 47,000.00	\$ 45.00	\$ 42,300.00	
646.2	TURF ESTABLISHMENT WITHOUT MULCH	A	11.50	\$ 1,100.00	\$ 12,650.00	\$ 1,100.00	\$ 12,650.00	
647.1	HUMUS	CY	4,800.00	\$ 22.00	\$ 105,600.00	\$ 25.00	\$ 120,000.00	
647.23	HUMUS, INTERMIXED, 3" DEEP	CY	255.00	\$ 27.00	\$ 6,885.00	\$ 30.00	\$ 7,650.00	
647.29	WETLAND HUMUS	CY	765.00	\$ 28.00	\$ 21,420.00	\$ 25.00	\$ 19,125.00	
651.83061	THUJA OCCIDENTALIS, 'TECHNY', MISSION ARBORVITAE 6' B&B	EA	55.00	\$ 150.00	\$ 8,250.00	\$ 150.00	\$ 8,250.00	
654.41081	JUNIPERUS CHINESIS 'HET- ZII COLUMNARIS', COLUM- NAR HETZ JUNIPER 6' B&B	EA	55.00	\$ 250.00	\$ 13,750.00	\$ 250.00	\$ 13,750.00	
670.02	SEDIMENT SUMP MEASURING BLOCK	EA	2.00	\$ 300.00	\$ 600.00	\$ 425.00	\$ 850.00	
670.104	TEMPORARY PORTABLE LIGHTING	U	5.00	\$ 9,000.00	\$ 45,000.00	\$ 13,000.00	\$ 65,000.00	
670.95	TEMPORARY SAFETY FENCE	LF	185.00	\$ 5.00	\$ 925.00	\$ 5.00	\$ 925.00	
692	MOBILIZATION	U	1.00	\$ 975,000.00	\$ 975,000.00	\$ 1,600,000.00	\$ 1,600,000.00	
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$ 3,000.00	\$ 3,000.00	\$ 1,400.00	\$ 1,400.00	
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$ 3,000.00	\$ 3,000.00	\$ 2,500.00	\$ 2,500.00	
697.41	CRITICAL PATH METHOD (CPM) ELECTRONIC SCHEDULE	U	1.00	\$ 6,000.00	\$ 6,000.00	\$ 1,000.00	\$ 1,000.00	

ITEM NO.	DESCRIPTION	UNIT	D			E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
698.12	FIELD OFFICE TYPE B	MON	38.00	\$ 2,000.00	\$ 76,000.00	\$ 2,500.00	\$ 95,000.00	
698.2	PHYSICAL TESTING LABORATORY	MON	36.00	\$ 700.00	\$ 25,200.00	\$ 500.00	\$ 18,000.00	
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	500,000.00	\$ 1.00	\$ 500,000.00	\$ 1.00	\$ 500,000.00	
1008.53	ALTERATIONS AND ADDITIONS AS NEEDED - SOLID WASTE DISPOSAL	\$	25,000.00	\$ 1.00	\$ 25,000.00	\$ 1.00	\$ 25,000.00	
1009.21	TREATMENT OR DISPOSAL OF CONTAMINATED GROUNDWATER (FRAC TANK)	\$	20,000.00	\$ 1.00	\$ 20,000.00	\$ 1.00	\$ 20,000.00	
1010.15	FUEL ADJUSTMENT	\$	250,000.00	\$ 1.00	\$ 250,000.00	\$ 1.00	\$ 250,000.00	
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	50,000.00	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00	
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	41,600.00	\$ 1.00	\$ 41,600.00	\$ 1.00	\$ 41,600.00	
1010.41	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	42,500.00	\$ 1.00	\$ 42,500.00	\$ 1.00	\$ 42,500.00	
1010.42	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	

ITEM NO.	DESCRIPTION	UNIT	D			E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
1010.43	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	52,500.00	\$ 1.00	\$ 52,500.00	\$ 1.00	\$ 52,500.00	
1010.44	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	
1010.45	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	25,000.00	\$ 1.00	\$ 25,000.00	\$ 1.00	\$ 25,000.00	
1010.46	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	11,000.00	\$ 1.00	\$ 11,000.00	\$ 1.00	\$ 11,000.00	
1010.47	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	15,000.00	\$ 1.00	\$ 15,000.00	\$ 1.00	\$ 15,000.00	
					\$ 28,532,999.35		\$ 30,975,059.70	



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

8/21/2013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER THE ROWLEY AGENCY INC. 139 Loudon Road P.O. Box 511 Concord NH 03302-0511	CONTACT NAME: Peggy Johnson PHONE (A/C No. Ext): (603) 224-2562 FAX (A/C No): (603) 224-8012 E-MAIL ADDRESS: pjohnson@rowleyagency.com
INSURED Severino Trucking Co Inc 512 Raymond Road Rte 27 P.O. Box 202 Candia NH 03034-0202	INSURER(S) AFFORDING COVERAGE INSURER A: Firemen's Ins Co of Wash. DC INSURER B: Acadia Insurance Company INSURER C: INSURER D: INSURER E: INSURER F:

COVERAGES

CERTIFICATE NUMBER:

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

NSR LTR	TYPE OF INSURANCE	ADDL SUBR INSR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY ☒ COMMERCIAL GENERAL LIABILITY ☐ CLAIMS-MADE ☒ OCCUR		CPA150001130	4/1/2013	4/1/2014	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 250,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
	GEN'L AGGREGATE LIMIT APPLIES PER: ☐ POLICY ☒ PROJECT ☐ LOC					
	AUTOMOBILE LIABILITY ☒ ANY AUTO ALL OWNED AUTOS ☒ HIRED AUTOS ☒ SCHEDULED AUTOS NON-OWNED AUTOS		CAA150001229	4/1/2013	4/1/2014	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ Medical payments \$
	☒ UMBRELLA LIAB ☒ OCCUR EXCESS LIAB ☐ CLAIMS-MADE DED ☒ RETENTION \$ 0		CUA150001429	4/1/2013	4/1/2014	EACH OCCURRENCE \$ 5,000,000 AGGREGATE \$ 5,000,000
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N ☒ N	3A States NH, MA, ME WPA150001330	4/1/2013	4/1/2014	☒ WC STATUTORY LIMITS ☐ OTH-ER E.L. EACH ACCIDENT \$ 250,000 E.L. DISEASE - EA EMPLOYEE \$ 250,000 E.L. DISEASE - POLICY LIMIT \$ 500,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

Manchester #14966 - Replacement of 4 red list bridges and the rehabilitation of 1 red list bridge at I-293 Exit 4 Interchange.

CERTIFICATE HOLDER

CANCELLATION

State of New Hampshire
Dept. of Transportation
P.O. Box 483
Concord, NH 03302-0483

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Peggy Johnson/PAJ



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
8/21/2013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER THE ROWLEY AGENCY INC. 139 Loudon Road P.O. Box 511 Concord NH 03302-0511	CONTACT NAME: Peggy Johnson PHONE (A/C, No, Ext): (603) 224-2562 E-MAIL ADDRESS: pjohnson@rowleyagency.com FAX (A/C, No): (603) 224-8012
INSURED State of NH DOT c/o Severino Trucking co., Inc P.O. Box 202 Candia NH 03034-0202	INSURER(S) AFFORDING COVERAGE INSURER A: Acadia Insurance Company INSURER B: INSURER C: INSURER D: INSURER E: INSURER F:

COVERAGES	CERTIFICATE NUMBER:	REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.		

NSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY			OCP34579469	9/18/2013	11/18/2016	EACH OCCURRENCE \$ 2,000,000
	COMMERCIAL GENERAL LIABILITY						DAMAGE TO RENTED PREMISES (Ea occurrence) \$
	CLAIMS-MADE ☐ OCCUR ☐						MED EXP (Any one person) \$
	☒ Owners & Contractors						PERSONAL & ADV INJURY \$
	☐ Protective						GENERAL AGGREGATE \$ 3,000,000
	GEN'L AGGREGATE LIMIT APPLIES PER:						PRODUCTS - COMP/OP AGG \$
	☐ POLICY ☐ PRO-JECT ☐ LOC						\$
	AUTOMOBILE LIABILITY						COMBINED SINGLE LIMIT (Ea accident) \$
	ANY AUTO						BODILY INJURY (Per person) \$
	ALL OWNED AUTOS						BODILY INJURY (Per accident) \$
	HIRED AUTOS						PROPERTY DAMAGE (Per accident) \$
	SCHEDULED AUTOS						\$
	NON-OWNED AUTOS						
	UMBRELLA LIAB						EACH OCCURRENCE \$
	EXCESS LIAB						AGGREGATE \$
	DED						\$
	RETENTION \$						
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY						WC STATUTORY LIMITS
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)						OTH-ER
	If yes, describe under DESCRIPTION OF OPERATIONS below						E.L. EACH ACCIDENT \$
							E.L. DISEASE - EA EMPLOYEE \$
							E.L. DISEASE - POLICY LIMIT \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
Manchester #14966 - Replacement of 4 red list bridges and the rehabilitation of 1 red list bridge at -293 Exit 4 Interchange.

CERTIFICATE HOLDER State of New Hampshire Dept. of Transportation P.O. Box 483 Concord, NH 03302-0483	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE Peggy Johnson/PAJ <i>Peggy A Johnson</i>
---	---