



THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION



76 Bond

CHRISTOPHER D. CLEMENT, SR.
COMMISSIONER

JEFF BRILLHART, P.E.
ASSISTANT COMMISSIONER

Bureau of Construction
August 21, 2013

Her Excellency, Governor Margaret Wood Hassan
and the Honorable Council
State House
Concord, New Hampshire 03301

REQUESTED ACTION

1. Authorize the Department of Transportation to enter into a contract with S.U.R. Construction, Inc. (Vendor 156303) of Rochester, NH on the basis of a low bid of \$1,491,495.00 for roadway rehabilitation and widening on NH 28 at its intersection with Stockbridge Corner Road in Alton, from the date of Governor and Council approval through October 17, 2014 unless extended by the Department in accordance with the Standard Specifications. 100% Federal Funds.

Funding is available as follows: FY 2014
04-96-96-963515-3054
Consolidated Federal Aid
400-500870 Highway Contract Payments \$1,491,495.00

2. Further authorize that a contingency in the amount of \$149,149.50 be approved for payment of latent conditions, which may appear during the construction of the project. The contingency requested is 10% of the contract amount.

Funding is available as follows: FY 2014
04-96-96-963515-3054
Consolidated Federal Aid
400-500870 Highway Contract Payments \$149,149.50

EXPLANATION

This Ten Year Plan project is a prioritized intersection improvement along the NH 28 corridor from Barnstead to Alton. The purpose of this project is to improve sight distance and safety at Stockbridge Corner Road and Hamwoods Road. The work involves reconstruction, widening, providing turn lanes, and improving sight distance along 0.6 of NH 28. The roadway will be fully reconstructed, and substantial drainage work included to improve the overall functionality of this roadway segment.

The contingency amount is proposed to be 10% of the contract amount. This two season project involves full box reconstruction and extensive drainage work creating potential traffic control complications, and is more likely to experience fluctuating fuel and asphalt prices over a two season construction period.

The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution, and the Department has certified that the necessary funds are available. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Service's Office, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

This project funding is 80% federal funds with 20% state match. Turnpike toll credit is being utilized for match requirements, effectively using 100% federal funds.

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.

Sincerely,

A handwritten signature in black ink, appearing to read 'C.D. Clement', with a stylized flourish at the end.

Christopher D. Clement, Sr.
Commissioner

CDC/md

Department Estimate:	\$1,561,251.00
Contract Amount:	<u>\$1,491,495.00</u>
Under Estimate:	\$ 69,756.00

Attachments

July 2, 2013

SUPPLEMENTAL PROJECT INFORMATION SHEET

DESCRIPTION: This 3225 LF project is located on NH Route 28 at its intersections with Hamwoods Road and Stockbridge Corner Road in Alton. Improvements consist of reconstructing, widening, and providing geometric improvements to these three roadways to improve sight distance and safety. Other roadway improvements include removing a connector roadway which currently links NH Route 28 and Stockbridge Corner Road and replacing this link with an exclusive right turn lane. There is a substantial amount of drainage work on this project. This work includes constructing stone lined roadside ditches, installing multiple drainage crossings, high capacity catch basins, underdrain, and replacing an existing jack arch culvert on Stockbridge Corner Road with a new concrete box culvert with headwalls.

FEDERAL FUNDING: 80% (STP State Flexible Program) utilizing Turnpike Toll Credits as the State's 20% match.


CONTINGENCY: The contingency amount is proposed to be 10% of the contract amount. This two season project involves full box reconstruction and extensive drainage work creating potential traffic control complications, and is more likely to experience fluctuating fuel and asphalt prices over a two season construction period.

PROJECT INITIATED: The project was initiated through the State's Ten Year Transportation Program and was broken out of the Barnstead-Alton 14121 project.

PROJECT EXPLANATION: The purpose of this project is to improve sight distance and safety at two intersections along NH Route 28. Since the roadway will undergo full box reconstruction, drainage will be addressed while the roadway is open to improve the overall functionality of this roadway segment.

TRAFFIC IMPLICATION: Alternating one-way traffic will be allowed for daytime construction operations along NH Route 28 with traffic restored to two lanes during non-construction hours. During construction of the box culvert on Stockbridge Corner Road, Stockbridge Corner Road will be temporarily closed and traffic detoured for a maximum 4 day duration.

COMPLETION DATE: Friday, October 17, 2014.



LOCATION MAP



GRAPHIC SCALE

BIDDER SUMMARY

PROJECT NAME: **ALTON X-A001(051) 14121D**
PROJECT NUMBER: **14121D**
COUNTY: **BELKNAP COUNTY 001**
BID OPENING DATE: **08/15/2013**
SCOPE OF WORK: **ROADWAY REHABILITATION**

**NH ROUTE 28 AT THE
INTERSECTION WITH
HAMWOODS ROAD AND
STOCKBRIDGE CORNER ROAD**
COMPLETION DATE: **10/17/2014**

BID RESULTS

A S U R CONSTRUCTION INC. - 233 CHESTNUT HILL RD., ROCHESTER, NH 03867	\$ 1,491,495.00
B F. L. MERRILL CONSTRUCTION INC. - 619 SAND ROAD, PEMBROKE, NH 03275	\$ 1,504,596.90
C WEAVER BROS CONST CO INC - 741 ROUTE 3A BOW NH 03304	\$ 1,575,716.50
D ALVIN J. COLEMAN & SON, INC. - 9 NH ROUTE 113 CONWAY, NH 03818	\$ 1,663,313.00
E NORTHEAST EARTH MECHANICS INC - 159 BARNSTEAD ROAD PITTSFIELD NH 03265	\$ 1,668,048.50
F SEVERINO TRUCKING CO., INC. - PO BOX 202, CANDIA, NH 03034	\$ 1,673,682.00
G BROWN INDUSTRIAL GROUP, INC. - 131 LITTLE RIVER ROAD, PO BOX 638 BERWICK, ME 03901	\$ 1,682,830.00
H NELSON COMMUNICATIONS SERVICES, IN - 354 MILL STREET, CENTER CONWAY, NH 03813	\$ 1,776,300.00
I R.M. PIPER, INC. - PO BOX 490, PLYMOUTH, NH 03264	\$ 1,834,834.00
J G W BROOKS & SON INC - 362 EATON ROAD RTE 153 FREEDOM NH 03836	\$ 1,862,185.00

ITEM NO.	DESCRIPTION	UNIT	PS&E			SELECTED BID (A)		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	(A) - PS&E
201.1	CLEARING AND GRUBBING (F)	A	2.00	\$ 5,500.00	\$ 11,000.00	\$ 6,500.00	\$ 13,000.00	\$ 2,000.00
201.21	REMOVING SMALL TREES	EA	4.00	\$ 235.00	\$ 940.00	\$ 300.00	\$ 1,200.00	\$ 260.00
201.22	REMOVING LARGE TREES	EA	1.00	\$ 485.00	\$ 485.00	\$ 800.00	\$ 800.00	\$ 315.00
201.4	REMOVING STUMPS	EA	1.00	\$ 225.00	\$ 225.00	\$ 95.00	\$ 95.00	\$ (130.00)
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	14.00	\$ 15.00	\$ 210.00	\$ 24.00	\$ 336.00	\$ 126.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	320.00	\$ 8.00	\$ 2,560.00	\$ 33.00	\$ 10,560.00	\$ 8,000.00
202.42	REMOVAL OF EXISTING PIPE OVER 24" DIAMETER	LF	62.00	\$ 10.00	\$ 620.00	\$ 33.00	\$ 2,046.00	\$ 1,426.00
202.851	REMOVAL OF FLASHING BEACON	U	1.00	\$ 2,500.00	\$ 2,500.00	\$ 3,300.00	\$ 3,300.00	\$ 800.00
203.1	COMMON EXCAVATION	CY	20,100.00	\$ 5.00	\$ 100,500.00	\$ 3.00	\$ 60,300.00	\$ (40,200.00)
203.55551	GUARDRAIL 25' EAGRT PLATFORM ALTERNATE	U	5.00	\$ 735.00	\$ 3,675.00	\$ 600.00	\$ 3,000.00	\$ (675.00)
203.6	EMBANKMENT-IN-PLACE (F)	CY	1,400.00	\$ 4.35	\$ 6,090.00	\$ 2.00	\$ 2,800.00	\$ (3,290.00)
206.1	COMMON STRUCTURE EXCAVATION	CY	750.00	\$ 26.00	\$ 19,500.00	\$ 6.50	\$ 4,875.00	\$ (14,625.00)
206.2	ROCK STRUCTURE EXCAVATION	CY	250.00	\$ 42.00	\$ 10,500.00	\$ 25.00	\$ 6,250.00	\$ (4,250.00)
214	FINE GRADING	U	1.00	\$ 11,500.00	\$ 11,500.00	\$ 16,000.00	\$ 16,000.00	\$ 4,500.00
304.1	SAND (F)	CY	11,700.00	\$ 16.20	\$ 189,540.00	\$ 13.50	\$ 157,950.00	\$ (31,590.00)
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	5.00	\$ 22.00	\$ 110.00	\$ 50.00	\$ 250.00	\$ 140.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	5,250.00	\$ 18.50	\$ 97,125.00	\$ 19.00	\$ 99,750.00	\$ 2,625.00
304.499	TEMPORARY CRUSHED STONE (FINE GRADATION)	CY	780.00	\$ 42.50	\$ 33,150.00	\$ 19.00	\$ 14,820.00	\$ (18,330.00)
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	3,900.00	\$ 70.00	\$ 273,000.00	\$ 70.00	\$ 273,000.00	\$ -
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	120.00	\$ 110.00	\$ 13,200.00	\$ 115.00	\$ 13,800.00	\$ 600.00
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	3,900.00	\$ 1.15	\$ 4,485.00	\$ 1.00	\$ 3,900.00	\$ (585.00)
403.6	PAVEMENT JOINT ADHESIVE	LF	8,950.00	\$ 0.40	\$ 3,580.00	\$ 0.23	\$ 2,058.50	\$ (1,521.50)
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	150.00	\$ 68.50	\$ 10,275.00	\$ 115.00	\$ 17,250.00	\$ 6,975.00
417	COLD PLANING BITUMINOUS SURFACES	SY	1,950.00	\$ 1.50	\$ 2,925.00	\$ 3.00	\$ 5,850.00	\$ 2,925.00
503.101	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,000.00	\$ 1,000.00	\$ 400.00	\$ 400.00	\$ (600.00)
503.102	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,000.00	\$ 1,000.00	\$ 400.00	\$ 400.00	\$ (600.00)
503.103	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,000.00	\$ 1,000.00	\$ 400.00	\$ 400.00	\$ (600.00)
503.104	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,000.00	\$ 1,000.00	\$ 400.00	\$ 400.00	\$ (600.00)
503.105	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,000.00	\$ 1,000.00	\$ 400.00	\$ 400.00	\$ (600.00)
503.106	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,000.00	\$ 1,000.00	\$ 400.00	\$ 400.00	\$ (600.00)
503.107	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ -
520.0001	PRECAST CONCRETE BOX CULVERT (CONCRETE	U	1.00	\$ 48,000.00	\$ 48,000.00	\$ 32,300.00	\$ 32,300.00	\$ (15,700.00)
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	30.00	\$ 695.00	\$ 20,850.00	\$ 675.00	\$ 20,250.00	\$ (600.00)
544.1	REINFORCING STEEL (ROADWAY)	LB	260.00	\$ 1.00	\$ 260.00	\$ 2.00	\$ 520.00	\$ 260.00
585.1	STONE FILL, CLASS A	CY	25.00	\$ 65.00	\$ 1,625.00	\$ 37.00	\$ 925.00	\$ (700.00)
585.2	STONE FILL, CLASS B	CY	105.00	\$ 21.00	\$ 2,205.00	\$ 33.00	\$ 3,465.00	\$ 1,260.00
585.3	STONE FILL, CLASS C	CY	1,150.00	\$ 31.50	\$ 36,225.00	\$ 32.00	\$ 36,800.00	\$ 575.00
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	170.00	\$ 2.50	\$ 425.00	\$ 1.00	\$ 170.00	\$ (255.00)
593.421	GEOTEXTILE; PERM. CONTROL CL. 2, NON-WOVEN	SY	4,200.00	\$ 2.00	\$ 8,400.00	\$ 1.00	\$ 4,200.00	\$ (4,200.00)
603.0001	VIDEO INSPECTION	LF	1,800.00	\$ 0.85	\$ 1,530.00	\$ 1.00	\$ 1,800.00	\$ 270.00
603.00218	18" R.C. PIPE, 2000D	LF	220.00	\$ 44.50	\$ 9,790.00	\$ 64.00	\$ 14,080.00	\$ 4,290.00
603.00224	24" R.C. PIPE, 2000D	LF	60.00	\$ 53.00	\$ 3,180.00	\$ 84.00	\$ 5,040.00	\$ 1,860.00
603.00236	36" R.C. PIPE, 2000D	LF	150.00	\$ 78.00	\$ 11,700.00	\$ 110.00	\$ 16,500.00	\$ 4,800.00

ITEM NO.	DESCRIPTION	UNIT	PS&E			SELECTED BID (A)		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	(A) - PS&E
603.00318	18" R.C. PIPE, 3000D	LF	180.00	\$ 46.00	\$ 8,280.00	\$ 76.00	\$ 13,680.00	\$ 5,400.00
603.00324	24" R.C. PIPE, 3000D	LF	75.00	\$ 55.00	\$ 4,125.00	\$ 77.00	\$ 5,775.00	\$ 1,650.00
603.30118	18" R.C. END SECTIONS	EA	2.00	\$ 605.00	\$ 1,210.00	\$ 660.00	\$ 1,320.00	\$ 110.00
603.30136	36" R.C. END SECTIONS	EA	1.00	\$ 1,045.00	\$ 1,045.00	\$ 1,115.00	\$ 1,115.00	\$ 70.00
603.33112	12" CORR. POLYETHYLENE END SECTION	EA	4.00	\$ 182.50	\$ 730.00	\$ 235.00	\$ 940.00	\$ 210.00
603.34124	24" STEEL END SECTIONS	EA	2.00	\$ 312.50	\$ 625.00	\$ 320.00	\$ 640.00	\$ 15.00
603.80212	12" PLASTIC PIPE (SMOOTH INTERIOR)	LF	85.00	\$ 41.00	\$ 3,485.00	\$ 40.00	\$ 3,400.00	\$ (85.00)
603.80215	15" PLASTIC PIPE (SMOOTH INTERIOR)	LF	30.00	\$ 40.50	\$ 1,215.00	\$ 41.00	\$ 1,230.00	\$ 15.00
603.80218	18" PLASTIC PIPE (SMOOTH INTERIOR)	LF	180.00	\$ 50.50	\$ 9,090.00	\$ 44.00	\$ 7,920.00	\$ (1,170.00)
603.80224	24" PLASTIC PIPE (SMOOTH INTERIOR)	LF	690.00	\$ 64.00	\$ 44,160.00	\$ 46.00	\$ 31,740.00	\$ (12,420.00)
603.80230	30" PLASTIC PIPE (SMOOTH INTERIOR)	LF	220.00	\$ 70.00	\$ 15,400.00	\$ 52.00	\$ 11,440.00	\$ (3,960.00)
604.165	CATCH BASINS TYPE F, 5-FOOT DIAMETER	U	2.00	\$ 2,850.00	\$ 5,700.00	\$ 2,325.00	\$ 4,650.00	\$ (1,050.00)
604.166	CATCH BASINS TYPE F, 6-FOOT DIAMETER	U	2.00	\$ 3,350.00	\$ 6,700.00	\$ 2,425.00	\$ 4,850.00	\$ (1,850.00)
604.168	CATCH BASINS TYPE F, 8-FOOT DIAMETER	U	2.00	\$ 6,700.00	\$ 13,400.00	\$ 4,560.00	\$ 9,120.00	\$ (4,280.00)
604.1941	CATCH BASINS TYPE SPECIAL , 4 FT DIAMETER W/	U	6.00	\$ 2,975.00	\$ 17,850.00	\$ 2,450.00	\$ 14,700.00	\$ (3,150.00)
604.1942	CATCH BASINS TYPE SPECIAL , 4 FT DIAMETER W/	U	2.00	\$ 3,175.00	\$ 6,350.00	\$ 3,290.00	\$ 6,580.00	\$ 230.00
604.1951	CATCH BASINS TYPE SPECIAL , 5 FT DIAMETER W/	U	4.00	\$ 3,665.00	\$ 14,660.00	\$ 2,815.00	\$ 11,260.00	\$ (3,400.00)
604.1962	CATCH BASINS TYPE SPECIAL , 6 FT DIAMETER W/	U	3.00	\$ 4,325.00	\$ 12,975.00	\$ 3,510.00	\$ 10,530.00	\$ (2,445.00)
604.32	DRAINAGE MANHOLES	U	2.00	\$ 2,050.00	\$ 4,100.00	\$ 2,240.00	\$ 4,480.00	\$ 380.00
605.506	6" PERF. CORR. POLYETHYL PIPE UND.	LF	3,000.00	\$ 15.00	\$ 45,000.00	\$ 17.00	\$ 51,000.00	\$ 6,000.00
605.79	UNDERDRAIN FLUSHING BASINS	EA	12.00	\$ 435.00	\$ 5,220.00	\$ 300.00	\$ 3,600.00	\$ (1,620.00)
605.82451	36" AGGRE UND. TYPE 2, WITH 6" P.C. POLY PIPE	LF	165.00	\$ 37.00	\$ 6,105.00	\$ 32.00	\$ 5,280.00	\$ (825.00)
606.141	BEAM GUARDRAIL (CURVED W/CRT POSTS)	LF	25.00	\$ 20.00	\$ 500.00	\$ 30.00	\$ 750.00	\$ 250.00
606.1455	BEAM GUARDRAIL (TERM. UNIT TYPE EA GRT 25 FT	U	4.00	\$ 1,715.00	\$ 6,860.00	\$ 1,685.00	\$ 6,740.00	\$ (120.00)
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK	LF	112.50	\$ 16.00	\$ 1,800.00	\$ 26.50	\$ 2,981.25	\$ 1,181.25
606.84	ANCHOR FOR CURVED GUARDRAIL W/CRT POS	U	1.00	\$ 1,200.00	\$ 1,200.00	\$ 1,250.00	\$ 1,250.00	\$ 50.00
609.924	SPECIAL STRAIGHT GRANITE CURB (REVEAL UP TO	LF	10.00	\$ 37.00	\$ 370.00	\$ 100.00	\$ 1,000.00	\$ 630.00
609.930	SPECIAL STRAIGHT GRANITE CURB (REVEAL 12" T	LF	20.00	\$ 75.00	\$ 1,500.00	\$ 135.00	\$ 2,700.00	\$ 1,200.00
609.936	SPECIAL STRAIGHT GRANITE CURB (REVEAL 18" T	LF	20.00	\$ 134.00	\$ 2,680.00	\$ 150.00	\$ 3,000.00	\$ 320.00
615.03	TRAFFIC SIGN TYPE C (F)	SF	91.00	\$ 40.00	\$ 3,640.00	\$ 29.50	\$ 2,684.50	\$ (955.50)
615.06	TRAFFIC SIGN TYPE CC (F)	SF	14.00	\$ 10.50	\$ 147.00	\$ 11.25	\$ 157.50	\$ 10.50
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	50,000.00	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00	\$ -
618.7	FLAGGERS	HR	2,900.00	\$ 21.00	\$ 60,900.00	\$ 21.00	\$ 60,900.00	\$ -
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$ 30,000.00	\$ 30,000.00	\$ 15,000.00	\$ 15,000.00	\$ (15,000.00)
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$ 5,400.00	\$ 10,800.00	\$ 1,500.00	\$ 3,000.00	\$ (7,800.00)
619.253	PORTABLE CHANGEABLE MESSAGE SIGN (UNIT V	UWK	6.00	\$ 255.00	\$ 1,530.00	\$ 250.00	\$ 1,500.00	\$ (30.00)
619.27	TRAILER-MOUNTED SPEED LIMIT SIGN	U	2.00	\$ 2,025.00	\$ 4,050.00	\$ 1,500.00	\$ 3,000.00	\$ (1,050.00)
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATC	EA	10.00	\$ 4.50	\$ 45.00	\$ 5.00	\$ 50.00	\$ 5.00
621.31	SINGLE DELINEATOR WITH POST	EA	55.00	\$ 30.00	\$ 1,650.00	\$ 35.00	\$ 1,925.00	\$ 275.00
622.1	STEEL WITNESS MARKERS	EA	56.00	\$ 29.25	\$ 1,638.00	\$ 40.00	\$ 2,240.00	\$ 602.00
622.2	CONCRETE BOUNDS	EA	16.00	\$ 285.00	\$ 4,560.00	\$ 170.00	\$ 2,720.00	\$ (1,840.00)
628.2	SAWED BITUMINOUS PAVEMENT	LF	570.00	\$ 1.50	\$ 855.00	\$ 1.00	\$ 570.00	\$ (285.00)
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINI	LF	55,900.00	\$ 0.10	\$ 5,590.00	\$ 0.15	\$ 8,385.00	\$ 2,795.00

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	PS&E			SELECTED BID (A)		
				UNIT PRICE	TOTAL		UNIT PRICE	TOTAL	(A) - PS&E
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING,	LF	90.00	\$ 0.50	\$ 45.00		\$ 2.50	\$ 225.00	\$ 180.00
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING,	LF	60.00	\$ 2.50	\$ 150.00		\$ 5.95	\$ 357.00	\$ 207.00
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARK	SF	70.00	\$ 5.50	\$ 385.00		\$ 16.95	\$ 1,186.50	\$ 801.50
645.3	EROSION STONE	TON	200.00	\$ 20.00	\$ 4,000.00		\$ 25.00	\$ 5,000.00	\$ 1,000.00
645.46	PERMANENT CHANNEL STABILIZATION TYPE B	SY	130.00	\$ 4.20	\$ 546.00		\$ 3.00	\$ 390.00	\$ (156.00)
645.531	SILT FENCE	LF	2,000.00	\$ 2.00	\$ 4,000.00		\$ 3.50	\$ 7,000.00	\$ 3,000.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$ 3,000.00	\$ 3,000.00		\$ 5,000.00	\$ 5,000.00	\$ 2,000.00
645.71	MONITORING SWPPP AND EROSION AND SEDIM	HR	120.00	\$ 50.00	\$ 6,000.00		\$ 52.00	\$ 6,240.00	\$ 240.00
646.3	TURF ESTABLISHMENT WITH MULCH AND TACKIFIE	A	2.50	\$ 1,750.00	\$ 4,375.00		\$ 1,700.00	\$ 4,250.00	\$ (125.00)
647.1	HUMUS	CY	1,200.00	\$ 15.00	\$ 18,000.00		\$ 18.00	\$ 21,600.00	\$ 3,600.00
670.066	MAILBOX SUPPORT ASSEMBLIES	EA	7.00	\$ 150.00	\$ 1,050.00		\$ 150.00	\$ 1,050.00	\$ -
692	MOBILIZATION	U	1.00	\$ 67,000.00	\$ 67,000.00		\$ 142,202.75	\$ 142,202.75	\$ 75,202.75
697.11	INVASIVE SPECIES CONTROL AND MANAGEMEN	U	1.00	\$ 2,200.00	\$ 2,200.00		\$ 200.00	\$ 200.00	\$ (2,000.00)
698.12	FIELD OFFICE TYPE B	MON	16.00	\$ 1,675.00	\$ 26,800.00		\$ 1,000.00	\$ 16,000.00	\$ (10,800.00)
698.2	PHYSICAL TESTING LABORATORY	MON	9.00	\$ 675.00	\$ 6,075.00		\$ 150.00	\$ 1,350.00	\$ (4,725.00)
699	MISCELLANEOUS TEMPORARY EROSION AND SEI	\$	21,000.00	\$ 1.00	\$ 21,000.00		\$ 1.00	\$ 21,000.00	\$ -
1010.15	FUEL ADJUSTMENT	\$	20,000.00	\$ 1.00	\$ 20,000.00		\$ 1.00	\$ 20,000.00	\$ -
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	10,000.00	\$ 1.00	\$ 10,000.00		\$ 1.00	\$ 10,000.00	\$ -
					\$ 1,561,251.00			\$ 1,491,495.00	\$ (69,756.00)

ITEM NO.	DESCRIPTION	UNIT	B			C		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
201.1	CLEARING AND GRUBBING (F)	A	2.00	\$ 9,400.00	\$ 18,800.00	\$ 6,500.00	\$ 13,000.00	
201.21	REMOVING SMALL TREES	EA	4.00	\$ 265.00	\$ 1,060.00	\$ 100.00	\$ 400.00	
201.22	REMOVING LARGE TREES	EA	1.00	\$ 850.00	\$ 850.00	\$ 500.00	\$ 500.00	
201.4	REMOVING STUMPS	EA	1.00	\$ 105.00	\$ 105.00	\$ 100.00	\$ 100.00	
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	14.00	\$ 5.30	\$ 74.20	\$ 2.00	\$ 28.00	
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	320.00	\$ 14.80	\$ 4,736.00	\$ 6.50	\$ 2,080.00	
202.42	REMOVAL OF EXISTING PIPE OVER 24" DIAMETER	LF	62.00	\$ 14.80	\$ 917.60	\$ 10.00	\$ 620.00	
202.851	REMOVAL OF FLASHING BEACON	U	1.00	\$ 530.00	\$ 530.00	\$ 5,000.00	\$ 5,000.00	
203.1	COMMON EXCAVATION	CY	20,100.00	\$ 5.60	\$ 112,560.00	\$ 6.85	\$ 137,685.00	
203.55551	GUARDRAIL 25' EAGRT PLATFORM ALTERNATE	U	5.00	\$ 1,160.00	\$ 5,800.00	\$ 850.00	\$ 4,250.00	
203.6	EMBANKMENT-IN-PLACE (F)	CY	1,400.00	\$ 2.65	\$ 3,710.00	\$ 3.95	\$ 5,530.00	
206.1	COMMON STRUCTURE EXCAVATION	CY	750.00	\$ 13.00	\$ 9,750.00	\$ 10.00	\$ 7,500.00	
206.2	ROCK STRUCTURE EXCAVATION	CY	250.00	\$ 40.00	\$ 10,000.00	\$ 80.00	\$ 20,000.00	
214	FINE GRADING	U	1.00	\$ 11,000.00	\$ 11,000.00	\$ 14,000.00	\$ 14,000.00	
304.1	SAND (F)	CY	11,700.00	\$ 15.80	\$ 184,860.00	\$ 15.50	\$ 181,350.00	
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	5.00	\$ 36.70	\$ 183.50	\$ 25.00	\$ 125.00	
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	5,250.00	\$ 18.00	\$ 94,500.00	\$ 19.00	\$ 99,750.00	
304.499	TEMPORARY CRUSHED STONE (FINE GRADATION)	CY	780.00	\$ 18.00	\$ 14,040.00	\$ 19.00	\$ 14,820.00	
403.1.1	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	3,900.00	\$ 77.50	\$ 302,250.00	\$ 73.00	\$ 284,700.00	
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	120.00	\$ 117.00	\$ 14,040.00	\$ 110.00	\$ 13,200.00	
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	3,900.00	\$ 1.00	\$ 3,900.00	\$ 1.55	\$ 6,045.00	
403.6	PAVEMENT JOINT ADHESIVE	LF	8,950.00	\$ 0.30	\$ 2,685.00	\$ 0.80	\$ 7,160.00	
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	150.00	\$ 117.00	\$ 17,550.00	\$ 110.00	\$ 16,500.00	
417	COLD PLANING BITUMINOUS SURFACES	SY	1,950.00	\$ 5.30	\$ 10,335.00	\$ 3.65	\$ 7,117.50	
503.101	WATER DIVERSION STRUCTURE	U	1.00	\$ 530.00	\$ 530.00	\$ 1,500.00	\$ 1,500.00	
503.102	WATER DIVERSION STRUCTURE	U	1.00	\$ 530.00	\$ 530.00	\$ 1,500.00	\$ 1,500.00	
503.103	WATER DIVERSION STRUCTURE	U	1.00	\$ 530.00	\$ 530.00	\$ 1,500.00	\$ 1,500.00	
503.104	WATER DIVERSION STRUCTURE	U	1.00	\$ 530.00	\$ 530.00	\$ 1,500.00	\$ 1,500.00	
503.105	WATER DIVERSION STRUCTURE	U	1.00	\$ 530.00	\$ 530.00	\$ 1,500.00	\$ 1,500.00	
503.106	WATER DIVERSION STRUCTURE	U	1.00	\$ 530.00	\$ 530.00	\$ 1,500.00	\$ 1,500.00	
503.107	WATER DIVERSION STRUCTURE	U	1.00	\$ 2,660.00	\$ 2,660.00	\$ 5,000.00	\$ 5,000.00	
520.0001	PRECAST CONCRETE BOX CULVERT (CONCRETE	U	1.00	\$ 31,800.00	\$ 31,800.00	\$ 45,000.00	\$ 45,000.00	
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	30.00	\$ 480.00	\$ 14,400.00	\$ 950.00	\$ 28,500.00	
544.1	REINFORCING STEEL (ROADWAY)	LB	260.00	\$ 3.70	\$ 962.00	\$ 2.00	\$ 520.00	
585.1	STONE FILL, CLASS A	CY	25.00	\$ 35.80	\$ 895.00	\$ 30.00	\$ 750.00	
585.2	STONE FILL, CLASS B	CY	105.00	\$ 27.50	\$ 2,887.50	\$ 30.00	\$ 3,150.00	
585.3	STONE FILL, CLASS C	CY	1,150.00	\$ 27.50	\$ 31,625.00	\$ 30.00	\$ 34,500.00	
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	170.00	\$ 2.70	\$ 459.00	\$ 2.00	\$ 340.00	
593.421	GEOTEXTILE; PERM. CONTROL CL. 2, NON-WOVEN	SY	4,200.00	\$ 2.45	\$ 10,290.00	\$ 2.00	\$ 8,400.00	
603.0001	VIDEO INSPECTION	LF	1,800.00	\$ 1.33	\$ 2,394.00	\$ 0.95	\$ 1,710.00	
603.00218	18" R.C. PIPE, 2000D	LF	220.00	\$ 52.30	\$ 11,506.00	\$ 49.00	\$ 10,780.00	
603.00224	24" R.C. PIPE, 2000D	LF	60.00	\$ 67.00	\$ 4,020.00	\$ 52.00	\$ 3,120.00	
603.00236	36" R.C. PIPE, 2000D	LF	150.00	\$ 96.70	\$ 14,505.00	\$ 77.00	\$ 11,550.00	

ITEM NO.	DESCRIPTION	UNIT	B			C		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
603.00318	18" R.C. PIPE, 3000D	LF	180.00	\$ 61.00	\$ 10,980.00	\$ 43.00	\$ 7,740.00	
603.00324	24" R.C. PIPE, 3000D	LF	75.00	\$ 70.00	\$ 5,250.00	\$ 52.00	\$ 3,900.00	
603.30118	18" R.C. END SECTIONS	EA	2.00	\$ 700.00	\$ 1,400.00	\$ 470.00	\$ 940.00	
603.30136	36" R.C. END SECTIONS	EA	1.00	\$ 1,140.00	\$ 1,140.00	\$ 1,525.00	\$ 1,525.00	
603.33112	12" CORR. POLYTHYLENE END SECTION	EA	4.00	\$ 315.00	\$ 1,260.00	\$ 110.00	\$ 440.00	
603.34124	24" STEEL END SECTIONS	EA	2.00	\$ 485.00	\$ 970.00	\$ 250.00	\$ 500.00	
603.80212	12" PLASTIC PIPE (SMOOTH INTERIOR)	LF	85.00	\$ 33.00	\$ 2,805.00	\$ 30.00	\$ 2,550.00	
603.80215	15" PLASTIC PIPE (SMOOTH INTERIOR)	LF	30.00	\$ 44.00	\$ 1,320.00	\$ 32.00	\$ 960.00	
603.80218	18" PLASTIC PIPE (SMOOTH INTERIOR)	LF	180.00	\$ 47.50	\$ 8,550.00	\$ 34.00	\$ 6,120.00	
603.80224	24" PLASTIC PIPE (SMOOTH INTERIOR)	LF	690.00	\$ 45.25	\$ 31,222.50	\$ 40.00	\$ 27,600.00	
603.80230	30" PLASTIC PIPE (SMOOTH INTERIOR)	LF	220.00	\$ 58.00	\$ 12,760.00	\$ 50.00	\$ 11,000.00	
604.165	CATCH BASINS TYPE F, 5-FOOT DIAMETER	U	2.00	\$ 3,200.00	\$ 6,400.00	\$ 2,100.00	\$ 4,200.00	
604.166	CATCH BASINS TYPE F, 6-FOOT DIAMETER	U	2.00	\$ 3,860.00	\$ 7,720.00	\$ 3,000.00	\$ 6,000.00	
604.168	CATCH BASINS TYPE F, 8-FOOT DIAMETER	U	2.00	\$ 7,350.00	\$ 14,700.00	\$ 5,000.00	\$ 10,000.00	
604.1941	CATCH BASINS TYPE SPECIAL , 4 FT DIAMETER W/	U	6.00	\$ 2,540.00	\$ 15,240.00	\$ 2,200.00	\$ 13,200.00	
604.1942	CATCH BASINS TYPE SPECIAL , 4 FT DIAMETER W/	U	2.00	\$ 2,700.00	\$ 5,400.00	\$ 3,000.00	\$ 6,000.00	
604.1951	CATCH BASINS TYPE SPECIAL , 5 FT DIAMETER W/	U	4.00	\$ 3,300.00	\$ 13,200.00	\$ 2,900.00	\$ 11,600.00	
604.1962	CATCH BASINS TYPE SPECIAL , 6 FT DIAMETER W/	U	3.00	\$ 4,300.00	\$ 12,900.00	\$ 4,200.00	\$ 12,600.00	
604.32	DRAINAGE MANHOLES	U	2.00	\$ 2,700.00	\$ 5,400.00	\$ 1,900.00	\$ 3,800.00	
605.506	6" PERF. CORR. POLYETHYL PIPE UND.	LF	3,000.00	\$ 12.70	\$ 38,100.00	\$ 16.00	\$ 48,000.00	
605.79	UNDERDRAIN FLUSHING BASINS	EA	12.00	\$ 265.00	\$ 3,180.00	\$ 300.00	\$ 3,600.00	
605.82451	36" AGGREG. UND. TYPE 2, WITH 6" P.C. POLY PIPE	LF	165.00	\$ 18.80	\$ 3,102.00	\$ 22.00	\$ 3,630.00	
606.141	BEAM GUARDRAIL (CURVED W/CRT POSTS)	LF	25.00	\$ 29.70	\$ 742.50	\$ 30.00	\$ 750.00	
606.1455	BEAM GUARDRAIL (TERM. UNIT TYPE EAGRT 25 FT	U	4.00	\$ 1,530.00	\$ 6,120.00	\$ 1,525.00	\$ 6,100.00	
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK	LF	112.50	\$ 17.00	\$ 1,912.50	\$ 16.80	\$ 1,890.00	
606.84	ANCHOR FOR CURVED GUARDRAIL W/CRT POS	U	1.00	\$ 1,350.00	\$ 1,350.00	\$ 1,300.00	\$ 1,300.00	
609.924	SPECIAL STRAIGHT GRANITE CURB (REVEAL UP TO	LF	10.00	\$ 110.00	\$ 1,100.00	\$ 110.00	\$ 1,100.00	
609.930	SPECIAL STRAIGHT GRANITE CURB (REVEAL 12" T	LF	20.00	\$ 110.00	\$ 2,200.00	\$ 155.00	\$ 3,100.00	
609.936	SPECIAL STRAIGHT GRANITE CURB (REVEAL 18" T	LF	20.00	\$ 110.00	\$ 2,200.00	\$ 165.00	\$ 3,300.00	
615.03	TRAFFIC SIGN TYPE C (F)	SF	91.00	\$ 31.40	\$ 2,857.40	\$ 45.00	\$ 4,095.00	
615.06	TRAFFIC SIGN TYPE CC (F)	SF	14.00	\$ 12.00	\$ 168.00	\$ 25.00	\$ 350.00	
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	50,000.00	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00	
618.7	FLAGGERS	HR	2,900.00	\$ 23.40	\$ 67,860.00	\$ 22.00	\$ 63,800.00	
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$ 15,900.00	\$ 15,900.00	\$ 36,000.00	\$ 36,000.00	
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$ 960.00	\$ 1,920.00	\$ 3,200.00	\$ 6,400.00	
619.253	PORTABLE CHANGEABLE MESSAGE SIGN (UNIT V	UWK	6.00	\$ 265.00	\$ 1,590.00	\$ 200.00	\$ 1,200.00	
619.27	TRAILER-MOUNTED SPEED LIMIT SIGN	U	2.00	\$ 1,600.00	\$ 3,200.00	\$ 1,600.00	\$ 3,200.00	
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATC	EA	10.00	\$ 5.30	\$ 53.00	\$ 5.25	\$ 52.50	
621.31	SINGLE DELINEATOR WITH POST	EA	55.00	\$ 31.80	\$ 1,749.00	\$ 31.50	\$ 1,732.50	
622.1	STEEL WITNESS MARKERS	EA	56.00	\$ 21.20	\$ 1,187.20	\$ 21.00	\$ 1,176.00	
622.2	CONCRETE BOUNDS	EA	16.00	\$ 318.00	\$ 5,088.00	\$ 315.00	\$ 5,040.00	
628.2	SAWED BITUMINOUS PAVEMENT	LF	570.00	\$ 2.15	\$ 1,225.50	\$ 1.50	\$ 855.00	
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LIN	LF	55,900.00	\$ 0.16	\$ 8,944.00	\$ 0.16	\$ 8,944.00	

ITEM NO.	DESCRIPTION	UNIT				B					C	
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, LF	LF	90.00	\$ 3.20	\$ 288.00	\$ 2.10	\$ 189.00	\$ 2.10	\$ 189.00	\$ 2.10	\$ 189.00	\$ 189.00
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, LF	LF	60.00	\$ 9.60	\$ 576.00	\$ 4.20	\$ 252.00	\$ 4.20	\$ 252.00	\$ 4.20	\$ 252.00	\$ 252.00
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARK SF	SF	70.00	\$ 17.00	\$ 1,190.00	\$ 10.50	\$ 735.00	\$ 10.50	\$ 735.00	\$ 10.50	\$ 735.00	\$ 735.00
645.3	EROSION STONE	TON	200.00	\$ 24.30	\$ 4,860.00	\$ 22.00	\$ 4,400.00	\$ 22.00	\$ 4,400.00	\$ 22.00	\$ 4,400.00	\$ 4,400.00
645.46	PERMANENT CHANNEL STABILIZATION TYPE B SY	SY	130.00	\$ 1.75	\$ 227.50	\$ 5.25	\$ 682.50	\$ 5.25	\$ 682.50	\$ 5.25	\$ 682.50	\$ 682.50
645.531	SILT FENCE	LF	2,000.00	\$ 2.50	\$ 5,000.00	\$ 1.50	\$ 3,000.00	\$ 1.50	\$ 3,000.00	\$ 1.50	\$ 3,000.00	\$ 3,000.00
645.7	STORM WATER POLLUTION PREVENTION PLAN U	U	1.00	\$ 2,600.00	\$ 2,600.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00
645.71	MONITORING SWPPP AND EROSION AND SEDIM HR	HR	120.00	\$ 64.00	\$ 7,680.00	\$ 50.00	\$ 6,000.00	\$ 50.00	\$ 6,000.00	\$ 50.00	\$ 6,000.00	\$ 6,000.00
646.3	TURF ESTABLISHMENT WITH MULCH AND TACKIFIE A	A	2.50	\$ 1,800.00	\$ 4,500.00	\$ 1,785.00	\$ 4,462.50	\$ 1,785.00	\$ 4,462.50	\$ 1,785.00	\$ 4,462.50	\$ 4,462.50
647.1	HUMUS	CY	1,200.00	\$ 24.00	\$ 28,800.00	\$ 15.00	\$ 18,000.00	\$ 15.00	\$ 18,000.00	\$ 15.00	\$ 18,000.00	\$ 18,000.00
670.066	MAILBOX SUPPORT ASSEMBLIES	EA	7.00	\$ 187.00	\$ 1,309.00	\$ 175.00	\$ 1,225.00	\$ 175.00	\$ 1,225.00	\$ 175.00	\$ 1,225.00	\$ 1,225.00
692	MOBILIZATION	U	1.00	\$ 33,700.00	\$ 33,700.00	\$ 55,000.00	\$ 55,000.00	\$ 55,000.00	\$ 55,000.00	\$ 55,000.00	\$ 55,000.00	\$ 55,000.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMEN U	U	1.00	\$ 1,000.00	\$ 1,000.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00
698.12	FIELD OFFICE TYPE B	MON	16.00	\$ 1,065.00	\$ 17,040.00	\$ 1,700.00	\$ 27,200.00	\$ 1,700.00	\$ 27,200.00	\$ 1,700.00	\$ 27,200.00	\$ 27,200.00
698.2	PHYSICAL TESTING LABORATORY	MON	9.00	\$ 960.00	\$ 8,640.00	\$ 1,000.00	\$ 9,000.00	\$ 1,000.00	\$ 9,000.00	\$ 1,000.00	\$ 9,000.00	\$ 9,000.00
699	MISCELLANEOUS TEMPORARY EROSION AND SEI \$	\$	21,000.00	\$ 1.00	\$ 21,000.00	\$ 1.00	\$ 21,000.00	\$ 1.00	\$ 21,000.00	\$ 1.00	\$ 21,000.00	\$ 21,000.00
1010.15	FUEL ADJUSTMENT	\$	20,000.00	\$ 1.00	\$ 20,000.00	\$ 1.00	\$ 20,000.00	\$ 1.00	\$ 20,000.00	\$ 1.00	\$ 20,000.00	\$ 20,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 10,000.00
					\$ 1,504,596.90		\$ 1,504,596.90		\$ 1,504,596.90		\$ 1,504,596.90	\$ 1,575,716.50

ITEM NO.	DESCRIPTION	UNIT	D			E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
201.1	CLEARING AND GRUBBING (F)	A	2.00	\$ 9,990.00	\$ 19,980.00	\$ 4,600.00	\$ 9,200.00	\$ 9,200.00
201.21	REMOVING SMALL TREES	EA	4.00	\$ 300.00	\$ 1,200.00	\$ 270.00	\$ 1,080.00	\$ 1,080.00
201.22	REMOVING LARGE TREES	EA	1.00	\$ 2,070.00	\$ 2,070.00	\$ 550.00	\$ 550.00	\$ 550.00
201.4	REMOVING STUMPS	EA	1.00	\$ 400.00	\$ 400.00	\$ 230.00	\$ 230.00	\$ 230.00
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	14.00	\$ 115.00	\$ 1,610.00	\$ 16.00	\$ 224.00	\$ 224.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	320.00	\$ 16.50	\$ 5,280.00	\$ 27.00	\$ 8,640.00	\$ 8,640.00
202.42	REMOVAL OF EXISTING PIPE OVER 24" DIAMETER	LF	62.00	\$ 39.50	\$ 2,449.00	\$ 27.00	\$ 1,674.00	\$ 1,674.00
202.851	REMOVAL OF FLASHING BEACON	U	1.00	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00
203.1	COMMON EXCAVATION	CY	20,100.00	\$ 6.65	\$ 133,665.00	\$ 4.60	\$ 92,460.00	\$ 92,460.00
203.55551	GUARDRAIL 25' EAGRT PLATFORM ALTERNATE	U	5.00	\$ 695.00	\$ 3,475.00	\$ 960.00	\$ 4,800.00	\$ 4,800.00
203.6	EMBANKMENT-IN-PLACE (F)	CY	1,400.00	\$ 5.25	\$ 7,350.00	\$ 4.00	\$ 5,600.00	\$ 5,600.00
206.1	COMMON STRUCTURE EXCAVATION	CY	750.00	\$ 15.00	\$ 11,250.00	\$ 13.50	\$ 10,125.00	\$ 10,125.00
206.2	ROCK STRUCTURE EXCAVATION	CY	250.00	\$ 60.00	\$ 15,000.00	\$ 22.00	\$ 5,500.00	\$ 5,500.00
214	FINE GRADING	U	1.00	\$ 16,000.00	\$ 16,000.00	\$ 7,645.00	\$ 7,645.00	\$ 7,645.00
304.1	SAND (F)	CY	11,700.00	\$ 15.50	\$ 181,350.00	\$ 12.25	\$ 143,325.00	\$ 143,325.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	5.00	\$ 24.00	\$ 120.00	\$ 53.00	\$ 265.00	\$ 265.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	5,250.00	\$ 20.00	\$ 105,000.00	\$ 21.00	\$ 110,250.00	\$ 110,250.00
304.499	TEMPORARY CRUSHED STONE (FINE GRADATION)	CY	780.00	\$ 20.00	\$ 15,600.00	\$ 28.00	\$ 21,840.00	\$ 21,840.00
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	3,900.00	\$ 72.50	\$ 282,750.00	\$ 79.00	\$ 308,100.00	\$ 308,100.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	120.00	\$ 110.00	\$ 13,200.00	\$ 120.00	\$ 14,400.00	\$ 14,400.00
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	3,900.00	\$ 1.00	\$ 3,900.00	\$ 1.10	\$ 4,290.00	\$ 4,290.00
403.6	PAVEMENT JOINT ADHESIVE	LF	8,950.00	\$ 1.00	\$ 8,950.00	\$ 0.90	\$ 8,055.00	\$ 8,055.00
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	150.00	\$ 110.00	\$ 16,500.00	\$ 120.00	\$ 18,000.00	\$ 18,000.00
417	COLD PLANING BITUMINOUS SURFACES	SY	1,950.00	\$ 5.00	\$ 9,750.00	\$ 7.00	\$ 13,650.00	\$ 13,650.00
503.101	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,500.00	\$ 1,500.00	\$ 1.00	\$ 1.00	\$ 1.00
503.102	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,500.00	\$ 1,500.00	\$ 1.00	\$ 1.00	\$ 1.00
503.103	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,500.00	\$ 1,500.00	\$ 1.00	\$ 1.00	\$ 1.00
503.104	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,500.00	\$ 1,500.00	\$ 1.00	\$ 1.00	\$ 1.00
503.105	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,500.00	\$ 1,500.00	\$ 1.00	\$ 1.00	\$ 1.00
503.106	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,500.00	\$ 1,500.00	\$ 1.00	\$ 1.00	\$ 1.00
503.107	WATER DIVERSION STRUCTURE	U	1.00	\$ 2,500.00	\$ 2,500.00	\$ 1.00	\$ 1.00	\$ 1.00
520.0001	PRECAST CONCRETE BOX CULVERT (CONCRETE	U	1.00	\$ 46,600.00	\$ 46,600.00	\$ 46,700.00	\$ 46,700.00	\$ 46,700.00
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	30.00	\$ 915.00	\$ 27,450.00	\$ 680.00	\$ 20,400.00	\$ 20,400.00
544.1	REINFORCING STEEL (ROADWAY)	LB	260.00	\$ 3.00	\$ 780.00	\$ 2.00	\$ 520.00	\$ 520.00
585.1	STONE FILL, CLASS A	CY	25.00	\$ 40.00	\$ 1,000.00	\$ 26.00	\$ 650.00	\$ 650.00
585.2	STONE FILL, CLASS B	CY	105.00	\$ 37.00	\$ 3,885.00	\$ 26.00	\$ 2,730.00	\$ 2,730.00
585.3	STONE FILL, CLASS C	CY	1,150.00	\$ 27.50	\$ 31,625.00	\$ 26.00	\$ 29,900.00	\$ 29,900.00
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	170.00	\$ 2.35	\$ 399.50	\$ 4.25	\$ 722.50	\$ 722.50
593.421	GEOTEXTILE; PERM. CONTROL CL. 2, NON-WOVEN	SY	4,200.00	\$ 2.35	\$ 9,870.00	\$ 2.00	\$ 8,400.00	\$ 8,400.00
603.0001	VIDEO INSPECTION	LF	1,800.00	\$ 2.30	\$ 4,140.00	\$ 1.45	\$ 2,610.00	\$ 2,610.00
603.00218	18" R.C. PIPE, 2000D	LF	220.00	\$ 57.00	\$ 12,540.00	\$ 54.00	\$ 11,880.00	\$ 11,880.00
603.00224	24" R.C. PIPE, 2000D	LF	60.00	\$ 68.50	\$ 4,110.00	\$ 83.00	\$ 4,980.00	\$ 4,980.00
603.00236	36" R.C. PIPE, 2000D	LF	150.00	\$ 95.50	\$ 14,325.00	\$ 110.00	\$ 16,500.00	\$ 16,500.00

ITEM NO.	DESCRIPTION	UNIT	D			E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
603.00318	18" R.C. PIPE, 3000D	LF	180.00	\$ 59.00	\$ 10,620.00	\$ 56.00	\$ 10,080.00	
603.00324	24" R.C. PIPE, 3000D	LF	75.00	\$ 72.50	\$ 5,437.50	\$ 73.00	\$ 5,475.00	
603.30118	18" R.C. END SECTIONS	EA	2.00	\$ 595.00	\$ 1,190.00	\$ 340.00	\$ 680.00	
603.30136	36" R.C. END SECTIONS	EA	1.00	\$ 1,190.00	\$ 1,190.00	\$ 875.00	\$ 875.00	
603.33112	12" CORR. POLYTHYLENE END SECTION	EA	4.00	\$ 255.00	\$ 1,020.00	\$ 146.00	\$ 584.00	
603.34124	24" STEEL END SECTIONS	EA	2.00	\$ 355.00	\$ 710.00	\$ 240.00	\$ 480.00	
603.80212	12" PLASTIC PIPE (SMOOTH INTERIOR)	LF	85.00	\$ 34.50	\$ 2,932.50	\$ 62.00	\$ 5,270.00	
603.80215	15" PLASTIC PIPE (SMOOTH INTERIOR)	LF	30.00	\$ 37.00	\$ 1,110.00	\$ 70.00	\$ 2,100.00	
603.80218	18" PLASTIC PIPE (SMOOTH INTERIOR)	LF	180.00	\$ 41.50	\$ 7,470.00	\$ 59.00	\$ 10,620.00	
603.80224	24" PLASTIC PIPE (SMOOTH INTERIOR)	LF	690.00	\$ 52.00	\$ 35,880.00	\$ 61.00	\$ 42,090.00	
603.80230	30" PLASTIC PIPE (SMOOTH INTERIOR)	LF	220.00	\$ 61.50	\$ 13,530.00	\$ 77.00	\$ 16,940.00	
604.165	CATCH BASINS TYPE F, 5-FOOT DIAMETER	U	2.00	\$ 2,720.00	\$ 5,440.00	\$ 2,700.00	\$ 5,400.00	
604.166	CATCH BASINS TYPE F, 6-FOOT DIAMETER	U	2.00	\$ 3,220.00	\$ 6,440.00	\$ 2,100.00	\$ 4,200.00	
604.168	CATCH BASINS TYPE F, 8-FOOT DIAMETER	U	2.00	\$ 5,020.00	\$ 10,040.00	\$ 4,300.00	\$ 8,600.00	
604.1941	CATCH BASINS TYPE SPECIAL , 4 FT DIAMETER WITH	U	6.00	\$ 2,620.00	\$ 15,720.00	\$ 3,250.00	\$ 19,500.00	
604.1942	CATCH BASINS TYPE SPECIAL , 4 FT DIAMETER WITH	U	2.00	\$ 3,040.00	\$ 6,080.00	\$ 4,250.00	\$ 8,500.00	
604.1951	CATCH BASINS TYPE SPECIAL , 5 FT DIAMETER WITH	U	4.00	\$ 2,920.00	\$ 11,680.00	\$ 3,450.00	\$ 13,800.00	
604.1962	CATCH BASINS TYPE SPECIAL , 6 FT DIAMETER WITH	U	3.00	\$ 4,040.00	\$ 12,120.00	\$ 3,800.00	\$ 11,400.00	
604.32	DRAINAGE MANHOLES	U	2.00	\$ 2,250.00	\$ 4,500.00	\$ 3,000.00	\$ 6,000.00	
605.506	6" PERF. CORR. POLYETHYL PIPE UND.	LF	3,000.00	\$ 19.00	\$ 57,000.00	\$ 12.00	\$ 36,000.00	
605.79	UNDERDRAIN FLUSHING BASINS	EA	12.00	\$ 500.00	\$ 6,000.00	\$ 600.00	\$ 7,200.00	
605.82451	36" AGGREG. UND. TYPE 2, WITH 6" P.C. POLY PIPE	LF	165.00	\$ 40.00	\$ 6,600.00	\$ 47.00	\$ 7,755.00	
606.141	BEAM GUARDRAIL (CURVED W/CRT POSTS)	LF	25.00	\$ 28.00	\$ 700.00	\$ 33.00	\$ 825.00	
606.1455	BEAM GUARDRAIL (TERM. UNIT TYPE EAGRT 25 FT)	U	4.00	\$ 1,450.00	\$ 5,800.00	\$ 1,840.00	\$ 7,360.00	
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK	LF	112.50	\$ 16.00	\$ 1,800.00	\$ 29.00	\$ 3,262.50	
606.84	ANCHOR FOR CURVED GUARDRAIL W/CRT POSTS	U	1.00	\$ 1,270.00	\$ 1,270.00	\$ 1,360.00	\$ 1,360.00	
609.924	SPECIAL STRAIGHT GRANITE CURB (REVEAL UP TO 12"	LF	10.00	\$ 120.00	\$ 1,200.00	\$ 140.00	\$ 1,400.00	
609.930	SPECIAL STRAIGHT GRANITE CURB (REVEAL 12" TO 18"	LF	20.00	\$ 160.00	\$ 3,200.00	\$ 175.00	\$ 3,500.00	
609.936	SPECIAL STRAIGHT GRANITE CURB (REVEAL 18" TO 24"	LF	20.00	\$ 170.00	\$ 3,400.00	\$ 185.00	\$ 3,700.00	
615.03	TRAFFIC SIGN TYPE C (F)	SF	91.00	\$ 30.00	\$ 2,730.00	\$ 32.00	\$ 2,912.00	
615.06	TRAFFIC SIGN TYPE CC (F)	SF	14.00	\$ 14.00	\$ 196.00	\$ 12.00	\$ 168.00	
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	50,000.00	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00	
618.7	FLAGGERS	HR	2,900.00	\$ 30.00	\$ 87,000.00	\$ 25.00	\$ 72,500.00	
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$ 16,000.00	\$ 16,000.00	\$ 49,000.00	\$ 49,000.00	
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$ 6,000.00	\$ 12,000.00	\$ 8,300.00	\$ 16,600.00	
619.253	PORTABLE CHANGEABLE MESSAGE SIGN (UNIT V	UWK	6.00	\$ 350.00	\$ 2,100.00	\$ 220.00	\$ 1,320.00	
619.27	TRAILER-MOUNTED SPEED LIMIT SIGN	U	2.00	\$ 2,200.00	\$ 4,400.00	\$ 4,427.00	\$ 8,854.00	
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	10.00	\$ 5.00	\$ 50.00	\$ 5.50	\$ 55.00	
621.31	SINGLE DELINEATOR WITH POST	EA	55.00	\$ 30.00	\$ 1,650.00	\$ 38.00	\$ 2,090.00	
622.1	STEEL WITNESS MARKERS	EA	56.00	\$ 20.00	\$ 1,120.00	\$ 30.00	\$ 1,680.00	
622.2	CONCRETE BOUNDS	EA	16.00	\$ 300.00	\$ 4,800.00	\$ 420.00	\$ 6,720.00	
628.2	SAWED BITUMINOUS PAVEMENT	LF	570.00	\$ 2.00	\$ 1,140.00	\$ 2.00	\$ 1,140.00	
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	55,900.00	\$ 0.25	\$ 13,975.00	\$ 0.17	\$ 9,503.00	

ITEM NO.	DESCRIPTION	UNIT	D.			E		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, LF	LF	90.00	\$ 2.00	\$ 180.00	\$ 2.75	\$ 247.50	
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, LF	LF	60.00	\$ 10.00	\$ 600.00	\$ 6.50	\$ 390.00	
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARK	SF	70.00	\$ 10.00	\$ 700.00	\$ 18.50	\$ 1,295.00	
645.3	EROSION STONE	TON	200.00	\$ 45.00	\$ 9,000.00	\$ 19.00	\$ 3,800.00	
645.46	PERMANENT CHANNEL STABILIZATION TYPE B	SY	130.00	\$ 3.95	\$ 513.50	\$ 4.00	\$ 520.00	
645.531	SILT FENCE	LF	2,000.00	\$ 4.00	\$ 8,000.00	\$ 2.00	\$ 4,000.00	
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$ 2,800.00	\$ 2,800.00	\$ 2,000.00	\$ 2,000.00	
645.71	MONITORING SWPPP AND EROSION AND SEDIM	HR	120.00	\$ 55.00	\$ 6,600.00	\$ 71.00	\$ 8,520.00	
646.3	TURF ESTABLISHMENT WITH MULCH AND TACKIFIER	A	2.50	\$ 1,400.00	\$ 3,500.00	\$ 1,830.00	\$ 4,575.00	
647.1	HUMUS	CY	1,200.00	\$ 16.00	\$ 19,200.00	\$ 10.00	\$ 12,000.00	
670.066	MAILBOX SUPPORT ASSEMBLIES	EA	7.00	\$ 215.00	\$ 1,505.00	\$ 190.00	\$ 1,330.00	
692	MOBILIZATION	U	1.00	\$ 60,000.00	\$ 60,000.00	\$ 147,000.00	\$ 147,000.00	
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT	U	1.00	\$ 2,000.00	\$ 2,000.00	\$ 1,500.00	\$ 1,500.00	
698.12	FIELD OFFICE TYPE B	MON	16.00	\$ 1,500.00	\$ 24,000.00	\$ 970.00	\$ 15,520.00	
698.2	PHYSICAL TESTING LABORATORY	MON	9.00	\$ 600.00	\$ 5,400.00	\$ 550.00	\$ 4,950.00	
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENTATION CONTROL	\$	21,000.00	\$ 1.00	\$ 21,000.00	\$ 1.00	\$ 21,000.00	
1010.15	FUEL ADJUSTMENT	\$	20,000.00	\$ 1.00	\$ 20,000.00	\$ 1.00	\$ 20,000.00	
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	
					\$ 1,663,313.00		\$ 1,668,048.50	

ITEM NO.	DESCRIPTION	UNIT				F		G		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
201.1	CLEARING AND GRUBBING (F)	A	2.00	\$ 11,000.00	\$ 22,000.00	\$ 10,000.00	\$ 20,000.00	\$ 10,000.00	\$ 20,000.00	\$ 20,000.00
201.21	REMOVING SMALL TREES	EA	4.00	\$ 250.00	\$ 1,000.00	\$ 350.00	\$ 1,400.00	\$ 350.00	\$ 1,400.00	\$ 1,400.00
201.22	REMOVING LARGE TREES	EA	1.00	\$ 900.00	\$ 900.00	\$ 400.00	\$ 400.00	\$ 400.00	\$ 400.00	\$ 400.00
201.4	REMOVING STUMPS	EA	1.00	\$ 100.00	\$ 100.00	\$ 350.00	\$ 350.00	\$ 350.00	\$ 350.00	\$ 350.00
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	14.00	\$ 5.00	\$ 70.00	\$ 30.00	\$ 420.00	\$ 30.00	\$ 420.00	\$ 420.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	320.00	\$ 20.00	\$ 6,400.00	\$ 20.00	\$ 6,400.00	\$ 20.00	\$ 6,400.00	\$ 6,400.00
202.42	REMOVAL OF EXISTING PIPE OVER 24" DIAMETER	LF	62.00	\$ 25.00	\$ 1,550.00	\$ 25.00	\$ 1,550.00	\$ 25.00	\$ 1,550.00	\$ 1,550.00
202.851	REMOVAL OF FLASHING BEACON	U	1.00	\$ 5,500.00	\$ 5,500.00	\$ 5,500.00	\$ 5,500.00	\$ 5,500.00	\$ 5,500.00	\$ 5,500.00
203.1	COMMON EXCAVATION	CY	20,100.00	\$ 5.15	\$ 103,515.00	\$ 7.50	\$ 150,750.00	\$ 7.50	\$ 150,750.00	\$ 150,750.00
203.55551	GUARDRAIL 25' EAGRT PLATFORM ALTERNATE	U	5.00	\$ 800.00	\$ 4,000.00	\$ 725.00	\$ 3,625.00	\$ 725.00	\$ 3,625.00	\$ 3,625.00
203.6	EMBANKMENT-IN-PLACE (F)	CY	1,400.00	\$ 3.00	\$ 4,200.00	\$ 4.50	\$ 6,300.00	\$ 4.50	\$ 6,300.00	\$ 6,300.00
206.1	COMMON STRUCTURE EXCAVATION	CY	750.00	\$ 9.00	\$ 6,750.00	\$ 15.00	\$ 11,250.00	\$ 15.00	\$ 11,250.00	\$ 11,250.00
206.2	ROCK STRUCTURE EXCAVATION	CY	250.00	\$ 25.00	\$ 6,250.00	\$ 50.00	\$ 12,500.00	\$ 50.00	\$ 12,500.00	\$ 12,500.00
214	FINE GRADING	U	1.00	\$ 25,000.00	\$ 25,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00
304.1	SAND (F)	CY	11,700.00	\$ 15.50	\$ 181,350.00	\$ 16.50	\$ 193,050.00	\$ 16.50	\$ 193,050.00	\$ 193,050.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	5.00	\$ 50.00	\$ 250.00	\$ 50.00	\$ 250.00	\$ 50.00	\$ 250.00	\$ 250.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	5,250.00	\$ 22.00	\$ 115,500.00	\$ 25.50	\$ 133,875.00	\$ 25.50	\$ 133,875.00	\$ 133,875.00
304.499	TEMPORARY CRUSHED STONE (FINE GRADATION)	CY	780.00	\$ 22.00	\$ 17,160.00	\$ 22.00	\$ 17,160.00	\$ 22.00	\$ 17,160.00	\$ 17,160.00
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	3,900.00	\$ 72.50	\$ 282,750.00	\$ 72.25	\$ 281,775.00	\$ 72.25	\$ 281,775.00	\$ 281,775.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	120.00	\$ 115.00	\$ 13,800.00	\$ 110.00	\$ 13,200.00	\$ 110.00	\$ 13,200.00	\$ 13,200.00
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	3,900.00	\$ 1.00	\$ 3,900.00	\$ 1.00	\$ 3,900.00	\$ 1.00	\$ 3,900.00	\$ 3,900.00
403.6	PAVEMENT JOINT ADHESIVE	LF	8,950.00	\$ 1.00	\$ 8,950.00	\$ 0.84	\$ 7,518.00	\$ 0.84	\$ 7,518.00	\$ 7,518.00
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	150.00	\$ 110.00	\$ 16,500.00	\$ 110.00	\$ 16,500.00	\$ 110.00	\$ 16,500.00	\$ 16,500.00
417	COLD PLANING BITUMINOUS SURFACES	SY	1,950.00	\$ 5.50	\$ 10,725.00	\$ 6.00	\$ 11,700.00	\$ 6.00	\$ 11,700.00	\$ 11,700.00
503.101	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,250.00	\$ 1,250.00	\$ 100.00	\$ 100.00	\$ 100.00	\$ 100.00	\$ 100.00
503.102	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,250.00	\$ 1,250.00	\$ 900.00	\$ 900.00	\$ 900.00	\$ 900.00	\$ 900.00
503.103	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,250.00	\$ 1,250.00	\$ 100.00	\$ 100.00	\$ 100.00	\$ 100.00	\$ 100.00
503.104	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,250.00	\$ 1,250.00	\$ 100.00	\$ 100.00	\$ 100.00	\$ 100.00	\$ 100.00
503.105	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,250.00	\$ 1,250.00	\$ 100.00	\$ 100.00	\$ 100.00	\$ 100.00	\$ 100.00
503.106	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,250.00	\$ 1,250.00	\$ 100.00	\$ 100.00	\$ 100.00	\$ 100.00	\$ 100.00
503.107	WATER DIVERSION STRUCTURE	U	1.00	\$ 2,500.00	\$ 2,500.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00
520.0001	PRECAST CONCRETE BOX CULVERT (CONCRETE)	U	1.00	\$ 35,000.00	\$ 35,000.00	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	30.00	\$ 525.00	\$ 15,750.00	\$ 425.00	\$ 12,750.00	\$ 425.00	\$ 12,750.00	\$ 12,750.00
544.1	REINFORCING STEEL (ROADWAY)	LB	260.00	\$ 1.00	\$ 260.00	\$ 1.50	\$ 390.00	\$ 1.50	\$ 390.00	\$ 390.00
585.1	STONE FILL, CLASS A	CY	25.00	\$ 225.00	\$ 5,625.00	\$ 64.00	\$ 1,600.00	\$ 64.00	\$ 1,600.00	\$ 1,600.00
585.2	STONE FILL, CLASS B	CY	105.00	\$ 30.00	\$ 3,150.00	\$ 44.00	\$ 4,620.00	\$ 44.00	\$ 4,620.00	\$ 4,620.00
585.3	STONE FILL, CLASS C	CY	1,150.00	\$ 30.00	\$ 34,500.00	\$ 38.00	\$ 43,700.00	\$ 38.00	\$ 43,700.00	\$ 43,700.00
593.411	GEOTEXTILE; PERM. CONTROL CL.1, NON-WOVEN	SY	170.00	\$ 2.50	\$ 425.00	\$ 2.50	\$ 425.00	\$ 2.50	\$ 425.00	\$ 425.00
593.421	GEOTEXTILE; PERM. CONTROL CL. 2, NON-WOVEN	SY	4,200.00	\$ 1.60	\$ 6,720.00	\$ 1.50	\$ 6,300.00	\$ 1.50	\$ 6,300.00	\$ 6,300.00
603.0001	VIDEO INSPECTION	LF	1,800.00	\$ 1.00	\$ 1,800.00	\$ 1.00	\$ 1,800.00	\$ 1.00	\$ 1,800.00	\$ 1,800.00
603.00218	18" R.C. PIPE, 2000D	LF	220.00	\$ 88.00	\$ 19,360.00	\$ 70.00	\$ 15,400.00	\$ 70.00	\$ 15,400.00	\$ 15,400.00
603.00224	24" R.C. PIPE, 2000D	LF	60.00	\$ 92.00	\$ 5,520.00	\$ 90.00	\$ 5,400.00	\$ 90.00	\$ 5,400.00	\$ 5,400.00
603.00236	36" R.C. PIPE, 2000D	LF	150.00	\$ 110.00	\$ 16,500.00	\$ 150.00	\$ 22,500.00	\$ 150.00	\$ 22,500.00	\$ 22,500.00

ITEM NO.	DESCRIPTION	UNIT	F			G		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
603.00318	18" R.C. PIPE, 3000D	LF	180.00	\$ 84.00	\$ 15,120.00	\$ 80.00	\$ 14,400.00	
603.00324	24" R.C. PIPE, 3000D	LF	75.00	\$ 84.00	\$ 6,300.00	\$ 84.00	\$ 6,300.00	
603.30118	18" R.C. END SECTIONS	EA	2.00	\$ 490.00	\$ 980.00	\$ 700.00	\$ 1,400.00	
603.30136	36" R.C. END SECTIONS	EA	1.00	\$ 920.00	\$ 920.00	\$ 1,500.00	\$ 1,500.00	
603.33112	12" CORR. POLYTHYLENE END SECTION	EA	4.00	\$ 170.00	\$ 680.00	\$ 200.00	\$ 800.00	
603.34124	24" STEEL END SECTIONS	EA	2.00	\$ 250.00	\$ 500.00	\$ 250.00	\$ 500.00	
603.80212	12" PLASTIC PIPE (SMOOTH INTERIOR)	LF	85.00	\$ 34.00	\$ 2,890.00	\$ 30.00	\$ 2,550.00	
603.80215	15" PLASTIC PIPE (SMOOTH INTERIOR)	LF	30.00	\$ 31.00	\$ 930.00	\$ 32.00	\$ 960.00	
603.80218	18" PLASTIC PIPE (SMOOTH INTERIOR)	LF	180.00	\$ 37.00	\$ 6,660.00	\$ 45.00	\$ 8,100.00	
603.80224	24" PLASTIC PIPE (SMOOTH INTERIOR)	LF	690.00	\$ 48.50	\$ 33,465.00	\$ 50.00	\$ 34,500.00	
603.80230	30" PLASTIC PIPE (SMOOTH INTERIOR)	LF	220.00	\$ 58.00	\$ 12,760.00	\$ 70.00	\$ 15,400.00	
604.165	CATCH BASINS TYPE F, 5-FOOT DIAMETER	U	2.00	\$ 2,900.00	\$ 5,800.00	\$ 2,000.00	\$ 4,000.00	
604.166	CATCH BASINS TYPE F, 6-FOOT DIAMETER	U	2.00	\$ 3,050.00	\$ 6,100.00	\$ 2,100.00	\$ 4,200.00	
604.168	CATCH BASINS TYPE F, 8-FOOT DIAMETER	U	2.00	\$ 5,425.00	\$ 10,850.00	\$ 2,800.00	\$ 5,600.00	
604.1941	CATCH BASINS TYPE SPECIAL , 4 FT DIAMETER W/	U	6.00	\$ 2,570.00	\$ 15,420.00	\$ 1,750.00	\$ 10,500.00	
604.1942	CATCH BASINS TYPE SPECIAL , 4 FT DIAMETER W/	U	2.00	\$ 3,000.00	\$ 6,000.00	\$ 2,350.00	\$ 4,700.00	
604.1951	CATCH BASINS TYPE SPECIAL , 5 FT DIAMETER W/	U	4.00	\$ 3,050.00	\$ 12,200.00	\$ 1,850.00	\$ 7,400.00	
604.1962	CATCH BASINS TYPE SPECIAL , 6 FT DIAMETER W/	U	3.00	\$ 3,650.00	\$ 10,950.00	\$ 2,200.00	\$ 6,600.00	
604.32	DRAINAGE MANHOLES	U	2.00	\$ 2,000.00	\$ 4,000.00	\$ 1,700.00	\$ 3,400.00	
605.506	6" PERF. CORR. POLYETHYL PIPE UND.	LF	3,000.00	\$ 12.00	\$ 36,000.00	\$ 15.00	\$ 45,000.00	
605.79	UNDERDRAIN FLUSHING BASINS	EA	12.00	\$ 350.00	\$ 4,200.00	\$ 400.00	\$ 4,800.00	
605.82451	36" AGGRE UND. TYPE 2, WITH 6" P.C. POLY PIPE	LF	165.00	\$ 29.00	\$ 4,785.00	\$ 22.00	\$ 3,630.00	
606.141	BEAM GUARDRAIL (CURVED W/CRT POSTS)	LF	25.00	\$ 28.00	\$ 700.00	\$ 34.00	\$ 850.00	
606.1455	BEAM GUARDRAIL (TERM. UNIT TYPE EAGRT 25 FT	U	4.00	\$ 1,450.00	\$ 5,800.00	\$ 1,575.00	\$ 6,300.00	
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK	LF	112.50	\$ 16.00	\$ 1,800.00	\$ 32.00	\$ 3,600.00	
606.84	ANCHOR FOR CURVED GUARDRAIL W/CRT POS	U	1.00	\$ 1,275.00	\$ 1,275.00	\$ 1,575.00	\$ 1,575.00	
609.924	SPECIAL STRAIGHT GRANITE CURB (REVEAL UP TO	LF	10.00	\$ 120.00	\$ 1,200.00	\$ 120.00	\$ 1,200.00	
609.930	SPECIAL STRAIGHT GRANITE CURB (REVEAL 12" T	LF	20.00	\$ 150.00	\$ 3,000.00	\$ 140.00	\$ 2,800.00	
609.936	SPECIAL STRAIGHT GRANITE CURB (REVEAL 18" T	LF	20.00	\$ 165.00	\$ 3,300.00	\$ 190.00	\$ 3,800.00	
615.03	TRAFFIC SIGN TYPE C (F)	SF	91.00	\$ 29.50	\$ 2,684.50	\$ 17.00	\$ 1,547.00	
615.06	TRAFFIC SIGN TYPE CC (F)	SF	14.00	\$ 11.25	\$ 157.50	\$ 30.00	\$ 420.00	
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	50,000.00	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00	
618.7	FLAGGERS	HR	2,900.00	\$ 22.00	\$ 63,800.00	\$ 21.00	\$ 60,900.00	
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$ 50,000.00	\$ 50,000.00	\$ 23,000.00	\$ 23,000.00	
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$ 8,000.00	\$ 16,000.00	\$ 7,000.00	\$ 14,000.00	
619.253	PORTABLE CHANGEABLE MESSAGE SIGN (UNIT V	UWK	6.00	\$ 275.00	\$ 1,650.00	\$ 300.00	\$ 1,800.00	
619.27	TRAILER-MOUNTED SPEED LIMIT SIGN	U	2.00	\$ 1,200.00	\$ 2,400.00	\$ 5,000.00	\$ 10,000.00	
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATC	EA	10.00	\$ 5.00	\$ 50.00	\$ 4.00	\$ 40.00	
621.31	SINGLE DELINEATOR WITH POST	EA	55.00	\$ 30.00	\$ 1,650.00	\$ 35.00	\$ 1,925.00	
622.1	STEEL WITNESS MARKERS	EA	56.00	\$ 20.00	\$ 1,120.00	\$ 30.00	\$ 1,680.00	
622.2	CONCRETE BOUNDS	EA	16.00	\$ 300.00	\$ 4,800.00	\$ 240.00	\$ 3,840.00	
628.2	SAWED BITUMINOUS PAVEMENT	LF	570.00	\$ 2.00	\$ 1,140.00	\$ 1.50	\$ 855.00	
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINI	LF	55,900.00	\$ 0.15	\$ 8,385.00	\$ 0.15	\$ 8,385.00	

ITEM NO.	DESCRIPTION	UNIT	F			G		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING,	LF	90.00	\$ 2.00	\$ 180.00	\$ 4.00	\$ 360.00	
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING,	LF	60.00	\$ 4.00	\$ 240.00	\$ 8.00	\$ 480.00	
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARK	SF	70.00	\$ 10.00	\$ 700.00	\$ 15.00	\$ 1,050.00	
645.3	EROSION STONE	TON	200.00	\$ 20.00	\$ 4,000.00	\$ 26.00	\$ 5,200.00	
645.46	PERMANENT CHANNEL STABILIZATION TYPE B	SY	130.00	\$ 4.00	\$ 520.00	\$ 5.00	\$ 650.00	
645.531	SILT FENCE	LF	2,000.00	\$ 2.75	\$ 5,500.00	\$ 1.75	\$ 3,500.00	
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$ 4,500.00	\$ 4,500.00	\$ 1,000.00	\$ 1,000.00	
645.71	MONITORING SWPPP AND EROSION AND SEDIM	HR	120.00	\$ 50.00	\$ 6,000.00	\$ 55.00	\$ 6,600.00	
646.3	TURF ESTABLISHMENT WITH MULCH AND TACKIFIE	A	2.50	\$ 1,700.00	\$ 4,250.00	\$ 1,700.00	\$ 4,250.00	
647.1	HUMUS	CY	1,200.00	\$ 30.00	\$ 36,000.00	\$ 20.00	\$ 24,000.00	
670.066	MAILBOX SUPPORT ASSEMBLIES	EA	7.00	\$ 140.00	\$ 980.00	\$ 125.00	\$ 875.00	
692	MOBILIZATION	U	1.00	\$ 128,000.00	\$ 128,000.00	\$ 90,000.00	\$ 90,000.00	
697.11	INVASIVE SPECIES CONTROL AND MANAGEMEN	U	1.00	\$ 1,400.00	\$ 1,400.00	\$ 1,000.00	\$ 1,000.00	
698.12	FIELD OFFICE TYPE B	MON	16.00	\$ 900.00	\$ 14,400.00	\$ 1,400.00	\$ 22,400.00	
698.2	PHYSICAL TESTING LABORATORY	MON	9.00	\$ 540.00	\$ 4,860.00	\$ 1,450.00	\$ 13,050.00	
699	MISCELLANEOUS TEMPORARY EROSION AND SE	\$	21,000.00	\$ 1.00	\$ 21,000.00	\$ 1.00	\$ 21,000.00	
1010.15	FUEL ADJUSTMENT	\$	20,000.00	\$ 1.00	\$ 20,000.00	\$ 1.00	\$ 20,000.00	
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	
					\$ 1,673,682.00		\$ 1,682,830.00	

ITEM NO.	DESCRIPTION	UNIT	H			I		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
201.1	CLEARING AND GRUBBING (F)	A	2.00	\$ 15,000.00	\$ 30,000.00	\$ 8,800.00	\$ 17,600.00	\$ 17,600.00
201.21	REMOVING SMALL TREES	EA	4.00	\$ 250.00	\$ 1,000.00	\$ 300.00	\$ 1,200.00	\$ 1,200.00
201.22	REMOVING LARGE TREES	EA	1.00	\$ 1,800.00	\$ 1,800.00	\$ 600.00	\$ 600.00	\$ 600.00
201.4	REMOVING STUMPS	EA	1.00	\$ 300.00	\$ 300.00	\$ 125.00	\$ 125.00	\$ 125.00
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	14.00	\$ 75.00	\$ 1,050.00	\$ 5.00	\$ 70.00	\$ 70.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	320.00	\$ 12.00	\$ 3,840.00	\$ 20.00	\$ 6,400.00	\$ 6,400.00
202.42	REMOVAL OF EXISTING PIPE OVER 24" DIAMETER	LF	62.00	\$ 30.00	\$ 1,860.00	\$ 45.00	\$ 2,790.00	\$ 2,790.00
202.851	REMOVAL OF FLASHING BEACON	U	1.00	\$ 4,000.00	\$ 4,000.00	\$ 5,800.00	\$ 5,800.00	\$ 5,800.00
203.1	COMMON EXCAVATION	CY	20,100.00	\$ 9.50	\$ 190,950.00	\$ 6.80	\$ 136,680.00	\$ 136,680.00
203.55551	GUARDRAIL 25' EAGRT PLATFORM ALTERNATE	U	5.00	\$ 600.00	\$ 3,000.00	\$ 1,000.00	\$ 5,000.00	\$ 5,000.00
203.6	EMBANKMENT-IN-PLACE (F)	CY	1,400.00	\$ 9.00	\$ 12,600.00	\$ 5.50	\$ 7,700.00	\$ 7,700.00
206.1	COMMON STRUCTURE EXCAVATION	CY	750.00	\$ 21.00	\$ 15,750.00	\$ 12.50	\$ 9,375.00	\$ 9,375.00
206.2	ROCK STRUCTURE EXCAVATION	CY	250.00	\$ 90.00	\$ 22,500.00	\$ 100.00	\$ 25,000.00	\$ 25,000.00
214	FINE GRADING	U	1.00	\$ 7,000.00	\$ 7,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00
304.1	SAND (F)	CY	11,700.00	\$ 17.00	\$ 198,900.00	\$ 19.00	\$ 222,300.00	\$ 222,300.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	5.00	\$ 35.00	\$ 175.00	\$ 47.00	\$ 235.00	\$ 235.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	5,250.00	\$ 23.25	\$ 122,062.50	\$ 26.50	\$ 139,125.00	\$ 139,125.00
304.499	TEMPORARY CRUSHED STONE (FINE GRADATION)	CY	780.00	\$ 23.25	\$ 18,135.00	\$ 35.00	\$ 27,300.00	\$ 27,300.00
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	3,900.00	\$ 75.00	\$ 292,500.00	\$ 75.00	\$ 292,500.00	\$ 292,500.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	120.00	\$ 125.00	\$ 15,000.00	\$ 120.00	\$ 14,400.00	\$ 14,400.00
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	3,900.00	\$ 1.90	\$ 7,410.00	\$ 1.60	\$ 6,240.00	\$ 6,240.00
403.6	PAVEMENT JOINT ADHESIVE	LF	8,950.00	\$ 1.00	\$ 8,950.00	\$ 1.00	\$ 8,950.00	\$ 8,950.00
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	150.00	\$ 120.00	\$ 18,000.00	\$ 115.00	\$ 17,250.00	\$ 17,250.00
417	COLD PLANING BITUMINOUS SURFACES	SY	1,950.00	\$ 5.50	\$ 10,725.00	\$ 6.50	\$ 12,675.00	\$ 12,675.00
503.101	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,500.00	\$ 1,500.00	\$ 1,200.00	\$ 1,200.00	\$ 1,200.00
503.102	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,500.00	\$ 1,500.00	\$ 1,200.00	\$ 1,200.00	\$ 1,200.00
503.103	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,500.00	\$ 1,500.00	\$ 1,200.00	\$ 1,200.00	\$ 1,200.00
503.104	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,500.00	\$ 1,500.00	\$ 1,200.00	\$ 1,200.00	\$ 1,200.00
503.105	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,500.00	\$ 1,500.00	\$ 1,200.00	\$ 1,200.00	\$ 1,200.00
503.106	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,500.00	\$ 1,500.00	\$ 1,200.00	\$ 1,200.00	\$ 1,200.00
503.107	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,500.00	\$ 1,500.00	\$ 1,200.00	\$ 1,200.00	\$ 1,200.00
520.0001	PRECAST CONCRETE BOX CULVERT (CONCRETE	U	1.00	\$ 34,000.00	\$ 34,000.00	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	30.00	\$ 575.00	\$ 17,250.00	\$ 600.00	\$ 18,000.00	\$ 18,000.00
544.1	REINFORCING STEEL (ROADWAY)	LB	260.00	\$ 3.00	\$ 780.00	\$ 1.50	\$ 390.00	\$ 390.00
585.1	STONE FILL, CLASS A	CY	25.00	\$ 45.00	\$ 1,125.00	\$ 35.00	\$ 875.00	\$ 875.00
585.2	STONE FILL, CLASS B	CY	105.00	\$ 48.00	\$ 5,040.00	\$ 35.00	\$ 3,675.00	\$ 3,675.00
585.3	STONE FILL, CLASS C	CY	1,150.00	\$ 50.00	\$ 57,500.00	\$ 30.00	\$ 34,500.00	\$ 34,500.00
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	170.00	\$ 3.00	\$ 510.00	\$ 2.25	\$ 382.50	\$ 382.50
593.421	GEOTEXTILE; PERM. CONTROL CL. 2, NON-WOVEN	SY	4,200.00	\$ 2.25	\$ 9,450.00	\$ 2.00	\$ 8,400.00	\$ 8,400.00
603.0001	VIDEO INSPECTION	LF	1,800.00	\$ 1.00	\$ 1,800.00	\$ 1.00	\$ 1,800.00	\$ 1,800.00
603.00218	18" R.C. PIPE, 2000D	LF	220.00	\$ 70.00	\$ 15,400.00	\$ 60.00	\$ 13,200.00	\$ 13,200.00
603.00224	24" R.C. PIPE, 2000D	LF	60.00	\$ 100.00	\$ 6,000.00	\$ 90.00	\$ 5,400.00	\$ 5,400.00
603.00236	36" R.C. PIPE, 2000D	LF	150.00	\$ 125.00	\$ 18,750.00	\$ 110.00	\$ 16,500.00	\$ 16,500.00

ITEM NO.	DESCRIPTION	UNIT	H			I		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
603.00318	18" R.C. PIPE, 3000D	LF	180.00	\$ 73.00	\$ 13,140.00	\$ 60.00	\$ 10,800.00	\$ 10,800.00
603.00324	24" R.C. PIPE, 3000D	LF	75.00	\$ 105.00	\$ 7,875.00	\$ 91.00	\$ 6,825.00	\$ 6,825.00
603.30118	18" R.C. END SECTIONS	EA	2.00	\$ 600.00	\$ 1,200.00	\$ 500.00	\$ 1,000.00	\$ 1,000.00
603.30136	36" R.C. END SECTIONS	EA	1.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00
603.33112	12" CORR. POLYTHYLENE END SECTION	EA	4.00	\$ 175.00	\$ 700.00	\$ 250.00	\$ 1,000.00	\$ 1,000.00
603.34124	24" STEEL END SECTIONS	EA	2.00	\$ 400.00	\$ 800.00	\$ 300.00	\$ 600.00	\$ 600.00
603.80212	12" PLASTIC PIPE (SMOOTH INTERIOR)	LF	85.00	\$ 37.00	\$ 3,145.00	\$ 30.00	\$ 2,550.00	\$ 2,550.00
603.80215	15" PLASTIC PIPE (SMOOTH INTERIOR)	LF	30.00	\$ 40.00	\$ 1,200.00	\$ 33.00	\$ 990.00	\$ 990.00
603.80218	18" PLASTIC PIPE (SMOOTH INTERIOR)	LF	180.00	\$ 43.00	\$ 7,740.00	\$ 40.00	\$ 7,200.00	\$ 7,200.00
603.80224	24" PLASTIC PIPE (SMOOTH INTERIOR)	LF	690.00	\$ 48.00	\$ 33,120.00	\$ 45.00	\$ 31,050.00	\$ 31,050.00
603.80230	30" PLASTIC PIPE (SMOOTH INTERIOR)	LF	220.00	\$ 52.00	\$ 11,440.00	\$ 75.00	\$ 16,500.00	\$ 16,500.00
604.165	CATCH BASINS TYPE F, 5-FOOT DIAMETER	U	2.00	\$ 2,800.00	\$ 5,600.00	\$ 3,000.00	\$ 6,000.00	\$ 6,000.00
604.166	CATCH BASINS TYPE F, 6-FOOT DIAMETER	U	2.00	\$ 3,650.00	\$ 7,300.00	\$ 3,500.00	\$ 7,000.00	\$ 7,000.00
604.168	CATCH BASINS TYPE F, 8-FOOT DIAMETER	U	2.00	\$ 4,800.00	\$ 9,600.00	\$ 5,000.00	\$ 10,000.00	\$ 10,000.00
604.1941	CATCH BASINS TYPE SPECIAL , 4 FT DIAMETER WITH	U	6.00	\$ 2,750.00	\$ 16,500.00	\$ 2,300.00	\$ 13,800.00	\$ 13,800.00
604.1942	CATCH BASINS TYPE SPECIAL , 4 FT DIAMETER WITH	U	2.00	\$ 2,900.00	\$ 5,800.00	\$ 2,600.00	\$ 5,200.00	\$ 5,200.00
604.1951	CATCH BASINS TYPE SPECIAL , 5 FT DIAMETER WITH	U	4.00	\$ 3,200.00	\$ 12,800.00	\$ 3,100.00	\$ 12,400.00	\$ 12,400.00
604.1962	CATCH BASINS TYPE SPECIAL , 6 FT DIAMETER WITH	U	3.00	\$ 3,850.00	\$ 11,550.00	\$ 4,300.00	\$ 12,900.00	\$ 12,900.00
604.32	DRAINAGE MANHOLES	U	2.00	\$ 2,700.00	\$ 5,400.00	\$ 2,300.00	\$ 4,600.00	\$ 4,600.00
605.506	6" PERF. CORR. POLYETHYL PIPE UND.	LF	3,000.00	\$ 19.00	\$ 57,000.00	\$ 22.00	\$ 66,000.00	\$ 66,000.00
605.79	UNDERDRAIN FLUSHING BASINS	EA	12.00	\$ 490.00	\$ 5,880.00	\$ 200.00	\$ 2,400.00	\$ 2,400.00
605.82451	36" AGGREG. UND. TYPE 2, WITH 6" P.C. POLY PIPE	LF	165.00	\$ 23.00	\$ 3,795.00	\$ 45.00	\$ 7,425.00	\$ 7,425.00
606.141	BEAM GUARDRAIL (CURVED W/CRT POSTS)	LF	25.00	\$ 35.00	\$ 875.00	\$ 29.50	\$ 737.50	\$ 737.50
606.1455	BEAM GUARDRAIL (TERM. UNIT TYPE EAGRT 25 FT	U	4.00	\$ 1,650.00	\$ 6,600.00	\$ 1,550.00	\$ 6,200.00	\$ 6,200.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK	LF	112.50	\$ 29.00	\$ 3,262.50	\$ 17.00	\$ 1,912.50	\$ 1,912.50
606.84	ANCHOR FOR CURVED GUARDRAIL W/CRT POSTS	U	1.00	\$ 1,400.00	\$ 1,400.00	\$ 1,350.00	\$ 1,350.00	\$ 1,350.00
609.924	SPECIAL STRAIGHT GRANITE CURB (REVEAL UP TO	LF	10.00	\$ 120.00	\$ 1,200.00	\$ 115.00	\$ 1,150.00	\$ 1,150.00
609.930	SPECIAL STRAIGHT GRANITE CURB (REVEAL 12" T	LF	20.00	\$ 170.00	\$ 3,400.00	\$ 140.00	\$ 2,800.00	\$ 2,800.00
609.936	SPECIAL STRAIGHT GRANITE CURB (REVEAL 18" T	LF	20.00	\$ 190.00	\$ 3,800.00	\$ 140.00	\$ 2,800.00	\$ 2,800.00
615.03	TRAFFIC SIGN TYPE C (F)	SF	91.00	\$ 38.00	\$ 3,458.00	\$ 31.50	\$ 2,866.50	\$ 2,866.50
615.06	TRAFFIC SIGN TYPE CC (F)	SF	14.00	\$ 12.00	\$ 168.00	\$ 12.00	\$ 168.00	\$ 168.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	50,000.00	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00	\$ 50,000.00
618.7	FLAGGERS	HR	2,900.00	\$ 19.00	\$ 55,100.00	\$ 20.00	\$ 58,000.00	\$ 58,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$ 3,000.00	\$ 3,000.00	\$ 70,000.00	\$ 70,000.00	\$ 70,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$ 5,000.00	\$ 10,000.00	\$ 6,500.00	\$ 13,000.00	\$ 13,000.00
619.253	PORTABLE CHANGEABLE MESSAGE SIGN (UNIT V	UWK	6.00	\$ 250.00	\$ 1,500.00	\$ 475.00	\$ 2,850.00	\$ 2,850.00
619.27	TRAILER-MOUNTED SPEED LIMIT SIGN	U	2.00	\$ 4,000.00	\$ 8,000.00	\$ 4,000.00	\$ 8,000.00	\$ 8,000.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATC	EA	10.00	\$ 7.00	\$ 70.00	\$ 5.30	\$ 53.00	\$ 53.00
621.31	SINGLE DELINEATOR WITH POST	EA	55.00	\$ 40.00	\$ 2,200.00	\$ 35.00	\$ 1,925.00	\$ 1,925.00
622.1	STEEL WITNESS MARKERS	EA	56.00	\$ 40.00	\$ 2,240.00	\$ 19.00	\$ 1,064.00	\$ 1,064.00
622.2	CONCRETE BOUNDS	EA	16.00	\$ 310.00	\$ 4,960.00	\$ 400.00	\$ 6,400.00	\$ 6,400.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	570.00	\$ 4.00	\$ 2,280.00	\$ 2.00	\$ 1,140.00	\$ 1,140.00
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LIN	LF	55,900.00	\$ 0.20	\$ 11,180.00	\$ 0.16	\$ 8,944.00	\$ 8,944.00

ITEM NO.	DESCRIPTION	UNIT	H			I		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	TOTAL
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING,	LF	90.00	\$ 2.00	\$ 180.00	\$ 2.10	\$ 189.00	
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING,	LF	60.00	\$ 4.00	\$ 240.00	\$ 4.25	\$ 255.00	
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARK	SF	70.00	\$ 10.00	\$ 700.00	\$ 10.60	\$ 742.00	
645.3	EROSION STONE	TON	200.00	\$ 29.00	\$ 5,800.00	\$ 25.00	\$ 5,000.00	
645.46	PERMANENT CHANNEL STABILIZATION TYPE B	SY	130.00	\$ 7.50	\$ 975.00	\$ 5.00	\$ 650.00	
645.531	SILT FENCE	LF	2,000.00	\$ 3.00	\$ 6,000.00	\$ 2.50	\$ 5,000.00	
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$ 2,500.00	\$ 2,500.00	\$ 4,250.00	\$ 4,250.00	
645.71	MONITORING SWPPP AND EROSION AND SEDIM	HR	120.00	\$ 85.00	\$ 10,200.00	\$ 55.00	\$ 6,600.00	
646.3	TURF ESTABLISHMENT WITH MULCH AND TACKIFI	A	2.50	\$ 1,900.00	\$ 4,750.00	\$ 1,800.00	\$ 4,500.00	
647.1	HUMUS	CY	1,200.00	\$ 28.00	\$ 33,600.00	\$ 20.00	\$ 24,000.00	
670.066	MAILBOX SUPPORT ASSEMBLIES	EA	7.00	\$ 250.00	\$ 1,750.00	\$ 180.00	\$ 1,260.00	
692	MOBILIZATION	U	1.00	\$ 68,114.00	\$ 68,114.00	\$ 100,000.00	\$ 100,000.00	
697.11	INVASIVE SPECIES CONTROL AND MANAGEMEN	U	1.00	\$ 800.00	\$ 800.00	\$ 1,250.00	\$ 1,250.00	
698.12	FIELD OFFICE TYPE B	MON	16.00	\$ 1,000.00	\$ 16,000.00	\$ 1,100.00	\$ 17,600.00	
698.2	PHYSICAL TESTING LABORATORY	MON	9.00	\$ 1,200.00	\$ 10,800.00	\$ 900.00	\$ 8,100.00	
699	MISCELLANEOUS TEMPORARY EROSION AND SEI	\$	21,000.00	\$ 1.00	\$ 21,000.00	\$ 1.00	\$ 21,000.00	
1010.15	FUEL ADJUSTMENT	\$	20,000.00	\$ 1.00	\$ 20,000.00	\$ 1.00	\$ 20,000.00	
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	
					\$ 1,776,300.00		\$ 1,834,834.00	

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	J	
				UNIT PRICE	TOTAL
201.1	CLEARING AND GRUBBING (F)	A	2.00	\$ 17,091.00	\$ 34,182.00
201.21	REMOVING SMALL TREES	EA	4.00	\$ 346.50	\$ 1,386.00
201.22	REMOVING LARGE TREES	EA	1.00	\$ 1,250.00	\$ 1,250.00
201.4	REMOVING STUMPS	EA	1.00	\$ 185.00	\$ 185.00
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	14.00	\$ 13.50	\$ 189.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	320.00	\$ 17.15	\$ 5,488.00
202.42	REMOVAL OF EXISTING PIPE OVER 24" DIAMETER	LF	62.00	\$ 24.50	\$ 1,519.00
202.851	REMOVAL OF FLASHING BEACON	U	1.00	\$ 7,000.00	\$ 7,000.00
203.1	COMMON EXCAVATION	CY	20,100.00	\$ 5.80	\$ 116,580.00
203.55551	GUARDRAIL 25' EAGRT PLATFORM ALTERNATE	U	5.00	\$ 355.00	\$ 1,775.00
203.6	EMBANKMENT-IN-PLACE (F)	CY	1,400.00	\$ 10.00	\$ 14,000.00
206.1	COMMON STRUCTURE EXCAVATION	CY	750.00	\$ 10.25	\$ 7,687.50
206.2	ROCK STRUCTURE EXCAVATION	CY	250.00	\$ 250.00	\$ 62,500.00
214	FINE GRADING	U	1.00	\$ 7,500.00	\$ 7,500.00
304.1	SAND (F)	CY	11,700.00	\$ 18.45	\$ 215,865.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	5.00	\$ 56.00	\$ 280.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	5,250.00	\$ 27.00	\$ 141,750.00
304.499	TEMPORARY CRUSHED STONE (FINE GRADATION)	CY	780.00	\$ 28.00	\$ 21,840.00
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	3,900.00	\$ 75.00	\$ 292,500.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	120.00	\$ 122.00	\$ 14,640.00
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	3,900.00	\$ 2.15	\$ 8,385.00
403.6	PAVEMENT JOINT ADHESIVE	LF	8,950.00	\$ 0.30	\$ 2,685.00
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	150.00	\$ 132.00	\$ 19,800.00
417	COLD PLANING BITUMINOUS SURFACES	SY	1,950.00	\$ 4.00	\$ 7,800.00
503.101	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,963.00	\$ 1,963.00
503.102	WATER DIVERSION STRUCTURE	U	1.00	\$ 5,225.00	\$ 5,225.00
503.103	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,963.00	\$ 1,963.00
503.104	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,963.00	\$ 1,963.00
503.105	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,963.00	\$ 1,963.00
503.106	WATER DIVERSION STRUCTURE	U	1.00	\$ 1,963.00	\$ 1,963.00
503.107	WATER DIVERSION STRUCTURE	U	1.00	\$ 5,377.00	\$ 5,377.00
520.0001	PRECAST CONCRETE BOX CULVERT (CONCRETE	U	1.00	\$ 32,456.00	\$ 32,456.00
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	30.00	\$ 757.00	\$ 22,710.00
544.1	REINFORCING STEEL (ROADWAY)	LB	260.00	\$ 1.00	\$ 260.00
585.1	STONE FILL, CLASS A	CY	25.00	\$ 47.60	\$ 1,190.00
585.2	STONE FILL, CLASS B	CY	105.00	\$ 43.50	\$ 4,567.50
585.3	STONE FILL, CLASS C	CY	1,150.00	\$ 41.50	\$ 47,725.00
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	170.00	\$ 3.25	\$ 552.50
593.421	GEOTEXTILE; PERM. CONTROL CL. 2, NON-WOVEN	SY	4,200.00	\$ 1.25	\$ 5,250.00
603.0001	VIDEO INSPECTION	LF	1,800.00	\$ 1.50	\$ 2,700.00
603.00218	18" R.C. PIPE, 2000D	LF	220.00	\$ 55.60	\$ 12,232.00
603.00224	24" R.C. PIPE, 2000D	LF	60.00	\$ 65.00	\$ 3,900.00
603.00236	36" R.C. PIPE, 2000D	LF	150.00	\$ 90.50	\$ 13,575.00

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL
603.00318	18" R.C. PIPE, 3000D	LF	180.00	\$ 56.60	\$ 10,188.00
603.00324	24" R.C. PIPE, 3000D	LF	75.00	\$ 68.00	\$ 5,100.00
603.30118	18" R.C. END SECTIONS	EA	2.00	\$ 743.00	\$ 1,486.00
603.30136	36" R.C. END SECTIONS	EA	1.00	\$ 1,315.00	\$ 1,315.00
603.33112	12" CORR. POLYTHYLENE END SECTION	EA	4.00	\$ 190.00	\$ 760.00
603.34124	24" STEEL END SECTIONS	EA	2.00	\$ 276.00	\$ 552.00
603.80212	12" PLASTIC PIPE (SMOOTH INTERIOR)	LF	85.00	\$ 42.90	\$ 3,646.50
603.80215	15" PLASTIC PIPE (SMOOTH INTERIOR)	LF	30.00	\$ 46.70	\$ 1,401.00
603.80218	18" PLASTIC PIPE (SMOOTH INTERIOR)	LF	180.00	\$ 48.70	\$ 8,766.00
603.80224	24" PLASTIC PIPE (SMOOTH INTERIOR)	LF	690.00	\$ 56.60	\$ 39,054.00
603.80230	30" PLASTIC PIPE (SMOOTH INTERIOR)	LF	220.00	\$ 67.80	\$ 14,916.00
604.165	CATCH BASINS TYPE F, 5-FOOT DIAMETER	U	2.00	\$ 1,895.00	\$ 3,790.00
604.166	CATCH BASINS TYPE F, 6-FOOT DIAMETER	U	2.00	\$ 1,706.00	\$ 3,412.00
604.168	CATCH BASINS TYPE F, 8-FOOT DIAMETER	U	2.00	\$ 2,927.00	\$ 5,854.00
604.1941	CATCH BASINS TYPE SPECIAL , 4 FT DIAMETER WITH	U	6.00	\$ 1,684.00	\$ 10,104.00
604.1942	CATCH BASINS TYPE SPECIAL , 4 FT DIAMETER WITH	U	2.00	\$ 1,995.00	\$ 3,990.00
604.1951	CATCH BASINS TYPE SPECIAL , 5 FT DIAMETER WITH	U	4.00	\$ 2,603.00	\$ 10,412.00
604.1962	CATCH BASINS TYPE SPECIAL , 6 FT DIAMETER WITH	U	3.00	\$ 2,536.00	\$ 7,608.00
604.32	DRAINAGE MANHOLES	U	2.00	\$ 1,678.00	\$ 3,356.00
605.506	6" PERF. CORR. POLYETHYL PIPE UND.	LF	3,000.00	\$ 24.50	\$ 73,500.00
605.79	UNDERDRAIN FLUSHING BASINS	EA	12.00	\$ 268.00	\$ 3,216.00
605.82451	36" AGGREG. UND. TYPE 2, WITH 6" P.C. POLY PIPE	LF	165.00	\$ 35.60	\$ 5,874.00
606.141	BEAM GUARDRAIL (CURVED W/CRT POSTS)	LF	25.00	\$ 42.65	\$ 1,066.25
606.1455	BEAM GUARDRAIL (TERM. UNIT TYPE EAGRT 25 FT	U	4.00	\$ 1,706.00	\$ 6,824.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK	LF	112.50	\$ 45.00	\$ 5,062.50
606.84	ANCHOR FOR CURVED GUARDRAIL W/CRT POS	U	1.00	\$ 1,706.00	\$ 1,706.00
609.924	SPECIAL STRAIGHT GRANITE CURB (REVEAL UP TO	LF	10.00	\$ 132.50	\$ 1,325.00
609.930	SPECIAL STRAIGHT GRANITE CURB (REVEAL 12" T	LF	20.00	\$ 170.00	\$ 3,400.00
609.936	SPECIAL STRAIGHT GRANITE CURB (REVEAL 18" T	LF	20.00	\$ 200.00	\$ 4,000.00
615.03	TRAFFIC SIGN TYPE C (F)	SF	91.00	\$ 21.00	\$ 1,911.00
615.06	TRAFFIC SIGN TYPE CC (F)	SF	14.00	\$ 32.00	\$ 448.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	50,000.00	\$ 1.00	\$ 50,000.00
618.7	FLAGGERS	HR	2,900.00	\$ 24.50	\$ 71,050.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$ 42,607.00	\$ 42,607.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$ 7,676.00	\$ 15,352.00
619.253	PORTABLE CHANGEABLE MESSAGE SIGN (UNIT V	UWK	6.00	\$ 285.00	\$ 1,710.00
619.27	TRAILER-MOUNTED SPEED LIMIT SIGN	U	2.00	\$ 1,066.00	\$ 2,132.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATEC	EA	10.00	\$ 4.50	\$ 45.00
621.31	SINGLE DELINEATOR WITH POST	EA	55.00	\$ 32.00	\$ 1,760.00
622.1	STEEL WITNESS MARKERS	EA	56.00	\$ 32.00	\$ 1,792.00
622.2	CONCRETE BOUNDS	EA	16.00	\$ 267.00	\$ 4,272.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	570.00	\$ 1.50	\$ 855.00
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LIN	LF	55,900.00	\$ 0.19	\$ 10,621.00

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	J	
				UNIT PRICE	TOTAL
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING,	LF	90.00	\$ 3.50	\$ 315.00
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING,	LF	60.00	\$ 7.00	\$ 420.00
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARK	SF	70.00	\$ 17.30	\$ 1,211.00
645.3	EROSION STONE	TON	200.00	\$ 28.00	\$ 5,600.00
645.46	PERMANENT CHANNEL STABILIZATION TYPE B	SY	130.00	\$ 5.00	\$ 650.00
645.531	SILT FENCE	LF	2,000.00	\$ 4.00	\$ 8,000.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$ 2,100.00	\$ 2,100.00
645.71	MONITORING SWPPP AND EROSION AND SEDIM	HR	120.00	\$ 53.00	\$ 6,360.00
646.3	TURF ESTABLISHMENT WITH MULCH AND TACKLIE	A	2.50	\$ 1,815.00	\$ 4,537.50
647.1	HUMUS	CY	1,200.00	\$ 50.00	\$ 60,000.00
670.066	MAILBOX SUPPORT ASSEMBLIES	EA	7.00	\$ 125.00	\$ 875.00
692	MOBILIZATION	U	1.00	\$ 59,200.75	\$ 59,200.75
697.11	INVASIVE SPECIES CONTROL AND MANAGEMEN	U	1.00	\$ 1,065.00	\$ 1,065.00
698.12	FIELD OFFICE TYPE B	MON	16.00	\$ 2,390.00	\$ 38,240.00
698.2	PHYSICAL TESTING LABORATORY	MON	9.00	\$ 2,450.00	\$ 22,050.00
699	MISCELLANEOUS TEMPORARY EROSION AND SEI	\$	21,000.00	\$ 1.00	\$ 21,000.00
1010.15	FUEL ADJUSTMENT	\$	20,000.00	\$ 1.00	\$ 20,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	10,000.00	\$ 1.00	\$ 10,000.00
					\$ 1,862,185.00



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
8/23/2013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER THE ROWLEY AGENCY INC. 139 Loudon Road P.O. Box 511 Concord NH 03302-0511		CONTACT NAME: Peggy Johnson PHONE (A/C No. Ext): (603) 224-2562 E-MAIL ADDRESS: pjohnson@rowleyagency.com FAX (A/C No.): (603) 224-8012	
INSURED S.U.R. Construction, Inc. P.O. Box 720 Rochester NH 03866-0720		INSURER(S) AFFORDING COVERAGE INSURER A: Firemen's Ins Co of Wash. DC INSURER B: Acadia Insurance Company INSURER C: INSURER D: INSURER E: INSURER F:	
		NAIC # 21784	

COVERAGES **CERTIFICATE NUMBER:** **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

NSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY ☒ COMMERCIAL GENERAL LIABILITY CLAIMS-MADE ☒ OCCUR			CPA100075831	3/31/2013	3/31/2014	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 250,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
	GEN'L AGGREGATE LIMIT APPLIES PER: POLICY ☒ PRO-JECT ☐ LOC						
	AUTOMOBILE LIABILITY ☒ ANY AUTO ALL OWNED AUTOS ☐ SCHEDULED AUTOS HIRED AUTOS ☒ NON-OWNED AUTOS			CAA100075931	3/31/2013	3/31/2014	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ Medical payments \$
	☒ UMBRELLA LIAB ☒ OCCUR EXCESS LIAB CLAIMS-MADE			CUA100076032	3/31/2013	3/31/2014	EACH OCCURRENCE \$ 5,000,000 AGGREGATE \$ 5,000,000
B	DED ☒ RETENTION \$ 0						
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N ☒ N	N/A	3A States: NH, MA, ME WPA100076132	3/31/2013	3/31/2014	☒ WC STATUTORY LIMITS E.L. EACH ACCIDENT \$ 250,000 E.L. DISEASE - EA EMPLOYEE \$ 250,000 E.L. DISEASE - POLICY LIMIT \$ 500,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
Rt 14121D - Reconstructing, widening and providing geometric improvements of the roadway to improve sight distance.

CERTIFICATE HOLDER State of NH DOT POB 483 Concord, NH 03302-0483	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE Peggy Johnson/PAJ <i>Peggy A Johnson</i>
---	---



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
8/23/2013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER THE ROWLEY AGENCY INC. 139 Loudon Road P.O. Box 511 Concord NH 03302-0511		CONTACT NAME: Peggy Johnson PHONE (A/C, No, Ext): (603) 224-2562 FAX (A/C, No): (603) 224-8012 E-MAIL ADDRESS: pjohnson@rowleyagency.com	
INSURED State of NH DOT c/o S.U.R. Construction, Inc. P.O. Box 720 Rochester NH 03866-0720		INSURER(S) AFFORDING COVERAGE INSURER A: Acadia Insurance Company INSURER B: INSURER C: INSURER D: INSURER E: INSURER F:	

COVERAGES	CERTIFICATE NUMBER:	REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.		

NSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY			OCP47649687	9/18/2013	9/18/2014	EACH OCCURRENCE \$ 2,000,000
	☐ COMMERCIAL GENERAL LIABILITY						DAMAGE TO RENTED PREMISES (Ea occurrence) \$
	☐ CLAIMS-MADE ☐ OCCUR						MED EXP (Any one person) \$
	☒ Owners & Contractors						PERSONAL & ADV INJURY \$
	☐ Protective						GENERAL AGGREGATE \$ 3,000,000
	GEN'L AGGREGATE LIMIT APPLIES PER:						PRODUCTS - COMP/OP AGG \$
	☐ POLICY ☐ PRO-JECT ☐ LOC						\$
	AUTOMOBILE LIABILITY						COMBINED SINGLE LIMIT (Ea accident) \$
	☐ ANY AUTO						BODILY INJURY (Per person) \$
	☐ ALL OWNED AUTOS	☐ SCHEDULED AUTOS					BODILY INJURY (Per accident) \$
	☐ HIRED AUTOS	☐ NON-OWNED AUTOS					PROPERTY DAMAGE (Per accident) \$
							\$
	UMBRELLA LIAB	☐ OCCUR					EACH OCCURRENCE \$
	EXCESS LIAB	☐ CLAIMS-MADE					AGGREGATE \$
	DED	RETENTION \$					\$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY	☐ Y/N	N/A				WC STATUTORY LIMITS OTH-ER
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)	☐					E.L. EACH ACCIDENT \$
	If yes, describe under DESCRIPTION OF OPERATIONS below						E.L. DISEASE - EA EMPLOYEE \$
							E.L. DISEASE - POLICY LIMIT \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
Rt 14121D - Reconstructing, widening and providing geometric improvements of the roadway to improve sight distance.

CERTIFICATE HOLDER State of NH DOT POB 483 Concord, NH 03302-0483	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE Peggy Johnson/PAJ
---	--