OCT 29'21 PM 2:32 RCVD 27 dm

New Hampshire DOT
Department of Transportation

THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION

Victoria F. Sheehan
Commissioner

William Cass, P.E.
Assistant Commissioner

His Excellency, Governor Christopher T. Sununu
and the Honorable Council
State House
Concord, New Hampshire 03301

Bureau of Construction
September 20, 2021

REQUESTED ACTION

1. Authorize the Department of Transportation to enter into a contract with C.L.H. & Son, Inc. (Vendor 153124) of Auburn, ME, on the basis of a low bid of $467,230.00, for culvert rehabilitation in Meredith, from the date of Governor and Council approval through October 7, 2022, unless extended by the Department in accordance with the Standard Specifications. 100% Federal Funds.

Funding is available in State Fiscal Years 2022 and 2023, with the ability to adjust encumbrances through the Budget Office between State Fiscal Years if needed and justified:

Funding is available as follows:	FY 2022	FY 2023
04-96-96-963515-3054		
Consolidated Federal Aid		
400-500870 Highway Contract Payments	$347,085.10	$120,144.90

2. Further authorize that a contingency in the amount of $46,723.00 be approved for payment of latent conditions, which may appear during the construction of the project. The contingency requested is 10% of the contract amount.

Funding is available as follows:	FY 2023
04-96-96-963515-3054	
Consolidated Federal Aid	
400-500870 Highway Contract Payments	$46,723.00

EXPLANATION

This project is part of the State's Ten Year Transportation Improvement Plan. The project will rehabilitate a 90" diameter x 178' long corrugated metal structural plate culvert carrying an un-named brook under NH Route 104, located just west of the intersection with Hatch Corner Rd / Corliss Hill Rd. The proposed rehabilitation is slip lining with a 76" corrugated metal tunnel liner. Incidental work includes repair of the concrete inlet headwall and repair of sinkholes on the inlet and outlet side embankment slopes.

The existing culvert was originally constructed in 1963 and is in poor condition with perforations in the lower sides, has several sections of missing invert, and has had significant change in shape. The inlet side has a concrete headwall with a crack and some spalling. There are large sinkholes on the embankments near the inlet and outlet. There is no history of flooding associated with this culvert.

The proposed contingency amount is 10% of the contract amount. This is to account for the risks associated with the unknown extent of voids around the pipe, unanticipated traffic control needs, and potential risk of over-runs in minor Items such as concrete repair, filling sinkholes, and erosion control.

Although the bid costs exceeded the Department's estimate by 20.98%, the low bid of 3 bids received is felt to be reasonable for the work involved. There were two items of significance that contributed to 56% of the overage (Water Diversion and Maintenance of Traffic). Readvertising this project would result, in our opinion, in higher prices and prevent the completion of the work in a timely manner. The Department considers it to be in the best interest of the State to accept this bid to accomplish these needed repairs.

The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution, and the Department has certified that the necessary funds are available and the bid reasonably conforms to the engineer's estimate in accordance with State procedure. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Service's Office, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

This project funding is: 80% Federal (Culvert Replacement/Rehabilitation and Drainage Repair (CRDR) Program), with anticipated utilization of Turnpike Toll Credits for the State's 20% match, effectively using 100% Federal Funds.

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.

Your approval of this resolution is respectfully requested.

Sincerely,

Victoria F. Sheehan

Victoria F. Sheehan
Commissioner

VFS/pcj

Department Estimate:	$386,220.00
Contract Amount:	$467,230.00
Over Estimate:	$ 81,010.00

Attachments

New Hampshire DOT
Department of Transportation

ABC Bid Data

MEREDITH
42912
X-A004(991)

PROJECT:	MEREDITH	Awarded To:	C.L.H. & SON INC 2841 TURNER ROAD AUBURN, ME 04210		
STATE PROJECT NUMBER:	42912				
FED. PROJECT NUMBER:	X-A004(991)				
DATE BIDS OPEN:	September 09, 2021,				
SCOPE OF WORK:	Rehabilitation of a 90" dia. multi-plate pipe under Route 104 at intersection of Corliss Hill Rd.	Amount:	$467,230.00	Certified by:	PETER.E.STAMNAS Director of Project Development
COMPLETION DATE:	October 07, 2022	Award Date:			
LOCATION:	Belknap				

Summary of Bidders

Contractor	Bid Amount	Rank
C.L.H. & SON INC 2841 TURNER ROAD, AUBURN ME 04210	$467,230.00	A
NORTHEAST EARTH MECHANICS INC 159 BARNSTEAD ROAD, PITTSFIELD NH 03263	$582,205.00	B
LATULIPPE CONSTRUCTION, M.E. PO BOX 729, ASHLAND NH 03217	$619,690.00	C

New Hampshire DOT
Department of Transportation

ABC Bid Data

MEREDITH
42912
X-A004(991)

Item No.	Description	Unit	Quantity	PS&E Unit Price	PS&E Total	C.L.H. & SON INC 2841 TURNER ROAD AUBURN, ME 04210 Unit Price	C.L.H. & SON INC Total	NORTHEAST EARTH MECHANICS INC 159 BARNSTEAD ROAD PITTSFIELD, NH 03263 Unit Price	NORTHEAST EARTH MECHANICS INC Total
Items									
202.42	REMOVAL OF EXISTING PIPE OVER 24" DIAMETER	LF	10.00	$250.00	$2,500.00	$650.00	$6,500.00	$300.00	$3,000.00
203.11	COMMON EXCAVATION - LRS	CY	15.00	$50.00	$750.00	$40.00	$600.00	$50.00	$750.00
203.601	EMBANKMENT-IN-PLACE	CY	40.00	$25.00	$1,000.00	$20.00	$800.00	$20.00	$800.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	5.00	$75.00	$375.00	$75.00	$375.00	$75.00	$375.00
209.1	GRANULAR BACKFILL	CY	45.00	$50.00	$2,250.00	$40.00	$1,800.00	$50.00	$2,250.00
503.101	WATER DIVERSION STRUCTURE	U	1.00	$25,000.00	$25,000.00	$40,000.00	$40,000.00	$95,000.00	$95,000.00
512.02	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	1.00	$1,000.00	$1,000.00	$1,000.00	$1,000.00	$1,250.00	$1,250.00
520.01	CONCRETE CLASS AA	CY	1.00	$1,000.00	$1,000.00	$3,000.00	$3,000.00	$2,000.00	$2,000.00
520.32	GROUTING VOIDS IN BACKFILL MATERIAL	CY	10.00	$300.00	$3,000.00	$350.00	$3,500.00	$400.00	$4,000.00
583.002	RESET EXISTING RIPRAP	SY	10.00	$40.00	$400.00	$56.00	$560.00	$100.00	$1,000.00
602.011	FILL MATERIAL FOR ANNULAR SPACE	CY	55.00	$275.00	$15,125.00	$450.00	$24,750.00	$300.00	$16,500.00
602.24290	CORRUGATED METAL TUNNEL LINER FOR 90" PIPE	LF	178.00	$950.00	$169,100.00	$1,000.00	$178,000.00	$1,700.00	$302,600.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	$	12,000.00	$1.00	$12,000.00	$1.00	$12,000.00	$1.00	$12,000.00
618.7	FLAGGERS	HR	500.00	$32.00	$16,000.00	$40.00	$20,000.00	$36.00	$18,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	$20,000.00	$20,000.00	$50,000.00	$50,000.00	$7,500.00	$7,500.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	$1,800.00	$3,600.00	$2,165.00	$4,330.00	$3,000.00	$6,000.00
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	2.00	$1,500.00	$3,000.00	$1,725.00	$3,450.00	$2,500.00	$5,000.00
632.1104	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 4" LINE	LF	2,000.00	$2.50	$5,000.00	$1.00	$2,000.00	$1.00	$2,000.00
644.22	SHRUB/FOREST WETLAND SEED MIX	LB	5.00	$200.00	$1,000.00	$90.00	$450.00	$100.00	$500.00
645.3	EROSION STONE	TON	40.00	$25.00	$1,000.00	$40.00	$1,600.00	$40.00	$1,600.00
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	220.00	$5.00	$1,100.00	$3.00	$660.00	$4.00	$880.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	600.00	$5.00	$3,000.00	$7.50	$4,500.00	$4.00	$2,400.00
645.531	SILT FENCE	LF	650.00	$3.00	$1,950.00	$2.50	$1,625.00	$4.00	$2,600.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	$2,500.00	$2,500.00	$3,520.00	$3,520.00	$2,000.00	$2,000.00

New Hampshire DOT
Department of Transportation

ABC Bid Data

MEREDITH
42912
X-A004(991)

Item No.	Description	Unit	Quantity	PS&E Unit Price	PS&E Total	C.L.H. & SON INC 2841 TURNER ROAD AUBURN, ME 04210 Unit Price	C.L.H. & SON INC Total	NORTHEAST EARTH MECHANICS INC 159 BARNSTEAD ROAD PITTSFIELD, NH 03263 Unit Price	NORTHEAST EARTH MECHANICS INC Total
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	100.00	$75.00	$7,500.00	$95.00	$9,500.00	$50.00	$5,000.00
645.72	FINAL WETLAND IMPACT REPORT	U	1.00	$2,000.00	$2,000.00	$1,320.00	$1,320.00	$1,000.00	$1,000.00
646.41	TURF ESTABLISHMENT WITH MULCH, TACKIFIERS AND HUMUS	SY	220.00	$6.00	$1,320.00	$8.00	$1,760.00	$10.00	$2,200.00
670.0491	CONSTRUCT AND REMOVE TEMPORARY ACCESS ROAD	U	1.00	$15,000.00	$15,000.00	$15,405.00	$15,405.00	$15,000.00	$15,000.00
670.0492	CONSTRUCT AND REMOVE TEMPORARY ACCESS ROAD	U	1.00	$17,500.00	$17,500.00	$17,905.00	$17,905.00	$15,000.00	$15,000.00
692.	MOBILIZATION	U	1.00	$43,000.00	$43,000.00	$50,000.00	$50,000.00	$48,000.00	$48,000.00
697.31	PROJECT OPERATIONS PLAN	U	1.00	$3,250.00	$3,250.00	$1,320.00	$1,320.00	$1,000.00	$1,000.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	$	3,000.00	$1.00	$3,000.00	$1.00	$3,000.00	$1.00	$3,000.00
1010.15	FUEL ADJUSTMENT	$	2,000.00	$1.00	$2,000.00	$1.00	$2,000.00	$1.00	$2,000.00
			Totals:		$386,220.00		$467,230.00		$582,205.00
			Alt. Totals:						
			Totals:		$386,220.00		$467,230.00		$582,205.00

New Hampshire DOT
Department of Transportation

ABC Bid Data

MEREDITH
42912
X-A004(991)

Item No.	Description	Unit	Quantity	P&E Unit Price	P&E Total	LATULIPPE CONSTRUCTION, M.E. PO BOX 729 ASHLAND, NH 03217 Unit Price	LATULIPPE Total	Unit Price	Total
Items									
202.42	REMOVAL OF EXISTING PIPE OVER 24" DIAMETER	LF	10.00	$250.00	$2,500.00	$600.00	$6,000.00		
203.11	COMMON EXCAVATION - LRS	CY	15.00	$50.00	$750.00	$200.00	$3,000.00		
203.601	EMBANKMENT-IN-PLACE	CY	40.00	$25.00	$1,000.00	$50.00	$2,000.00		
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	5.00	$75.00	$375.00	$200.00	$1,000.00		
209.1	GRANULAR BACKFILL	CY	45.00	$50.00	$2,250.00	$50.00	$2,250.00		
503.101	WATER DIVERSION STRUCTURE	U	1.00	$25,000.00	$25,000.00	$80,000.00	$80,000.00		
512.02	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	1.00	$1,000.00	$1,000.00	$5,000.00	$5,000.00		
520.01	CONCRETE CLASS AA	CY	1.00	$1,000.00	$1,000.00	$12,000.00	$12,000.00		
520.32	GROUTING VOIDS IN BACKFILL MATERIAL	CY	10.00	$300.00	$3,000.00	$800.00	$8,000.00		
583.002	RESET EXISTING RIPRAP	SY	10.00	$40.00	$400.00	$100.00	$1,000.00		
602.011	FILL MATERIAL FOR ANNULAR SPACE	CY	55.00	$275.00	$15,125.00	$2,000.00	$110,000.00		
602.24290	CORRUGATED METAL TUNNEL LINER FOR 90" PIPE	LF	178.00	$950.00	$169,100.00	$1,500.00	$267,000.00		
618.61	UNIFORMED OFFICERS WITH VEHICLE	$	12,000.00	$1.00	$12,000.00	$1.00	$12,000.00		
618.7	FLAGGERS	HR	500.00	$32.00	$16,000.00	$35.00	$17,500.00		
619.1	MAINTENANCE OF TRAFFIC	U	1.00	$20,000.00	$20,000.00	$6,000.00	$6,000.00		
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	$1,800.00	$3,600.00	$3,000.00	$6,000.00		
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	2.00	$1,500.00	$3,000.00	$3,000.00	$6,000.00		
632.1104	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 4" LINE	LF	2,000.00	$2.50	$5,000.00	$1.50	$3,000.00		
644.22	SHRUB/FOREST WETLAND SEED MIX	LB	5.00	$200.00	$1,000.00	$120.00	$600.00		
645.3	EROSION STONE	TON	40.00	$25.00	$1,000.00	$30.00	$1,200.00		
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	220.00	$5.00	$1,100.00	$3.00	$660.00		
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	600.00	$5.00	$3,000.00	$5.00	$3,000.00		
645.531	SILT FENCE	LF	650.00	$3.00	$1,950.00	$4.00	$2,600.00		
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	$2,500.00	$2,500.00	$3,600.00	$3,600.00		

New Hampshire DOT
Department of Transportation

ABC Bid Data

MEREDITH
42912
X-A004(991)

Item No.	Description	Unit	Quantity	PS&E Unit Price	PS&E Total	LATULIPPE CONSTRUCTION, M.E. PO BOX 729 ASHLAND, NH 03217 Unit Price	LATULIPPE CONSTRUCTION, M.E. Total	Unit Price	Total
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	100.00	$75.00	$7,500.00	$100.00	$10,000.00		
645.72	FINAL WETLAND IMPACT REPORT	U	1.00	$2,000.00	$2,000.00	$1,500.00	$1,500.00		
646.41	TURF ESTABLISHMENT WITH MULCH, TACKIFIERS AND HUMUS	SY	220.00	$6.00	$1,320.00	$9.00	$1,980.00		
670.0491	CONSTRUCT AND REMOVE TEMPORARY ACCESS ROAD	U	1.00	$15,000.00	$15,000.00	$10,000.00	$10,000.00		
670.0492	CONSTRUCT AND REMOVE TEMPORARY ACCESS ROAD	U	1.00	$17,500.00	$17,500.00	$10,000.00	$10,000.00		
692.	MOBILIZATION	U	1.00	$43,000.00	$43,000.00	$20,000.00	$20,000.00		
697.31	PROJECT OPERATIONS PLAN	U	1.00	$3,250.00	$3,250.00	$1,800.00	$1,800.00		
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	$	3,000.00	$1.00	$3,000.00	$1.00	$3,000.00		
1010.15	FUEL ADJUSTMENT	$	2,000.00	$1.00	$2,000.00	$1.00	$2,000.00		
			Totals:		$386,220.00		$619,690.00		
			Alt. Totals:						
			Totals:		$386,220.00		$619,690.00		

New Hampshire DOT
Department of Transportation

PS&E Comparison

MEREDITH
42912
X-A004(991)

				A-Bidder		PS&E		
Item No.	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	A-PS&E Difference
Items								
202.42	REMOVAL OF EXISTING PIPE OVER 24" DIAMETER	LF	10.00	$650.00	$6,500.00	$250.00	$2,500.00	$4,000.00
203.11	COMMON EXCAVATION - LRS	CY	15.00	$40.00	$600.00	$50.00	$750.00	($150.00)
203.601	EMBANKMENT-IN-PLACE	CY	40.00	$20.00	$800.00	$25.00	$1,000.00	($200.00)
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	5.00	$75.00	$375.00	$75.00	$375.00	$0.00
209.1	GRANULAR BACKFILL	CY	45.00	$40.00	$1,800.00	$50.00	$2,250.00	($450.00)
503.101	WATER DIVERSION STRUCTURE	U	1.00	$40,000.00	$40,000.00	$25,000.00	$25,000.00	$15,000.00
512.02	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	1.00	$1,000.00	$1,000.00	$1,000.00	$1,000.00	$0.00
520.01	CONCRETE CLASS AA	CY	1.00	$3,000.00	$3,000.00	$1,000.00	$1,000.00	$2,000.00
520.32	GROUTING VOIDS IN BACKFILL MATERIAL	CY	10.00	$350.00	$3,500.00	$300.00	$3,000.00	$500.00
583.002	RESET EXISTING RIPRAP	SY	10.00	$56.00	$560.00	$40.00	$400.00	$160.00
602.011	FILL MATERIAL FOR ANNULAR SPACE	CY	55.00	$450.00	$24,750.00	$275.00	$15,125.00	$9,625.00
602.24290	CORRUGATED METAL TUNNEL LINER FOR 90" PIPE	LF	178.00	$1,000.00	$178,000.00	$950.00	$169,100.00	$8,900.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	$	12,000.00	$1.00	$12,000.00	$1.00	$12,000.00	$0.00
618.7	FLAGGERS	HR	500.00	$40.00	$20,000.00	$32.00	$16,000.00	$4,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	$50,000.00	$50,000.00	$20,000.00	$20,000.00	$30,000.00

New Hampshire DOT
Department of Transportation

PS&E Comparison

MEREDITH
42912
X-A004(991)

				A-Bidder		PS&E		
Item No.	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	A-PS&E Difference
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	$2,165.00	$4,330.00	$1,800.00	$3,600.00	$730.00
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	2.00	$1,725.00	$3,450.00	$1,500.00	$3,000.00	$450.00
632.1104	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 4" LINE	LF	2,000.00	$1.00	$2,000.00	$2.50	$5,000.00	($3,000.00)
644.22	SHRUB/FOREST WETLAND SEED MIX	LB	5.00	$90.00	$450.00	$200.00	$1,000.00	($550.00)
645.3	EROSION STONE	TON	40.00	$40.00	$1,600.00	$25.00	$1,000.00	$600.00
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	220.00	$3.00	$660.00	$5.00	$1,100.00	($440.00)
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	600.00	$7.50	$4,500.00	$5.00	$3,000.00	$1,500.00
645.531	SILT FENCE	LF	650.00	$2.50	$1,625.00	$3.00	$1,950.00	($325.00)
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	$3,520.00	$3,520.00	$2,500.00	$2,500.00	$1,020.00
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	100.00	$95.00	$9,500.00	$75.00	$7,500.00	$2,000.00
645.72	FINAL WETLAND IMPACT REPORT	U	1.00	$1,320.00	$1,320.00	$2,000.00	$2,000.00	($680.00)
646.41	TURF ESTABLISHMENT WITH MULCH, TACKIFIERS AND HUMUS	SY	220.00	$8.00	$1,760.00	$6.00	$1,320.00	$440.00
670.0491	CONSTRUCT AND REMOVE TEMPORARY ACCESS ROAD	U	1.00	$15,405.00	$15,405.00	$15,000.00	$15,000.00	$405.00
670.0492	CONSTRUCT AND REMOVE TEMPORARY ACCESS ROAD	U	1.00	$17,905.00	$17,905.00	$17,500.00	$17,500.00	$405.00
692.	MOBILIZATION	U	1.00	$50,000.00	$50,000.00	$43,000.00	$43,000.00	$7,000.00

PS&E Comparison

MEREDITH
42912
X-A004(991)

				A-Bidder		PS&E		
Item No.	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	A-PS&E Difference
697.31	PROJECT OPERATIONS PLAN	U	1.00	$1,320.00	$1,320.00	$3,250.00	$3,250.00	($1,930.00)
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	$	3,000.00	$1.00	$3,000.00	$1.00	$3,000.00	$0.00
1010.15	FUEL ADJUSTMENT	$	2,000.00	$1.00	$2,000.00	$1.00	$2,000.00	$0.00
			Total:		$467,230.00		$386,220.00	$81,010.00

MEREDITH
X-A004 (991)
42912

July 26, 2021

SUPPLEMENTAL PROJECT INFORMATION SHEET

DESCRIPTION: The project will rehabilitate a 90" diameter x 178' long corrugated metal structural plate culvert carrying an un-named brook under NH Route 104, located just west of the intersection with Hatch Corner Rd / Corliss Hill Rd. The proposed rehabilitation is slip lining with a 76" corrugated metal tunnel liner. Incidental work includes repair of the concrete inlet headwall and repair of sinkholes on the inlet and outlet side embankment slopes.

FEDERAL FUNDING: 80% (Culvert Replacement/Rehabilitation and Drainage Repair (CRDR) Program) with anticipated utilization of Turnpike Toll Credits for the State's 20% match.

CONTINGENCY: The proposed contingency amount is 10% of the contract amount. This is to account for the risks associated with the unknown extent of voids around the pipe, unanticipated traffic control needs, and potential risk of over-runs in minor Items such as concrete repair, filling sinkholes, and erosion control.

PROJECT INITIATED: State's 10 Year Plan, under the Culvert Replacement/Rehabilitation and Drainage Repair (CRDR) Program.

PROJECT EXPLANATION: The existing culvert was originally constructed in 1963 and is in poor condition with perforations in the lower sides, has several sections of missing invert, and has had significant change in shape. The inlet side has a concrete headwall with a crack and some spalling. There are large sinkholes on the embankments near the inlet and outlet. There is no history of flooding associated with this culvert.

TRAFFIC IMPLICATION: Daily shoulder closures will be required for access to the culvert ends. Occasional short term lane shifts may be required for equipment and material deliveries. Two-way traffic on NH 104 will be maintained at all times. NH 104 will be returned to normal operation during non-work hours. No night work is proposed. Traffic will be controlled using cones/drums, uniformed offices, and flaggers. Work that impacts traffic will not be allowed on Sundays, Holidays, the day before and after a Holiday, or during special events scheduled by the Town. A speed reduction, from 55 mph to 45 mph, is proposed during work hours only.

FINAL COMPLETION DATE: October 7, 2022.

MEREDITH - ROUTE 104

Miles
1 ½ 0 1 2

LEGEND

- Streams
- Water Bodies
- US Routes
- State Routes
- Interstates
- Local Roads
- Town Boundary

New Hampshire DOT
Department of Transportation

State #: 42912
Federal #: X-A004 (991)
LOCATION MAP

ACORD

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY): 09/21/2021

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER
Cross Insurance - Lewiston
150 Mill Street
Fourth Floor, Suite 4
Lewiston ME 04240-3101

CONTACT NAME: Lori James
PHONE (A/C, No, Ext): (207) 783-8591 FAX (A/C, No): (207) 777-6223
E-MAIL ADDRESS: lorijames@crossagency.com

INSURER(S) AFFORDING COVERAGE	NAIC #
INSURER A: Hanover Ins Co.	22292
INSURER B: Hanover Insurance Group, Inc.	
INSURER C: MEMIC Indemnity Company	11030
INSURER D:	
INSURER E:	
INSURER F:	

INSURED
CLH & Son, Inc.
2841 Turner Road
Auburn ME 04210

COVERAGES **CERTIFICATE NUMBER:** CL211443983 **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS	
A	[X] COMMERCIAL GENERAL LIABILITY [ ] CLAIMS-MADE [X] OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: [ ] POLICY [X] PRO-JECT [ ] LOC [ ] OTHER:			ZHP3568847	01/03/2021	01/03/2022	EACH OCCURRENCE	$ 1,000,000
							DAMAGE TO RENTED PREMISES (Ea occurrence)	$ 100,000
							MED EXP (Any one person)	$ 10,000
							PERSONAL & ADV INJURY	$ 1,000,000
							GENERAL AGGREGATE	$ 2,000,000
							PRODUCTS - COMP/OP AGG	$ 2,000,000
							Employment Related	$ 250,000
A	AUTOMOBILE LIABILITY [X] ANY AUTO [ ] OWNED AUTOS ONLY [ ] SCHEDULED AUTOS [ ] HIRED AUTOS ONLY [ ] NON-OWNED AUTOS ONLY			AHP3312227	01/03/2021	01/03/2022	COMBINED SINGLE LIMIT (Ea accident)	$ 1,000,000
							BODILY INJURY (Per person)	$
							BODILY INJURY (Per accident)	$
							PROPERTY DAMAGE (Per accident)	$
							Uninsured motorist	$ 1,000,000
B	[X] UMBRELLA LIAB [ ] OCCUR [ ] EXCESS LIAB [ ] CLAIMS-MADE [ ] DED [X] RETENTION $ 0			UHP4805691	01/03/2021	01/03/2022	EACH OCCURRENCE	$ 5,000,000
							AGGREGATE	$ 5,000,000
								$
C	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) Y/N [N] If yes, describe under DESCRIPTION OF OPERATIONS below	N/A		5101800535	01/03/2021	01/03/2022	[ ] PER STATUTE [ ] OTH-ER	
							E.L. EACH ACCIDENT	$ 1,000,000
							E.L. DISEASE - EA EMPLOYEE	$ 1,000,000
							E.L. DISEASE - POLICY LIMIT	$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Evidence of Insurance
RE: Meredith X-A004(991) 42912

CERTIFICATE HOLDER

New Hampshire Department of Transportation
7 Hazen Drive
Concord NH 03301

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE
Lori James

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD

ACORD

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY) 10/07/2021

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER
Cross Insurance - Lewiston
150 Mill Street
Fourth Floor, Suite 4
Lewiston ME 04240-3101

CONTACT NAME: Lori James
PHONE (A/C, No, Ext): (207) 783-8591 FAX (A/C, No): (207) 777-6223
E-MAIL ADDRESS: lori.james@crossagency.com

INSURER(S) AFFORDING COVERAGE	NAIC #
INSURER A: Hanover Insurance Group, Inc.	
INSURER B:	
INSURER C:	
INSURER D:	
INSURER E:	
INSURER F:	

INSURED
The State of New Hampshire Department of Transportation
c/o CLH & Son, Inc.
2841 Turner Road
Auburn ME 04210

COVERAGES CERTIFICATE NUMBER: CL2110772649 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS	
A	[X] COMMERCIAL GENERAL LIABILITY [ ] CLAIMS-MADE [X] OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: [ ] POLICY [ ] PRO-JECT [ ] LOC [X] OTHER: OCP			LHPH788921	10/15/2021	10/15/2022	EACH OCCURRENCE	$ 2,000,000
							DAMAGE TO RENTED PREMISES (Ea occurrence)	$
							MED EXP (Any one person)	$
							PERSONAL & ADV INJURY	$
							GENERAL AGGREGATE	$ 3,000,000
							PRODUCTS - COMP/OP AGG	$
								$
	AUTOMOBILE LIABILITY [ ] ANY AUTO [ ] OWNED AUTOS ONLY [ ] SCHEDULED AUTOS [ ] HIRED AUTOS ONLY [ ] NON-OWNED AUTOS ONLY						COMBINED SINGLE LIMIT (Ea accident)	$
							BODILY INJURY (Per person)	$
							BODILY INJURY (Per accident)	$
							PROPERTY DAMAGE (Per accident)	$
								$
	[ ] UMBRELLA LIAB [ ] OCCUR [ ] EXCESS LIAB [ ] CLAIMS-MADE [ ] DED [ ] RETENTION $						EACH OCCURRENCE	$
							AGGREGATE	$
								$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) Y/N [ ] N/A If yes, describe under DESCRIPTION OF OPERATIONS below						[ ] PER STATUTE [ ] OTH-ER	
							E.L. EACH ACCIDENT	$
							E.L. DISEASE - EA EMPLOYEE	$
							E.L. DISEASE - POLICY LIMIT	$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Evidence of Insurance
RE: Meredith X-A004(991) 42912

CERTIFICATE HOLDER

New Hampshire Department of Transportation
7 Hazen Drive
Concord NH 03301

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE
Lori James

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD