



Victoria F. Sheehan
Commissioner

THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION

NOV18'21 PM 2:14 RCHD



William Cass, P.E.
Assistant Commissioner

25

His Excellency, Governor Christopher T. Sununu
and the Honorable Council
State House
Concord, New Hampshire 03301

Bureau of Construction
October 13, 2021

REQUESTED ACTION

1. Authorize the Department of Transportation to enter into a contract with Weaver Brothers Construction Co., Inc. (Vendor 154074) of Bow, NH, on the basis of a low bid of \$723,150.50 for bridge replacement in Bennington, from the date of Governor and Council approval through September 30, 2022, unless extended by the Department in accordance with the Standard Specifications. 100% Federal Funds.

Funding is available in State Fiscal Years 2022 and 2023 as follows, with the ability to adjust encumbrances through the Budget Office between State Fiscal Years if needed and justified:

Funding is available as follows:	<u>FY 2022</u>	<u>FY 2023</u>
04-96-96-963515-3054		
Consolidated Federal Aid		
400-500870 Highway Contract Payments	\$560,441.66	\$162,708.84

2. Further authorize that a contingency in the amount of \$36,157.53 be approved for payment of latent conditions, which may appear during the construction of the project. The contingency requested is 5% of the contract amount.

Funding is available as follows:	<u>FY 2023</u>
04-96-96-963515-3054	
Consolidated Federal Aid	
400-500870 Highway Contract Payments	\$36,157.53

EXPLANATION

This project is part of the State's Ten Year Transportation Improvement Plan under the Bridge-T3-4-Rehab-Rcn Program. This project consists of the bridge replacement of Br. No. 099/080, South Bennington Road over Russell Brook. The project starts on South Bennington Road approximately 400 feet north of the bridge over Russell Brook, and continues approximately 400 feet to the south. The scope of work includes the removal and replacement of the existing concrete box structure with limited approach roadwork.

The purpose of the project is to correct structural deficiencies with the bridge structure and safety deficiencies associated with the bridge approach rail and end units. The need for the project is

demonstrated by the deteriorated condition of the bridge structure, which has delaminations, spalls, and exposed rebar.

The existing bridge, built in 1925 and widened in the 1990's, is a single span structure consisting of a cast-in-place concrete box and is approximately 12 feet long. Its current condition rating is Deck: 4, Superstructure: 4, Substructure: 4. It was added to the State Red List in 2012 and is #92 on the 2018 R&R priority list.

The proposed contingency amount is 5% of the contract amount. This is to account for the risks associated with the three-week roadway closure and weather conditions during this time (backwater from the Contoocook River).


The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution, and the Department has certified that the necessary funds are available and the bid reasonably conforms to the engineer's estimate in accordance with State procedure. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Service's Office, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

This project funding is: 80% Federal (Bridg-T3-4-Rehab-Rcn) with anticipated utilization of Turnpike Toll Credits for the State's 20% match, effectively using 100% Federal Funds.

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.

Your approval of this resolution is respectfully requested.

Sincerely,



Victoria F. Sheehan
Commissioner

VFS/pcj

Department Estimate: \$827,350.00
Contract Amount: \$723,150.50
Under Estimate: \$104,199.50
Attachments



ABC Bid Data

BENNINGTON
29486
X-A004(156)

PROJECT:	BENNINGTON	Awarded To:	WEAVER BROS. CONST. CO., INC. 1629 RTE 3A BOW, NH 03304	Certified by:	<u>PETER.E.STAMNAS</u> <small>Director of Project Development</small>
STATE PROJECT NUMBER:	29486	Amount:	\$723,150.50	Award Date:	
FED. PROJECT NUMBER:	X-A004(156)				
DATE BIDS OPEN:	September 30, 2021,				
SCOPE OF WORK:	South Bennington Road over Russell Brook Bridge Rehab or Replacement				
COMPLETION DATE:	September 30, 2022				
LOCATION:	District 4, Hillsborough				

Summary of Bidders

Contractor	Bid Amount	Rank
WEAVER BROS. CONST. CO., INC. 1629 RTE 3A, BOW NH 03304	\$723,150.50	A
NORTHEAST EARTH MECHANICS INC 159 BARNSTEAD ROAD, PITTSFIELD NH 03263	\$785,847.00	B
PIPER, R. M. INC. PO BOX 490, PLYMOUTH NH 03264	\$923,794.50	C



ABC Bid Data

BENNINGTON

29486

X-A004(156)

Item No.	Description	Unit	Quantity	P&E		WEAVER BROS. CONST. CO., INC. 1828 RTE 3A BOY, NH 03304		NORTHEAST EARTH MECHANICS INC 159 BARNSTEAD ROAD PITTSFIELD, NH 03263	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

201.1	CLEARING AND GRUBBING (F)	A	.03	\$25,000.00	\$750.00	\$156,000.00	\$4,680.00	\$80,000.00	\$2,400.00
201.21	REMOVING SMALL TREES	EA	6.00	\$1,200.00	\$7,200.00	\$500.00	\$3,000.00	\$350.00	\$2,100.00
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	330.00	\$25.00	\$8,250.00	\$4.00	\$1,320.00	\$5.00	\$1,650.00
202.7	REMOVAL OF GUARDRAIL	LF	100.00	\$5.00	\$500.00	\$14.00	\$1,400.00	\$8.50	\$850.00
202.8	REMOVAL OF FENCE	LF	100.00	\$20.00	\$2,000.00	\$5.00	\$500.00	\$2.50	\$250.00
203.1	COMMON EXCAVATION	CY	760.00	\$10.00	\$7,600.00	\$12.50	\$9,500.00	\$13.00	\$9,880.00
203.11	COMMON EXCAVATION - LRS	CY	120.00	\$25.00	\$3,000.00	\$19.00	\$2,280.00	\$18.00	\$2,160.00
203.5572	EAGRT PLATFORM ALTERNATE, TL 2 - 25'	U	4.00	\$3,000.00	\$12,000.00	\$1,250.00	\$5,000.00	\$1,000.00	\$4,000.00
203.6	EMBANKMENT-IN-PLACE (F)	CY	12.00	\$15.00	\$180.00	\$60.00	\$720.00	\$40.00	\$480.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	20.00	\$70.00	\$1,400.00	\$90.00	\$1,800.00	\$50.00	\$1,000.00
207.1	COMMON CHANNEL EXCAVATION	CY	200.00	\$35.00	\$7,000.00	\$31.00	\$6,200.00	\$22.00	\$4,400.00
207.3	UNCLASSIFIED CHANNEL EXCAVATION	CY	60.00	\$25.00	\$1,500.00	\$82.00	\$4,920.00	\$25.00	\$1,500.00
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	299.00	\$45.00	\$13,455.00	\$50.50	\$15,099.50	\$50.00	\$14,950.00
214.	FINE GRADING	U	1.00	\$2,500.00	\$2,500.00	\$6,650.00	\$6,650.00	\$2,000.00	\$2,000.00
304.1	SAND (F)	CY	237.00	\$30.00	\$7,110.00	\$32.00	\$7,584.00	\$28.00	\$6,636.00
304.2	GRAVEL (F)	CY	167.00	\$40.00	\$6,680.00	\$32.00	\$5,344.00	\$29.00	\$4,843.00
304.3	CRUSHED GRAVEL (F)	CY	176.00	\$45.00	\$7,920.00	\$40.00	\$7,040.00	\$37.00	\$6,512.00
304.33	CRUSHED AGGREGATE FOR SHOULDERS	CY	20.00	\$80.00	\$1,600.00	\$50.00	\$1,000.00	\$40.00	\$800.00
304.35	CRUSHED GRAVEL FOR DRIVES	CY	6.00	\$50.00	\$250.00	\$150.00	\$750.00	\$39.00	\$195.00
403.11023	HBP-3/4" BINDER MIX, MACHINE METHOD	TON	100.00	\$125.00	\$12,500.00	\$105.00	\$10,500.00	\$135.00	\$13,500.00
403.11043	HBP-1/2" SURFACE MIX, MACHINE METHOD	TON	65.00	\$125.00	\$8,125.00	\$110.00	\$7,150.00	\$150.00	\$9,750.00
403.12	HBP-HAND METHOD	TON	10.00	\$350.00	\$3,500.00	\$210.00	\$2,100.00	\$150.00	\$1,500.00
403.16	PAVEMENT JOINT ADHESIVE	LF	510.00	\$2.00	\$1,020.00	\$3.00	\$1,530.00	\$3.00	\$1,530.00
403.26	PAVEMENT JOINT ADHESIVE (BRIDGE BASE)	LF	25.00	\$2.00	\$50.00	\$3.00	\$75.00	\$3.00	\$75.00



ABC Bid Data

BENNINGTON

29486

X-A004(156)

Item No.	Description	Unit	Quantity	P&E		WEAVER BROS. CONST. CO., INC. 1629 RTE 3A BOW, NH 03304		NORTHEAST EARTH MECHANICS INC 189 BARNSTEAD ROAD PITTSFIELD, NH 03253	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	40.00	\$5.00	\$200.00	\$27.00	\$1,080.00	\$15.00	\$600.00
417.	COLD PLANING BITUMINOUS SURFACES	SY	50.00	\$20.00	\$1,000.00	\$160.00	\$8,000.00	\$60.00	\$3,000.00
502.	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$25,000.00	\$25,000.00	\$20,000.00	\$20,000.00	\$10,000.00	\$10,000.00
503.101	WATER DIVERSION STRUCTURE	U	1.00	\$25,000.00	\$25,000.00	\$24,000.00	\$24,000.00	\$25,000.00	\$25,000.00
503.201	COFFERDAMS	U	1.00	\$75,000.00	\$75,000.00	\$63,000.00	\$63,000.00	\$85,000.00	\$85,000.00
504.1	COMMON BRIDGE EXCAVATION (F)	CY	564.00	\$35.00	\$19,740.00	\$30.00	\$16,920.00	\$16.50	\$9,308.00
504.2	ROCK BRIDGE EXCAVATION	CY	10.00	\$100.00	\$1,000.00	\$200.00	\$2,000.00	\$50.00	\$500.00
508.	STRUCTURAL FILL	CY	30.00	\$50.00	\$1,500.00	\$85.00	\$2,550.00	\$75.00	\$2,250.00
529.002	PRECAST CONCRETE BOX CULVERT (BRIDGE)	U	1.00	\$300,000.00	\$300,000.00	\$192,000.00	\$192,000.00	\$290,000.00	\$290,000.00
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	3.00	\$100.00	\$300.00	\$150.00	\$450.00	\$200.00	\$600.00
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	14.00	\$35.00	\$490.00	\$70.00	\$980.00	\$70.00	\$980.00
538.5	BARRIER MEMBRANE, HEAT WELDED (F)	SY	93.00	\$35.00	\$3,255.00	\$66.00	\$6,138.00	\$70.00	\$6,510.00
563.22	BRIDGE RAIL T2	LF	49.00	\$175.00	\$8,575.00	\$217.00	\$10,633.00	\$235.00	\$11,515.00
565.22	BRIDGE APPROACH RAIL T2	U	4.00	\$8,500.00	\$26,000.00	\$8,325.00	\$33,300.00	\$7,500.00	\$30,000.00
572.1	RECONSTRUCTING STONE WALL ONE STONE WIDE	LF	90.00	\$75.00	\$6,750.00	\$55.00	\$4,950.00	\$35.00	\$3,150.00
583.3	RIPRAP, CLASS III	CY	170.00	\$50.00	\$8,500.00	\$41.00	\$6,970.00	\$50.00	\$8,500.00
583.32	RIPRAP, CLASS III, INTERMIXED WITH HUMUS	CY	20.00	\$75.00	\$1,500.00	\$120.00	\$2,400.00	\$55.00	\$1,100.00
585.3401	SIMULATED STREAMBED MATERIAL	CY	160.00	\$75.00	\$12,000.00	\$77.50	\$12,400.00	\$60.00	\$9,600.00
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	350.00	\$5.00	\$1,750.00	\$3.50	\$1,225.00	\$3.50	\$1,225.00
606.12551	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2 - 25) (STEEL POST)	U	4.00	\$1,800.00	\$7,200.00	\$3,675.00	\$14,700.00	\$5,000.00	\$20,000.00
606.18011	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (8" STEEL POST)	LF	75.00	\$25.00	\$1,875.00	\$40.00	\$3,000.00	\$50.00	\$3,750.00
607.140	WOVEN WIRE FENCE, 4'-0" HIGH	LF	100.00	\$25.00	\$2,500.00	\$35.00	\$3,500.00	\$12.50	\$1,250.00
609.01	STRAIGHT GRANITE CURB	LF	130.00	\$30.00	\$3,900.00	\$48.00	\$6,240.00	\$40.00	\$5,200.00
618.7	FLAGGERS	HR	270.00	\$33.00	\$8,910.00	\$48.00	\$12,960.00	\$41.00	\$11,070.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$20,000.00	\$20,000.00	\$11,000.00	\$11,000.00	\$10,000.00	\$10,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$4,000.00	\$8,000.00	\$1,000.00	\$2,000.00	\$3,000.00	\$6,000.00

ABC Bid Data

BENNINGTON

29486

X-A004(156)

Item No.	Description	Unit	Quantity	PS&E		WEAVER BROS. CONST. CO., INC. 1629 RTE 3A BOW, NH 03304		NORTHEAST EARTH MECHANICS INC 159 BARNSTEAD ROAD PITTSFIELD, NH 03263	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
621.31	SINGLE DELINEATOR WITH POST	EA	2.00	\$35.00	\$70.00	\$60.00	\$120.00	\$80.00	\$160.00
621.32	DOUBLE DELINEATOR WITH POST	EA	2.00	\$35.00	\$70.00	\$66.00	\$132.00	\$90.00	\$180.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	50.00	\$3.00	\$150.00	\$3.00	\$150.00	\$10.00	\$500.00
645.0001	TURBIDITY BARRIER	LF	510.00	\$35.00	\$17,850.00	\$19.00	\$9,690.00	\$7.50	\$3,825.00
645.3	EROSION STONE	TON	190.00	\$25.00	\$4,750.00	\$27.00	\$5,130.00	\$28.00	\$5,320.00
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	50.00	\$4.00	\$200.00	\$4.50	\$225.00	\$5.00	\$250.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	630.00	\$3.00	\$1,890.00	\$5.00	\$3,150.00	\$6.00	\$3,780.00
645.52	RYEGRASS FOR TEMPORARY EROSION CONTROL	LB	6.00	\$3.00	\$15.00	\$5.00	\$25.00	\$5.00	\$25.00
645.531	SILT FENCE	LF	630.00	\$3.00	\$1,890.00	\$3.50	\$2,205.00	\$3.00	\$1,890.00
645.611	BONDED FIBER MATRIX (BFM)	LB	160.00	\$1.50	\$240.00	\$22.00	\$3,520.00	\$2.50	\$400.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$5,000.00	\$5,000.00	\$10,500.00	\$10,500.00	\$3,500.00	\$3,500.00
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	48.00	\$80.00	\$3,840.00	\$105.00	\$5,040.00	\$100.00	\$4,800.00
646.21	TURF ESTABLISHMENT WITHOUT MULCH	SY	250.00	\$5.00	\$1,250.00	\$12.50	\$3,125.00	\$3.00	\$750.00
647.1	HUMUS	CY	30.00	\$30.00	\$900.00	\$60.00	\$1,800.00	\$30.00	\$900.00
650.2	LANDSCAPING	U	1.00	\$5,000.00	\$5,000.00	\$12,900.00	\$12,900.00	\$10,000.00	\$10,000.00
670.066	MAILBOX SUPPORT ASSEMBLIES	EA	4.00	\$300.00	\$1,200.00	\$325.00	\$1,300.00	\$250.00	\$1,000.00
692.	MOBILIZATION	U	1.00	\$55,000.00	\$55,000.00	\$50,000.00	\$50,000.00	\$60,000.00	\$60,000.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$3,500.00	\$3,500.00	\$1,900.00	\$1,900.00	\$1,000.00	\$1,000.00
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$3,500.00	\$3,500.00	\$3,700.00	\$3,700.00	\$2,500.00	\$2,500.00
698.12	FIELD OFFICE TYPE B	MON	10.00	\$1,500.00	\$15,000.00	\$2,000.00	\$20,000.00	\$1,600.00	\$16,000.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
1010.16	FUEL ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
Totals:					\$827,350.00		\$723,150.60		\$785,847.00
Alt. Totals:									
Totals:					\$827,350.00		\$723,150.60		\$785,847.00



ABC Bid Data

BENNINGTON

29486

X-A004(156)

Item No.	Description	Unit	Quantity	PS&E		PPER, R. M. INC. PO BOX 496 PLYMOUTH, NH 03264		Unit Price	Total
				Unit Price	Total	Unit Price	Total		

Items

201.1	CLEARING AND GRUBBING (F)	A	.03	\$25,000.00	\$750.00	\$20,000.00	\$800.00		
201.21	REMOVING SMALL TREES	EA	6.00	\$1,200.00	\$7,200.00	\$1,500.00	\$9,000.00		
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	330.00	\$25.00	\$8,250.00	\$2.50	\$825.00		
202.7	REMOVAL OF GUARDRAIL	LF	100.00	\$5.00	\$500.00	\$10.00	\$1,000.00		
202.8	REMOVAL OF FENCE	LF	100.00	\$20.00	\$2,000.00	\$4.00	\$400.00		
203.1	COMMON EXCAVATION	CY	760.00	\$10.00	\$7,600.00	\$15.00	\$11,400.00		
203.11	COMMON EXCAVATION - LRS	CY	120.00	\$25.00	\$3,000.00	\$30.00	\$3,600.00		
203.5572	EAGRT PLATFORM ALTERNATE, TL 2 - 25'	U	4.00	\$3,000.00	\$12,000.00	\$1,450.00	\$5,800.00		
203.8	EMBANKMENT-IN-PLACE (F)	CY	12.00	\$15.00	\$180.00	\$20.00	\$240.00		
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	20.00	\$70.00	\$1,400.00	\$80.00	\$1,200.00		
207.1	COMMON CHANNEL EXCAVATION	CY	200.00	\$35.00	\$7,000.00	\$50.00	\$10,000.00		
207.3	UNCLASSIFIED CHANNEL EXCAVATION	CY	60.00	\$25.00	\$1,500.00	\$45.00	\$2,700.00		
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	299.00	\$45.00	\$13,455.00	\$40.00	\$11,960.00		
214.	FINE GRADING	U	1.00	\$2,500.00	\$2,500.00	\$5,000.00	\$5,000.00		
304.1	SAND (F)	CY	237.00	\$30.00	\$7,110.00	\$23.50	\$5,569.50		
304.2	GRAVEL (F)	CY	167.00	\$40.00	\$6,680.00	\$25.00	\$4,175.00		
304.3	CRUSHED GRAVEL (F)	CY	176.00	\$45.00	\$7,920.00	\$30.00	\$5,280.00		
304.33	CRUSHED AGGREGATE FOR SHOULDERS	CY	20.00	\$80.00	\$1,600.00	\$50.00	\$1,000.00		
304.35	CRUSHED GRAVEL FOR DRIVES	CY	6.00	\$50.00	\$250.00	\$50.00	\$250.00		
403.11023	HBP-3/4" BINDER MIX, MACHINE METHOD	TON	100.00	\$125.00	\$12,500.00	\$135.00	\$13,500.00		
403.11043	HBP-1/2" SURFACE MIX, MACHINE METHOD	TON	65.00	\$125.00	\$8,125.00	\$165.00	\$10,725.00		
403.12	HBP-HAND METHOD	TON	10.00	\$350.00	\$3,500.00	\$160.00	\$1,600.00		
403.16	PAVEMENT JOINT ADHESIVE	LF	510.00	\$2.00	\$1,020.00	\$4.00	\$2,040.00		
403.26	PAVEMENT JOINT ADHESIVE (BRIDGE BASE)	LF	25.00	\$2.00	\$50.00	\$4.00	\$100.00		

ABC Bid Data

BENNINGTON

29486

X-A004(156)

Item No.	Description	Unit	Quantity	P&E		P&E, R. M. INC. PO BOX 498 PLYMOUTH, NH 03264		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	40.00	\$5.00	\$200.00	\$11.00	\$440.00		
417.	COLD PLANING BITUMINOUS SURFACES	SY	60.00	\$20.00	\$1,000.00	\$45.00	\$2,250.00		
602.	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$25,000.00	\$25,000.00	\$50,000.00	\$50,000.00		
603.101	WATER DIVERSION STRUCTURE	U	1.00	\$25,000.00	\$25,000.00	\$65,000.00	\$65,000.00		
603.201	COFFERDAMS	U	1.00	\$75,000.00	\$75,000.00	\$80,000.00	\$80,000.00		
504.1	COMMON BRIDGE EXCAVATION (F)	CY	564.00	\$35.00	\$19,740.00	\$30.00	\$16,920.00		
504.2	ROCK BRIDGE EXCAVATION	CY	10.00	\$100.00	\$1,000.00	\$100.00	\$1,000.00		
508.	STRUCTURAL FILL	CY	30.00	\$50.00	\$1,500.00	\$60.00	\$1,800.00		
529.002	PRECAST CONCRETE BOX CULVERT (BRIDGE)	U	1.00	\$300,000.00	\$300,000.00	\$210,000.00	\$210,000.00		
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	3.00	\$100.00	\$300.00	\$100.00	\$300.00		
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	14.00	\$35.00	\$490.00	\$50.00	\$700.00		
538.5	BARRIER MEMBRANE, HEAT WELDED (F)	SY	93.00	\$35.00	\$3,255.00	\$50.00	\$4,650.00		
563.22	BRIDGE RAIL T2	LF	49.00	\$175.00	\$8,575.00	\$225.00	\$11,025.00		
565.22	BRIDGE APPROACH RAIL T2	U	4.00	\$8,500.00	\$28,000.00	\$8,500.00	\$34,000.00		
572.1	RECONSTRUCTING STONE WALL ONE STONE WIDE	LF	90.00	\$75.00	\$6,750.00	\$60.00	\$5,400.00		
583.3	RIPRAP, CLASS III	CY	170.00	\$50.00	\$8,500.00	\$50.00	\$8,500.00		
583.32	RIPRAP, CLASS III, INTERMIXED WITH HUMUS	CY	20.00	\$75.00	\$1,500.00	\$65.00	\$1,300.00		
585.3401	SIMULATED STREAMBED MATERIAL	CY	160.00	\$75.00	\$12,000.00	\$50.00	\$8,000.00		
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	350.00	\$5.00	\$1,750.00	\$3.50	\$1,225.00		
606.12551	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2 - 25) (STEEL POST)	U	4.00	\$1,800.00	\$7,200.00	\$3,650.00	\$14,600.00		
606.18011	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (8" STEEL POST)	LF	75.00	\$25.00	\$1,875.00	\$40.00	\$3,000.00		
607.140	WOVEN WIRE FENCE, 4'-0" HIGH	LF	100.00	\$25.00	\$2,500.00	\$40.00	\$4,000.00		
609.01	STRAIGHT GRANITE CURB	LF	130.00	\$30.00	\$3,900.00	\$50.00	\$6,500.00		
618.7	FLAGGERS	HR	270.00	\$33.00	\$8,910.00	\$40.00	\$10,800.00		
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$20,000.00	\$20,000.00	\$55,000.00	\$55,000.00		
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$4,000.00	\$8,000.00	\$3,500.00	\$7,000.00		



ABC Bid Data

BENNINGTON

29486

X-A004(156)

Item No.	Description	Unit	Quantity	PS&E		PIPER, R. M. INC. PO BOX 499 PLYMOUTH, NH 03264		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
621.31	SINGLE DELINEATOR WITH POST	EA	2.00	\$35.00	\$70.00	\$60.00	\$120.00		
621.32	DOUBLE DELINEATOR WITH POST	EA	2.00	\$35.00	\$70.00	\$60.00	\$120.00		
628.2	SAWED BITUMINOUS PAVEMENT	LF	50.00	\$3.00	\$150.00	\$2.50	\$125.00		
645.0001	TURBIDITY BARRIER	LF	610.00	\$35.00	\$17,850.00	\$28.00	\$14,280.00		
645.3	EROSION STONE	TON	190.00	\$25.00	\$4,750.00	\$25.00	\$4,750.00		
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	50.00	\$4.00	\$200.00	\$3.50	\$175.00		
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	630.00	\$3.00	\$1,890.00	\$8.00	\$5,040.00		
645.52	RYEGRASS FOR TEMPORARY EROSION CONTROL	LB	5.00	\$3.00	\$15.00	\$4.00	\$20.00		
645.531	SILT FENCE	LF	630.00	\$3.00	\$1,890.00	\$3.50	\$2,205.00		
645.611	BONDED FIBER MATRIX (BFM)	LB	160.00	\$1.50	\$240.00	\$2.25	\$360.00		
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$5,000.00	\$5,000.00	\$11,000.00	\$11,000.00		
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	48.00	\$80.00	\$3,840.00	\$100.00	\$4,800.00		
646.21	TURF ESTABLISHMENT WITHOUT MULCH	SY	250.00	\$5.00	\$1,250.00	\$2.50	\$625.00		
647.1	HUMUS	CY	30.00	\$30.00	\$900.00	\$20.00	\$600.00		
650.2	LANDSCAPING	U	1.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00		
670.066	MAILBOX SUPPORT ASSEMBLIES	EA	4.00	\$300.00	\$1,200.00	\$300.00	\$1,200.00		
692	MOBILIZATION	U	1.00	\$55,000.00	\$55,000.00	\$120,000.00	\$120,000.00		
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$3,500.00	\$3,500.00	\$2,000.00	\$2,000.00		
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$3,500.00	\$3,500.00	\$4,000.00	\$4,000.00		
698.12	FIELD OFFICE TYPE B	MON	10.00	\$1,500.00	\$15,000.00	\$1,100.00	\$11,000.00		
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00		
1010.15	FUEL ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00		
Totals:				\$827,350.00	\$923,794.50				
Alt. Totals:									
Totals:				\$827,350.00	\$923,794.50				



PS&E Comparison

BENNINGTON
29486
X-A004(156)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
Items								
201.1	CLEARING AND GRUBBING (F)	A	.03	\$156,000.00	\$4,680.00	\$25,000.00	\$750.00	\$3,930.00
201.21	REMOVING SMALL TREES	EA	6.00	\$500.00	\$3,000.00	\$1,200.00	\$7,200.00	(\$4,200.00)
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	330.00	\$4.00	\$1,320.00	\$25.00	\$8,250.00	(\$6,930.00)
202.7	REMOVAL OF GUARDRAIL	LF	100.00	\$14.00	\$1,400.00	\$5.00	\$500.00	\$900.00
202.8	REMOVAL OF FENCE	LF	100.00	\$5.00	\$500.00	\$20.00	\$2,000.00	(\$1,500.00)
203.1	COMMON EXCAVATION	CY	760.00	\$12.50	\$9,500.00	\$10.00	\$7,600.00	\$1,900.00
203.11	COMMON EXCAVATION - LRS	CY	120.00	\$19.00	\$2,280.00	\$25.00	\$3,000.00	(\$720.00)
203.5572	EAGRT PLATFORM ALTERNATE, TL 2 - 25'	U	4.00	\$1,250.00	\$5,000.00	\$3,000.00	\$12,000.00	(\$7,000.00)
203.6	EMBANKMENT-IN-PLACE (F)	CY	12.00	\$60.00	\$720.00	\$15.00	\$180.00	\$540.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	20.00	\$90.00	\$1,800.00	\$70.00	\$1,400.00	\$400.00
207.1	COMMON CHANNEL EXCAVATION	CY	200.00	\$31.00	\$6,200.00	\$35.00	\$7,000.00	(\$800.00)
207.3	UNCLASSIFIED CHANNEL EXCAVATION	CY	60.00	\$82.00	\$4,920.00	\$25.00	\$1,500.00	\$3,420.00
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	299.00	\$50.50	\$15,099.50	\$45.00	\$13,455.00	\$1,644.50
214.	FINE GRADING	U	.100	\$6,650.00	\$6,650.00	\$2,500.00	\$2,500.00	\$4,150.00
304.1	SAND (F)	CY	237.00	\$32.00	\$7,584.00	\$30.00	\$7,110.00	\$474.00

PS&E Comparison

BENNINGTON
 29486
 X-A004(156)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
304.2	GRAVEL (F)	CY	167.00	\$32.00	\$5,344.00	\$40.00	\$6,680.00	(\$1,336.00)
304.3	CRUSHED GRAVEL (F)	CY	176.00	\$40.00	\$7,040.00	\$45.00	\$7,920.00	(\$880.00)
304.33	CRUSHED AGGREGATE FOR SHOULDERS	CY	20.00	\$50.00	\$1,000.00	\$80.00	\$1,600.00	(\$600.00)
304.35	CRUSHED GRAVEL FOR DRIVES	CY	5.00	\$150.00	\$750.00	\$50.00	\$250.00	\$500.00
403.11023	HBP-3/4" BINDER MIX. MACHINE METHOD	TON	100.00	\$105.00	\$10,500.00	\$125.00	\$12,500.00	(\$2,000.00)
403.11043	HBP-1/2" SURFACE MIX. MACHINE METHOD	TON	65.00	\$110.00	\$7,150.00	\$125.00	\$8,125.00	(\$975.00)
403.12	HBP-HAND METHOD	TON	10.00	\$210.00	\$2,100.00	\$350.00	\$3,500.00	(\$1,400.00)
403.16	PAVEMENT JOINT ADHESIVE	LF	510.00	\$3.00	\$1,530.00	\$2.00	\$1,020.00	\$510.00
403.26	PAVEMENT JOINT ADHESIVE (BRIDGE BASE)	LF	25.00	\$3.00	\$75.00	\$2.00	\$50.00	\$25.00
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	40.00	\$27.00	\$1,080.00	\$5.00	\$200.00	\$880.00
417.	COLD PLANING BITUMINOUS SURFACES	SY	50.00	\$160.00	\$8,000.00	\$20.00	\$1,000.00	\$7,000.00
502.	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00	(\$5,000.00)
503.101	WATER DIVERSION STRUCTURE	U	1.00	\$24,000.00	\$24,000.00	\$25,000.00	\$25,000.00	(\$1,000.00)
503.201	COFFERDAMS	U	1.00	\$63,000.00	\$63,000.00	\$75,000.00	\$75,000.00	(\$12,000.00)
504.1	COMMON BRIDGE EXCAVATION (F)	CY	564.00	\$30.00	\$16,920.00	\$35.00	\$19,740.00	(\$2,820.00)
504.2	ROCK BRIDGE EXCAVATION	CY	10.00	\$200.00	\$2,000.00	\$100.00	\$1,000.00	\$1,000.00
508.	STRUCTURAL FILL	CY	30.00	\$85.00	\$2,550.00	\$50.00	\$1,500.00	\$1,050.00

PS&E Comparison

BENNINGTON
 29486
 X-A004(156)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
529.002	PRECAST CONCRETE BOX CULVERT (BRIDGE)	U	1.00	\$192,000.00	\$192,000.00	\$300,000.00	\$300,000.00	(\$108,000.00)
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	3.00	\$150.00	\$450.00	\$100.00	\$300.00	\$150.00
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	14.00	\$70.00	\$980.00	\$35.00	\$490.00	\$490.00
538.5	BARRIER MEMBRANE, HEAT WELDED (F)	SY	93.00	\$66.00	\$6,138.00	\$35.00	\$3,255.00	\$2,883.00
563.22	BRIDGE RAIL T2	LF	49.00	\$217.00	\$10,633.00	\$175.00	\$8,575.00	\$2,058.00
565.22	BRIDGE APPROACH RAIL T2	U	4.00	\$8,325.00	\$33,300.00	\$6,500.00	\$26,000.00	\$7,300.00
572.1	RECONSTRUCTING STONE WALL ONE STONE WIDE	LF	90.00	\$55.00	\$4,950.00	\$75.00	\$6,750.00	(\$1,800.00)
583.3	RIPRAP, CLASS III	CY	170.00	\$41.00	\$6,970.00	\$50.00	\$8,500.00	(\$1,530.00)
583.32	RIPRAP, CLASS III, INTERMIXED WITH HUMUS	CY	20.00	\$120.00	\$2,400.00	\$75.00	\$1,500.00	\$900.00
585.3401	SIMULATED STREAMBED MATERIAL	CY	160.00	\$77.50	\$12,400.00	\$75.00	\$12,000.00	\$400.00
593.411	GEOTEXTILE: PERM CONTROL CL.1, NON-WOVEN	SY	350.00	\$3.50	\$1,225.00	\$5.00	\$1,750.00	(\$525.00)
606.12551	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2 - 25') (STEEL POST)	U	4.00	\$3,675.00	\$14,700.00	\$1,800.00	\$7,200.00	\$7,500.00
606.18011	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (8" STEEL POST)	LF	75.00	\$40.00	\$3,000.00	\$25.00	\$1,875.00	\$1,125.00
607.140	WOVEN WIRE FENCE, 4'-0" HIGH	LF	100.00	\$35.00	\$3,500.00	\$25.00	\$2,500.00	\$1,000.00
609.01	STRAIGHT GRANITE CURB	LF	130.00	\$48.00	\$6,240.00	\$30.00	\$3,900.00	\$2,340.00
618.7	FLAGGERS	HR	270.00	\$48.00	\$12,960.00	\$33.00	\$8,910.00	\$4,050.00



PS&E Comparison

BENNINGTON
29486
X-A004(156)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$11,000.00	\$11,000.00	\$20,000.00	\$20,000.00	(\$9,000.00)
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$1,000.00	\$2,000.00	\$4,000.00	\$8,000.00	(\$6,000.00)
621.31	SINGLE DELINEATOR WITH POST	EA	2.00	\$60.00	\$120.00	\$35.00	\$70.00	\$50.00
621.32	DOUBLE DELINEATOR WITH POST	EA	2.00	\$66.00	\$132.00	\$35.00	\$70.00	\$62.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	50.00	\$3.00	\$150.00	\$3.00	\$150.00	\$0.00
645.0001	TURBIDITY BARRIER	LF	510.00	\$19.00	\$9,690.00	\$35.00	\$17,850.00	(\$8,160.00)
645.3	EROSION STONE	TON	190.00	\$27.00	\$5,130.00	\$25.00	\$4,750.00	\$380.00
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	50.00	\$4.50	\$225.00	\$4.00	\$200.00	\$25.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	630.00	\$5.00	\$3,150.00	\$3.00	\$1,890.00	\$1,260.00
645.52	RYEGRASS FOR TEMPORARY EROSION CONTROL	LB	5.00	\$5.00	\$25.00	\$3.00	\$15.00	\$10.00
645.531	SILT FENCE	LF	630.00	\$3.50	\$2,205.00	\$3.00	\$1,890.00	\$315.00
645.611	BONDED FIBER MATRIX (BFM)	LB	160.00	\$22.00	\$3,520.00	\$1.50	\$240.00	\$3,280.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$10,500.00	\$10,500.00	\$5,000.00	\$5,000.00	\$5,500.00
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	48.00	\$105.00	\$5,040.00	\$80.00	\$3,840.00	\$1,200.00
646.21	TURF ESTABLISHMENT WITHOUT MULCH	SY	250.00	\$12.50	\$3,125.00	\$5.00	\$1,250.00	\$1,875.00
647.1	HUMUS	CY	30.00	\$60.00	\$1,800.00	\$30.00	\$900.00	\$900.00



PS&E Comparison

BENNINGTON
29486
X-A004(156)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
650.2	LANDSCAPING	U	1.00	\$12,900.00	\$12,900.00	\$5,000.00	\$5,000.00	\$7,900.00
670.066	MAILBOX SUPPORT ASSEMBLIES	EA	4.00	\$325.00	\$1,300.00	\$300.00	\$1,200.00	\$100.00
692.	MOBILIZATION	U	1.00	\$50,000.00	\$50,000.00	\$55,000.00	\$55,000.00	(\$5,000.00)
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$1,900.00	\$1,900.00	\$3,500.00	\$3,500.00	(\$1,600.00)
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$3,700.00	\$3,700.00	\$3,500.00	\$3,500.00	\$200.00
698.12	FIELD OFFICE TYPE B	MON	10.00	\$2,000.00	\$20,000.00	\$1,500.00	\$15,000.00	\$5,000.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
Total:					\$723,150.50		\$827,350.00	(\$104,199.50)

August 23, 2021

SUPPLEMENTAL PROJECT INFORMATION SHEET

DESCRIPTION: This project consists of the bridge replacement of Br. No. 099/080, South Bennington Road over Russell Brook. The project starts on South Bennington Road approximately 400 feet north of the bridge over Russell Brook, and continues approximately 400 feet to the south. The scope of work includes the removal and replacement of the existing concrete box structure with limited approach roadwork.

FEDERAL FUNDING: 80% (Bridg-T3-4-Rehab-Rcn) with anticipated utilization of Turnpike Toll Credits for the State's 20% match.

CONTINGENCY: The proposed contingency amount is 5% of the contract amount. This is to account for the risks associated with the three-week roadway closure and weather conditions during this time (backwater from the Contoocook River).

PROJECT INITIATED: This project was initiated through the Bridge Tier 3&4 Rehabilitation and Replacement Priority List.


PROJECT EXPLANATION: The purpose of the project is to correct structural deficiencies with the bridge structure and safety deficiencies associated with the bridge approach rail and end units. The need for the project is demonstrated by the deteriorated condition of the bridge structure, which has delaminations, spalls, and exposed rebar.

The existing bridge, built in 1925, and widened in the 1990's, is a single span structure consisting of a cast-in-place concrete box and is approximately 12 feet long. Its current condition rating is Deck: 4, Superstructure: 4, Substructure: 4. It was added to the State Red List in 2012 and is #92 on the 2018 R&R priority list.

TRAFFIC IMPLICATION: This project will require a three week closure of South Bennington Road. One week is for the Town to relocate the underground waterline followed by two weeks for the Contractor to remove and replace the structure.

FINAL COMPLETION DATE: September 30, 2022.

BENNINGTON - SOUTH BENNINGTON RD



LEGEND

- Streams
- Water Bodies
- US Routes
- State Routes
- Interstates
- Local Roads
- Town Boundary

New Hampshire
DOT
 Department of Transportation

State #: 29486
 Federal #: X-A004(156)
LOCATION MAP





CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

10/14/2021

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER THE ROWLEY AGENCY INC. 45 Constitution Avenue P.O. Box 511 Concord NH 03302-0511		CONTACT NAME: Donna Bickford PHONE (AG, No, Ext): (603) 224-2562 FAX (A/C, No): (603) 224-8012 E-MAIL ADDRESS: dbickford@rowleyagency.com	
INSURED Weaver Brothers Construction Co., Inc. 1629 Rte. 3A Bow NH 03304		INSURER(S) AFFORDING COVERAGE	
		INSURER A: Phoenix Insurance Co.	NAIC # 25623
		INSURER B: Travelers Indemnity Co	NAIC # 25658
		INSURER C: Travelers Prop Cas Co of Amer	
		INSURER D:	
		INSURER E:	
		INSURER F:	

COVERAGES

CERTIFICATE NUMBER:

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC OTHER:			DTCC-8R795941-PHX-21 Per Project Aggregate applies when required by written contract	4/1/2021	4/1/2022	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 10,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
B	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS			810-8R794907-21-26-G	4/1/2021	4/1/2022	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$
C	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> DED <input checked="" type="checkbox"/> RETENTION \$ 10,000			CUP-8R796359-21-26	4/1/2021	4/1/2022	EACH OCCURRENCE \$ 10,000,000 AGGREGATE \$ 10,000,000 Prod/Completed Ops Aggregate \$ 10,000,000
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N	N/A	UBR794747-21-26G 3A STATES: NH NO EXCLUDED OFFICERS	4/1/2021	4/1/2022	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTHER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000
C	LEASED/RENTED EQUIPMENT MOTOR TRUCK CARGO			QT630-9R613139	4/1/2021	4/1/2022	LIMIT: (\$1000 DEDUCTIBLE): \$525,000 LIMIT: (\$1000 DEDUCTIBLE): \$250,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Project: Bennington X-A004(156) 29486

The State of NH-Dept. of Transportation is included as an add'l insured on all liability policies except workers compensation when required by written contract with the named insured.

CERTIFICATE HOLDER

271-3461

State of NH - Dept. of Transportation
 PO Box 483
 Concord, NH 03302-0483

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Donna Bickford/DTB



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
10/14/2021

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).


PRODUCER THE ROWLEY AGENCY INC. 45 Constitution Avenue P.O. Box 511 Concord NH 03302-0511	CONTACT NAME: Donna Bickford PHONE (A/C No. Ext): (603) 224-2562 FAX (A/C No.): (603) 224-0012 E-MAIL ADDRESS: dbickford@rowleyagency.com	
	INSURER(S) AFFORDING COVERAGE	
INSURED State of NH-Dept. of Transportation c/o Weaver Brothers Construction Co Inc 1629 Rte. 3A Bow NH 03304	INSURER A: Travelers Indemnity Co	NAIC # 25658
	INSURER B:	
	INSURER C:	
	INSURER D:	
	INSURER E:	
	INSURER F:	

COVERAGES **CERTIFICATE NUMBER:** **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INBR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> Owners & Contractors Protec GEN'L AGGREGATE LIMIT APPLIES PER: <input checked="" type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER:			PRS474205291WD	11/10/2021	11/10/2022	EACH OCCURRENCE \$ 2,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ 3,000,000 PRODUCTS - COMP/OP AGG \$ \$
	AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> NON-OWNED AUTOS						COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
	<input type="checkbox"/> UMBRELLA LIAB <input type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED RETENTION \$						EACH OCCURRENCE \$ AGGREGATE \$ \$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below			N/A			<input type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
 Project: Bennington X-A004(156) 29486

CERTIFICATE HOLDER State of NH-Dept. of Transportation PO Box 483 Concord, NH 03302-0483	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE Donna Bickford/DTB 

© 1988-2014 ACORD CORPORATION. All rights reserved.