

LOW



THE STATE OF NEW HAMPSHIRE DEPARTMENT OF TRANSPORTATION



34

William Cass, P.E. Commissioner

David Rodrigue, P.E. Assistant Commissioner Andre Briere, Colonel, USAF (RET) Deputy Commissioner

His Excellency, Governor Christopher T. Sununu and the Honorable Council State House Concord, New Hampshire 03301

Bureau of Construction February 20, 2024

REQUESTED ACTION

1. Authorize the Department of Transportation to enter into a contract with Pike Industries, Inc. (Vendor 177300), of Belmont, NH, on the basis of a sole bid of \$9,738,338.95 for pavement preservation of five (5) sections of roadway within seven (7) Towns in District 3, including: Barnstead, Alton, Meredith, Center Harbor, Sandwich, Tamworth and Gilford (Project: Statewide #44070), from the date of Governor and Council approval through September 19, 2025 unless amended by the Department in accordance with the Standard Specifications. 100% Federal Funds.

Funding is available in State Fiscal Years 2024 and 2025, and is anticipated to be available in Fiscal Year 2026 as follows, with the ability to adjust encumbrances through the Budget Office between State Fiscal Years if needed and justified:

Table with 4 columns: Funding is available as follows, FY 2024, FY 2025, FY 2026. Row 1: 04-96-96-963515-3054 Consolidated Federal Aid. Row 2: 400-500870 Highway Contract Payments \$3,164,960.21 \$5,258,703.12 \$1,314,675.62

2. Further authorize that a contingency in the amount of \$486,916.95 be approved for payment of latent conditions, which may appear during the construction of the project. The contingency requested is 5% of the contract amount.

Table with 2 columns: Funding is available as follows, FY 2026. Row 1: 04-96-96-963515-3054 Consolidated Federal Aid. Row 2: 400-500870 Highway Contract Payments \$486,916.95

EXPLANATION

This project is part of the Tier 2 Federal Resurfacing program and involves five (5) sections throughout seven (7) towns in Maintenance District 3.

- 22305 – Barnstead – Alton, NH 28, 3/4” Paver Shim Overlay Full Width, 2.0 miles
• 24303 – Meredith-Center Harbor, NH 25, 2” High Strength Wearing Course Inlay Full Width and 3/4” Paver Shim Overlay Full Width, 4.5 miles
• 24304 – Sandwich-Tamworth, NH 25, AR Chip Seal Full Width and Deep Spot Inlays, 4.1 miles
• 24306 – Alton, NH 11, 3/4” Paver Shim Full Width, 1.5” High Strength Wearing Course Inlay Full Width, and 1.5” Travel Way plus 2’ Wearing Course Inlay, 7.4 miles
• 24307 – Gilford, NH 11, 2” High Strength Wearing Course Inlay Full Width, 1.5” Wearing Course Inlay Full Width, Deep Spot Inlays, and 3/4” Paver Shim Overlay Full Width, 4.9 miles

The purpose of this project is to extend the life of the existing pavement infrastructure and minimize the need for costlier improvements in the near future. Work efforts include roadway resurfacing, upgrading guardrail, curb ramp reconstruction, and drainage structure adjustments.

The proposed contingency amount is 5% of the contract amount. This project was quantified based on LiDAR, field observations, aerial photos, and as-built plans. Field adjustments may be required due to varying field observations. In addition, the sections will continue to deteriorate through the 2023-2024 winter.

Although the bid costs exceeded the Department's estimate by 14.11% the sole bid received is felt to be reasonable for the work involved. Major items that contributed to the higher than estimated bid were: Item 403.11042 Pavement \$267,435, Item 403.11942 High Strength Pavement \$218,050, and Item 411.3 Pavement Shim \$295,650. Readvertising this project would result, in our opinion, in higher prices and prevent the completion of the work in a timely manner. The Department considers it to be in the best interest of the State to accept this bid to accomplish these needed repairs.

The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution, and the Department has certified that the necessary funds are available and the bid reasonably conforms to the engineer's estimate in accordance with State procedure. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Service's Office, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

This project funding is: 80% Federal funds (Pave-T2-Resurf), with anticipated utilization of Turnpike Toll Credits for the State's 20% match, effectively using 100% Federal Funds.

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.

Your approval of this resolution is respectfully requested.

Sincerely,



William J. Cass, P.E.
Commissioner

WJC/pcj

| | |
|----------------------|-----------------------|
| Department Estimate: | \$8,533,820.70 |
| Contract Amount: | <u>\$9,738,338.95</u> |
| Over Estimate: | \$1,204,518.25 |
| Attachments | |



ABC Bid Data

STATEWIDE
44070
X-A005(330)

| | | | | |
|------------------------------|---|--------------------|-----------------------|---|
| PROJECT: | STATEWIDE | Awarded To: | PIKE INDUSTRIES, INC. | |
| STATE PROJECT NUMBER: | 44070 | | 3 EASTGATE PARK ROAD | |
| FED. PROJECT NUMBER: | X-A005(330) | | BELMONT, NH 03220 | |
| DATE BIDS OPEN: | February 08, 2024, | Amount: | \$9,738,338.95 | Certified by: <u>WILLIAM.J.OLDENBURG</u> |
| SCOPE OF WORK: | Resurfacing of sections of NH25/NH113, NH 11, NH 11D, NH 28, and NH 28A | Award Date: | | <small>Director of Project Development</small> |
| COMPLETION DATE: | September 19, 2025 | | | |
| LOCATION: | Belknap, District 3, Carroll | | | |

Summary of Bidders

| Contractor | Bid Amount | Rank |
|---|----------------|------|
| PIKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD, BELMONT NH 03220 | \$9,738,338.95 | A |

| Item No. | Description | Unit | Quantity | PS&E | | PIKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD BELMONT, NH 03220 | | Unit Price | Total |
|----------|-------------|------|----------|------------|-------|--|-------|------------|-------|
| | | | | Unit Price | Total | Unit Price | Total | | |

Items

| | | | | | | | | | |
|-----------|--|-----|------------|------------|----------------|------------|----------------|--|--|
| 202.7 | REMOVAL OF GUARDRAIL | LF | 40,850.00 | \$3.00 | \$122,550.00 | \$1.75 | \$71,487.50 | | |
| 203.5561 | EAGRT PLATFORM PREFERRED | U | 96.00 | \$1,200.00 | \$115,200.00 | \$1,500.00 | \$144,000.00 | | |
| 206.1 | COMMON STRUCTURE EXCAVATION | CY | 24.00 | \$250.00 | \$6,000.00 | \$500.00 | \$12,000.00 | | |
| 206.19 | COMMON STRUCTURE EXCAVATION EXPLORATORY | CY | 198.00 | \$70.00 | \$13,860.00 | \$22.00 | \$4,356.00 | | |
| 304.301 | CRUSHED GRAVEL | CY | 6.00 | \$225.00 | \$1,350.00 | \$250.00 | \$1,500.00 | | |
| 304.32 | CRUSHED GRAVEL FOR SHOULDER LEVELING | TON | 3,150.00 | \$30.00 | \$94,500.00 | \$50.00 | \$157,500.00 | | |
| 403.11023 | HBP-3/4" BINDER MIX, MACHINE METHOD | TON | 1,850.00 | \$95.00 | \$175,750.00 | \$110.00 | \$203,500.00 | | |
| 403.11042 | HBP-1/2" SURFACE MIX, MACHINE METHOD, QC/QA TIER 2 | TON | 9,905.00 | \$85.00 | \$841,925.00 | \$112.00 | \$1,109,360.00 | | |
| 403.11043 | HBP-1/2" SURFACE MIX, MACHINE METHOD | TON | 1,400.00 | \$100.00 | \$140,000.00 | \$110.00 | \$154,000.00 | | |
| 403.11942 | HBP-1/2" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH, QC/QA TIER 2 | TON | 6,230.00 | \$100.00 | \$623,000.00 | \$135.00 | \$841,050.00 | | |
| 403.11943 | HBP-1/2" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH | TON | 1,950.00 | \$100.00 | \$195,000.00 | \$125.00 | \$243,750.00 | | |
| 403.12 | HBP-HAND METHOD | TON | 860.00 | \$200.00 | \$172,000.00 | \$300.00 | \$258,000.00 | | |
| 403.16 | PAVEMENT JOINT ADHESIVE | LF | 186,600.00 | \$0.30 | \$55,950.00 | \$0.73 | \$136,145.00 | | |
| 403.4 | MATERIAL TRANSFER VEHICLE (MTV) | TON | 9,905.00 | \$3.25 | \$32,191.25 | \$4.00 | \$39,620.00 | | |
| 410.22 | ASPHALT EMULSION FOR TACK COAT | GAL | 17,350.00 | \$4.25 | \$73,737.50 | \$5.75 | \$99,762.50 | | |
| 410.72 | CHIP SEAL SURFACE TREATMENT, RUBBER POLYMERIZED (F) | SY | 87,004.00 | \$5.30 | \$461,121.20 | \$5.00 | \$435,020.00 | | |
| 411.3 | PLANT MIX SURFACE TREATMENT, PAVER SHIM | TON | 10,950.00 | \$95.00 | \$1,040,250.00 | \$122.00 | \$1,335,900.00 | | |
| 411.51 | PLANT MIX SURFACE TREATMENT, PAVER SPOT DRAG SHIM | TON | 600.00 | \$96.00 | \$57,600.00 | \$122.00 | \$73,200.00 | | |
| 413.6 | CRACK FILL PRIOR TO THIN LIFT OVERLAY | LB | 28,420.00 | \$3.25 | \$92,365.00 | \$4.00 | \$113,680.00 | | |
| 417. | COLD PLANING BITUMINOUS SURFACES | SY | 81,600.00 | \$2.50 | \$203,750.00 | \$4.50 | \$366,750.00 | | |
| 417.1181 | COLD PLANING BITUMINOUS SURFACES, 18" WIDE X 1" DEEP | LF | 2,000.00 | \$4.00 | \$8,000.00 | \$3.00 | \$6,000.00 | | |
| 565.92 | BRIDGE APPROACH RAIL, ASYMMETRICAL THRIE BEAM TRANSITION (STEEL POSTS) | U | 4.00 | \$4,500.00 | \$18,000.00 | \$4,000.00 | \$16,000.00 | | |
| 571.1 | REPAIRING AND POINTING STONE MASONRY | SY | 10.00 | \$400.00 | \$4,000.00 | \$430.00 | \$4,300.00 | | |

ABC Bid Data

STATEWIDE

44070

X-A005(330)

| Item No. | Description | Unit | Quantity | PS&E | | PRZ INDUSTRIES, INC. 3 EASTGATE PARK ROAD BELMONT, NH 03220 | | Unit Price | Total |
|-----------|--|------|-----------|------------|----------------|---|----------------|------------|-------|
| | | | | Unit Price | Total | Unit Price | Total | | |
| 604.0007 | POLYETHYLENE LINER | EA | 80.00 | \$150.00 | \$12,000.00 | \$150.00 | \$12,000.00 | | |
| 604.4 | RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET | LF | 120.00 | \$600.00 | \$72,000.00 | \$1,100.00 | \$132,000.00 | | |
| 604.72 | GRATES & FRAMES, TYPE B | EA | 29.00 | \$700.00 | \$20,300.00 | \$1,100.00 | \$31,900.00 | | |
| 606.000 | STEEL BEAM FOR BEAM GUARDRAIL | LF | 187.50 | \$20.00 | \$3,750.00 | \$22.00 | \$4,125.00 | | |
| 606.012 | W6X9 STEEL POST REPLACEMENTS FOR BEAM GUARDRAIL POSTS | EA | 84.00 | \$100.00 | \$8,400.00 | \$95.00 | \$7,980.00 | | |
| 606.0122 | W6X9 STEEL POST ASSEMBLIES FOR BEAM GUARDRAIL POSTS | EA | 84.00 | \$25.00 | \$2,100.00 | \$20.00 | \$1,680.00 | | |
| 606.1254 | BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST) | U | 60.00 | \$4,350.00 | \$261,000.00 | \$4,000.00 | \$240,000.00 | | |
| 606.1255 | BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2) (STEEL POST) | U | 17.00 | \$4,250.00 | \$72,250.00 | \$4,000.00 | \$68,000.00 | | |
| 606.12551 | BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2 - 25') (STEEL POST) | U | 13.00 | \$3,000.00 | \$39,000.00 | \$3,600.00 | \$46,800.00 | | |
| 606.141 | BEAM GUARDRAIL (CURVED W/CRT POSTS) | LF | 112.50 | \$40.00 | \$4,500.00 | \$38.00 | \$4,275.00 | | |
| 606.1471 | BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (MASH MID-SPLICE) | U | 3.00 | \$1,450.00 | \$4,350.00 | \$1,700.00 | \$5,100.00 | | |
| 606.18001 | 31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST) | LF | 34,975.00 | \$30.00 | \$1,049,250.00 | \$28.75 | \$1,005,531.25 | | |
| 606.84 | ANCHOR FOR CURVED GUARDRAIL W/CRT POSTS | U | 3.00 | \$2,600.00 | \$7,800.00 | \$3,000.00 | \$9,000.00 | | |
| 608.1201 | 2" BITUMINOUS SIDEWALK | SY | 35.00 | \$200.00 | \$7,000.00 | \$340.00 | \$11,900.00 | | |
| 608.2401 | 4" CONCRETE SIDEWALK | SY | 215.00 | \$110.00 | \$23,650.00 | \$125.00 | \$26,875.00 | | |
| 608.54 | DETECTABLE WARNING DEVICES, CAST IRON | SY | 32.00 | \$500.00 | \$16,000.00 | \$450.00 | \$14,400.00 | | |
| 609.01 | STRAIGHT GRANITE CURB | LF | 210.00 | \$50.00 | \$10,500.00 | \$100.00 | \$21,000.00 | | |
| 609.5 | RESET GRANITE CURB | LF | 210.00 | \$40.00 | \$8,400.00 | \$80.00 | \$16,800.00 | | |
| 609.811 | BITUMINOUS CURB, TYPE B (4" REVEAL) | LF | 8,140.00 | \$7.00 | \$56,980.00 | \$12.00 | \$97,680.00 | | |
| 615.0201 | TRAFFIC SIGN TYPE B | SF | 38.50 | \$100.00 | \$3,850.00 | \$85.00 | \$3,272.50 | | |
| 615.023 | REMOVING TRAFFIC SIGN TYPE B | U | 11.00 | \$200.00 | \$2,200.00 | \$225.00 | \$2,475.00 | | |
| 615.0301 | TRAFFIC SIGN TYPE C | SF | 413.25 | \$85.00 | \$35,126.25 | \$70.00 | \$28,927.50 | | |
| 615.033 | REMOVING TRAFFIC SIGN, TYPE C | U | 62.00 | \$25.00 | \$1,550.00 | \$50.00 | \$3,100.00 | | |
| 615.0401 | TRAFFIC SIGN TYPE AA | SF | 48.00 | \$125.00 | \$6,000.00 | \$30.00 | \$1,440.00 | | |
| 615.0501 | TRAFFIC SIGN TYPE BB | SF | 162.50 | \$40.00 | \$6,500.00 | \$40.00 | \$6,500.00 | | |

| Item No. | Description | Unit | Quantity | PS&E | | PRICE INDUSTRIES, INC. 3 EASTGATE PARK ROAD BELMONT, NH 03220 | | Unit Price | Total |
|----------|---|------|------------|--------------|--------------|---|--------------|------------|-------|
| | | | | Unit Price | Total | Unit Price | Total | | |
| 615.053 | REMOVING TRAFFIC SIGN TYPE BB | U | 16.00 | \$80.00 | \$1,280.00 | \$45.00 | \$720.00 | | |
| 615.0601 | TRAFFIC SIGN TYPE CC | SF | 118.06 | \$25.00 | \$2,951.50 | \$20.00 | \$2,361.20 | | |
| 615.063 | REMOVING TRAFFIC SIGN TYPE CC | U | 4.00 | \$25.00 | \$100.00 | \$15.00 | \$60.00 | | |
| 616.261 | RECTANGULAR RAPID FLASHING BEACON | U | 1.00 | \$30,000.00 | \$30,000.00 | \$23,000.00 | \$23,000.00 | | |
| 616.606 | TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 6 FT | EA | 2.00 | \$625.00 | \$1,250.00 | \$650.00 | \$1,300.00 | | |
| 616.650 | TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 60 FT | EA | 24.00 | \$1,400.00 | \$33,600.00 | \$1,500.00 | \$36,000.00 | | |
| 618.61 | UNIFORMED OFFICERS WITH VEHICLE | \$ | 110,000.00 | \$1.00 | \$110,000.00 | \$1.00 | \$110,000.00 | | |
| 618.7 | FLAGGERS | HR | 8,000.00 | \$50.00 | \$400,000.00 | \$52.00 | \$416,000.00 | | |
| 619.1 | MAINTENANCE OF TRAFFIC | U | 1.00 | \$450,000.00 | \$450,000.00 | \$375,000.00 | \$375,000.00 | | |
| 619.25 | PORTABLE CHANGEABLE MESSAGE SIGN | U | 2.00 | \$2,650.00 | \$5,300.00 | \$7,500.00 | \$15,000.00 | | |
| 619.279 | AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN | U | 2.00 | \$2,750.00 | \$5,500.00 | \$5,000.00 | \$10,000.00 | | |
| 619.63 | TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3 | U | 1.00 | \$8,500.00 | \$8,500.00 | \$10,000.00 | \$10,000.00 | | |
| 621.2 | RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR | EA | 396.00 | \$7.00 | \$2,772.00 | \$5.00 | \$1,980.00 | | |
| 621.31 | SINGLE DELINEATOR WITH POST | EA | 79.00 | \$60.00 | \$4,740.00 | \$60.00 | \$4,740.00 | | |
| 621.32 | DOUBLE DELINEATOR WITH POST | EA | 77.00 | \$65.00 | \$5,005.00 | \$70.00 | \$5,390.00 | | |
| 628.1 | SAWED CONCRETE PAVEMENT | LF | 439.00 | \$15.00 | \$6,585.00 | \$20.00 | \$8,780.00 | | |
| 628.2 | SAWED BITUMINOUS PAVEMENT | LF | 1,480.00 | \$10.00 | \$14,800.00 | \$20.00 | \$29,600.00 | | |
| 632.0104 | RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE | LF | 992,500.00 | \$0.16 | \$158,800.00 | \$0.20 | \$198,500.00 | | |
| 632.1104 | PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 4" LINE | LF | 4,500.00 | \$2.00 | \$9,000.00 | \$1.00 | \$4,500.00 | | |
| 632.1106 | PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 6" LINE | LF | 455.00 | \$3.00 | \$1,365.00 | \$1.50 | \$682.50 | | |
| 632.1108 | PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 8" LINE | LF | 95.00 | \$4.00 | \$380.00 | \$3.00 | \$285.00 | | |
| 632.1112 | PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 12" LINE | LF | 1,085.00 | \$8.00 | \$8,680.00 | \$4.00 | \$4,340.00 | | |
| 632.1118 | PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 18" LINE | LF | 325.00 | \$6.50 | \$2,112.50 | \$6.00 | \$1,950.00 | | |
| 632.3104 | RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE | LF | 4,500.00 | \$2.00 | \$9,000.00 | \$2.00 | \$9,000.00 | | |
| 632.3106 | RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE | LF | 455.00 | \$3.00 | \$1,365.00 | \$3.00 | \$1,365.00 | | |

ABC Bid Data

STATEWIDE

44070

X-A005(330)

| Item No. | Description | Unit | Quantity | PS&E | | PKZ INDUSTRIES, INC. 3 EASTGATE PARK ROAD BELMONT, NH 03220 | | Unit Price | Total |
|----------|---|------|------------|--------------|--------------|---|--------------|------------|-------|
| | | | | Unit Price | Total | Unit Price | Total | | |
| 632.3108 | RETROREFLECT. THERMOPLAS. PAVE. MARKING, 8" LINE | LF | 95.00 | \$4.00 | \$380.00 | \$3.50 | \$332.50 | | |
| 632.3112 | RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE | LF | 1,085.00 | \$6.00 | \$6,510.00 | \$4.00 | \$4,340.00 | | |
| 632.3118 | RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE | LF | 325.00 | \$6.50 | \$2,112.50 | \$7.00 | \$2,275.00 | | |
| 632.32 | RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD | SF | 1,360.00 | \$10.00 | \$13,600.00 | \$8.50 | \$11,560.00 | | |
| 632.911 | OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER | LF | 183,975.00 | \$0.50 | \$91,987.50 | \$0.35 | \$64,391.25 | | |
| 632.92 | OBLITERATE PAVEMENT MARKING, SYMBOL OR WORD | SF | 331.00 | \$3.50 | \$1,158.50 | \$3.00 | \$993.00 | | |
| 645.512 | COMPOST SOCK FOR PERIMETER BERM | LF | 10,200.00 | \$4.50 | \$45,900.00 | \$2.50 | \$25,500.00 | | |
| 645.531 | SILT FENCE | LF | 10,200.00 | \$3.00 | \$30,600.00 | \$2.00 | \$20,400.00 | | |
| 645.611 | BONDED FIBER MATRIX (BFM) | LB | 16,425.00 | \$2.00 | \$32,850.00 | \$1.65 | \$27,101.25 | | |
| 646.2 | TURF ESTABLISHMENT WITHOUT MULCH | A | 4.00 | \$2,500.00 | \$10,000.00 | \$2,800.00 | \$11,200.00 | | |
| 646.41 | TURF ESTABLISHMENT WITH MULCH, TACKIFIERS AND HUMUS | SY | 35.00 | \$60.00 | \$2,100.00 | \$50.00 | \$1,750.00 | | |
| 692. | MOBILIZATION | U | 1.00 | \$469,850.00 | \$469,850.00 | \$395,000.00 | \$395,000.00 | | |
| 699. | MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL | \$ | 10,000.00 | \$1.00 | \$10,000.00 | \$1.00 | \$10,000.00 | | |
| 1008.251 | ALTERATIONS AND ADDITIONS AS NEEDED - TEMPORARY PEDESTRIAN ACCOMMODATIONS | \$ | 20,000.00 | \$1.00 | \$20,000.00 | \$1.00 | \$20,000.00 | | |
| 1010.15 | FUEL ADJUSTMENT | \$ | 70,000.00 | \$1.00 | \$70,000.00 | \$1.00 | \$70,000.00 | | |
| 1010.2 | ASPHALT CEMENT ADJUSTMENT | \$ | 100,000.00 | \$1.00 | \$100,000.00 | \$1.00 | \$100,000.00 | | |
| 1010.3 | QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT | \$ | 73,300.00 | \$1.00 | \$73,300.00 | \$1.00 | \$73,300.00 | | |

| | | |
|--------------|----------------|----------------|
| Totals: | \$8,533,820.70 | \$9,738,338.95 |
| Alt. Totals: | | |
| Totals: | \$8,533,820.70 | \$9,738,338.95 |



PS&E Comparison


STATEWIDE
44070
X-A005(330)

| Item No. | Description | Unit | Quantity | A-Bidder | | PS&E | | A-PS&E Difference |
|--------------|---|------|------------|------------|----------------|------------|--------------|-------------------|
| | | | | Unit Price | Total | Unit Price | Total | |
| Items | | | | | | | | |
| 202.7 | REMOVAL OF GUARDRAIL | LF | 40,850.00 | \$1.75 | \$71,487.50 | \$3.00 | \$122,550.00 | (\$51,062.50) |
| 203.5561 | EAGRT PLATFORM PREFERRED | U | 96.00 | \$1,500.00 | \$144,000.00 | \$1,200.00 | \$115,200.00 | \$28,800.00 |
| 206.1 | COMMON STRUCTURE EXCAVATION | CY | 24.00 | \$500.00 | \$12,000.00 | \$250.00 | \$6,000.00 | \$6,000.00 |
| 206.19 | COMMON STRUCTURE EXCAVATION EXPLORATORY | CY | 198.00 | \$22.00 | \$4,356.00 | \$70.00 | \$13,860.00 | (\$9,504.00) |
| 304.301 | CRUSHED GRAVEL | CY | 6.00 | \$250.00 | \$1,500.00 | \$225.00 | \$1,350.00 | \$150.00 |
| 304.32 | CRUSHED GRAVEL FOR SHOULDER LEVELING | TON | 3,150.00 | \$50.00 | \$157,500.00 | \$30.00 | \$94,500.00 | \$63,000.00 |
| 403.11023 | HBP-3/4" BINDER MIX, MACHINE METHOD | TON | 1,850.00 | \$110.00 | \$203,500.00 | \$95.00 | \$175,750.00 | \$27,750.00 |
| 403.11042 | HBP-1/2" SURFACE MIX, MACHINE METHOD, QC/QA TIER 2 | TON | 9,905.00 | \$112.00 | \$1,109,360.00 | \$85.00 | \$841,925.00 | \$267,435.00 |
| 403.11043 | HBP-1/2" SURFACE MIX, MACHINE METHOD | TON | 1,400.00 | \$110.00 | \$154,000.00 | \$100.00 | \$140,000.00 | \$14,000.00 |
| 403.11942 | HBP-1/2" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH, QC/QA TIER 2 | TON | 6,230.00 | \$135.00 | \$841,050.00 | \$100.00 | \$623,000.00 | \$218,050.00 |
| 403.11943 | HBP-1/2" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH | TON | 1,950.00 | \$125.00 | \$243,750.00 | \$100.00 | \$195,000.00 | \$48,750.00 |
| 403.12 | HBP-HAND METHOD | TON | 860.00 | \$300.00 | \$258,000.00 | \$200.00 | \$172,000.00 | \$86,000.00 |
| 403.16 | PAVEMENT JOINT ADHESIVE | LF | 186,500.00 | \$0.73 | \$136,145.00 | \$0.30 | \$55,950.00 | \$80,195.00 |
| 403.4 | MATERIAL TRANSFER VEHICLE (MTV) | TON | 9,905.00 | \$4.00 | \$39,620.00 | \$3.25 | \$32,191.25 | \$7,428.75 |

PS&E Comparison

STATEWIDE
 44070
 X-A005(330)

| Item No. | Description | Unit | Quantity | A-Bidder | | PS&E | | A-PS&E Difference |
|----------|--|------|-----------|------------|----------------|------------|----------------|-------------------|
| | | | | Unit Price | Total | Unit Price | Total | |
| 410.22 | ASPHALT EMULSION FOR TACK COAT | GAL | 17,350.00 | \$5.75 | \$99,762.50 | \$4.25 | \$73,737.50 | \$26,025.00 |
| 410.72 | CHIP SEAL SURFACE TREATMENT, RUBBER POLYMERIZED (F) | SY | 87,004.00 | \$5.00 | \$435,020.00 | \$5.30 | \$461,121.20 | (\$26,101.20) |
| 411.3 | PLANT MIX SURFACE TREATMENT, PAVER SHIM | TON | 10,950.00 | \$122.00 | \$1,335,900.00 | \$95.00 | \$1,040,250.00 | \$295,650.00 |
| 411.51 | PLANT MIX SURFACE TREATMENT, PAVER SPOT DRAG SHIM | TON | 600.00 | \$122.00 | \$73,200.00 | \$96.00 | \$57,600.00 | \$15,600.00 |
| 413.6 | CRACK FILL PRIOR TO THIN LIFT OVERLAY | LB | 28,420.00 | \$4.00 | \$113,680.00 | \$3.25 | \$92,365.00 | \$21,315.00 |
| 417. | COLD PLANING BITUMINOUS SURFACES | SY | 81,500.00 | \$4.50 | \$366,750.00 | \$2.50 | \$203,750.00 | \$163,000.00 |
| 417.1181 | COLD PLANING BITUMINOUS SURFACES, 18" WIDE X 1" DEEP | LF | 2,000.00 | \$3.00 | \$6,000.00 | \$4.00 | \$8,000.00 | (\$2,000.00) |
| 565.92 | BRIDGE APPROACH RAIL, ASYMMETRICAL THRIE BEAM TRANSITION (STEEL POSTS) | U | 4.00 | \$4,000.00 | \$16,000.00 | \$4,500.00 | \$18,000.00 | (\$2,000.00) |
| 571.1 | REPAIRING AND POINTING STONE MASONRY | SY | 10.00 | \$430.00 | \$4,300.00 | \$400.00 | \$4,000.00 | \$300.00 |
| 604.0007 | POLYETHYLENE LINER | EA | 80.00 | \$150.00 | \$12,000.00 | \$150.00 | \$12,000.00 | \$0.00 |
| 604.4 | RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET | LF | 120.00 | \$1,100.00 | \$132,000.00 | \$600.00 | \$72,000.00 | \$60,000.00 |
| 604.72 | GRATES & FRAMES, TYPE B | EA | 29.00 | \$1,100.00 | \$31,900.00 | \$700.00 | \$20,300.00 | \$11,600.00 |
| 606.000 | STEEL BEAM FOR BEAM GUARDRAIL | LF | 187.50 | \$22.00 | \$4,125.00 | \$20.00 | \$3,750.00 | \$375.00 |
| 606.012 | W6X9 STEEL POST REPLACEMENTS FOR BEAM GUARDRAIL POSTS | EA | 84.00 | \$95.00 | \$7,980.00 | \$100.00 | \$8,400.00 | (\$420.00) |
| 606.0122 | W6X9 STEEL POST ASSEMBLIES FOR BEAM GUARDRAIL POSTS | EA | 84.00 | \$20.00 | \$1,680.00 | \$25.00 | \$2,100.00 | (\$420.00) |



PS&E Comparison

STATEWIDE
44070
X-A005(330)

| Item No. | Description | Unit | Quantity | A-Bidder | | PS&E | | A-PS&E Difference |
|-----------|--|------|-----------|------------|----------------|------------|----------------|-------------------|
| | | | | Unit Price | Total | Unit Price | Total | |
| 606.1254 | BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST) | U | 60.00 | \$4,000.00 | \$240,000.00 | \$4,350.00 | \$261,000.00 | (\$21,000.00) |
| 606.1255 | BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2) (STEEL POST) | U | 17.00 | \$4,000.00 | \$68,000.00 | \$4,250.00 | \$72,250.00 | (\$4,250.00) |
| 606.12551 | BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2 - 25') (STEEL POST) | U | 13.00 | \$3,600.00 | \$46,800.00 | \$3,000.00 | \$39,000.00 | \$7,800.00 |
| 606.141 | BEAM GUARDRAIL (CURVED W/CRT POSTS) | LF | 112.50 | \$38.00 | \$4,275.00 | \$40.00 | \$4,500.00 | (\$225.00) |
| 606.1471 | BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (MASH MID-SPLICE) | U | 3.00 | \$1,700.00 | \$5,100.00 | \$1,450.00 | \$4,350.00 | \$750.00 |
| 606.18001 | 31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST) | LF | 34,975.00 | \$28.75 | \$1,005,531.25 | \$30.00 | \$1,049,250.00 | (\$43,718.75) |
| 606.84 | ANCHOR FOR CURVED GUARDRAIL W/CRT POSTS | U | 3.00 | \$3,000.00 | \$9,000.00 | \$2,600.00 | \$7,800.00 | \$1,200.00 |
| 608.1201 | 2" BITUMINOUS SIDEWALK | SY | 35.00 | \$340.00 | \$11,900.00 | \$200.00 | \$7,000.00 | \$4,900.00 |
| 608.2401 | 4" CONCRETE SIDEWALK | SY | 215.00 | \$125.00 | \$26,875.00 | \$110.00 | \$23,650.00 | \$3,225.00 |
| 608.54 | DETECTABLE WARNING DEVICES, CAST IRON | SY | 32.00 | \$450.00 | \$14,400.00 | \$500.00 | \$16,000.00 | (\$1,600.00) |
| 609.01 | STRAIGHT GRANITE CURB | LF | 210.00 | \$100.00 | \$21,000.00 | \$50.00 | \$10,500.00 | \$10,500.00 |
| 609.5 | RESET GRANITE CURB | LF | 210.00 | \$80.00 | \$16,800.00 | \$40.00 | \$8,400.00 | \$8,400.00 |
| 609.811 | BITUMINOUS CURB, TYPE B (4" REVEAL) | LF | 8,140.00 | \$12.00 | \$97,680.00 | \$7.00 | \$56,980.00 | \$40,700.00 |
| 615.0201 | TRAFFIC SIGN TYPE B | SF | 38.50 | \$85.00 | \$3,272.50 | \$100.00 | \$3,850.00 | (\$577.50) |
| 615.023 | REMOVING TRAFFIC SIGN TYPE B | U | 11.00 | \$225.00 | \$2,475.00 | \$200.00 | \$2,200.00 | \$275.00 |
| 615.0301 | TRAFFIC SIGN TYPE C | SF | 413.25 | \$70.00 | \$28,927.50 | \$85.00 | \$35,126.25 | (\$6,198.75) |



PS&E Comparison

STATEWIDE
44070
X-A005(330)

| Item No. | Description | Unit | Quantity | A-Bidder | | PS&E | | A-PS&E Difference |
|----------|---|------|------------|--------------|--------------|--------------|--------------|-------------------|
| | | | | Unit Price | Total | Unit Price | Total | |
| 615.033 | REMOVING TRAFFIC SIGN, TYPE C | U | 62.00 | \$50.00 | \$3,100.00 | \$25.00 | \$1,550.00 | \$1,550.00 |
| 615.0401 | TRAFFIC SIGN TYPE AA | SF | 48.00 | \$30.00 | \$1,440.00 | \$125.00 | \$6,000.00 | (\$4,560.00) |
| 615.0501 | TRAFFIC SIGN TYPE BB | SF | 162.50 | \$40.00 | \$6,500.00 | \$40.00 | \$6,500.00 | \$0.00 |
| 615.053 | REMOVING TRAFFIC SIGN TYPE BB | U | 16.00 | \$45.00 | \$720.00 | \$80.00 | \$1,280.00 | (\$560.00) |
| 615.0601 | TRAFFIC SIGN TYPE CC | SF | 118.06 | \$20.00 | \$2,361.20 | \$25.00 | \$2,951.50 | (\$590.30) |
| 615.063 | REMOVING TRAFFIC SIGN TYPE CC | U | 4.00 | \$15.00 | \$60.00 | \$25.00 | \$100.00 | (\$40.00) |
| 616.261 | RECTANGULAR RAPID FLASHING BEACON | U | 1.00 | \$23,000.00 | \$23,000.00 | \$30,000.00 | \$30,000.00 | (\$7,000.00) |
| 616.606 | TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 6 FT | EA | 2.00 | \$650.00 | \$1,300.00 | \$625.00 | \$1,250.00 | \$50.00 |
| 616.650 | TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 50 FT | EA | 24.00 | \$1,500.00 | \$36,000.00 | \$1,400.00 | \$33,600.00 | \$2,400.00 |
| 618.61 | UNIFORMED OFFICERS WITH VEHICLE | \$ | 110,000.00 | \$1.00 | \$110,000.00 | \$1.00 | \$110,000.00 | \$0.00 |
| 618.7 | FLAGGERS | HR | 8,000.00 | \$52.00 | \$416,000.00 | \$50.00 | \$400,000.00 | \$16,000.00 |
| 619.1 | MAINTENANCE OF TRAFFIC | U | 1.00 | \$375,000.00 | \$375,000.00 | \$450,000.00 | \$450,000.00 | (\$75,000.00) |
| 619.25 | PORTABLE CHANGEABLE MESSAGE SIGN | U | 2.00 | \$7,500.00 | \$15,000.00 | \$2,650.00 | \$5,300.00 | \$9,700.00 |
| 619.279 | AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN | U | 2.00 | \$5,000.00 | \$10,000.00 | \$2,750.00 | \$5,500.00 | \$4,500.00 |
| 619.63 | TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3 | U | 1.00 | \$10,000.00 | \$10,000.00 | \$8,500.00 | \$8,500.00 | \$1,500.00 |
| 621.2 | RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR | EA | 396.00 | \$5.00 | \$1,980.00 | \$7.00 | \$2,772.00 | (\$792.00) |
| 621.31 | SINGLE DELINEATOR WITH POST | EA | 79.00 | \$60.00 | \$4,740.00 | \$60.00 | \$4,740.00 | \$0.00 |

PS&E Comparison

STATEWIDE
 44070
 X-A005(330)

| Item No. | Description | Unit | Quantity | A-Bidder | | PS&E | | A-PS&E Difference |
|----------|---|------|------------|------------|--------------|------------|--------------|-------------------|
| | | | | Unit Price | Total | Unit Price | Total | |
| 621.32 | DOUBLE DELINEATOR WITH POST | EA | 77.00 | \$70.00 | \$5,390.00 | \$65.00 | \$5,005.00 | \$385.00 |
| 628.1 | SAWED CONCRETE PAVEMENT | LF | 439.00 | \$20.00 | \$8,780.00 | \$15.00 | \$6,585.00 | \$2,195.00 |
| 628.2 | SAWED BITUMINOUS PAVEMENT | LF | 1,480.00 | \$20.00 | \$29,600.00 | \$10.00 | \$14,800.00 | \$14,800.00 |
| 632.0104 | RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE | LF | 992,500.00 | \$0.20 | \$198,500.00 | \$0.16 | \$158,800.00 | \$39,700.00 |
| 632.1104 | PREFORMED RETROREFLECTIVE TAPE, TYPE 1 (REMOVABLE) 4" LINE | LF | 4,500.00 | \$1.00 | \$4,500.00 | \$2.00 | \$9,000.00 | (\$4,500.00) |
| 632.1106 | PREFORMED RETROREFLECTIVE TAPE, TYPE 1 (REMOVABLE) 6" LINE | LF | 455.00 | \$1.50 | \$682.50 | \$3.00 | \$1,365.00 | (\$682.50) |
| 632.1108 | PREFORMED RETROREFLECTIVE TAPE, TYPE 1 (REMOVABLE) 8" LINE | LF | 95.00 | \$3.00 | \$285.00 | \$4.00 | \$380.00 | (\$95.00) |
| 632.1112 | PREFORMED RETROREFLECTIVE TAPE, TYPE 1 (REMOVABLE) 12" LINE | LF | 1,085.00 | \$4.00 | \$4,340.00 | \$6.00 | \$6,510.00 | (\$2,170.00) |
| 632.1118 | PREFORMED RETROREFLECTIVE TAPE, TYPE 1 (REMOVABLE) 18" LINE | LF | 325.00 | \$6.00 | \$1,950.00 | \$6.50 | \$2,112.50 | (\$162.50) |
| 632.3104 | RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE | LF | 4,500.00 | \$2.00 | \$9,000.00 | \$2.00 | \$9,000.00 | \$0.00 |
| 632.3106 | RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE | LF | 455.00 | \$3.00 | \$1,365.00 | \$3.00 | \$1,365.00 | \$0.00 |
| 632.3108 | RETROREFLECT. THERMOPLAS. PAVE. MARKING, 8" LINE | LF | 95.00 | \$3.50 | \$332.50 | \$4.00 | \$380.00 | (\$47.50) |
| 632.3112 | RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE | LF | 1,085.00 | \$4.00 | \$4,340.00 | \$6.00 | \$6,510.00 | (\$2,170.00) |
| 632.3118 | RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE | LF | 325.00 | \$7.00 | \$2,275.00 | \$6.50 | \$2,112.50 | \$162.50 |



PS&E Comparison

STATEWIDE
44070
X-A005(330)

| Item No. | Description | Unit | Quantity | A-Bidder | | PS&E | | A-PS&E Difference |
|----------|---|------|------------|--------------|--------------|--------------|--------------|-------------------|
| | | | | Unit Price | Total | Unit Price | Total | |
| 632.32 | RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD | SF | 1,360.00 | \$8.50 | \$11,560.00 | \$10.00 | \$13,600.00 | (\$2,040.00) |
| 632.911 | OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER | LF | 183,975.00 | \$0.35 | \$64,391.25 | \$0.50 | \$91,987.50 | (\$27,596.25) |
| 632.92 | OBLITERATE PAVEMENT MARKING, SYMBOL OR WORD | SF | 331.00 | \$3.00 | \$993.00 | \$3.50 | \$1,158.50 | (\$165.50) |
| 645.512 | COMPOST SOCK FOR PERIMETER BERM | LF | 10,200.00 | \$2.50 | \$25,500.00 | \$4.50 | \$45,900.00 | (\$20,400.00) |
| 645.531 | SILT FENCE | LF | 10,200.00 | \$2.00 | \$20,400.00 | \$3.00 | \$30,600.00 | (\$10,200.00) |
| 645.611 | BONDED FIBER MATRIX (BFM) | LB | 16,425.00 | \$1.65 | \$27,101.25 | \$2.00 | \$32,850.00 | (\$5,748.75) |
| 646.2 | TURF ESTABLISHMENT WITHOUT MULCH | A | 4.00 | \$2,800.00 | \$11,200.00 | \$2,500.00 | \$10,000.00 | \$1,200.00 |
| 646.41 | TURF ESTABLISHMENT WITH MULCH, TACKIFIERS AND HUMUS | SY | 35.00 | \$50.00 | \$1,750.00 | \$60.00 | \$2,100.00 | (\$350.00) |
| 692. | MOBILIZATION | U | 1.00 | \$395,000.00 | \$395,000.00 | \$469,850.00 | \$469,850.00 | (\$74,850.00) |
| 699. | MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL | \$ | 10,000.00 | \$1.00 | \$10,000.00 | \$1.00 | \$10,000.00 | \$0.00 |
| 1008.251 | ALTERATIONS AND ADDITIONS AS NEEDED - TEMPORARY PEDESTRIAN ACCOMMODATIONS | \$ | 20,000.00 | \$1.00 | \$20,000.00 | \$1.00 | \$20,000.00 | \$0.00 |
| 1010.15 | FUEL ADJUSTMENT | \$ | 70,000.00 | \$1.00 | \$70,000.00 | \$1.00 | \$70,000.00 | \$0.00 |
| 1010.2 | ASPHALT CEMENT ADJUSTMENT | \$ | 100,000.00 | \$1.00 | \$100,000.00 | \$1.00 | \$100,000.00 | \$0.00 |
| 1010.3 | QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT | \$ | 73,300.00 | \$1.00 | \$73,300.00 | \$1.00 | \$73,300.00 | \$0.00 |

| | | | |
|---------------|----------------|----------------|----------------|
| Total: | \$9,738,338.95 | \$8,533,820.70 | \$1,204,518.25 |
|---------------|----------------|----------------|----------------|

December 20, 2023

SUPPLEMENTAL PROJECT INFORMATION SHEET

DESCRIPTION: This project is part of the Tier 2 Federal Resurfacing program and involves five (5) sections throughout seven (7) towns in Maintenance District 3.

- 22305 Barnstead-Alton, NH 28, ¾" Paver Shim Overlay Full Width, 2.0 miles
- 24303 Meredith-Center Harbor, NH 25, 2" High Strength Wearing Course Inlay Full Width and ¾" Paver Shim Overlay Full Width, 4.5 miles
- 24304 Sandwich-Tamworth, NH 25, AR Chip Seal Full Width and Deep Spot Inlays, 4.1 miles
- 24306 Alton, NH 11, ¾" Paver Shim Full Width, 1.5" High Strength Wearing Course Inlay Full Width, and 1.5" Travel Way plus 2' Wearing Course Inlay, 7.4 miles
- 24307 Gilford, NH 11, 2" High Strength Wearing Course Inlay Full Width, 1.5" Wearing Course Inlay Full Width, Deep Spot Inlays, and ¾" Paver Shim Overlay Full Width, 4.9 miles

FEDERAL FUNDING: Pave-T2-Resurf (80%), Turnpike Toll Credit (20%)

CONTINGENCY: The proposed contingency amount is 5% of the contract amount. This project was quantified based on LiDAR, field observations, aerial photos, and as-built plans. Field adjustments may be required due to varying field observations. In addition, the sections will continue to deteriorate through the 2023-2024 winter.



PROJECT INITIATED: This project was initiated through the State's Ten-Year Transportation Improvement Program, Paving-Tier-2-Resurfacing.

PROJECT EXPLANATION: The purpose of this project is to extend the life of the existing pavement infrastructure and minimize the need for costlier improvements in the near future. Work efforts include roadway resurfacing, upgrading guardrail, curb ramp reconstruction, and drainage structure adjustments.

TRAFFIC IMPLICATION: One lane, alternating two-way traffic will be required. Lane closure lengths will be limited to one mile, and traffic will be restored to normal conditions at the end of each workday. Night work is required on Sections 24303 (Meredith-Center Harbor), 24306 (Alton), and 24307 (Gilford).

FINAL COMPLETION DATE: September 19, 2025

44070 - Statewide - All Locations




LEGEND

- 44070
- Turnpikes
- Interstates
- US Routes
- State Routes
- Unnumbered Routes
- Urban Compacts

New Hampshire
DOT
 Department of Transportation

State #: 44070
 Federal #: X-A005(330)

LOCATION MAP



State of New Hampshire

Department of State

CERTIFICATE

I, David M. Scanlan, Secretary of State of the State of New Hampshire, do hereby certify that PIKE INDUSTRIES, INC. is a Delaware Profit Corporation registered to transact business in New Hampshire on July 08, 1988. I further certify that all fees and documents required by the Secretary of State's office have been received and is in good standing as far as this office is concerned.

Business ID: 132573

Certificate Number: 0006198422



IN TESTIMONY WHEREOF,

I hereto set my hand and cause to be affixed
the Seal of the State of New Hampshire,
this 6th day of April A.D. 2023.

A handwritten signature in black ink, appearing to read "David M. Scanlan".

David M. Scanlan
Secretary of State

Business Information

Business Details

| | |
|---|--|
| Business Name: PIKE INDUSTRIES, INC. | Business ID: 132573 |
| Business Type: Foreign Profit Corporation | Business Status: Good Standing |
| Business Creation Date: 07/08/1988 | Name in State of Incorporation: PIKE INDUSTRIES, INC. |
| Date of Formation in Jurisdiction: 07/08/1988 | |
| Principal Office Address: 3 Eastgate Park Road, Belmont, NH, 03220, USA | Mailing Address: 3 Eastgate Park Road, Belmont, NH, 03220, USA |
| Citizenship / State of Incorporation: Foreign/Delaware | |
| | Last Annual Report Year: 2023 |
| | Next Report Year: 2024 |
| Duration: Perpetual | |
| Business Email: complianceemail@cscinfo.com | Phone #: NONE |
| Notification Email: annualreports@cscglobal.com | Fiscal Year End Date: NONE |

Principal Purpose

| S.No | NAICS Code | NAICS Subcode |
|------|---|---------------|
| 1 | OTHER / AGGREGATE AND ASPHALT MANUFACTURING | |

Page 1 of 1, records 1 to 1 of 1

Principals Information

| Name/Title | Business Address |
|------------------------------------|---|
| Barry Duffy / President | 3 Eastgate Park Road, Belmont, NH, 03220, USA |
| Jake Parson / Director | 3 Eastgate Park Road, Belmont, NH, 03220, USA |
| Christian E. Zimmermann / Director | 3 Eastgate Park Road, Belmont, NH, 03220, USA |
| Alan Cooper / Secretary | 3 Eastgate Park Road, Belmont, NH, 03220, USA |
| David M. Toolan / Other Officer | 900 Ashwood Parkway, Suite 600, ATL, GA, 30338, USA |

< Previous ... 1 ... Next > Page 1 of 2, records 1 to 5 of 6 Go to Page

Certificate of Authority #1

(Corporation, Non-Profit Corporation)

Corporate Resolution

I, **DEBORAH A. KEITH**, hereby certify that I am duly elected Asst. Secretary/Officer of **PIKE INDUSTRIES, INC.** I hereby certify the following is a true copy of a vote taken at *(Name of Corporation)*

a meeting of the Board of Directors/shareholders, duly called and held on **January 22, 2024**, at which a quorum of the Directors/shareholders were present and voting.

VOTED: That **JENNIFER L. DESJARDINS, CONTRACT MANAGER**
ALEX PHELPS, VICE PRESIDENT-CONSTRUCTION
GREG GORMAN, REGIONAL MANAGER
JODY PELLETIER, CONSTRUCTION MANAGER
KEN WOOD, AREA MANAGER
JASON HUCKINS, AREA MANAGER
BETHANY HUCKINS, ESTIMATOR-NH
(may list more than one person)


are duly authorized to enter into contracts or agreements on behalf of

PIKE INDUSTRIES, INC. with the State of New Hampshire and any of *(Name of Corporation)*

its agencies or departments and further is authorized to execute any documents which may in his/her judgment be desirable or necessary to effect the purpose of this vote.

I hereby certify that said vote has not been amended or repealed and remains in full force and effect as of the date of the contract to which this certificate is attached. This authority remains valid for thirty (30) days from the date of this Corporate Resolution. I further certify that it is understood that the State of New Hampshire will rely on this certificate as evidence that the person(s) listed above currently occupy the position(s) indicated and that they have full authority to bind the corporation. To the extent that there are any limits on the authority of any listed individual to bind the corporation in contracts with the State of New Hampshire, all such limitations are expressly stated herein.

DATED: **FEBRUARY 22, 2024**

ATTEST:

DEBORAH A. KEITH, ASST. SECRETARY
(Name & Title)



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

2/21/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

| | | | |
|---|--|------------------------|---------------|
| PRODUCER Liberty Mutual Insurance Co. National Insurance East 500 N 3rd St, Suite 300 Wausau, WI 54403 www.LibertyMutual.com | CONTACT NAME: Valerie Reece PHONE (A/C No. Ext): 513-867-3822 E-MAIL ADDRESS: Oldcastle.certs@LibertyMutual.com | FAX (A/C. No.): | |
| | INSURER(S) AFFORDING COVERAGE | | NAIC # |
| INSURED Pike Industries, Inc. (020-BEL) 3 Eastgate Park Road Belmont NH 03220 | INSURER A: Liberty Mutual Fire Insurance Company | | 23035 |
| | INSURER B: Liberty Insurance Corporation | | 42404 |
| | INSURER C: | | |
| | INSURER D: | | |
| | INSURER E: | | |

COVERAGES **CERTIFICATE NUMBER:** 78709955 **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

| INSR LTR | TYPE OF INSURANCE | ADDL SUBR INSRD WVD | POLICY NUMBER | POLICY EFF (MM/DD/YYYY) | POLICY EXP (MM/DD/YYYY) | LIMITS |
|----------|--|-------------------------------------|---|-------------------------|-------------------------|--|
| A | <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> Primary/Non-Contributory <input checked="" type="checkbox"/> Separation of Insured GENL AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC OTHER: | <input checked="" type="checkbox"/> | TB2-C81-004095-113 XCU Coverage Included | 9/1/2023 | 9/1/2024 | EACH OCCURRENCE \$2,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$300,000 MED EXP (Any one person) \$50,000 PERSONAL & ADV INJURY \$2,000,000 GENERAL AGGREGATE \$10,000,000 PRODUCTS - COM/OP AGG \$10,000,000 \$ |
| A | AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> NON-OWNED AUTOS ONLY <input type="checkbox"/> AUTOS ONLY | <input checked="" type="checkbox"/> | AS2-C81-004095-123 AS2-C81-054502-523 Physical Damage only: Comprehensive Ded \$10,000 Collision Ded \$10,000 | 9/1/2023 | 9/1/2024 | COMBINED SINGLE LIMIT (Ea accident) \$2,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$ |
| A | <input type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED RETENTION \$ | <input checked="" type="checkbox"/> | TL2-681-054523-923 (General Liability) | 9/1/2023 | 9/1/2024 | EACH OCCURRENCE \$1,000,000 AGGREGATE \$1,000,000 Products/Completed Ops \$1,000,000 |
| B | WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below | Y/N | WA7-C8D-004095-023 All except OH, ND, WA, WY WC7-C81-004095-013 WI, MN | 9/1/2023 | 9/1/2024 | <input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$1,000,000 E.L. DISEASE - EA EMPLOYEE \$1,000,000 E.L. DISEASE - POLICY LIMIT \$1,000,000 |
| A | Excess Liability - Auto Liability | <input checked="" type="checkbox"/> | TL2-681-054653-443 (Auto) | 9/1/2023 | 9/1/2024 | Each Occurrence \$1,000,000 |

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

RE: Statewide X-A005(330), 44070.
 State of New Hampshire - Department of Transportation is listed as additional insured with regards to the general liability, automobile liability, and excess liability policies, where required by written contract. The excess liability policy follows form.

| | |
|---|---|
| CERTIFICATE HOLDER State of New Hampshire-DOT P.O. Box 483 Concord NH 03302 | CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. |
| | AUTHORIZED REPRESENTATIVE Valerie Reece |

© 1988-2015 ACORD CORPORATION. All rights reserved.

OWNERS AND CONTRACTORS PROTECTIVE
LIABILITY DECLARATIONS



Issued by Liberty Mutual Fire Insurance Company

| | | | |
|----------------|--------------------|----------------|-------------|
| Policy Number | TF2-681-054695-434 | Issuing Office | Suwanee, GA |
| Renewal of | NEW | Issue Date | 02/21/2024 |
| Account Number | 8-036771 | Sub Account | 0000 |

| | |
|-----------------------------------|-----------|
| Named Insured and Mailing Address | Franchise |
| State of New Hampshire - D.O.T. | |
| PO Box 483 | |
| Concord, NH 03302 | |

Form of Business Other

Policy Period: The policy period is from 03/01/2024 to 03/01/2025 12:01 A.M. standard time at the Insured's mailing address.

Designated Contractor: Pike Industries, Inc.

Mailing Address: 3 Eastgate Park Road
Belmont, NH 03220

Location of Coverage Operations: Statewide X-A005(330), 44070 This project is part of the Tier 2 Federal Resurfacing Program and involves 5 sections of roadways throughout 7 towns in maintenance District 3 (NH)

In return for the payment of the premium, and subject to all the terms of this policy, we agree with you to provide the insurance as stated in this policy.

LIMITS OF INSURANCE

| | |
|-----------------------|--------------|
| Each Occurrence Limit | \$ 2,000,000 |
| Aggregate Limit | \$ 3,000,000 |

SCHEDULE

The declarations are completed on the accompanying "Declarations Extension Schedule(s)".

| | |
|---|----------|
| Owners and Contractors Protective Liability Coverage Part Premium | \$ 1,500 |
| Endorsement Premium | \$ |
| Total Estimated Premium | \$ 1,500 |
| Other Charges(s) | \$ |

Policywriting Minimum Premium \$

Forms Applicable: See Attached Inventory

Producer 0002 008060
MARSH USA INC
3560 LENOX RD NE STE 2400
ATLANTA, GA 30326-4266

Countersigned By:

Authorized Representative