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State of New Hampshire
DEPARTMENT OF ADMINISTRATIVE SERVICES

26 Capitol Street - Room 100
Concord, New Hampshire 03301
(60S) 271-3201 Office@dfts nh frnv

j(s>\

Catherine A Keane
Charles M. Arlinghaus Deputy Commissioner

Commissioner

Sheri L. Rockburn

Assistant Commissioner

May 1,2024
His Excellency, Governor Christopher T. Suniinu

and the Honorable Council

State House '

Concord, New Hampshire 03301

REQUESTED ACTION

Authorize the Department of Administrative Services to enter into a contract with CDS
Unlimited LLC (VC#422357), Bennington, NH, in an amount up to and'not to exceed
$78,995.00 for electricial panel removal and installation services at the State Office Park Thayer
Building effective upon Governor and Executive Council approval through October. 31, 2024.
Funding is 100% Capital Funds.

Funds are available in the following account for Fiscal Years 2024 and 2025, with the
authority to adjust encumbrances between fiscal years within the price limitation through the
Budget Office, if needed and justified.

010-014-014-140030-71910000-Thayer Building FY2024 FY 2025

034-500162 Capital Projects $39,497.50 $39,497.50

EXPLANATION

At the request of the Division of Plant and Property (DPP), the Department of
Administrative Services (DAS), through the Bureau of Purchase and Property (BoPP), issued
request for bid (RFB) 2870-24 on January 22, 2024, for Electrical Panel Removal and.
Installation Services, with responses due on February 12, 2024. The Department of Public
Works (DPW) provided a bid waiver for DPP and DAS to proceed with this bid request. This
bid reached fiffy-one (51) vendors through the'NIGP registry with an additional eighteen (18)
directly sourced^ Four vendors provided bid responses, with three being compliant. CDS
Unlimited LLC provided the low-cost bid.

This contract reflects a single agency service contract with a requested price limitation up
to and not to exceed $78,995.00 to remove the existing and install a new panelboard at the
Thayer Building located at the State Office Park complex in Concord, NH. The price limitation
includes a vendor allowance amount of $5,000.00 for any unforeseen issues. Vendor has



His Excellency, Obveraor Christopher T. Sununu
and the Honorable Council
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submitted all required and certified payment and performance bond paperwork. The payment
and performance bond is certified at $78,995.00 or 100% of the prpject cost!

Contract fmancials

Vendor project bid amount $73,995.00
Vendor project allowance $5,000.00
Requested project price limitation $78,995.00

Payment and performance bond certification $78,995.00

Based on the foregoing, I am respectfully recommending approval of the contract with
CDS Unlimited, LLC.

I

Respectfully submitted,

Charles M. Arlihghaus
Commissioner ,

TOD ACCESS: RELAY NH 1-800-735-2964



Division of Procuremeni Support Services

Bureau of Purchase Property

Bid Summary

Gary S. Lunetta

•Direoitir

(603)271-220!

Bid Description
Electrical Panel Removal

and Installation
Agency Division of Plant and Property

Bid U 2870-24 RO'^ N/A

Agent Name Ryan Fuller Bid Closing February l2, 2024 at lOiOOAM (EST)

Indicates Aw-arU; 1 1

•  ̂ ' IT*"' ̂
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' r' .

.  -ir.-.-V-' .'.3
_,Pfoducf Deiscrlption •;

CDS Unlimited-LLC ' rCeraid A. Laflamme In'c ' .•
. ,fKOBO Utility Construction

.  ■ ■ Goro -U-. -t.

{  '"•Si
/v7'yCotitrivance*Electric'aL-c.'^';

linitCost-
Kxtcndcd'

Cost' -
),• -Unit Cost kxt'ehded Cost' Unit Cost

.  '• \.v
Extende'd Cost- -■ Uiiit^Cost.v-'^ Eitciided'-'

•'-■5; Cost- * -

1 l-!Icctricul I'ancI Removal and Insiallulion • $78,995-00 $78,995.00 $92,900.00 $92,900.00 5199,500.00 $199,500,00 Non-Compliant

Total $78,995.00 $92,900.00 $199,500.00 1

c -• • Recommendation Summary- . . ..A;" j:* i '/•'> V" => '
Number of Solicitations Received 4

Number of Sourced bidders 18

Nuinber of NIGP Vendors Sourced 51

Number of non-responsive bidders 65

D&B Report Attached Yes

Method of Payment (P-card/ACH) ACH

FOB Delivered Yes

Special Division of Plant and Property (DPP) contacted Department of Administrative Services (DAS) to place bid for Electrical Panel Removal and
Notes; Installation services for the Thayer Building, State Ofl'ice Comple.v in Concord, NH. The Department of Public Works (DPW) executed a waiver

authorizing DPP and DAS to place a bid for requested services. DAS through Bureau of Purchase and Property (BoPP) issued RFB 2870-24 on
January 22, 2024 with a closing date of February 12, 2024. Si.xty-nine (69) vendors were sourced directly and through NIGP; three vendors
provided compliant responses. CDS Unlimited LLC provided the low-cost compliant bid for the project at $78,995.00. Recommend contracting
with CDS Unlimited LLC to provide project services.
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FORM NUMBER P-37 (version 2/23/202'3)

Notice: This agreement and all of its attachments shall become public upon submission to Governor and
Executive Council for approval. .Any information that is private, confidential or proprieiarj' must
be clearly identified to the agency and agreed to in writing prior to signing the contract.

AGREEMENT

The Slate of New Hampshire and the Contractor herebs mutually agree as follows:

GENERAL PROVISIONS

I. IDENTIFICATION.

l.l State .Agency Name

Department of .Administrative Services
Bureau of Purchase and Property

1.2 Slate Agency .Address

25 Capitol Street. Room 102
Concord. NH 03301

1.3 Contractor Name

CDS Unlimited LLC

1.4 Contractor .Address

279 Bible Hill Road

Bennington. NH 03442

1.5 Contractor Phone

Number

603-714-5974

1 ,6 .Account Unit and Class

OtO-014-014-140030-

71910000-034-500162

1.7. Completion Date

October 31. 2024

1.8 Price Limitation

$78,995.00

1.9 Contracting Officer for State .Agency
Ryan Fuller

I .IO State .Agency Telephone Number
603-27lr3350

l.l l Contractor Signature

Jordan Widger Dnte: 02.27.24

1.12 Name and Title of Contractor Signaiorx

Jordan Widger. Owner

1.13 State .Agency Signature

Ci— 3j^ , 1
1.14 Nante and Title of State .Agency Signatory

Charles .VI. .Arlinghaus. Commissioner

1.15 .Approval by the N.H. Department of .Administration. Division of Personnel (ifcif^^Hcuhk)

Bv: Director. On:

1.16 .Approval by (he .Attorney General (Form. Substance and E.\ecution) (i/applivuhle)
1

By: On: .March 29. 2024

1.17 .Approval by the Governor and Executive Council (ifupplkohlm

G&C Item number: • G&C Meeting Date:
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'2. SERVICES TO BE PERFORMED. The Stale of New
Hampshire, acting through the agency identified in block 1.1
("State"), engages contractor identified in block 1.3 ("Contractor")
to perform, and the Contractor shall perform, the work or sale of
goods, or both, identified and more particularly described in the
attached EXHIBIT B which is incorporated herein by reference
("Services").

3. EFFECTIVE DATE/COMPLETION OF SERVICES.
3.1 Notwithstanding any provision of this Agreement to the
contrary, and subject to the approval, of the Governor and
Ex'ecutive Council of the Stale of New Hampshire, if applicable,
this Agreement, and all obligations of the parties hercunder, shall
become effective on the date the Governor and E.xecutive Council
approve this Agreement, unless no such approval is required, in
which case the Agreement shall become effective on the date the
Agreement is signed by the State Agency as shown in block 1.13
("Effective Date").
3.2 If the Contractor commences the Services prior to the Effective
Date, all Services performed by the Contractor prior to the
Effective Date shall be performed at the sole risk of the Contractor,
and in the event that this Agreement does not become effective, the
State shall have no liability to the Contractor, including without
limitation, any obligation to pay the Contractor for any costs
incurred or Services performed.
3.3 Contractor must complete all Services by the Completion Date
specified in block 1.7.

4. CONDITIONAL NATURE OF AGREEMENT.

Not\vithstanding any provision of this Agreement to the contrary,
all obligations of the State hereunder, including, without limitation,
the continuance of payments hereunder, are contingent upon the
availability and continued appropriation of funds. In no event shall
the State be liable for any payments hereunder in e.xcess of such
available appropriated funds. In the event of a reduction or
terminationi of appropriated funds by any slate or federal legislative
or e.xecutive action that reduces, eliminates or otherwise modifies
the appropriation or availability of funding for this .Agreement and
the Scope for Services provided in EXHIBIT B, in whole or in part,
the State shall have the right to withhold payment until such funds
become available, if ever, and shall, have the right to reduce or
terminate the Services under this Agreement immediately upon
giving the Contractor notice of such reduction or termination. The
State shall not be required to transfer funds from any other account
or source to the Account identified in block 1.6 in the event funds
in that Account are reduced or unavailable.

5. CONTRACT PRICE/PRICE LIMITATION/ PAYMENT.
5.1 The contract price, method of payment, and terms of payment
are identified and more particularly described in EXHIBIT C
which is incorporated herein by reference.
5.2 Notwithstanding any provision in this Agreement to the
contrarv, and notwithstanding une.xpected circumstances, in no
event shall the total of all payments authorized; or actually made
hereunder. e.xceed the Price Limitation set forth in block 1.8. The
payment by the State of the contract price, shall be the only and the
complete reimbursement to the Contractor for all e.xpenses, of
whatever nature incurred by the Contractor in the performance

hereof, arid shall be the only and the complete compensation to the
Contractor for the Services.

5.3 The State reserves the right to offset from any amounts
otherwise payable to the Contractor under this Agreement those
liquidated amounts required or permitted by N.H. RSA 80:7
through RSA 80:7-c or any other provision of law.
5.4 The State's liabilic>' under this Agreement shall be limited to
monetary damages not to exceed the total fees paid. The Contractor
agrees that it has an adequate remedy at law for any breach of this
Agreement by the State and hereby waives any right to specific
performance or other equitable remedies against the State.

6. COMPLIANCE BY CONTRACTOR WITH LAWS AND
REGULATIONS/EQUAL EMPLOYMENT
OPPORTUNITY.

6.1 In connection with the performance of the Services, the
Contractor shall comply with all applicable statutes, laws,
regulations, and orders of federal, state, county or municipal
authorities which impose any obligation .or duty upon the
Contractor, including, but not limited to, civil rights and equal
employment opportunity laws and the Governor's order on Respect
and Civility in the Workplace, E.xecutive order 2020-01. In
addition, if this Agreement is funded in any part by monies of the
United States, the Contractor shall comply with all federal
e.xecutive orders, rules, regulations, and statutes, and with any
rules, regulations and guidelines as the State or the United States
issue to implement these regulations. The Contractor shall also
comply with all applicable intellectual propen>' laws.
6.2 During the term of this Agreement, the Contractor shall not
discriminate against employees or applicants for employment
because of age, sex, se.xual orientation, race, color, marital status,
physical or mental disability, religious creed, national origin,
gender identity, or gender expression, and will take affirmative
action to prevent such discrimination, unless exempt by state or
federal law. The Contractor shall ensure any subcontractors

comply with these nondiscrimination requirements.
6.3 No payments or transfers of value by Contractor or its
representatives in connection with this Agreement have or shall be
made which have the purpose or effect of public or commercial
briber)', or acceptance of or acquiescence in extortion, kickbacks,
or other unlawful or improper means of obtaining business.
6.4. The Contractor agrees to permit the State or United States
access to any of the Contractor's books, records and accounts for
the purpose of ascertaining compliance with this Agreement and
all rules, regulations and orders pertaining to the covenants, terms
and conditions of this Agreement.

7. PERSONNEL.

7.1 The"Contractor shall at its own expense provide all personnel
necessary to perform the Services. The Contractor warrants that all
personnel engaged in the Services shall be qualified to perform the
Services, and shall be properly licensed and otherwise authorized
to do so under all applicable laws.

7.2 The Contracting OfTlcer specified in block 1.9, or any
successor, shall be the State's point of contact pertaining to this
Agreement.
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8. EVENT OF DEFAULT/REMEDIES.

8.1 Any one or more of ihe following acts or omissions of the
Contractor shall constitute an event of default hereunder ("Event
of Default");

8.1.1 failure to perform the Services satisfactorily or on schedule;
8.1.2 failure to submit any report required hereunder; and/or
8.1.3 failure to perform any other covenant, term or condition of
this Agreement.
8.2 Upon the occurrence of any Event of Default, the State may
take any one, or more, or all, ofthe following actions:
8.2.1 give the Contractor a written notice specifying the Event of
Default and requiring it to be remedied within, in the absence of a
greater or lesser specification of time, thirty' (30) calendar days
from the date of the notice; and if the Event of Default is not timely
cured, terminate this Agreement, effective two (2) calendar days
after giving the Contractor notice of termination;
8.2.2 give the Contractor a written notice specifying the Event of
Default and suspending all payments ..to be made under this
Agreement and ordering that the portion of the contract price which
would otherwise accrue to the Contractor during the period from
the date of such notice until such time as the State determines that

the Contractor has cured the Event of Default shall never be paid
to the Contractor;
8.2.3 give the Contractor a written notice specifying the Event of
Default and set off against any other obligations the State may owe
to the Contractor any damages the State suffers by reason of any
Event of Default; and/or
8.2.4 give the Contractor a written notice specifying the Event of
Default, treat the Agreement as breached, terminate the Agreement
and pursue any of its remedies at law or in equity, or both.

9. TERMINATION.

9.1 Notwithstanding paragraph 8, the State may. at its sole
discretion, terminate the Agreement for any reason, in whole or in
pan, by thirty (30) calendar days written notice to the Contractor
that the State is e.xercising its option to terminate the Agreement.
9.2 In the event of an early termination of this Agreement for any
reason other than the completion of the Services, the Contractor
shall, at the State's discretion, deliver to the Contracting Officer,
not later than fifteen (15) calendar days after the date of
termination, a report ("Termination Report") describing in detail
all Services performed, and the contract price earned, to and
including the date of termination. In addition, at the State's
discretion, the Contractor shall, within fifteen (15) calendar days
of notice of early termination, develop and submit to the Slate a
transition plan for Services under the Agreement.

10. PROPERTY OWNERSHIP/DISCLOSURE.

10.1 As used in this Agreement, the word "Propert>'" shall mean
all data, information and things developed or obtained during the
performance of, or acquired or developed by reason of, this
Agreement, including, but not limited to, all studies, reports, files,
formulae, surveys, . maps, charts, sound recordings, video
recordings, pictorial reproductions, drawings, analyses, graphic
representations, computer programs, computer printouts, notes,
letters, memoranda, papers, and documents, all whether finished or
unfinished.

10.2 All data and any Property which has been received from the
State, or purchased with funds provided for that purpose under this
Agreement, shall be the property of the State, and shall be returned
to the State upon demand or upon termination of this Agreement
for any reason.
10.3 Disclosure of data, information and other records shall be
governed by N.H. RSA chapter 91 -A and/or other applicable law.
Disclosure requires prior written approval of the State.

11. CONTRACTOR'S RELATION TO THE STATE. In the
performance of this Agreement the Contractor is in all respects an
independent contractor, and is neither an agent nor an employee of
the Stale. Neither the Contractor nor any of its officers, employees,
agents or members shall have authority to bind the State or receive
any benefits, workers' compensation or other emoluments
provided by the State to its employees.

12. ASSIGNMENT/DELEGATION/SUBCONTRACTS.

12.1 Contractor shall provide the State written notice at least fifteen
(15) calendar days before any proposed assignment, delegation, or
other transfer of any interest in this Agreement. No such

assignment, delegation, or other transfer shall be effective without
the written consent of the State.

12.2 For purposes of paragraph 12, a Change of Control shall
constitute assignment. "Change of Control" means (a) merger,
consolidation, or a transaction or series of related transactions in
which a third party, together with its affiliates, becomes the direct
or indirect owner of fifty percent (50%) or more of the voting
shares or similar equity interests, or combined voting power of the
Contractor, or (b) the sale of all or substantially all of the assets of
the Contractor.

12.3 None of the Services shall be subcontracted by the Contractor
without prior written notice and consent of the State.
12.4 The State is entitled to copies of all subcontracts and
assignment agreements and shall not be bound by any provisions
contained in a subcontract or an assignment agreement to which it
is not a part\'.

13. INDEMNIFICATION. The Contractor shall indemnify,
defend, and hold harmless the State, its officers, and employees
from and against all actions, claims, damages, demands,
judgments, fines, liabilities, losses, and other e.xpenses. including,
without limitation, reasonable attorneys' fees, arising out of or
relating to this Agreement directly or indirectly arising from death,
personal injury, property damage, intellectual property
infringement, or other claims asserted against the State, its officers,
or employees caused by the acts or omissions of negligence,
reckless or willful misconduct, or fraud by the Contractor, its
employees, agents, or subcontractors. The State shall not be liable
for any costs incurred by the Contractor arising under this
paragraph 13. Notwithstanding the foregoing, nothing herein
contained shall be deemed to constitute a waiver of the State's

sovereign immunity, which immunity is hereby reserved to the
State. This covenant in paragraph 13 shall survive the termination
of this Agreement.
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14. INSURANCE.

14.1 The Contractor. shall, at its sole expense, obtain and
continuously maintain in force, and shall require any subcontractor
or assignee to obtain and maintain in force, the following
insurance:

14.1.1 commercial general liability insurance against all claims of
bodily injury, death or property damage, in amounts of not less than
SI,000,000 per occurrence and S2,000,000 aggregate or excess;
and

14.1.2 special cause of loss coverage form covering all Property
subject to subparagraph 10.2 herein, in an amount not less than
80% of the whole replacement value of the Property.
14.2 The policies described in subparagraph 14.1 herein shall be on
policy forms and endorsements approved for use in the State of
New Hampshire by the N.H. Department of Insurance, and issued
by. insurers licensed in the State of New Hampshire.
14.3 The Contractor shall furnish to the Contracting Officer
identified in block 1.9, or any" successor, a certificate(s) of
insurance for all insurance required under this Agreement. At the
request of the Contracting Officer, or any successor, the Contractor
shall provide certificate(s) of insurance for all renewal(s) of
insurance required under this Agreement. The certificate(s) of
insurance and any renewals thereof shall be attached and are
incorporated herein by reference.

15. WORKERS' COMPENS.ATION.

15.1 By signing this agreement, the Contractor agrees, certifies and
warrants that the Contractor is in compliance with or exempt from,
the requirements of N.H. RSA chapter 281-A {"i^Vorkers'
Compensation ").
15.2 To the e.xtent the Contractor is subject to the requirements of
N.H. RSA chapter 281-A, Contractor shall maintain, and require
any subcontractor or assignee to secure and maintain, payment of
Workers' Compensation in connection with activities which the
person proposes to undertake pursuant to this Agreement. The
Contractor shall furnish the Contracting Officer identified in block
1.9, or any successor, proof of Workers' Compensation in the
manner described in N.H. RSA chapter 281 -A and any applicable
renewal(s) thereof, which shall be attached and are incorporated
herein by reference. The State shall not be responsible for payment
of any Workers' Compensation premiums or for any other claim or
benefit for Contractor, or any subcontractor or employee of
Contractor, which might arise under applicable State of New
Hampshire Workers' Compensation laws in connection with the
performance of the Services under this Agreement.

16. WAIVER OF BREACH. A State's failure to enforce its rights
with respect to any single or continuing breach of this Agreement
shall not act as a waiver of the right of the State to later enforce any
such rights or to enforce any other or any subsequent breach.

17. NOTICE. Any notice by a party hereto to the other party shall
be deemed to have been duly delivered or given at the time of
mailing by certified mail, postage prepaid, in a United States Post
OfTice addressed to the parties at the addresses given in blocks 1.2
and 1.4. herein.

18. AMENDMEi^T. This Agreement may be amended, waived or
discharged only by an instrument in writing signed by the parties
hereto and only after approval of such ^endment, waiver or
discharge by the Governor and Executive Council of the State of
New Hampshire unless no such approval is required under the
circumstances pursuant to State law, rule or policy.

19. CHOICE OF LAW AND FORUM.

19.1 This Agreement shall be governed, interpreted, and construed
in accordance with the laws of the State of New Hampshire except
where the Federal supremacy clause requires otherwise. The
wording used in this Agreement is the wording chosen by the
parties to express their mutual intent, and no aile of construction
shall be applied against or in favor of any party.
19.2 Any actions arising out of this Agreement, including the
breach or alleged breach thereof, may not be submitted to binding
arbitration, but must, instead, be brought and maintained in the
Merrimack County Superior Court of New Hampshire which shall
have exclusive jurisdiction thereof.

20. CONFLICTING TERMS. In the event of a conflict between
the terms of this P-37 form (as modified in EXHIBIT A) and any
other portion of this Agreement including any attachments thereto,
the terms of the P-37 (as modified in EXHIBIT A) shall control.

21. THIRD P.ARTIES. This Agreement is being entered into for
the sole benefit of the parties hereto, and nothing herein, express or
implied, is intended to or will confer any legal or equitable right,
benefit, or remedy of any nature upon any other person.

22. HEADINGS. The headings throughout the Agreement are for
reference purposes only, and the words contained therein shall in
no way be held to explain, modify, amplify or aid in the
interpretation, construction or meaning of the provisions of this
Agreement.

23. SPECIAL PROVISIONS. Additional or modifying
provisions set forth in the attached EXHIBIT A are incorporated
herein by reference.

24. FURTHER ASSUR.ANCES. The Contractor, along with its
agents and affiliates, shall, at its own cost and expense, execute any
additional documents and take such further actions as may be

reasonably required to cany out the provisions of this Agreement
and give effect to the transactions contemplated hereby.

25. SEVER.ABIL1TV. In the event any of the provisions of this
Agreement are held by a court of competent jurisdiction to be
contrary to any state or federal law. the remaining provisions of
this Agreement will remain in full force and effect.

26. ENTIRE .AGREEMENT. This Agreement, which may be
executed in a number of counterparts, each of which shall be
deemed an original, constitutes the entire agreement and
understanding between the parties, and supersedes all prior
agreements and understandings with respect to the subject matter
hereof.
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i

EXHIBIT A SPECIAL PROVISIONS

There are no special provisions of this contract-
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EXHIBIT B SCOPE OF SERVICES

1. INTRODUCTION:

I .I. CDS Unlimited LLC (hereinafter referred to as the "Contractor") hereby agrees to provide the State of
New Hampshire (hereinafter referred to as the "State"), Department of Administrative Services, with
Electrical Panel Removal and Installation Services in accordance with.the bid. submission in response to
State Request for Bid #2870-24 and as described herein. v

2. CONTRACT DOCUMENTS:

2.1. This Contract consists of the following documents ("Contract Documents"):

1. Stale of New Hampshire Terms and Conditions, General Provisions Form P-37

2. EXHIBIT A Special Provisions

3. EXHIBIT B Scope of Services . , -

4. EXHIBIT C Method of Payment

5. , EXHIBIT D ■ RFB 2870-24

6. EXHIBIT E Contractor's Bid Response

7. ^ EXHIBIT F Thayer Building Electrical Drawings

In the event of any conflict among the terms or provisions of the documents listed above, the following
order of priority shall indicate which documents control: (I), Form Number P-37 as modified by •
EXHIBIT A "Special Provisions, (2) EXHIBIT B "Scope of Services," (3) EXHIBIT C "Method of
Payment," (4) Exhibit D "'RFB 2870-24," (5) EXHIBIT E "Contractor's Bid Response," (6) EXHIBIT F
"Thayer Building Electrical Drawings."

3. TERM OF CONTRACT:

3.1. The term of the contract shall commence April 1, 2024, upon approval of the Governor and Executive >■
Council, whichever is later, through October 31, 2024, a period of approximately six (6) months.

4. PROJECT PLAN:

4. 1. Prior to commencement of any work all substantive deliverables shall be rnulually agreed upon by'the
State and Contractor. The basis of the agreement shall result from submittal of a holistic detailed master
project plan for ail phases of the project to be furnished by the" Contractor within 30 days after receipt of
executed contract.

5. SCOPE OF WORK:

5.1. Part I - General .

5. 1.1. Includes Conditions of the Contract.

5. 1.2. Examine all other sections of the specifications for requirements, which affect the work of this Section,
whether or no such requirements are particularly mentioned herein.

5. 1.3. Coordinate the work of this section with the related work of other trades, if applicable, and coordinate
with such trades to assure the steady progress of all work of this Contract.
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5.1.4. Where the National Electrical Code appears in this specification, it shall be interpreted to mean the
latest edition.

5.1.5. Summary:

5.1.5.1. The work covered by this Section consists of furnishing all labor, materials, equipment, supplies,
devices, electrical apparatus, distribution panel boards, wire and conduit, etc., the installation of the
materials and equipment and the performance of all operations necessary for the installation of a new
distribution panelboard for power distribution at the Thayer Building located in the State Office Park,
97 Pleasant St., Concord, NH, the removal of the existing panel board and its feeder conductors, and
the transfer of existing panel board circuits to the new panel board and/or other modifications to
existing facility electrical power distribution as indicated on the Contract Drawings and/or as
described within the Contract Specifications.

5.1.5.2. This work shall include all costs involved in providing new and/or modifying existing electrical
distribution as indicated and any costs involved with any other special controls for the project.
Without limiting the work required under this specification section, the following is included as
noted:

5.1.5.2.1. Provide all conduit and wire for modified power distribution.

5.1 .5.2.2. Provide new distribution panel board and all associated wiring at Thayer Building.

5.1 .5.2.3. Removal of any existing discontinued exposed conduit and wiring. NOTE: It is planned that the
existing conduits will be reused with necessary modifications for connections to the new panel
board.

5.1.5:2.4. Any and all work required to leave the facility as a fully operable project per the Contract.

5.1 .5.2.5. Obtain and pay for all required permits, inspections, etc.

5.1 .5.2.6. Provide any testing and commissioning for the project.

5.1 .6. Work of Other Sections:

5.1.6.1. There are no other specifications for the electrical materials and installations for this project.

5.1.7. Submittals:

5.1.7.1. Shop Drawings. Within thirty days after award of the Contract, submit shop drawings in accordance
with requirements of the General Conditions and in the manner described therein. Shop drawings
shall indicate specifications section and paragraph requiring equipment indicated. Shop drawings
shall be highlighted to indicate the specific product or products proposed on each page submitted for
review and acceptance.

5.1.7.2. Shop drawings are required on all major pieces of equipment in the following list, but not necessarily
limited thereto: circuit breakers and enclosures; pull, junction, and terminal boxes; distribution panel
boards; conduit, wire, etc.

5. 1 .7.3. Record Drawings. In accordance with requirements of the Supplementary General Conditions, the
Contractor shall furnish and keep on the job at all times one complete set of black line prints of the
electrical work, on which shall be clearly, neatly and accurately noted, promptly as the work
progresses, all architectural and electrical changes, revisions and additions to the work. Wherever
work is installed otherwise than as shown on the Contract Drawings, such changes shall be noted.
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5.1.7.4. The Contractor shall indicate on these prints the daily progress by coloring in the various apparatus
and associated appurtenances as they are installed.

5.1 .8. No approval of requisition for payment for work installed will be given unless supported by record
prints as required above.

5.1.9. At the conclusion of work, prepare record drawings in accordance with the requirements of the General
Conditions.

5.1.10. Operating Instructions and Maintenance Manual; The Contractor shall instruct, to the State's
satisfaction, such persons as the State designates in the proper operation and maintenance of systems
and their parts,

5.1.1 1. Parties indicated above sign affidavits stating that the above instructions were given by the Contractor.

5.1.12. Furnish in accordance with General Conditions operating and maintenance manuals and forward same
to the State Project Manager for transmittal to the State.

5.1.13. The operating instructions shall be specific for each system and shall include copies of posted specific
instructions.

5.1.14. For maintenance purposes, provide shop drawings, parts lists, specifications and manufacturer s
maintenance bulletins for each piece of equipment. Provide name, address and telephone number of
the manufacturer's representative and service company, for each piece of equipment so that service or
spare parts can be readily obtained.

5.1.15. Manufacturers' Data. Within thirty days of award of Contract, the Contractor shall submit for
Engineer's approval a complete list of manufacturers' names of all materials and equipment proposed
for the project.

5.1.16. After approval of the above list, the Contractor shall submit to the Slate Project Manager for
Engineer's approval complete detailed manufacturers' data consisting of bulletins, shop drawings, and
parts lists of the materials and equipment to be furnished, as required.

5. 1 .17. Shop drawings and manufacturers' data submitted must bear the Contractor's stamp stating that the
shop drawings and data have been checked and meet the plans and specifications before being
submitted fo^ Stale Project Manager's/ Engineer's approval, or they will not be considered and will be
returned for resubmission. If the shop drawings and data show proposed variations from the
requirements of the plans and specifications because of standard practice or other reason, specific
mention shall be made of such variations in the letter of transmittal.

5.1.18. The Contractor shall assume the entire cost and responsibility for any changes in the work, which may
be occasioned by approval of materials other than those specified.

5.1.19. Errors, orhissions, and coordination of shop drawings shall be the sole responsibility of the Contractor
• whether or not the shop drawings are approved.

5.1.20. In the event that any specified manufacturer's number has been superseded by a new number since the
writing of this specification, the new manufacturer's number shall be immediately submitted to the
State Project Manager and Engineer for approval. It shall be the responsibility of the Contractor to
notify the State Project Administrator and Engineer of any superseded manufacturers' numbers
mentioned in these specifications.

5.1.21. Oualitv Assurance:

Page 9 of 42
Contractor Initials 4W

Date 02-27-24



5.1.21.1. Applicable Standards, Permits and Codes:

5.1.21.1.1. The installation shall comply with all Codes, Ordinances, and laws applying to electrical
installations in effect in the municipality where the work will be performed and vvith regulations of
any other govemmenta:i body or agency having jurisdiction, including OSKA; with regulations of
the National Electrical Code where such regulations do not conflict with those laws, with the
regulations of the electric utility involved, with the telephone utility, and with ASHRAE Standard
70, as amended.

5.1 .21.1 .2. File all required notices and plans. Obtain and pay for all permits, inspections, licenses, and
certificates required for work under this Section.

5.1.21.1.3. If any portion of the electrical plans or specifications conflict with any laws or ordinances with
regard to type of materials, equipment, or fixtures to be used, the Contractor shall bring it to the
State Project Manager's attention at least seven days before submitting the bid. Otherwise, the
cost of all work necessary to make the installation comply with said laws or ordinances shall be
paid by the Contractor and shall become a part of this Contract.

S. 1.22. Examination of Site and Contract Documents:

5.1.22.1. Before submitting prices or beginning work, thoroughly examine the site and the Contract
Documents.

5.1.22.2. No claim for extra compensation will be recognized if difficulties are encountered which an
examination of site conditions and Contract Documents prior to e.xecuting the Contract would have
revealed.

5.1.23. Drawings:

5.1.23.1. The Contractor shall refer to the electrical drawings and the architectural floor plans and details lor a
full comprehension of the extent and detail of the work to be performed. These drawings are

'  intended to be supplementary to the specifications, and any work indicated, mentioned, or implied in
either is to be considered as specified by both.

5.1.23.2. All work shown on the drawings is intended to be approximately correct to the scale of the drawings,
but figured dimensions and detailed drawings are diagrammatic and are not intended to show every
detail of construction or the exact location of equipment. Where building construction makes it
advisable or necessary to change the location of equipment, the Contractor shall perform such work
without cost to the State on written request of the State Project Manager or the Engineer. Any doubt
as to the intended location of equipment shall be resolyed by the State Project Manager and Engineer
before proceeding with.the installation.

5.1.23.3. The intent is to obtain an electrical installation of all systems, complete in every detail within and
about the building, and with all facilities properly interconnected with power. The Contractor shall
furnish and install all such parts as may be necessary to complete the systems in accordance with the
best trade practice and to the satisfaction of the Engineer and State Project Manager. Upon
completion, the electrical systems and all equipment throughout the structures shall operate properly
and adequately and function as intended.

5.1.24. In any discrepancy between requirements of any Section, betvveen notes on the drawings, between
drawings, between details in the specifications, or between drawings and specifications, that which is
in the best interest of the State shall apply.
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5.1.25. Testing by Contractor: Provide equipment and personnel, including manutacturer's representatives, for
operating test of electrical system.

5.1.26. Changes by Contractor: The contract drawings indicate the extent and schematic arrangement of the
conduit and wiring systems. If changes from the drawings are deemed necessar)' by the Contractor,
submit details of such changes within 30 days of award of Contract. Make no changes without written
authorization of the State Project Manager. Where conduit routings are not indicated, coordinate with
Slate Project Manager and Engineer to ensure no conflicts result from routings selected.

5.1.27. Electrical Reference Symbols:

5.1.27.1. Standard symbols have been employed where such will meet the need. These are augmented and
modified to illustrate as necessary. The chart on the Contract Drawings is intended to illustrate all
symbols and explain the function and installation method of the device represented. When not clear,
or where one has been inadvertently omitted, it shall be the responsibility of the Contractor to obtain
a ruling from the State Project Manager on the intent before proceeding with any work.

5.1.28. Temporary Power:

5.1.28.1. The Contractor shall furnish and install temporary feeders of proper capacity power required for the
project while under construction. Sufficient outlets shall be installed at convenient locations so that
extension cords of not over 50 feet will reach all areas requiring power.

5.1 ;28.2. Any Subcontractors shall furnish their own extension cords and such lamps as may be required for
their work, and shall pay for the cost ofitemporary wiring of construction offices or shanties used by
them and any temporary wiring of a special nature for light and power required other than that
mentioned above. '

5.1.29. See item 5.1.34 Scheduling for requirements during interruptions of power distribution within the
facility that may be required to provide the work of the Contract.

5.1.30. Guarantee:

5.1.30.1. Contractor's guarantee for items furnished covers and includes:

5.1.30.1.1. Faulty or inadequate design

5.1.30.1.2. Improper installation

5.1.30.1.3. Defective workmanship and materials

5.1.30.1.4. Warranties of Manufacture

5.1.30.1.5. Not less than one year

5.1.30.1.6. As specified

5.1.30.1.7. As normally supplied if greater than one year

5.1.31. Definition:

5.1.31.1. Where the word "Owner" appears in this specification it shall mean the Stale of New Hampshire as
represented by its State Project Manager for this project re approvals, etc.

5.1.32. Alterations:
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5.1.32.1. The Contractor shall execute all alterations, additions, removals, relocations, or new work, etc., as
indicated or required to provide a complete installation in accordance with the intent of the drawings
and specifications.

5.1.32.2. Remove all existing equipment to be discontinued and/or relocated as directed by the State Project
Manager/Engineer.

S. 1.32.3. Existing electrical equipment to be discontinued and removed shall remain the property of the
Owner and shall be carefully packed and delivered by the Contractor for onsite storage by the
Owner. Any discontinued and removed electrical equipment items that the Owner specifically
indicates are not wanted by the Owner shall be disposed of in a legal and lawful manner off the
Owner's site by the Contractor.

5.1.32.4. Any existing work disturbed or damaged by the alterations or new work shall be repaired or replaced
to the Engineer's and State Project Manager's satisfaction at no added cost to the Owner by the
Contractor.

5.1.33. Any existing wiring and conduit discontinued under this project shall be completely removed.

5.1.34. Scheduling:

5.1.34.1. The Contractor shalfschedule his work in accordance with contract requirements re any interruption
of electrical or other services and/or the requirements to maintain building areas or spaces available
for the Owner's use during construction.

5.1.34.2. If required to maintain operation's, work may be required to be scheduled when the facility is not
fully utilized. If this occurs this Contractor shall provide a suitable work force to accommodate the
schedule requirements. NOTE: The Contractor should plan that any work that vvill interrupt power
distribution to any part of the building will be required to be performed when the building is not in
use, which will require weekend and/or holiday scheduled work.

5.1.34.3. NOTE: If the Contractor requires power during interruptions of distribution circuits, it will be the
Contractor's responsibility to provide an adequate portable standby generator. The Owner's standby
generator will NOT be made available for the Contractor's use.

5.1.34.4. If the utility service is out of use due to construction the Contractor must minimize the outage time
and coordinate the hours during which the outage will occur with the Owner. If the outage period is
in e.xcess of that the Owner can pemiit, the Contractor shall provide a temporary standby generator
to serve the loads during the outage. NOTE: A total interruption of utility service to the building
should not be required to carry out the work on this project, but all working areas will have
interruptions.

5.1.34.5. This project will require that all work involving outages be scheduled not less than 14 calendar days
prior to the requested outage date, and that acceptance of the desired date and duration of the outages
involved must be approved by the State Project Manager before the outage can be implemented. No
outages will be approved during normal working hours within the building involved, and Owner's
work scheduling will require the Contractor to carry out such work during evening, night, or select
weekend days and hours.

5.1.35. Seismic Design Requirements:

5.1.35.1. The Contractor under this specification section shall be responsible for the engineering, design and
provision of seismic restraint systems for conduits, wireways, and equipment as required by the 1996
or subsequent edition of the BOCA Code (or IBC Code where that code has been adopted by the
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State), section 1610.6.4 and table 1610.6.4(1). This Contractor shall provide mounting hardware and
provisions for mounting of electrical equipment to resist lateral loads created by seismic disturbances.
All mountings shall be designed by a New Hampshire licensed professional engineer specializing in
this field of work. This Contractor shall provide all required seismic restraint for conduits in excess of
2 inches diameter (trade size), distribution panel boards, and other equipment in accordance with the
applicable Code. Provide all required vibration isolation to ensure excessive vibration is not
transmitted from equipment to structures.,

5.1.35.2. All design details, stamped and signed by the engineer licensed to practice professional engineering
in the State of New Hampshire shall be provided for review and approved by the State Project
Manager prior to their integration into the project.

5.1.36. Non-Code Conforming Wiring Systems Not Being Updated:

5.1.36.1. Any non-code conforming existing electrical installations not noted on the drawings will be handled
outside the scope of this project or, if required by the Authority Having Jurisdiction, will be
addressed as change orders.

5.1.37. Hazardous Materials:

5.1.37.1. The;Contractor under this specification section shall review all associated Contract Sections and
Conditions to determine whether his work will encounter hazardous materials (asbestos, lead based
paint, PCB's, etc.) and shall lake all steps to insure his employees are properly trained and equipped
for any work he must provide where such materials are known or found to exist within the existing
facility.

5.1.37.2. The Contractor will not be responsible for the removal of such material by a qualified firm that is
acceptable to the Owner and shall notify the State Project Manager and Engineer if such are
encountered as their work progresses.

5.1.38. Dig Safe (if applicable):

5.1.38.1. The Contractor shall contact Dig Safe with adequate lead time to have all existing underground
utilities located and marked prior to the initiation of any underground excavation. The Contract
Drawings do NOT include all utilities (public utility systems and Owner's systems) that may be
present.

5.1.38.2. The Contractor shall retain a private utility locating service acceptable to the State Project Manager
to assist in this work.

5.1.39. Arc Flash Warning Study and Label Requirements:

5.1.39.1. The Contractor shall insure that all required arc flash labels for the new distribution panelboard are
properly installed. If this requires obtaining an arc flash study, the Contractor shall obtain the study
for this panel in accordance with the below;

5.1.39.2. All new and/or modified electrical equipment including control panels, switchboards, panelboards,
meter socket enclosures, disconnects, etc., must have an Arc-Flash Hazard Analysis (AFHA)
conducted, and shall be field marked to warn qualified personnel of potential electric arc flash
hazards. Warning labels shall be clearly visible and shall be provided in accordance with NEC
1 10.16 and NFPA 70E.
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5.1.39.3. All work shall be performed in strict compliance with all applicable local and state codes. In
addition, all practices shall be in accordance with the latest editions of the National Electrical Code
(NEC) ofthe NFPA, the National Electrical Safety Code, and OSHA.

5.1.39.4. Provide an ANSI Z535.4 compliant (size 4 in. x 6 in.) thermal transfer or equivalent type t\yo color
die cut arc flash label as provided by Dura Label or Brady tor each work location analyzed and
included in this project. Material type shall be suitable for the locations, i.e.: indoor, outdoor,
chemical resistant, etc.

5.1.39.5. If the equipment will be energized prior to the application ot the final labels, provide temporary
labels until the final labels are applied. Temporary labels-do not need to be of the materials specified
above. Temporary labels shall be suitable for the environment (example: 1 10-pound paper or 30-
pound paper in a plastic "page protector"). [Note: label information to meet required criteria outlined
herein for permanent labeling. Once final labels are available, remove temporary labeling and
provide permanent labels as indicated.]

5.1.39.6. The label shall have either an orange header with black lettering and the wording, "WARNING,
ARC FLASH HAZARD", or red header with white lettering and the wording, "DANGER, ARC
FLASH HAZARD". Include the ANSI Safety Symbol in the header as recommended. The Danger
signal wording shall be provided for all incident energy values calculated greater than 40 Cal/ sq.
cm; Warning to be used for all incident energy values calculated less than 40 Cal/ sq. cm. These
labels shall include the.following information:

5.1.39.6.1. Location Designation

5.1.39.6.2. Shock Hazard Information including Nominal Voltage, Limited Approach,
Restricted Approach, and Prohibited Approach.

5.1.39.6.3. Flash protection boundary

5.1.39.6.4. Hazard/Risk category (HRC) including PPE Categor>'

5.1.39.6.5. Incident energy

5.1.39.6.6. Working distance

5.1.39.6.7. Reference actual listing of clothing and glove requirements.

5.1.39.7. Labels shall be machine printed, with no field markings. The size of the lettering is to be in
accordance with ANS1-Z535.4 recommendations for a safe viewing distance of 3 feet minimum
based on favorable viewing conditions and inlormation to be included.

5 I 39 8 Arc Flash labels shall be provided in the following manner and all labels shall be based on
recommended over-burrent device settings. Coordinate the data provided with the Arc Flash Study
results and the ANSE labeling requirements.

5.1.39.9. Quantities outlined below are considered minimum quantities necessary. Provide additional labeling
as may be required by Regulatory or Inspection Agencies at no added cost to the project.

5.1.39.10. For each transformer, 480 and applicable 240 and/or 208-volt panelboard, individually mounted
.circuit breaker and safety disconnect device, one arc flash label shall be provided.

5.1.39.1 1. For each automatic transfer switch, one arc flash label shall be provided.

5.1.39.12. For each low voltage switchboard, one arc flash label shall be provided at the top of each vertical
section (see footnote below).
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5.1.39.13. For each generator connection terminal enclosure with circuit breaker, one arc flash label shall be
provided.

5.1.39.14. Additional arc flash labels to address installations and specific equipment requirements shall be
-  provided on an individual evaluation basis.

5.1.39.15. General Use Safety Labels shall be installed on equipment in coordination with Arc Flash Labels.
The General Use Safety Labels shall warn of-general electrical hazards associated with shock, arc
flash, and explosions, and instruct workers to turn off power prior to work.

5.1.39.16. Footnote: Where switchboard, or switchgear assemblies are dual ted, provide on arc flash label at
each main entrance device or section as well as at any "Tie" device location. For equipment that is
front and rear accessible, provide the same labeling on the rear sections as outlined above).

5.1.39.17. Labels shall be field installed by the Contractor at the conclusion of the project.

5.1.40. Provide written maintenance procedures and guidelines in accordance with NFPA-70E, Latest Edition,
for Owner.

5.1.41. At a minimum, provide,a written report prepared by a Professional Engineer duly licensed to practice in
the "State. The report shall include:

5.1.41.1. Equipment ID

5.1.41.2. Available Fault Current

5.1.41.3. Method and software used in the calculations

5.1.41.4. Any other relevant data used to support the calculations

5.1.41.5. One Line Diagram , " .

5.1.42. NOTE: The required study and label requirements under this Contract are limited to new equipment
and/or equipment modified under this project only and the study does NO P include complete facilities
studies for items that are existing and not changed with work under this project.

Part 2 - Products5.2

5.2

^5.2

5.2

5.2

5.2

5.2

1 . General Requirements:

1.1. All materials, devices, and equipment shall be new.

1.2. Service: Electrical service is 120/208 Volt, three phase, 4 wire, 60 Hertz at this facility.

2. Identifications:

2.1. All materials shall bear UL labels where such have been established for the particular device.

2.2. All devices shall show make, type, serial number (where applicable), voltage, amperage, wattage,
motor ratings, and all other pertinent,data.

5.2.2.3. All wire shall have make, type of insulation, size, and voltage rating clearly marked upon it.

5.2.3. Sleeves/Junction Boxes/Anchors (if anv):'

5.2.3.1. The Contractor shall provide for all sleeves, openings, anchors, supports, conduits, and boxes, and
shall provide same so that they may be built into the job wherever feasible.

5.2.4. Access Panels:
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5.2.4.1. Not applicable 10 this project. r. •.

5.2.5. Conduits:

5.2.5.1. Exterior: " '

5.2.5.1.1. No new permanent exterior installed conduits should be involved for this project.

5.2.5.2. Interior:

5.2.5.2.1. Interior conduits may be rigid galvanized steel, or electrical metallic tubing (EMT).

5.2.5.3. General: . . -

5.2.5.3.1. The use of nonmetallic conduit or raceway is not specified for this project.

5.2.5.3.2. Rigid galvanized conduit shall be manufactured by Wheatland Tube Company or approved equal. It
shall conform to UL 6, ANSI C80.1.

5.2.5.3.3. PVC conduit shall not be used on this project.

5.2.5.3.4. Electrical Metallic Tubing (EMT) shall conform to UL 797, ANSI C80.3

5.2.5.3.5. All terminations of conduits shall have smooth, rounded bushings. All conduit 1" and larger shall
have insulation which may be integral with the bushing connector, or an insulated bushing may be
added.

5.2.5.3.6. All rigid conduit joints shall be threaded. Do not use any type of clamp on fittings.

5.2.5.3.7. For EMT fltings shall conform to UL 518 B and ANSI/ NEMA FBI, steel or malleable iron, only.
Die-cast or pressure- cast zinc alloy fittings or fittings made of "pot metaf' are prohibited.
Couplings and connectors shall be concrete tight and rain tight, with connectors having insulated
throats. Use gland and ring compression type couplings and connectors tor conduits sized 2 and
smaller. Use set screw type couplings with four set screws each for conduits sized larger than 2 .
Set screws shall be of case-hardened steel with hex head and cup point to firmly seat in the wall of
the conduit for positive grounding. Indent type connectors and couplings are prohibited. 4'' is the
largest EMT conduit that may be used on the project.

5.2.5.3.8. Provide expansion/deflection fittings where required by Code. Fittings shall be of same
material/construction as conduit. . ̂

5.2.5.3.9. If any conduits pass between exterior of structures and the interior of structures, the Contractor shall
provide suitable sealing per NEC Article 300, 300.7 (A).

5.2.5.3.10. Provide fireproofing of any penetration of any fire partition, ceiling, or floor in accordance with
Code requirements. ' ' • ' -

5.2.5.3.1 1 . Where new conduits will penetrate existing masonry or stone walls, the new penetrations shall be
made by core drilling of the masonry or stone. The use of vibratory hammers or similar
equipment will not be permitted. The Contractor shall use link-seal fittings on any penetrations of
walls below finished grade. Penetrations made above grade shall be sealed with a suitable foam
sealant, with the proposed material to be processed as a standard shop drawing format prior to

.  installation.

5.2.6. Wire and Cable:

5.2.6.1. All cable and wire shall comply with the latest requirements and specifications of the NFPA and/or
the Insulated Power Cable Engineers Association (IPCEA) and shall be as manufactured by General
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5.2.6.2.

5.2.6.3.

5.2.6.4.

5.2.6.5.

5.2.6.6.

5.2.6.6.

5.2.6.6.

Cable, General Electric, Anaconda, Phelps Dodge, or approval equal, unless otherwise specified or
indicated.

All conductors used in the wiring system shall be soft-drawn copper wire having a conductivity of not
less than 98% of that of pure copper, unless otherwise indicated or specified.' All conductors shall be
stranded. Solid conductors are not acceptable. Aluminum conductors are not permitted.

All wire and cable shall be stamped approximately every two feet to indicate voltage, type,
temperature rating, UL listing, manufacturers'name, size, etc. • .

All underground conductors shall be installed in conduits. All underground conductors shall enter
manholes, enclosures, fixtures, or termination points through a protective conduit sleeve of
appropriate size.

All cable and wire shall be; 600 volt; installed in approved racevyays or conduit; not less than No. 12
AWG (except that No. 14 AWG may be used for control wiring).

Insulation for cable and wire shall be as follows:

I . Interior. Wet or Moist Locations: XHHW-2, TI-IWN-2

2. All intemal vviring to fixtures shall be minimum, No. 14 AWG, silicon rubber insulated (I50®C)
with minimum 300 volt insulation.

5.2.6.7. All branch circuit wiring from panelboards to any outlet or fixture shall be sized such that the
maximum voltage drop at the most remote device does not exceed 5%.

5.2.6.8. The following color codes, as applicable, shall be used for all conductors. The colors must be fast,
fadeless, and capable of withstanding cleaning.

,208/120V (Three Phase)

Phase A Black

Phase B Red

Phase C Blue

Neutral White

Bond Green

5.2.6.9. All circuit wires shall be tagged in cabinets, pull boxes, etc., with I/I6" thick tags securely fastened to
the conductors with a heavy type of linen wrap at time wires are pulled in and tested. Circuit numbers
shall be indicated on the tags. Tags shall not be removed for any reason.

5.2.6.10. At least 8" loops or ends shall be left at each outlet for the installation of devices or fixtures. All
wires in outlet boxes not for the connection to fixtures at that outlet shall be rolled up, connected
together, and taped.

I

5.2.6.1 1 . Wires and cables shall be carefully handled during installation.
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/l5.2.6.12. When a lubricant Is necessary for pulling wires, it must be listed by UL and be of such consistency
that It will leave no obstruction or tackiness that will prevent pulling out old wires or pulling in new
Wires or additional wires. No soap flakes or vegetable soaps will be permitted.

5.2.6.13. Conductors shall be continuous from panelboard to outlet and from outlet to outlet. No splices shall
be made except within junction or outlet boxes. /' '

5.2.6.14. Sphces and taps in wires No. 8 AWGand larger shall be made with crimp-on type connectors
designed for the purpose. All connections between wires at fixtures and boxes shall be made with UL
approved 600 volt pressure connectors equal to ideal "Wire-Nut" or ̂ ^Wing-Nuf' (for general lightine
and receptacles) in dry locations only. & &

5.2.6.15. Type NM, NMC, AC, or similar cables are not acceptable on this project.
5.2.6.16. All conductors and connections shall be free of grounds, shorts and opens.
5.2.7. Outlet Boxes fif anvl: ' -

5.2.7.1. All boxes shall be held to wood surfaces by wood screws. On metal surface, boxes shall be held by
. metal-to-metal screws or by machine bolts.

5.2.7.2. Any boxes shall be installed on buildings as surface mounted and shall be cast metal type with integral
threaded hubs (style similar to Crouse Hinds FS or FD): ̂ ^Bell" stvie bo.xes will not be approved "
Metal shall match the conduit material involved.

0.2.7.3. Outlet bo.xes, if any, installed above accessible ceilings may be sheet metal type of a material that
matches the conduit involved, sized per Code.

5.2.8. Pull and Junction Boxes:

5.2.8.1. Pfovide code sized as required or requested by and coordinated with the Engineer and State Proiect
Manager. Boxes shall be galvanized steel, furnished with screw fastening covers. Where several
feeders or circuits pass through a common pull box, they shall be tagged to clearly indicate their
electrical characteristics, circuit number and panel designation. Where pull boxes are required in '
finished areas, the State Project Manager shall be consulted as to location, style of cover, and finish of
the box. The location shall always be as inconspicuous as possible.

5.2.9. Pulling Cables: ^ ■ ,

5.2.9.1. All raceways are to be equipped with conductors. Swab all conduits before cable is drawn into them.
Any crushed raceways shall be replaced before drawing in cable. Where cable pulling compounds are
required, materials specifically intended for that purpose may be utilized.

5.2.10. Disconnects/Enclosed Circuit Breakers fifanvV

5.2.10.1. Where shown on the Drawings, or whemNEC requiredwhether or not shown, install disconnect
switches appropriate for the application. When serving motors, they shall be motor rated for the
horsepower involved. Those for equipment or physically located outdoors shall be in NEMA 3R
painted steel enclosures, or as otherwise indicated on Contract Drawings. All outdoor disconnect
switches shall be pad-lockable in the ̂ ^0N=' and in the =^OFF'' positions. Switches installed indoors
may be NEMA I enclosed.

5.2.10.2. Switches shall be heavy duty, quick make and break type. They may be non-fused by a solid copper
bar, silver plated, heavy duty for motors over 2 HP unless otherwise indicated on the Contract
Drawings, fhey shall be Square DType HU/or approved equal by Siemens or General Electric.
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5.2.1 1 ■ Overcinrent Protection Motors: . . ' '

5.2.11.1. Not applicable for this project.

5.2.12. Wire Connectors and Devices:

5.2.12.1. All wire joints shall be made with a pressure squeezed connector such as T & G Stakon and Ideal, or
bolted clamp such as made by Dessert. Twist-on type wire nuts are also permitted for general

>  lighting circuits in dry locadons only. Make up to terminals shall be mechanical squeeze connector.
Wherever only a screw connector is available, install a conductor terminal like T & G Stakon spade
or donut and designed for the application and compression set to the conductor.

1

5.2.12.2. Cover all joints made with non-insulated clamp devices with Scotch brand plastic electrical tape.
Type #88 may be used at any joint and shall be used whenever the temperature of joint or the room
is belovy 50°F, In the summer, or when temperature is above 60®F, new type #33 plus may be used.
Triple wrap joints, each wrap having a 50% overlay.

5.2.13. Switches and Plates (if any): ^

5.2.13.1. Provide Hubbell, 20 ampere, 125 volt, commercial specification grade switches, Ivory color, with
matching plates for the enclosure utilized. ^ •

" 5.2.14. Convenience and Other Outlets and Plates.(if any): (

5.2.14.1. Convenience outlets shall be ground fault circuit interrupter type, Hubbell GFR 5352A, 20 amperes,
125 volts, Ivory face color, with matching plates for the enclosure utilized.

5.2.15. Motors:

5.2.15.1. Not applicable for this project.

5.2.16. Secondary Service: ■ • .

5.2.16.1 .' Existing electrical seconda^ service is not being modified at the Thayer Building under this project.

5.2.17. Electrical Service and Distribution System/Stand-By'Power During Modifications

5.2.17.1. There is no planned modification of the electrical service to the Thayer Building under this project.

5.2.17.2. There will be modifications to the^power distribution feeders noted on the Contract Documents under
this project.

5.2.17.3.The Contractor must coordinate all povyer outages during cutovers with the State Project Manager.
Any and alfcutovers have to be scheduled.after working hours, on weekends, or on holidays. This
requirement shall not result in added costs to the Owner.

5.2.17.4. The duration of power interruptions will be limited. The Contractor shall include costs to provide
temporary stand-by power generators during any extended period of power interruption. Such stand
by power units, their connections, and all costs to maintain them in operation during periods when

• utility power will be interrupted in excess of the times permitted by the State Project Manager shall
be included in the Contract.

5.2.17.5. The Owner's standby generator is not to be utilized for construction power use during any outage of
service to the panels associated with the project. , '

5.2.17.6. ReTer also to 5.1.34 Scheduling, this specification section.

5.2.18. Underground Electrical Services and Feeders (Utility or'Generator):
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5.2.18.1. This item is not applicable for this project.

5.2.19. Primary Povver Source:

5.2.19.1. Primary povver to the sites is existing and vvill not be modified by this project.

5.2.20. Metering:

5.2.20.1. The existing electric utility metering is not being modified under this project.

5.2.21. Distribution Panelboard:

5.2.21.1. A new 800 Ampere, multi section, distribution panelboard is part of this project and is to be provided
and installed and commissioned by the Contractor. Design is based on "1 Line" by Square D.

5.2.21.2. Provide panelboard with main breakers or main lugs and branch circuit breakers, according to the
schedules on the drawings or included in specifications.

5.2.21.3. Panelboard shall be provided with a top-mounted main breaker or remote main breaker to panel main
lugs and branch circuit breakers, according to the schedule on the drawings.

5.2.21.4. The general requirements for the panels are shown on the drawings, including'mounting and gutters.
Mount the panels 6'-6" up to top of roughing cabinets unless Contract Dravyings details indicate
oihenvise. Gutters not less than eight inches (8") in section 1 and not less than six inches (6") in
section 2 will be considered meeting specifications. Breaker frame size is shown on the drawings.
Handle ties will NOT be permitted anywhere. Multi-pole breakers shall have common trip and one
handle.

5.2.21.5. All breakers shall be trip free, suitable for switching, and thermal magnetic. All breakers in panels
shall be plug-on style. "Space" means provisions for adding breakers. Breakers or busses shall
contain terminations or tappings designed for these attachments. All points of contact between bus
and sub bus shall be of copper, full tinned or silvered between all contact surfaces. All breakers shall
have a minimum.capacity of 65,000 amperes at 240 volts AC. Higher IC breakers shall be provided
at no added costs to the Owner if the available fault current exceeds this. Provide calculated fault

current to main circuit breaker or main lugs of the new panelboard with shop drawing submittal, or
approval will be delayed.

5.2.21.6. Provide a typewritten tabulation indicating fixture outlets, devices, machines, or apparatus served by
each breaker and their room location. This shall follow coding on the drawings with breakers
numbered from top to bottom. Mount tabulation inside the door in a frame for the purpose, with a
transparent plastic cover. Panelboards shall have "door-in-doqr" covers.

5.2.21.7. For holding breakers in "ON" position, provide the panel with manufacturer's standard devices for
holding breakers on "ON" position. These are to be used, as described, to prohibit switching breakers
unless clip is first removed. These devices shall not interfere with normal breaker tripping on
overload conditions.

5.2.21.8. Panelboard shall be NEMA 1 enclosed where installed within buildings or where installed in
electrical equipment enclosures.

5.2.21.9. Panel shall be manufactured by Square D to insure interchangeability of components. Any
substitution will require Engineer's and State Project Manager's approval.

5.2.21.10. All existing branch circuit breakers in the existing panel being removed by the Contractor shall be
carefully removed and delivered to the facility maintenance department electricians for their possible
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future use. The removed panel enclosure, cover, bussing, and main breaker are to be disposed on by
the Contractor in a legal and lawful manner.

5.2.22. Balancing of Loads/Confirming Phase Rotation:

5.2.22.1. The Contractor shall balance all loads between phases in all panels, etc., around the neutral.
Common neutral wiring is not permitted. Neutral conductors shall be the same size as phase
conductors unless specifically noted otherwise.

5.2.22.2. All circuits shall be distributed among the phases so as to restrict any line imbalance to less than 10%
at any panelboard.

5.2.22.3. After completion of the iristallation, record under full load conditions the current flow in each phase
feeder. Upon request, submit four (4) copies to the Owner giving name and location of each panel,
etc.

5.2.22.4. The Contractor shall check proper phase rotation of the new distribution panel and of each of the
e.visting branch circuits that are rerouted to and connected to the new panel.

5.2.22.5. Circuit numbers assigned to home run devices on the drawings are for purposes of indicating,
individual circuits and are intended to correspond with the circuit numbers in the panels. The
panelboard directory shall designate each circuit and its associated load. If the numbers deviate from
the drawings, the as-built drawings shall reflect this.

5.2.23. Lighting Fixtures:

.5.2.23.1. This is not applicable for this project.

5.2.24. Lamps. Ballasts, and Accessories:

5.2.24.1. This is not applicable for this project.

5.2.25. Fuses ("if anvl:

5.2.25.1. Provide a complete set ol fuses for each fusible svvitch. Time-current characteristic curves of fuses
serving motors or connected in series with circuit breakers or other circuit protective devices shall be
coordinated for proper operation; submit coordination data for approval. Fuses shall have a voltage
rating not less than circuit voltage.

5.2.25.2. Cartridge Fuses, Current-limiting Type (Class R): UL I98E, Class RK-I time-delay type. Associated ■
fuse holders shall be Class R only.

5.2.25.3. Cartridge Fuses, Current-limiting Type (Classes J and L): UL I98C, Class J for 0 to 600 amps and
Class L for 601 to 6000 amps.

5.2.26. Stand-Bv Generator: v

5.2.26.1. There are no modifications to the existing standby generator installation or its automatic transfer
switch under this project. It shall NOT be utilized by the Contractor for construction purposes for this
project.

5.2.27. Nameplates:

5.2.27.1. Provide nameplates for all items of equipment on all swiichgear, controllers, selector switches,
starters, safety switches, pushbutton stations, feeder switches and relay and equipment enclosures.

5.2.27.2. Nameplates shall be black laminated plastic or bakelite, approximately Va" x IVz x 1/16", with four
edges neatly beveled. Lettering shall be engraved, white, with a height of approximately 3/16" x Va".
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5.2.27.3. Where equipment is located indoors and in a dry environment, provide two holes in nameplate and
secure to equipment with non-ferrous screws. Where equipment is located outdoors or in a wet
location, the nameplate shall be secured to the equipment by a weather resistant adhesive and no
holes shall be made in the equipment enclosure for attachment of the nameplate. If adequate space is
not available on item to which nameplate is to be affixed nameplate may be installed adjacent to and
as close to the item as possible, and in a position where it is readily visible.

5.2.27.4. Notations on nameplates shall be exactly the same as corresponding notations that appear on the
drawings. Submit proposed engraving list for approval before obtaining.

5.2.28. Equipment Supports:

5.2.28.1. Provide all structural supports required for proper attachment of all equipment. Wall mounted
equipment may be directly secured to walls with approved anchors.

5.2.28.2. Maintain at least Vi air space betweeri equipment and supporting walls. Groups or arrays of
equipment may be mounted on adequately sized stainless-steel channels, angles, or bars.
Prefabricated stainless steel channels equal to those manufactured by Unistrut or Kindorf are
acceptable. Utilize stainless steel fasteners/hardware with stainless steel channels.

5.2.28.3. Equipment suspended from ceilings shall be supported by adjustable threaded steel rods of adequate
strength. No hangers may be secured to furred or suspended ceilings or attached to or cairied through
duct work.

5.2.29. Underground Pull Boxes:

5.2.29.1. This is not applicable for this project.

5.2.30. Surge Protective Devices:

5.2.30. 1. This is not applicable for this project.

5.2.31 ■ Transformers:

5.2.31.1. This is not applicable for this project.

5.2.32. Automatic Transfer Switches:

5.2.32.1. This is not applicable for this project.

5.2.33. Deliver\^ Storage, and Protection:

5.2.33.1. The Contractor shall be responsible for the work and equipment until finally inspected, tested, and
accepted. Carefully store materials and equipment which are not immediately installed after delivery
to the site. Close open ends of work with temporary covers or plugs during construction to prevent
entry of obstructing material.

5.2.33.2. Each Contractor shall protect work and material of all trades from damage that might be caused by
any work or workers and shall make good a damage thus caused.

5.3. Part 3 - Installation

5.3.1. General:

5.3.1.1. The entire work provided in this specification shall be constructed and finished in every respect in a
workmanlike and substantial manner.
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5.3.1.2. The Contractor shall obtain detailed information from the manufacturer of apparatus as to the proper
method of Installing and connecting same. The Contractor shall also obtain all information from any
Subcontractor and other Contractors that may be necessary to facilitate the work and the completion
of the whole project.

5.3.1.3. Before ins'talling any of the work, the Contractor shall see that it does not interfere with the clearances
required for other facilities.

5.3.1.4. Work installed by the Contractor which interferes with or modifies the design as shown on the
Contract Drawings shall be changed as directed by the Owner and/or Engineer, and all costs
incidental to such changes shall be paid by the Contractor.

5.3.1.5. In any and all cases of discrepancy in figures, plans or specifications the matter shall be immediately
submitted to the Engineer for decision.

5.3.2. Site Visits:

5.3.2.1. The Contractor will be required to visit the site as the work progresses and to carefully investigate the
finished conditions affecting all details of the work and shall arrange such work required to meet such
conditions.

5.3.3. Cutting and Patching:

5.3.3.1. It is the duty of the Contractor to furnish and install all sleeves required in the performance of this
Contract.

5.3.4. Aluminum Conduits:

5.3.4.1. Aluminum conduits shall not be installed.

5.3.5. Interior Conduit Systems:

5.3.5. 1. The Contractor shall coordinate with Engineer and State Project Manager as to locations, sizes and
number of conduit sleeves to be installed through cast concrete.

5.3.5.2. Exposed runs of conduit shall have supports not more than 6' -0" apart and shall be installed with runs
parallel or perpendicular to walls, structural member, or intersections of vertical planes and ceilings
with right angle turns consisting of cast metal fittings or symmetrical bends. Conduit bends and
offsets shall be avoided where possible, but where necessar>', shall.be made with an approved hickey
or conduit bending machine. Conduit which has been crushed or deformed in anyway shall not be
installed. Expansion fittings shall be used to provide for expansion joints. Wooden plugs inserted in
masonry or concrete shall not be used to secure conduits or boxes. Conduits shall be supported on
approved types of stainless-steel wall brackets, ceiling trapeze, straphangers, or pipe straps, secured
by means of toggle bolts in hollow masonry units, expansion bolts in concrete or brick, machine
screws on metal surfaces, and wood screws on wood construction. Provide stainless steel hardware
for stainless steel support systems. Conduit shall be installed in such a manner as to insure against
trouble from the collection of condensation, and all runs of conduit shall be so arranged as to be
devoid of traps vyherever possible. The Contractor shall exercise the necessary precautions to prevent
the lodgment of dirt, trash, or plaster in conduits, fittings, or boxes during the course of installation.
A run of conduit which has become clogged shall be entirely freed of the accumulation or shall be
replaced.
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5.3.5.3. Conduits shall be securely fastened to all sheet metal outlets, junction boxes, pull boxes, and
panelbbards with galvanized locknuts and bushings, care being taken to establish a firm rnechanical
and electrical contact between the box and the conduit.

5.3.5.4. Flexible conduit shall be installed only where necessary to overcome vibration. All flexible conduit
shall be of the liquid-tight type similar to "Sealtite", with proper fittings. Provide minimum 2 ft.
diameter loop.

5.3.5.5. All rigid metallic conduit shall utilize threaded fittings.

5.3.5.6. Pull boxes, junction boxes and cabinet boxes shall be constructed of code gauge galvanized sheet
steel of not less than the minimum size recommended by the National Electrical Code. Boxes shall
be furnished with screw fastened covers. Where pull boxes are used in finished areas, the Owner and
Engineer shall be consulted as to the location, type of cover, and finish of box and cover. Locations
shall be as inconspicuous as possible.

5.3.6. Conductors:

5.3.6.1. A complete system of conductors shall be installed in the raceway system, except where otherwise
noted. Conductors shall be continuous from outlet to outlet, and no splices shall be made except
within outlet or junction boxes. Compression type connectors properly taped shall be utilized for all
splices.

5.3.7. Grounding:

5.3.7.1. Grounding at the Thayer Building is existing and not modified by this project.

5.3.7.2. The conduit system and the neutral conductor of the wiring system are be grounded. The ground
connection between the electrical system neutral and the conduit system exists at the main electrical
service and is not modified by this project.

5.3.7.3. Ground wires shall be grouped and bonded to panel boxes, not to system neutrals. The ground
terminals or receptacles shall be bonded to outlet boxes with #12 A WG bare or green insulated wire,
or other suitable means per the National Electric Code.

5.3.7.4. Where flexible metallic conduit is used, it shall be listed for grounding service.

5.3.7.5. All electrical equipment shall be grounded.

5.3.7.6. Conduit and/or raceway shall not be utilized as the bonding conductor except where existing
distribution circuit wiring presently is so installed, in which case the modified circuits involved shall
continue to utilize the conduit as a ground bond conductor and the Contractor shall include all such
work in his proposal.

5.3.8. Explosion Proof Requirements:

5.3.8.1. If encountered, equipment shall be as required for the environment involved.

5.3.9. Pulling Cables:

5.3.9.1. Cables shall be installed utilizing pulling equipment designed for the types of wireways or conduits
installed. Where lubricating material is required, it shall be a material manufactured for and
designated by UL label as suitable for the types of insulation involved on the conductors. Care shall
be taken during cable pulling not to cause kinks or sharp bends in the conductors. If insulation on
conductors is cut or nicked during pulling, the conductors involved shall be removed and replaced at
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no added cost to the owner. During pulling, the maximum strain applied to the conductors shall not
exceed 50% of the ultimate strength of the conductors.

5.3.10. Examination and Approval Work:

5.3.10.1. No work shall be covered before examination and approval by the State Project Manager or the
Engineer and by all inspectors and authorities having.Jurlsdiction. Replace any imperfect or
condemned work with work conforming to requirements and satisfactory to the Contract
Administrator, without extra cost to the Owner. If work is covered before due inspection and
approval, the Contractor shall pay all costs of uncovering and reinstating work.

5.3. 1 1 . Clean Up and Repair: ..

5.3.1 1 .1. At the completion of the work, the work area shall be left clean. Any damage caused to work of
other trades by electrical installation shall be repaired at the expense of the Contractor.

5.3.12. Guarantee:

5.3.12.1. Attention is directed to provisions of the General Conditions regarding guarantees and warranties for
work under this Contract.

5.3.12.2. Manufacturer shall provide standard guarantees for work under this Section. However, such
guarantees shall be in addition to and not in lieu of all other liabilities, vvhich the manufacturer and
Contractor may have by law or by other provisions of the Contract Documents.

5.3.12.3. All materials, items or equipment and workmanship furnished under this Section shall carry the
standard warranty against all defects in material and workmanship for a period of not less than one
year from the date of final acceptance of the work. Any fault due to defective or improper.material,
equipment, workmanship, or design vvhich may develop within that period shall be made good,
forthwith by and at the expense of the Contractor, including all other damage done to areas,
materials and other systems resulting from this failure.

5.3.12.4. This Contractor shall guarantee that all elements of the systems are of sufTicient capacity to meet the
specified performance requirements as are set forth herein or as indicated.

5.3.12.5. Upon receipt of notice from the State Project Manager of failure of any part of the systems or
equipment during the guarantee period, the affected part or parts shall be replaced by the Contractor.

5.J.12.6. The Contractor shall furnish, before the final payment is made, a written guarantee covering the
above requirements.

6. CONTRACT TERMS AND EXECUTION:

6.1. Coordination and Proiect Conditions:

6.1.1. Comply with the "Underground Utility Damage Prevention System'' per NH RSA 374 Sections 48
through 56 by notification to DIG-SAFE SYSTEM, Inc., of intent to excavate within 100 feet of an
underground utility. Contact DIG-SAFE at I -888-334-7233 (1 -888-DIG-SAFE) or on-line at
http://www.digsafe.com at least seventy-two (72) hours in advance of starting any excavation.
Saturday, Sundays, and legal holidays are not included in the computation of the required seventy-two
(72) hour notice.

6. 1 .2. Maintain proper environmental conditions for installation of all building components and materials.
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6.1.3. Coordinate completion and clean-up of Work of separate sections in preparation for Substantial
Completion. '

6.2. Permits and Fees:

6.2.1. Obtain and pay for all construction licenses, permits, and fees as may be required by law for
construction of State's facility, and pay for all fees and charges, and use of the property other than the
site of the work for storage of materials or other purposes.

6.2.2. Per "Saf-C 8100 State Building Permit System" a Building Permit shall be obtained by the Contractor
from the Office of the State Fire Marshal (SFMO).

6.2.3. The Contractor shall create a Collaborator Profile through the SFMO permitting software MYGOV, if
one is not already created. The Contractor, will need to complete the application for each permit
required and pay all applicable fees. The Agency on the MYGOVvvebsite refers to the Slate of New
Hampshire Division of Fire Safety. The website to create the required profile and file all permit
requests is: https://public.mvgov.us/divisionoffiresafetv nh

6.2.4; Permit applications for the Trades (Mechanical, Mechanical gas, Electrical, Fire Protection, Plumbing
and SWPPP) are 'sub-permits' to the Building Construction Permit and each requires a separate
application and payment. Application for Trade Permits must be submitted through the MYGOV

• electronic permitting system. For direct questions or further assistance, Contractors may contact Phil
Biron at the Slate Fire Marshall's Office at (603) 223-4289 or DOS.FMO.INSPEC@.DOS.NH.GOV.

6.2.5. When applying for a permit Contractor's will need the following;

6.2.5.1. A copy of the Construction Permit Application Form'(open on MYGOV)

6.2.5.2. Contractor Information, Licensing Information and permit fee calculations

6.2.5.3. Design professional information available on the drawing set.

6.2.5.3.1. This information is foiind either on the seal of the architect or engineer of record, or by calling the
design professional.

6.2.6. Fees for all re-inspections shall be paid by the Contractor as stated on the application form.

6.2.7. Along with permits, the State Fire Marshall's Office will issue a list of required inspections through the
MYGOV Portal. All inspections will be maintained in the MYGOV Portal and be through the
Collaborator Profile. Immediately upon receipt of Permits from the Office of the Fire Marshal,
Contractor shall transmit copies to the State Project Manager. Additionally, Contractor shall post all
paid permits at the applicable work site in a conspicuous location prior to beginning work.

6.2.8. All fees for interface with municipal (Town or City) and/or Private Infrastructure (Liberty,
Eversource, etc.) must be applied for and paid for separately from this permit process. The Contractor is
responsible to apply for, obtain and pay for required permits from each municipality and/or Private
company as required, unless noted otherwise in the Construction Documents.

6.3. State Labor Requirements:

6.3. 1 . Pursuant to R.SA 21 -1:80 and RSA 228:4-b, prior to any work being done by an individual contractor,
such contractor, including ALL subcontractors and independent contractors, shall provide a Work
Certificate for Contractors Before Beginning their Work on Public Projects (Work Certificate) to the
State Project Manager. Sample form can be obtained at
httD://das.nh.gov/publicworks/pwdocuments.asp
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6.3.2. The Work Certificate of this Contractor is required to be provided for approval of the Contract. All
required information shall be completed with attached documentation and-shall be returned to the NH
DAS Division of Procurement & Support Services. '

6.3.3. Subcontractors, including main and lower tier, will not be allowed to perform any work until their
Work Certificates have been submitted to the State Project Manager via this Contractor. This
Contractor shall maintain a log of all submitted subcontractor Work Certificates on-site. The log shall
identify all main and lower-tier subcontractors and the status of the Work Certificate submission. This
log shall be reviewed at each Progress Meeting to coordinate scheduled work with required Work
Certificate submissions. An updated log shall be submitted with each Payment Application. This
Contractor shall keep a copy ofall Work Certificates on thejobsite, either in electronic or hardcopy
form.

6.3.4. The Contractor shall obey all applicable Stale and Federal Labor laws.

6.3.5. Pursuant to RSA 21 -1:81-a, the Contractor shall provide to the State Project Manager a list of the names
and addresses of the CEO, CFO, other LLC principals, and each subcontractor to be used in the
performance of the contract. This list shall be provided at the preconstruction meeting. The name and
address of each subcontractor shall be provided on the Subcontractor/Employee Master List (below).

6.3.6. The Contractor shall maintain a Subcontractor/Employee Master List (Master List) of all personnel
performing work on the job site, including.the Contractor's employees, all subcontractors and
subcontractor employees, and all independent contractors. Pursuant to RSA 21-1:81-b, the Master List
shall identify, which entity has hired each subcontractor arid independent contractor and which entity is
providing Workers Compensation coverage for the on-site personnel. The Master List shajl also
confirm that each employee has an OSHA-10 certification as required per RSA 277:5-a.
Subcontractors and independent contractors will not be allowed to perform any work until they have
been correctly identified on the Master List. A sample Master List document, created in Microsoft
Word, can be obtained at http://das.nh.gov/publicworks/pwdocuments.asp. The initial Master List

submission shall be at the preconstruction meeting.

6.3.7. The Master List shall be posted on thejobsite and updated as needed to reflect any new subcontractors
and independent contractors. The Master List shall be reviewed at each Progress Meeting. On a
monthly basis, the Contractor shall provide to the Stale Project Manager a pdf or Microsoft Word Hie
of the Master List, showing-all current subcontracts.

6.3.8. The Contractor shall maintain a daily log-in sheet ofall personnel performing work on thejobsite.
Personnel shall list their name, name of employer, or identify themselves as independent contractors.
No contractor, subcontractor or independent contractor performing work on the job site shall be
allowed on site without first signing the daily log-in sheet. The Contractor shall verify that personnel
listed on the daily log-in sheet are also listed on the Master List. If personnel are not listed on the
Master List, they will not be allowed on site until their employer has certified, in vvriting, that the
employee is covered under Workers Compensation coverage for the appropriate work classification
noted on. the Work Certificate.

6.3.9. The Contractor shall maintain on thejobsite copies of OSHA-10 certificates for all personnel listed on
then the Master List and required per RSA 277:5-a to have an OSHA-10 certificate.

6.3.10. The Contractor shall post six (6) mandatory labor posters in a conspicuous, weather-tight place at the
jobsile:

6.3.10. 1. Protective Legislation Law
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6.3.10.2. Criteria to Establish an Employee or Independent Contractor

6.3.10.3. NH Minimum Wage Law

6.3.10.4,. Whistleblowers Protection Act

6.3.10.5. Workers Right to K.now

6.3.10.6. Equal Pay Law

6.3.10.7. These posters can be found at the NH Dept. of Labor website Mandatory Posters I inspection
Division I NH Department of Labor

6.4. Preconstruction Meeting:

6.4.1. The Sate Project Manager will schedule meeting at the Project site prior to Contractor occupancy.
Attendance is required for the following, unless otherwise waived:

6.4. 1.1. .Contract Administrator

6.4. 1 .2. Clerk of the Works i

6.4.1.3. Using Agency Representative(s)

6.4. i .4. Major Subcontractors

6.4.2. The Contractor will be furnished a ma.ximum of fi ve (5) sets of Specifications and Drawings, free of
charge. Any additional sets required shall be paid for at the cost of reproduction as determined by
State.

6.4.3. The Contractor shall submit and review the following:

6.4.3.1. All required Work Certificate(s) as defined above for the Contractor and all known subcontractors

6.4.3.2. Work Certificate Log

6.4.3.3. Master List of subcontractors and all personnel expected to be on site

6.4.3.4. Daily log-in sheet requirement and format -

6.4.3.5. Contractor shall verify that personnel listed oh log-in sheet are also on Master List

6.4.3.6. OSHA-IO certificates for all on-site personnel required to be certified per RSA 277:5-a

6.4.3.7. The Contractor will verify that all mandatory labor posters are posted in a conspicuous, weather-tight
place, and that submission of list of products, schedule of values,- and progress schedule.

6.5. Progress Meetings:

6.5.1. Progress meetings shall be scheduled and administered throughout progress of the work at regular
intervals. The following are required to attend unless otherwise waived:

6.5.1 . Contract Administrator

6.5.1.2. Clerk of the Works

6.5.1.3. Using Agency Representative(s)

6.5.1.4. Contractor

6.5. 1 .5. Major Subcontractors as required

6.6. Contract Requirements:
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6.6.1. The Contractors and all Subcontractors shall refer to all of the Contract Documents, including those not
specifically showing the work of their specialized trades, and shall perform all work reasonably
inferable from them as being necessary to produce the intended results in compliance with applicable
Federal, State, and Local codes.

6.6.2. All indications or notations which apply to one of a number of similar situations, materials or processes
shall be deemed to apply to all such situations, materials or processes wherever they appear in the
work, except where a contrary result is clearly indicated by the contract documents.

6.6.3. Where codes, standards, requirements, and publications of public and private bodjes are referred to in
the contract documents, such references shall be understood to be to the latest final and complete
revision at the time of receiving Bids unless specifically identified, except where otherwise indicated.

6.6.4. Where no explicit quality or standards for materials or workmanship is established for work, such work
is to be consistent with the best quality workmanship standards of the applicable trade. '

6.6.5. All manufactured articles, materials, and equipment shall be applied, assembled, installed, connected,
erected, tested, cleaned, and conditioned in accordance with the manufacturer's written or printed
directions and instructions, unless specifically indicated otherwise in the contract documents.

6.6.6. The Drawings are made to scale as identified therein, but all working dimensions shall be taken from
the figured dimensions and by actual measurements at the job; in no case by scaling. The Contractor
shall study and compare all of the Drawings and verify all figures before laying out or constructing
work. The Contractor shall be responsible for errors in his/her work that might have been avoided
thereby. Whether or not an error is believed to exist, deviation from the Drawings and the dimensions
given thereon shall be made only after approval in writing from the State Project Manager.

6.6.7. AH Drawings and Specifications and copies thereof are the property of the State and shall not be used
by the Contractor or Subcontractor on other Projects.

6.7. Notice: . . .

6.7.1. Any written notice by either party to the Contract shall be sufficiently given if delivered to or at the last
known business address of the person, partnership or corporation constituting the other party to the
Contract, or to their, or their duly authorized agent, representative, or officer, or when sent by registered
mail to such last known business address. The last known business address shall be that location which

is last provided in writing.

6.7:2. All parties shall provide their most current physical location/address, mailing address, telephone
number, fax number, and, where available, pager nurhber(s), email address(es), and other methods of
contact for all persons associated with the Contract.

6.8. Access to the Work:

6.8.1. fhe Contractor shall provide for access to the work, at all times, for observation and/or inspection by
the State, Consultant, Engineer, and government officials having jurisdiction. The Contractor shall
provide proper facilities for such access and inspection.

6.9. Accident Protection:

6.9. 1. It is a condition of this Contract, and shall be made a condition of each subcontract entered into
pursuant to the Contract, that the"Contractor, any Subcontractors, or Independent Contractors shall not
require any laborer or mechanic employed in the performance of the Contract to work in surroundings
or under working conditions which are unsanitary, hazardous or dangerous to the laborer's health or
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safety as determined by construction safety and health standards of the Occupational Safety and Health
Administration, United States Department of Labor, which standards include, by reference, the
established Federal Safety and Health Regulations for Construction. These standards and regulations
comprise Part 1910 and Part 1926 respectively of Title 29 of the Code of Federal Regulations, as may
be revised from time to time. In the event any revisions in the Code of Federal Regulations are
published, such revisions will be deemed to supersede the appropriate Part 1910 and Part 1926 and be
efrective as of the date set forth in the revised regulation.

6.10. Hazardous Materials:

6.10.1. If any abnormal condition is encountered or exposed that indicates the presenceofa hazardous
material or toxic waste, construction operations shall be immediately suspended in the area and the
Slate Project Manager notified. No further work shall be conducted in the area of the contaminated
material until the site has been investigated and the State has given approval to continue the work In
the area. The Contractor shall fully cooperate with the State and perform any remedial work as
directed. Work shall continue in other areas of the Project unless otherwise directed.

6.1 1. -Progress Cleaning and'Waste Removal:

6.1 1 . Contraci^or shall maintain areas free of waste materials, debris, and rubbish throughout the project, and
ensure the project site is in a clean and orderly condition. Waste materials, debris, and rubbish shall be
collected daily and disposed off-site. Permanent convenience receptacles may be utilized during
construction. ®

6.12. Barriers:

6.12.1. Provide barriers to prevent unauthorized entry to construction areas, to allow for State's use of site, and
to protect existing facilities and adjacent properties from damage from construction operations and
demolition. , . '

6.13. SecLiritv:

6.13.1. Contractor is required to submit criminal record forms for any employee on site. Additionally.
Contractor will maintain log of workers and visitors to the site and make available to State on request.

6.13.2. State will control entranee of persons and vehicles related to State's operations.
6.14. Removal of Utilities. Facilities, and Cnntrnk-

6.14. 1 . The Contractor shall clean, and repair damage caused by installation or use of temporary work. All
permanent facilities associated with the contract shall be restored to their specified, existing, and
original condition as applicable. The State wili provide graphics for required signage at the pre-
construction meeting. o o r

6.15. Submittal Procedures: ^ '

6.15.1. The Contractor shall provide one hard copy of all approved submittals to the Clerk of the Works. At
completion ofthe project the Contactor shall provide two (2) digital copies on USB drives and one (I)
hard copy m the form of a. three-ring binder .with all information from contract document software.

6.15.2. All submittals shall be transmitted with State accepted form. All transmittal forms shall be
sequentially numbered, with revised submittals marked with the original number and sequential
alphabetic suffix. Submittals shall contain the following information:

6.15.2.1. Identified Project •
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6.15.2.2. Contractor . . ' . , '•

6.15.23., Subcontractor and Supplier (as applicable)

6.15.2.4. Pertinent drawing, detail number, and specification section number (as applicable)

6.15.2.5. Contractor's stamp, signature, or initials (certifying review, verification, and approval)

6.15.3. Incomplete items submitted without, the Contractor's stamp, signature, or initials shall be returned
rejected.

6.15.4. All SLibmittals shall be sent to the following individuals:
• Lee Carroll e.lcarroll@ne.rr.c6m

•. Lyn Tripp lvn.m.tripp@das.nh.tJOv

6.15.5. All shop drawings are to be returned to the Contractor from the State Project Manager. Direct return
of shpp drawings"froni Engineer to Contractor is not permitted.

6.15.6. Contractor shall identify variations from contractdocuments and product or system limitations that
may be detrimental to successful performance of completed work.'A'll changes shall be identified
since time of previous submission. Contractor shall distribute copies of reviewed submittals as
appropriate: Any and all submittals not requested will nOt be recognized or processed.

6.15.7. Work shall not begin until submittal items have been approved and returned to the Contractor by the
State Project Manager and Engineer.

6.16. Construction Progress Schedules: >■

6.16. 1 . The Contractor shall submit initial schedules at the Pre-Construction Meeting, and updated schedules
.  , at all subsequent construction meetings. The Contractor shall submit revised progress schedule with

each application for payment. The Contractor shall distribute copies of reviewed schedule to all
subcontractors, suppliers, and other concerned parties. The Contractor shall instruct recipients to
promptly report, in writing, problems anticipated by projections indicated in schedules.

6.17. Subcohtracts: : " .

6. 17. 1. Nothing contained in the Specifications or Drawings shall be construed as creating any contractual
relationship between any subcontractofand the State. The Sections of the Specifications are not
intended to control the Contractor in dividing the work among subcontractors or to limit the work
performed by any trade. The Contractor shall be as fully responsible for the acts and omissions of
subcontractors and of persons employed'by them, as they are for the acts and omissions of persons
directly employed by them. The Contractor shall, without additional e.xpense to the State, utilize the
services of specialty subcontractors, as required to complete the work.

6. 17.2. The State will not undertake efforts to settle or resolve any differences between the Contractor and
subcontractors or between subcontractors. The Contractor shall cause appropriate provisions to be
inserted in all subcontracts relative to the.work to bind subcontractors to the Contractor by the terms of
the General Conditions and other Contract Documents insofar as applicable to the work of
subcontractors and to give the Contractor the same power to terminate any subcontract that the
Contract Administrator may exercise over the Contractor under any provisions of the Contract
Documents. . • -

6.18. Responsibilitv of Contractor to Act in Emergency: , '
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6.18.1. In case of any emergency thai threatens loss or injury of property, and/or safety of life, the Contractor
shall act as the situation may warrant. They shall notify the State Project Manager thereof
immediately thereafter. Any compensation claimed by the Contractor together with substantiating
documents in regard to expense, shall be submitted to the State Project Manager and the amount of
compensation shall be determined by agreement.

6.18.2. In the event the State learns of an emergency that threatens loss or injury of property, and/or safety of
life, the State shall notify the Contractor using the contact information provided in the Contract. The
State may, but shall have no duty to take reasonable steps to mitigate the damage or loss to the
Contractor. In either event, the State shall have no duty to undertake any specific acts and shall have
no liability for actions or inactions taken absent gross negligence.

6.19. Mutual Responsibilitv of Contractors:

6.19.1. If the Contractor or any of their subcontractors or employees causes loss or damage to any separate
Contractor or subcontractor on the work, the Contractor or Subcontractor agrees to settle with such
separate Contractor or Subcontractor by agreement, if they will so settle. If such separate Contractor
or subcontractor sues the Slate because of any loss so sustained, the Contract Administrator shall
notify the Contractor and/or their subcontractors, who shall indemnify and hold harmless the State
against any expenses or judgment arising therefrom.

6.20. Safety:

6.20.1. The Contractor shall, at all times, safely guard the State's property and persons from injury or loss in
connection with this Contract. The Contractor shall, at all times, safely guard and protect their own
work and that of adjacent property from damage. All passageways, guard fences, lights, and other
facilities required for protection by Federal, State or Municipal laws and regulations must be provided
and maintained.

6.21. Supervision:

6.21. 1 . All work shall be done under the observation and inspection of the State Project Manager, Engineer.
Using Agency and/or the Clerk of the Works. The State Project Manager may observe, examine, and
test materials and workmanship at any and all times during manufacture and/or construction, and at .
any and all places where such manufacture and/or construction is carried on. The State Project
Manager shall suspend work that may be subject to damage by climatic conditions.

6.21.2. Prior to final acceptance, the State Project Manager may make an examination of work already
completed that was not specifically called for to receive an inspection prior to covering over, and shall
require removing or tearing out same, the Contractor shall, .upon request, promptly furnish all
necessary facilities, labor, and materials. If such work is found to be defective in any material respect,
due to the fault of the Contractor or their subcontractors, they shall defray-all expenses of such
examination and of satisfactory reconstruction. If, however, such work is found to meet the
requirements of the Contract, the actual cost of labor and material necessarily involved in the
e.xamination and replacement, shall be completed per a Time and Material Alteration Order.

7. PROJECT COMPLETION REQUIREMENTS:

7. 1 . Closeout Procedures:

7.1.1. Submit a signed Substantial Completion Application attesting that the Contract Documents have been
reviewed. Work has been inspected, and that all Work is complete in accordance with Contract
Documents and ready for State Project Manager review. The Substantial Completion Application for
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use by the Contractor can be requested from the State Project Manager. The State Project Manager may
modify this Agreement to accommodate any changes in Work.

7.1 .2. Provide submittals to the State Project Manager as required by the Contract Documents and as required
by authorities havingjurisdiction.

7.1.3. Only after completion of all Punch List items and submission of all items the Contractor shall submit a
Final Application for Payment identifying total adjusted contract sum, previous payments, and sum
remaining due.

7.1 .4. State will occupy all portions of building during construction as specified herein.

7.2. Final Cleaning:

7.2.1. Execute final cleaning prior to final project assessment. Final cleaning includes, but is not limited to,
sweeping all working areas; removing temporary labels, stains, and foreign substances; removing waste,
surplus materials, and rubbish from working areas. Use of proper cleaning agents is authorized.

7.3. Protecting Installed Construction:

7.3.1. Protect all installed work and provide special protection where specified in individual required sections.
Provide temporary and removable protection for installed products. Control activity in immediate work
area to prevent damage.

7.4. Proiect Record Documents:

7.4.1. Maintain on site one set of the following record documents;

7.4. 1 .1. Drawings and specifications

7.4.1 .2. Revisions to the work

7.4.1.3. Shop drawings

7.4.1 .4. Manufacturer's instructions for assembly, installation, and adjusting.

7.4.2. All drawings, specifications, revisions, and shop drawings to be the most current and approved
documents. Ensure entries are complete and accurate, enabling future reference by State. Contractor
shall submit all required documents to the State Project Manager at time of Substantial Completion.

7.5. Operation and Maintenance Data:

7.5.1. Submit data bound in 8-1/2 x 1 1-inch (A4) text pages, three D side ring binders with durable plastic
covers. Prepare binder cover with printed title "OPERATION AND MAINTENANCE
INSTRUCTIONS", title of project, and subject matter of binder when multiple binders are required.
Internally subdivide binder contents with permanent page dividers, logically organized as described
below; with tab titling clearly printed under reinforced laminated plastic tabs.

7.5.2. For all Drawings: provide with reinforced punched binder tab. Bind in with text; fold larger drawings to
size of text pages. Prepare Table of Contents for each volume, with each product or system description
identified, typed on white paper, in three parts as follows:

7.5.2.1. Part I: Directory, listing names, addresses, and telephone numbers of. Engineer, Contractor,
subcontractors, and major equipment suppliers.

7.5.2.2. Part 2: Operation and maintenance instructions, subdivided by specification section. For each
category, identify names, addresses, and telephone numbers of subcontractors and suppliers.
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Additionally, identify the any significant design criteria, parts list for each component, maintenance
instructions for equipment and systems.

7.5.2.3. Part 3: Project documents and certificates, to include Shop Drawings, product data, material
certificates (as applicable), and originals of warranties and bonds (as applicable).

7.6. Manual for Materials and Finishes:

7.6. I.I. Submit two copies of preliminary draft or proposed formats and outlines of contents before start of
Work. The State Project Manager will review draft and return one copy with comments. Manual to
include, but not limited to:

7.6.1.1.1. Applicable product information (to include manufacturer part number and cut sheets as applicable)

7.6.1.1.2. Instructions for care and maintenance

7.6.1.1.3. GHS information (as applicable)

7.6.1.1.4. Reorder information in the case of custom materials (as applicable)

7.6.1.1.5. Additional information (as specified in other contract sections)

7.7. Spare Parts and Maintenance Products:

7.7.1. Furnish spare parts, maintenance, and extra products in quantities specified in individual specification
• sections.

7.7.2. Deliver to Project site and place in location as directed by State; obtain receipt prior to final payment.

7.8.. Product Warranties and Product Bonds:

7.8.1. Obtain warranties and bonds executed in duplicate by responsible subcontractors, suppliers, and .
manufacturers, within ten days after Substantial Completion. All warranties start dates shall be the
Substantial Completion Date. Verify that all documents are in proper form and contain full information.
Submit all documents prior to Final Payment application.

7.9. Guarantee of Work:

7.9.1. E.xcept as otherwise specified, all work shall be guaranteed by the Contractor against defects resulting
from the use of inferior materials, equipment, or workmanship for one (I) year from the Date of
Substantial Completion of the work. If, within any guarantee period, repairs or changes are required in
connection with guaranteed work, which in the opinion of the State Project Manager, is rendered
necessary as a result of the use of.materials, equipment or workmanship which are inferior, defective, or
not in accordance with the terms of the Contract shall, promptly upon receipt of notice from the Contract
Administrator, and at his own expense:

7.9.1.1. Replace in satisfactory condition in every particular, all such guaranteed work, correct all defects
therein.

7.9.1.2. Make good all damage to the building or site, or equipment or contents thereof, which in the opinion
of the State Project Manager, is the result of the use of materials, equipment or workmanship which
are inferior, defective, or not in accordance with the terms of the Contract.

7.9.1.3. Make good any work or material, or the equipment and contents of said building or site disturbed in
fulfilling any such guarantee.

7.9.2. In any case, wherein fulfilling the requirements of the Contract or of any guarantee, embraced in or
required thereby, the Contractor disturbs any work guaranteed under another contract, he shall restore
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such disturbed work to a condition satisfactory to the State Project Manager and guarantee such restored
work to the same extent as it was guaranteed under such other contracts.

7.9.3. If the Contractor, after notice, fails to proceed promptly to comply with the terms of the guarantee, the
State may have the defects corrected and the Contractor and his/her Surety shall be liable for all expense
incurred.

7.9.4. All special guarantees applicable to definite parts of the work that may be stipulated in the Specifications
or other papers forming a part of the Contract shall be subject to the term of this paragraph during the
first year of the life of such special guarantee.

8. ADDITIONAL REQUIREMENTS:

8.1. Any deviation in work hours shall be pre-approved by the State Project Manager. The Stale requires ten-
day advance knowledge of said work schedules to provide security and access to respective work areas.
No premium charges shall be paid for any off-hour work.

8.2. The Contractor shall conduct their work so as to interfere as little as possible with State business. They
shall at their own expense, wherever necessary or required, furnish safety devices, and lake such other
precautions as may be necessary to protect life and property. All electrical equipment must be in
operating condition at the end of every shift.

8.3. The Contractor shall not commence work until a conference is held with each agency, at which
representatives of the Contractor and the State are present. The conference shall be arranged by the
(State.

8.4. The State shall require correction of defective work or damages to any part of a building or its
appurtenances when caused by the Contractor's employees, equipment, or supplies. The Contractor shall
replace in satisfactory condition all defective work and damages rendered thereby or any other damages
incurred. Upon failure of the Contractor to proceed promptly with the necessary corrections, the State
may withhold any amount necessary to correct all defective work or damages from payments to the
Contractor.

8.5. The work staff shall consist of qualified persons completely familiar with the products and equipment
they shall use. The Contracting Officer may require the Contractor to dismiss from the work such
employees as it deems incompetent, careless, insubordinate, or otherwise objectionable, or whose
continued employment on the work is deemed to be contrary to the public interest or inconsistent with
the best interest of security and the State.

8.6. The Contractor shall initiate, maintain, and supervise all safety precautions and programs in connection
with the work. The Contractor shall provide the necessary equipment and comply with all City, State and
or Federal safety regulations.

8.7. The Contractor shall also be aware of laws and regulations relating to hazardous materials that may be
encountered during duct cleaning operations. The health and safety of employees, the general public, and
the potential of damage to the overall environment is possible if hazardous materials are not recognized,
reported, and the appropriate action taken to dispose of, remove from the site, or otherwise contain the
possible contaminants.

8.8. If at any time during the performance of the work required by the Contract, the Contractor finds, or has
reason to suspect, the presence of mold, asbestos, lead paint, or other hazardous materials, in the work
area, the Contractor shall immediately notify the State representative setting forth their observations,
suspicions and requesting instructions. No further work shall be conducted in the area of the
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contaminated material until the site has been investigated and the State has given approval to continue
the work in the area. At the same time, the Contractor shall withdraw all personnel from the potentially
contaminated area. The Contractor shall fully cooperate with the State and perform any remedial work as
directed.

8.9. The Contractor shall give all notices and comply with all applicable laws, ordinances, rules, regulations,
and lawful orders of a public authority bearing on the safety, of personnel or property or their protection
from damage, injury, or loss.

8.10. The Contractor shall provide adequate supervision of their employees to ensure complete and
satisfactory performance of all work in accordance with the terms of the Contract.

8.1 1. The Contractor shall supervise and direct the work, using their best skills and attention. The Contractor
shall be solely responsible for all means, methods, techniques, sequences, and procedures and for
coordinating all portions of the work. All aspects of the project shall be subject to the inspection and
approval of the State. The Contractor guarantees to repair, replace, re-execute, or otherwise correct any
defect in workmanship, material, or the like that fails to conform to the requirements of the State, or that
appear during the progress of the work or within one year of final acceptance by the State. The
Contractor shall supply the State with all warranty information whether it be expressed or implied.

8.12. The Contractor shall perform all the work and furnish all the materials, tools, equipment, and safety
devices necessary to perform in the manner and within the time hereinafter specified. The Contractor
shall complete the entire work to the satisfaction of the State and in accordance with the specifications
herein mentioned, at the price herein agreed upon and fixed, therefore. All the work, and labor furnished
under this Contract, shall be done, and furnished strictly pursuant to, and in conformity with the
specifications described herein, and the direction of the State representatives as given from time to time
during the progress of the work, under ihe-terms of this Contract.

8.13. The Contractor shall adequately secure and protect their own tools, equipment, materials, and supplies.
The State assumes no liability for any damage, theft, or negligent injury to the Contractor's property or
to the property of their employees, agents or approved sub-contractors.

8.14. While on State property the Contractor, its employees, and its sub-contractors shall be subject to the
authority and control of the State, but under no circumstances shall such persons be deemed to be
employees of the State.

8.15. All personnel shall observe all regulations or special restrictions in effect at the State agency location at
which services are to be provided.

8.16. The Contractor's personnel shall be allowed only in areas where services are to be provided. The use
of State telephones by the Contractor, its employees, or its sub-contractors is prohibited.

8.17. If sub-contractors are to be utilized. Contractor shall provide information regarding the proposed sub
contractors including the name of the company, their address, contact person and three references for
clients they are currently servicing. Approval by the State must be received prior to a sub-contractor
starting any work. ,

9. OBLIGATIONS AND LIABILITY OF THE CONTRACTOR:

9.1. The Contractor shall provide all services strictly pursuant to, and in conformity with, the specifications
described in State R.FB #2870-24, as described herein, and under the terms of this Contract.
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9.2. (t is the responsibility of the Contractor to maintain this contract and New Hampshire Vendor
Registration with up-to-date contact information.

9.3. Contract specific contact information (Sales contact, Contractor contract manager, etc.) shall be sent to
the State's Contracting Office listed in Box 1.9 of Form P-37.

9.4. Additionally, all updates i.e., telephone numbers, contact names, email addresses, W9, tax identification
numbers are required to be current through a formal electronic submission to the Bureau of Purchase and
Property at; https://aDps.das.nh.gov/vendorre2istratiQn/fSfmsahgfdnkpzxvwvnzwx4zt5x)Vwelcome.aspx

9.5. The Contractor shall agree to hold the State of NH harmless from liability arising out of injuries or
damage caused while performing this work. The Contractor shall agree that any damage to the building,
materials, equipment, or other property during the performance of the service shall be repaired at its own
expense, to the State's satisfaction.

9.6. Debarment. Suspension. Ineliaibilitv. and Voluntary Exclusion Lower -Tier Covered Transactions:

9.6.1. The Contractor certifies, by signature of this contract, that neither it nor its principals is presently
debarred, suspended, proposed for debarment. declared ineligible, or voluntarily excluded from
participation in this transaction by any Federal Department or Agency.

9.7. Confidentiality & Criminal Record:

9.7.1. If requested by the using agency, the Contractor and its employees, and sub-contractors (if any),
shall be required to sign and submit a Confidential Nature of Department Records Form and a Criminal
Authorization Records Form. These forms shall be submitted to the individual using agency prior to the
start of any work. '
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EXHrBIT C METHOD OF PAYMENT

10. CONTRACT PRICE:

10.1. The Contractor hereby agrees to provide Electrical Panel Removal and installation Services in complete
compliance with the terms and conditions specified in Exhibit B for an amount up to and not to exceed
a price of $78,995.00; this figure shall not be considered a guaranteed or minimum figure; however, it
shall be considered a maximum figure from the effective date through the expiration date as indicated
in Form P-37 Block 1.7.

10.2. The Contractor shall provide the requested Electrical Panel Removal and Installation Services under a
fixed-fee, percentage-based payment arrangement as defined herein.

n. CONTRACT BOND

1 1.1. The Contractor, at the time of the execution of this Contract shall submit a Payment and Performance
Bond in the sum equal to one hundred percent (100%) of the amount of the Contract as required by
RSA 447:16. The Payment and Performance Bond must be written by a company licensed to do
business in New Hampshire at the time the policy is issued. In addition, the company issuing the .
payment and perfonnance bond shall be listed on the current list of "Surety Companies Acceptable on
Federal Bonds" as published by the U.S. Department of the Treasury, Financial Management Services,
Circular Number 570. See Surety Bonds - Circular 570 (treasurv.gov).

1 1 .2. Release of Claims and Final Payment:

1 1 .2.1. The final payment shall not become due until the Contractor delivers a complete release of all claims
arising under and by virtue of this Contract, including clairhs for all subcontractors and suppliers of
either materials or labor, plus a release of the Contract Bond and a statement that all subcontractors
and suppliers have been paid.

1 1 .2.2. Application for Final Payment received from the Contractor will be processed for payment after
project acceptance and final completion unless accompanied by a release of the Contract Bond. This
payment shall be the amount of the Contract, less previous payments. All prior partial payments shall
be subject to correction in the final estimate and payment. -

1 1 .3. Acceptance of Final Payment Constitutes Release:

1 1 .3.1. The acceptance of the Final Payment by the Contractor shall be and shall operate as a release to the
Contractor of all claims and of all liability to the State for all things done or furnished in connection
with this vvork. No payment, however, final or otherwise, shall operate to release the Contractor and its
Sureties from any obligations under this Contract or the Contract Bond. Acceptance of Final Payment
shall not impact any warrantees provided by the Contractor with respect to this project.

12. INVOICE:

12.1. Invoices shall be submitted on a monthly basis to the State Project Manager based on the percentage of
work completed. The Contractor shall submit invoices on AlA forms subject to review and approval
by the State Project Manager. The percentage of vvork completed shall be determined by the State
Project Manager.
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!2.2. The invoice shall be sent to the following address:

Lyn Tripp, Superintendent

State of New Hampshire

Department of Administrative Services

Bureau of Facilities and Asset Management

97 Pleasant Street

Concord, NH 03301

13. PAYMENT:

13.1. Payments shall be made on a monthly basis based on the percentage of work completed. Payments
shall be made within thirty (30) days after receipt of the invoice and acceptance of the corresponding
goods and/or services to the Slate's satisfaction.

13.2. Payments may be made via ACH or P-Card. Use the following link to enroll with the State Treasury for
ACH payments: httDs://www.nh.gov/treasurv.

13.3. Contractor shall be paid within 30 days after receipt of properly documented invoice and acceptance of
the work to the State's satisfaction.
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EXHIBIT DRFB 2870-24

RFB #2870-24 is incorporated here within.
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EXHIBIT E CONTRACTOR'S BID

Contractor's bid is incorporated here within.
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EXHIBrt F THAYER BUILDING ELECTRICAL DRAWINGS

Thayer Building electrical drawings incorporated herein. •
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State of New Hampshire

Department of State

CERTIFICATE

I, David M. Scanlan, Secrclar>' of Siaie of the State of New Hampshire, do hereby certify that CDS UNLIMITED LLC is a New
•i. . *

Hampshire Limited I.iability Company registered to transact business in New Hampshire on April 03. 2020. I further certify that

all fees and documents required by the Secretary ot Slate s ofllce have been received and is in good standing as far as this olTicc is

concerned.

Business ID: 839674

Certificate Number: 0006582365

So.

O

<5^

IN TESTIMONY WHEREOF.

I hereto set my hand and cause to be alTi.xed

the Seal of the State of New Hampshire,

this 22nd dav of Februan-' .A.D. 2024.

David M, Scanlan

Secrctarv of State



(Lintiiecipartnership. Limited liability professional
partnership or LLC) ^

Certificate of Authority # 3

Limited Partnership or LLC Certification of Authority

Jordan Widger ^ ^ hereby certify' that I am the sole Partner, Member or
(Name)

Manager and the sole officer of CDS Unlimited LLC a limited liability partnership
(Name of Partnership or LLC)

under RSA 304-B, a limited liability professional partnership under RSA 304-0, or a limited

liability company under RSA 304-C.

I certify that I am authorized to bind the partnership or LLC. I further certify that it is

understood that the State of New Hampshire vyill rely on this certificate as evidence that the

person listed above currently occupies the position indicated and that they have full authority

to bind the partnership or LLC and that this authorization shall remain valid for thirty (30)

days from the date of this Corporate Resolution.

DATED: 02-22-2024 ATTEST: Jordan Widger. Owner
(Name & Title)

Digitally signed by Jordan

Jordan Widqer Widger
^  Date: 2024,02:22 10:15:34 -OS'OO'
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CERTIFICATE OF LIABILITY INSURANCE

BMERRITT

DATE(MWOD/YYYY)

2/22/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S). AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy{ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder In lieu of such endorsement(s).

PRODUCER

Knapton Reade & Woods Agency, Inc.
22 School Street

Hillsboro, NH 03244

iAJC%.€xt):{BOZ) 464-3422
mkss:

ri5c.Ro):(603) 464-4066

INSURERISI AFFORDING COVERAGE

INSURER A

INSURED

CDS Unlimited LLC

279 Bible Hill Road

Bennlngton, NH 03442

INSURERc

I INSURERF

Acuity Insurance 114184

Benchmark Insurance Company

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDfTION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN. THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES, LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

TYPEOFI^SUKANCE POL,CV NUMBER

A [ X I COMMERCIAL GENERAL LUBILITY

j CLAIMS-MADE t X 1 OCCUR
EACH OCCURRENCE 1,000,000

GEN'L AGGREGATE LIMIT APPLIES PER:

i POLICY I LOC
I OTHER:

2N1237

i

6/4/2023 S/4/2024

I

DAMAGE TO RENTED-
I occufrencel

250,000

I MEO £XP (Any one pafaon) 10,000

PERSONAL S ADV INJURY
1,000,000

GENERAL AGGREGATE 3,000,000

PRODUCTS-COMP/OPAGG 1 S 3,000,000

_jmoNLY Ljmm?

AUTOMOBILE LIABILITY

' ANY AUTO
OWNED .

I AUTOS ONLY

COMBINED SINGLE LIMIT |
lEaacdCenii ! S

SCHEDULED
ALn-OS

BODILY INJURY (Perpafsonj ' S

BODILY INJURY (Per acodenii: S
PROPERTY DAMAGE
(Per accidanii

X I UMBRELLA UAB | X ' OCCUR
! EXCESS UAB i I CLAIMS-MADE' ZN1237

EACH OCCURRENCE
1,000,000

6/4/2023 : 6/4/2024
AGGREGATE

1,000,000

OED RETENTION S

WORKERS COMPENSATION
AND EMPLOYERS' UABILnV

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED'
(Mandaiory in NH)

If yes. Oascnbe unaar
DESCRIPTION OF OPERATIONS OMow

YIN

i Yl
'XWC40001301 6/11/2023 ' 6/11/2024

i PER
I STATUTE

OTH-

ER

E-L. EACH ACCIDENT
1,000,000

E-L. DISEASE • EA EMPLOYEE! S 1,000,000

_LLOISEASE - POLICY LIMIT I S 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS 'VEHICLES (ACORD 101. Additional Remarks Setiedule. may be aRached H more space Is required)
Workers Comp Info: Excluded Member - Jordan Widger. States Included NH, MA.

Department of Administrative Services
Bureau of Purchase and Property
25 Capitol Street, Room 102
Concord, NH 03301

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25(2016/03)

TRIAL MODE - Click here (or more information

© 1988-2015 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD



CERTIFICATE OF LIABILITY INSURANCE
DATE (MMffiDTYYYY)

2/22/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS

CERitlFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER. AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the pollcy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
, the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement{s).

PRODUCER

Keslar Insurance Agency

114 Main St

Newniarket 03857

NAME*""* Courtney Corbett

MUC.'no. Exi): 603-273-0953 [ ("^.No): 978-259-2652
^DRESS; InfogiKESLARINSURANCE.COM

INSURER(S) AFFORDING COVERAGE | NAIC»

INSURER A SAFETY INO INS CO 33618

INSURED

CDS Unlimited LLC

279 Bible Hill Rd

Bennlngton 03442-4340

INSURER B

INSURER C

INSURER D I

INSURER E 1

INSURER F 1  .

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

INSFT
LTR

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD

INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES, LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS,

POtlCVEFF"
TYPE OF INSURANCE

lADDCSUBRf
l

POUCYEXP"!
LIMITSlNSOlWVDI POLICY NUMBER (MM/OOfYYYY) I (MWDDIYYYY)!

COMMERCIAL GENERAL LIABIUTY

I CLAlMS-MAOe i 1 OCCUR
t EACH OCCURRENCE

I DAMAGEi □ RENTEO
; PREMISES (Ea occurfence)

• GEN'L AGGREGATE LIMIT APPLIES PER:
I  ' L pp^ I ,

■  ; POLICY ! \ JECT ' ] LOC
i  i OTHER;

MEO EXP (Any one person)

PERSONAL & AOV INJURY

1 GENERAL AGGREGATE

PROOUCTS • COMP/OP AGG

AUTOMOBILE LIABILITY

t ANY AUTO
ALL OWNED
AUTOS

HIRED AUTOS

AUTOS
NON-OWNED
AUTOS

COMblNhU SINGLE LIMI i 15
(Eaacdoeni) 1 1000000

62688S4 6/4/2023

I BODILY INJURY (Per perwn) I S

6/4/2024 1 BODILY INJURY (Per acciOeni) S
rPROPERTVOSMXCr
I  (Peracodeni)

I UMBRELLA LtAB

i EXCESS LIAB
I OCCUR j
I CLAIMS-MADE:

EACH OCCURRENCE

AGGREGATE

DED RETENTION S
• I OTH--

! ER
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY
ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)
II yes, describe under
DESCRIPTION OF OPERATIONS below

I HtH
i STATUTE

□
E,L, EACH ACCIDENT

I 6,L, DISEASE • EA EMPLOYEEi S

E.L. DISEASE • POLICY LIMIT | S

A Physical Damage ■  - 1 62688S4 J  6/4/2023 6/4/2024 Deductibles - Comp: $250. Coll: $500

!  i' ! 1  ■ ' ' i
DESCRIPTION OF OPERATIONS I LOCATIONS / VEHICLES (ACORD 101. Additional Remarks Schedule, may be etuched if more space is required)

CERTIFICATE HOLDER CANCELLATION

Department of Administrative Services
Bureau of Purchase and Property
2S Capitol Street. Room 102
Concord. NH 03301

r

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25(2014/01)
1988-2014 ACORD CORPORATION. Ail rights reserved.

The ACORD name and logo are registered marks of ACORD



STATE OF IVEW HAMPSHIRETRANSMITTAL LETTER

Pate: 02-12-2024

Company Name: CDS Unlimited LC

Address: 279 Bible Hill Road

Benninqton, NH 03442

To: Point of Contaci: C. Ryan Fuller
Telephone: (603)-271-2201
Email; .\H.Purchasing@das.nh.gov

RK: Bid inviiaiion Name: ELFCTRIC.'VL PANEL REMOVAL AM) INSTALLATION

Bid Number: 2870-24

Bid Posted Date (on or by): 1/22/2024
Bid Closing Dale and Time: 2/12/2024 10:00 A.M (ES'I )
Dear C. Ryan Fuller,

(Insert name ol'sifinorj Wldgsr ^ q,, behalfof CDS UnlimitGd LLC [insert name of entity submitting bid
(collectively referred to as "Vendor") hereby submits an olTer as contained in the written bid submitted herewith ("Bid") to the State ofNcw
Mampshirc in response to BID # 2870-24 for Electrical Panel Removal and Installation at the price(s) quoted herein in complete accordance with the
bid.

Vendor attests to the fact that:

1. The Vendor has reviewed and agreed to be bound by the Bid.
2. 'llic Vendor has not altered any of the language or other provisions contained in the Bid documeni
3. 'Die Bid is elTective for a period of 180 days from the Bid Closing date as indicated above.
4. The prices Vendor has quoted in the Bid were established without collusion with other vendors.
5. The Vendor has read and fully understands this Bid.
6. Further, in accordance with RSA 21-1: 1 1-c, the undersigned Vendor certifies that neither the Vendor nor any of its subsidiaries, afTiliates or
principal ofilcers (principal olTicers refers to individuals with management responsibility for the entity or association):

a. Mas, within the past 2 years, been convicted of, or pleaded guilt>' to. a violation of RSA 356:2, RS.A 356:4, or any state or federal law or

county or municipal ordinance prohibiting specified bidding practices, or involving antitmst violations, which has not been annulled;

, b- l-las been prohibited, either permanently or temporarily, from participating in any public works project pursuant to RSA 638:20;
c. l ias previously provided false, deceptive, or fraudulent information on a vendor code number application form, or any other document

submitted to the state of New Mampshirc, which information was not corrected as of the time of the filing a bid, proposal, or quotation;
d. Is currently debarred from performing work on any project oftlie federal government or the government of any state;

e. Mas. within the past 2 years, failed to cure a default on any contract with the federal government or the government of any state:

f. Is presently subject to any order of the department of labor, the departrhent of employment security, or any other state department, agency,
board, or commission, finding that the applicant is nut in compliance with the requirements of the laws or rules that the department, agency,
board, or commission is charged with implementing;

g. Is presently subject to any sanction or penalty finally issued by the department of labor, the department of employment sccurit>', or any

otherstate department, agency, board, or commission, which sanction or penalty has not been fully discharged or fulfilled;

h. Is currently ser\'ing a sentence or is subject to a continuing or unfulfilled penalty for.any crime or violation noted in this .section;

i. Mas failed or neglected to advise the division ofany conviction, plea ofguilty, or finding relative to any crime or violation noted in this

section, or of tiny dcbarmcnt, within 30 days of such conviction, plea, finding, ordebarment; or

j. Mas been placed on the debarred parties list described in.RSA 21 -1:11 -c within the past year.

'ITtis document shall be signed by a person who is autliorized to legally obligate the responding vendor. .A signature on this document indicates that all
State of New Mampshirc terms and conditions arc accepted by the responding vendor and that any and all other terms and conditions submitted by the

responding vendor are null and void, even ifsuch terms and conditions have terminology to the contrar\'.

Jordan OvA/nor
.Authorized Signor s Signature .Authorized Slgnor'.s "I'ilic ^Wtlcl

Form PJ7.,\

Pago 1 of 15
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D.. 02-12-24



REQUEST FOR BID FOR 2870-24 ELECTRICAL PANEL REMOVAL AND INSTALLATION
SERVICES FOR THE STATE OF NEW HAMPSHIRE

PURPOSE:

The purpose of this bid invitation is to establish a contract for Electrical Panel Removal and Installation services to the State of New
Hampshire with services indicated in the SCOPE OF SERVICES and OFFER sections of this bid invitation, in accordance with the
requirements of this bid invitation and any resulting contract.

INSTRUCTIONS TO VENDOR:

Read the entire bid invitation prior to filling it out. Complete the pricing information in the "Offer" section (detailed information on
how to fill out the pricing information can be found in the "Offer" section); complete the "Vendor Contact Infomialion" section; and
finally, fill out, and signed page one of the bid invitation.

BID SUBMITTAL:

All bids shall be submitted on this form (or an e.xact copy), shall be typed or clearly printed in ink, and shall be received on or before
the date and time specified on page I of this bid under "Bid Closing". Interested parties may submit a bid to the Slate of New
Hampshire Bureau of Purchase and Property by email to NH.Purchasine@P.AS.NH.Gov. All bids shall be clearly marked with bid
number, date due and purchasing agent's name.

IF YOU ARE EXPERIENCING DIFFICULTIES EMAILING YOUR BID OR YOU WISH TO VERIFY THAT YOUR BID

RESPONSE HAS BEEN RECEIVED, PLEASE CALL (603) 271-2201.

BID INQUIRIES:

Any questions, clarifications, and/or requested changes shall be submitted by an individual authorized to commit their organization to
the Terms and Conditions of this.bid and shall be received in writing at the Bureau of Purchase and Property no later than 4:00 PM on
the date listed in the timeline below, Questions shall not be submitted to anyone other than the Purchasing Agent or his/her
representative. Bidders that submit questions verbally or in writing to any other State entity or State personnel shall be found in
violation of this part and may be found non-compliant.

Questions shall be submitted by email to C- Ryan Fuller at Christopher.R.Fuller@DAS.NH.Gov.

Submissions shall clearly identify the bid Number, the Vendor's name and address and the name of the person submitting the question.

BID DUE DATE:

All bid submissions shall be received at the Bur.eau of Purchase and Property no later than the date and time shown on the transmittal
letter of this bid. Submissions received after the date and lime specified shall be marked as "Late" and shall not be considered in the
evaluation process.

All offers shall remain valid for a period of one hundred eighty (180) days from the bid due date. .A vendor's disclosure or distribution
of bids other than to DAS, Bureau of Purchase and Property may be grounds for disqualification.

ADDENDA:

In the event it becomes necessary to add to or revise any part of this bid prior to the scheduled submittal date, the NH Bureau of
Purchase and Property shall post on our web site any .Addenda. Before your submission and periodically prior to the RFB closing,
Vendors are required to check the site for any addenda or other materials that may have been issued affecting the bid. The web site '
address is: ^ '

https://aDos.das.nh.gov/bidscontracts/bids.asDX.

TIMELINE:

The timeline below is provided as a general guideline and is subject to change. Unless stated otherwise, consider the dates below a
"no later than" date.

1/22/2024 Bid Solicitation distributed on or by

2/9/2024 Last day for questions, clarifications, and/or requested changes to bid
2/12/2024 10:00 AM(EST) Bid Closing

4/1/2024 Anticipated Implementation of Contract

10/31/2024 Project Complaion Date

TERMS OFSUBMISSION:

.All material received in response to this bid shall become the property of the State and shall not be returned to the Vendor. Regardless
of the Vendors selected, the State reserves the right to use any information presented in a bid response. The content of each Vendor's
bid shall become public information once a contract has been awarded.

Page 2 of 15
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A responding bid that has been completed and signed by your representative shall constitute your company's acceptance of all State of
New Hampshire terms and conditions and shall legally obligate your company to these terms and conditions.

A signed response further signifies that from the time the bid is published (bid solicitation date and time) until a contract is awarded, no
bidder shall offer or give, directly or indirectly, any gift, e.xpense reimbursement, or honorarium, as defined by RSA 15-B, to any
elected ofTicial, public official, public employee, constitutional official, or family member of any such official or erhployee who shall
select, evaluate, or award the RFB.

Furthermore, a signed response signifies that any terms and/or conditions that may be or have been submitted by the Vendor are
specifically null and void and are not a part of this bid invitation or any awarded purchase order, even if said terms and/or conditions
contain language to the contrary.

The form P-37 Contract attached hereto shall be part of this bid and the basis for the contract. The successtxil Vendor and the State,
following notification, shall promptly e.xecute this contract fbmi, which is to be completed by incorporating the service requirements
and price conditions established by the vendor's offer.

CHAPTER ADM 600 PROCUREMENT AND PROPERTY RULES APPLY TO AND ARE MADE A PART FfEREOF.

Complete bids shall be filled out on the original documents and format that are a part of this bid invitation. Vendors may submit
additional paperwork with pricing, but all pricing shall be on the documents provided with this bid invitation and in the Stale's format.

CONTRA CTTERM:

The temi of the contract shall commence .April 1, 2024, or upon execution by the Commissioner of the Department of .Administrative
Services, whichever is later (the "effeaive date"), and shall conclude on or before October 31, 2024, a period of appro.ximaiely six (6)
months.

CONTRACr AWARD:

The award shall be made to the Vendor meeting the criteria established in this RFB and providing the lowest cost in total. The State
reserves the right to reject any or all bids or any part thereof and add/delete items to the contract. The award shall be in the form of a
State of New HampsfiireContraa.

Successftil Vendor shall not be allowed to require any other type of order, nor shall the successful Vendor be allowed to require the
filling out or signing of any other document by State of New Hampshire personnel.

NOTIFlCATtON AND AWARD OF CONTRiVCT:

Bid results shall not be given by telephone. For Vendors wishing to attend the bid closing, the names of the vendors submitting
responses and pricing shall be made public. Other specific response infomiation shall tioi be given out. Bid results shall be made
public after final approval of the contract,

Bid results may also be viewed on our website at httns.V/apps.das.nh.gov/bidscontracts/bids.asDx.

For Vendors wishing to attend the bid closing: Names of the Vendors submitting responses and pricing shall be made public. In lieu of
in person public bid openings the State shall conduct openings via electronic means until further notice.

LIABILITY:

The State shall not be held liable for any costs incurred by Vendors in the preparation of bids or for work performed prior to contract
issuance.

PUBLIC DISCLOSURE OF BID OR PROPOSAL SUBMISSIONS:

Generally, the full contents of any proposal (including all materials submitted in connection with it, such as attachments, exhibits,
addenda, and vendor presentations) become public information upon completion of final contract or purchase order negotiations with
the selected vendor. Certain information concerning proposals, including but not limited to scoring, is generally available to the public
even before this time, in accordance with the provisions of NH RSA 21 -0:37.

Confidential, commercial or financial infomiation may be exempt from public disclosure under RS.A 91-A:5, IV. Any and all
inlormation contained in or connected to a bid or proposal that a Bidder considers confidential shall be clearly designated in the
following manner:

If the Bidder considers any portion of a submission confidential, they shall provide a separate copy of the ftill and complete document,
fully redacting those portions by blacking them out and shall note on the applicable page or pages of the document that the redacted
portion or portions are "confidential." Use of any other term or method, such as stating that a document or portion thereof is
"proprietary', "not for public use", or "for client's use only'", is rM acceptable. In addition to providing an additional fully redacted
copy of the bid submission to the person listed as the point of contact on Page one (1) of this document, the identified infomiation
considered to be confidential must be accompanied by a separate letter stating the rationale for each item designated as confidential. In
other words, the letter must specifically state why and under what legal authority each redaction has been made. Submissions which do
not conform to these instmctions by failing to include a redacted copy (if required), by failing to include a letter specifying the
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rationale for each redaction, by failing to designate redactions in the manner required by these instructions, or by including redactions
which are contrary to these instructions or operative law may be rejected by the State as not conforming to the requirements of the bid
or proposal. Marking or designating an entire proposal, attachment, or section as confidential shall neither be accepted nor honored by
the State. Marking an entire bid, proposal, attachment of full sections thereof confidential without taking into consideration the

public's right to know shall neither be accepted nor honored bv the State.

Notwithstanding any provision of this request for submission to the contrary, proposed pricing shall be subject to public
disclosure REGARDLESS of whether or not marked as confidential.

Jf a request is made to the State by any person or entity to view or receive copies of any portion of a proposal, the State will assess
what information it believes is subject to release; notifj' the Bidder that the request has been made; indicate what, if any, portions of the
proposal or related material shall be released; and notify the Bidder of the date it plans to release the materials. To halt the release of
information by the State, a Bidder must initiate and provide to the State, prior to the date specified in the notice, a court action in the
Superior Court of the State of New Hampshire, at its sole expense, seeking to enjoin the release of the requested information.

By submitting a proposal, Bidders acknowledge and agree that:

•  The State may disclose any and all portions of the proposal or related materials which are not marked as confidential and/or
which have not been specifically e.xplained in the letter to the person identified as the point of contact for this RFB;

•  The State is not obligated to comply with a Bidder's designations regarding confidentiality and must conduct an independent
analysis to assess the confidentiality of the information submitted in your proposal; and.

•  The State may, unless otherwise prohibited by court order, release the information on the date specified in the notice
described above without any liability to a Bidder.

VENDOR CERTIFICATIONS:

All Vendors shall be duly registered as a vendor authorized to conduct business in the State of New Hampshire.

.  • STATE OF NEW HAMPSHIRE VENDOR APPLICATION: To be eligible for a contract award, a Vendor must have a
completed Vendor .Application Package on file with the NH Bureau of Purchase and Proper^'. See the following website for
information on obtaining and filing the required forms (no fee: httDs://DAS.NH.Gov/Purchasing).

• NEW HAMPSHIRE SECRETARY OF STATE REGISTRATION: To be eligible for a contract award, a Vendor that is a
corporation, limited liabilit>' company, or other limited liability business entity (this excludes sole proprietors and general
partnerships) must be registered to conduct.business in the State of New Hampshire AND in good standing with the NH
Secretary of State. Please visit the following website to find out more about the requirements for registration with the NH
Secretary of State: httDs://sos.'nh.gov/corDoration-division/.

• CONFIDENTlALI"Pi' & CRIMINAL RECORD: if Applicable, any employee or approved subcontractor of the Vendor who
will be accessing or working with records of the State of New Hampshire shall be required to sign a Confidentiality and Non-
Disclosure Agreement and a Release of Criminal Record Authorization Form. These forms shall be retumed to the designated
State agency prior to commencing any work.

• CERTIFICATE OF INSURANCE: Prior to being aw^ded a contract the Vendor shall be required to submit proof of
comprehensive general liability insurance coverage prior to performing any services for the State. The coverage shall insure
against all claims of bodily injury, death or propert>' damage in amounts of not less than 51,000,000 per occurrence and
$2,000,000 aggregate. Coverage shall also include State of New Hampshire workers' compensation insurance to the extent
required by RSA Chapter 28 l-.A.

BID ITEMS:

Bid items are the removal of the current and installation of a new electrical panel located at the Thayer Building, 97 Pleasant Street,
Concord, NH. Include in the bid a lump sum total for all labor and materials, including start-up and required training at the State of
New Hampshire Thayer Building as defined in the attached drawings, specifications, and any follow-on addenda.

The Contract has an .Allowance for use upon the State's instruction. The Allowance amount stipulated shall be 55,000.00. The
Allowance will make money available for modifications and/or additions to contract items due to owner-initiated changes, or for
unknown, latent, or differing existing conditions, or for the removal of hazardous materials that are encountered by work executed.

BID PRICES:

Bid prices shall remain firm for the entire contract period and shall be in US dollars and shall include delivery and all other costs
required by this bid invitation, Special charges, surcharges (including credit card transaction fees), or fuel charges of any kind (by
whatever name) may not be added on at any time. Any and all charges shall be built Into your bid price at the time of the bid. Unless
othenvise specified, prices shall be F.O.B. DESTINATION, (include in the price bid), which means delivered to a state agency's
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receiving dock or other designated point as specified in this contract or subsequent purchase orders without additional charge.
Shipments shall be made in order to arrive at the destination at a satisfactory time for unloading during receiving hours.

Per Administrative Rule 606.01(e) "if there is a discrepancy between the unit price and the extension price in a response to an RFP,
RFB or RFQ, the unit price shall be binding upon the vendor". i

Price decreases shall become effective immediately as they become effective to the general trade or the Vendor's best/preferred
customer.

AUDITS AND ACCOUNTING:

The successful Vendor shall allow representatives of the Stale of New Hampshire to have complete access to all records related to this
project for the purpose of determining compliance with the terms and conditions of this bid invitation and in determining the award
and for monitoring any resulting contract.

PAYiMENT:

Payments shall be made via ACH or Procurement Card (P-card = Credit Card) unless otherwise specified by the State of New
Hampshire. Use the following link to enroll with the State Treasuiy for .ACH payments: httDs://www.nh.gov/treasurv/state-
vendors/index.htm.

IiN'VOlCLN'G:

Invoices shall be submitted on a monthly basis to the State Projea Manager based on the percentage of work completed. The Vendor
shall submit invoices on AIA forms subject to review and approval by the State Project Manager. The percentage of work completed
shall be determined by the State Project Manager.

TERMS OF PAYMENT:

Payments shall be made on a monthly basis based on the percentage of work completed. Payments shall be made within thirty (30)
days after receipt of the invoice and acceptance of the corresponding goods and/or services to the State's satisfaction.

CONTR.ACT BOND:

The successful Vendor at the time of the execution of the contracts must submit a Payment and Performance Bond in the sum equal to
one hundred percent (100%) of the amount of the contract as required by RSA 447:16. The Payment and Performance Bond must be
written by a company licensed to do business in New Hampshire at the time the policy is issued. In addition, the company issuing the
payment and performance bond shall be listed on the current list of "Surety Companies Acceptable on Federal Bonds" as published by
the U.S. Department of the Treasury. Financial Management Ser\'ices. Circular Number 570. See Suretv Bonds - Circular 570

(treasurv.gov).

Release of Claims and Final Payment:

The final payment shall not become due until the Contractor delivers a complete release of all claims arising under and by virtue of

this Contract, including claims for all subcontractors and suppliers of either materials or labor, plus a release of the Contract Bond and

a statement that all subcontractors and suppliers have been paid.

.Application for Final Payment received from the Contractor will be processed, for payment after project acceptance and final

completion unless accompanied by a release of the Contract Bond. This payment shall be the amount ofthe Contract, less previous

payments. .All prior partial payments shall be subject to correction in the final estimate and payment.

The acceptance of Final Payment by the Contractor shall be and shall operate as a release to the Contractor of all claims and of all
liability to the State for all things done or furnished in connection with this work. No payment, however, final or otherwise, shall
operate to release the Contractor and its Sureties from any obligations under this Contract of the Contract Bond. Acceptance of Final
Payment shall not impact any warrantees provided by the Contractor with respect to this project.

VENDOR RESPONSIBILITY:

The successful Vendor shall be solely responsible for meeting all terms and conditions specified in the bid. and any resulting contract.

All State of New Hampshire bid invitations and addenda to such bid invitations are advertised on our website at:
htH3s://apps.das.nh.gov/bidscontracts/bids.aspx.

It is a prospective Vendor's responsibility to access our website to determine any bid invitation under which the Vendor desires to
participate. It is also the Vendor's responsibility to access our website for any posted addenda.

The website is updated several times per day; it is the responsibility of the prospective Vendor to access the website frequently to
ensure that no bidding opportunity or addendum is overlooked.
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It is the prospective Vendor's responsibility to forward a signed copy of any addendum requiring the Vendor's signature to the Bureau
of Purchase and Property with the bid response.

In preparation of a bid response, the prospective Vendor shall:

•  Provide pricing information as indicated in the "Offer" section; and
•  Provide all other information required for the bid response (if applicable); and .

•  Complete the "Vendor Contact Infoniialion" section; and
•  Complete the company information on the "Transmitiai Letter" page, and sign under penally of unswom falsification in the

space provided on that page.

It is the responsibility of the Vendor to maintain any awarded contract and New Hampshire Vendor Registration with up to date contact
information.

Contract specific contact information (Sales contact, Contractor contract manager, etc.) shall be sent to the State's Contracting Office
listed in Bo.x 1.9 of Form P-37.

Additionally, all updates i.e., telephone numbers, contact names, email addresses, W9, ta.x identification numbers are required to be
current through a formal electronic submission to the Bureau of Purchase and Property at:
https://www.das.nh.gov/purchasin^/vendorresources.asp.\.

IFAWARDED A CONTRACT:

The successful Vendor shall complete the following sections of Appendix A (Agreement State of New Hampshire Form #P-37):

Section 1.3 Contractor Name

Section 1.4 Contractor Address

Section 1. II Contractor Signature
Section 1.12 Name & Title of Contractor Signatory (if Vendor is not a sole proprietor)

•  Provide certificate of insurance indicating the coverage amounts required by Section 14 of the Form Number P-37.
•  Provide proof of sufficient workers' compensation insurance coverage or evidence of exemption from RSA Chapter 81-.A.
•  If the successful Vendor Is a corporation, limited liability company^ or other limited liability business entity, then provide a

certificate of good standing issued by the NFI Secretary of State or, for a newly incorporated, fomied, or registered entity, a
copy of the appropriate registration document certified by the NH Secretary of State.

•  100% Payment and Performance Bond in the amount of the Contract and for the term of the Contract.

SPECIFICATIONS:

Complete specifications required are detailed'in the SCOPE OF SERVICES section of this bid invitation. In responding to the bid
invitation, the prospective Vendor shall address all requirements for information as outlined herein.

SITE VISITATION:

Prior to bidding, it is each Vendor's responsibility to become thoroughly familiar with the site of the intended service and eveiy'thing
necessary to accomplish the service. Failure of the Vendor to make a site visit does not relieve the Vendor of responsibility to fully
understand what is necessary to accomplish a successful and complete services.

To schedule a visit to the site. Vendors may contact Michael Connor at 603-271-6899 or mlchael.p.connor@das.nh.gov to make
necessary arrangements.

SCOPE OFSERVICES:

Vendor shall supply all labor, tools, transportation, materials, equipment and pemiits as necessary and required to perform services as
described herein. It is the Vendor's responsibility to review and understand the requirements in the following attachments:

Attachment I: Project Scope and Specifications
Attachment 2: Contract Terms and,Project Execution

Attachment 3: Project Completion Requirements
Attachment 4: Thayer Building Drawings

Tliis^work shall include all costs involved in providing new and/or modifying existing electrical distribution as indicated and shown in
detail on the specifications and plans attached hereto as Attachments 3 and 4, Product Specifications and Thayer Building Electrical
Specifications and Drawings, respectively.
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ADDITIONAL REOUiREMEiVTS: .

Unless otherwise slated in the Scope of Services, all services.performed under this Contract(sj shall be performed outside of normal
business hours for State business days, unless other arrangements are made in advance with the State. This may include weekends and
holidays. Standard business hours for the State are defined as 7:30AiVl through 4:00PM, Monday through Friday. Any deviation in
work hours shall be pre-approved by the Contracting Officer. The State requires ten-day advance knowledge of said work schedules to
provide security and access to respective work areas. No premium charges shall be paid for any off-hour work.

The following are a list of Observed Holidays recognized by the State:'

•  New Year's Day

•  Martin Luther King Day
•  President's Day

•  Memorial Day

•  Independence Day

•  Labor Day

•  Veteran's Day '

•  Thanksgiving Day
•  Day .'\fler Thanksgiving " ^ "

•  Christmas Day

The Vendor shall conduct their work so as to not interfere with State business. They shall at their own e.xpense, where necessary or
required, furnish safet>' devices and take such'other precautions as may be necessary to protect life and property. Ail electrical
distribution equipment must be in safe operating condition at the end of every shift.

The Vendor shall not commence work until a conference is held with the agency, at which representatives of the Vendor and the State
are present. The conference shall be arranged by the State.

The State shall require correction of defective work or damages to any part of a building or its appurtenances when caused by the
Vendor's employees, equipment, or supplies, The Vendor shall replace in satisfactory condition all defective work and damages
rendered thereby or any other damages incurred. Upon failure of the Vendor to proceed promptly with the necessary corrections, the
State may withhold any amount necessary to correct all defective work or damages from payments to the Vendor.

The work staff shall consist of qualified persons completely familiar with the products and equipment they shall use. The Contracting
Officer may require the Vendor to dismiss from the work such employees as deems incompetent, careless, insubordinate, or oiher\vise
objectionable, or whose continued employment on the work is deemed to be contrary to the public interest or inconsistent with the best
interest of security and the State.,

Tiie Vendor shall initiate, maintain, and supervise all safety precautions and programs in connection with the work. The Vendor shall
provide the necessary equipment and comply with all City, State, and Federal safety regulations.

The Vendor shall be aware of all laws and regulations relating to hazardous materials that may be encountered during construction
operations, either within project limits or at material sites off the project. The health and safety of employees, the general public, and
the potential of damage to the overall environment is possible if hazardous materials are not recognized, reported, and the appropriate
action taken to dispose of, remove from the site, or otherwise contain the possible contaminants.

The Vendor shall give all notices and comply with all applicable laws, ordinance, rules, regulations, and lawful orders of a public
authority bearing on the safety of personnel or propert)' or their protection from damage, injury, or loss.

The Vendor shall supervise and direct the work, using their best skills and attention. The Vendor shall be solely responsible for all
means, methods, techniques, sequences, and procedures and for coordinating all portions of the work. All aspects of the project shall
be subject to the inspection and approval of the State. The Vendor guaratitees to repair, replace, re-e.xecute, or otherwise correct any
defect in workmanship, material, or the like that fails to conform to the requirements of the State, or that appear during the progress of
the work or within one year of final acceptance by the State. The Vendor shall supply the State with all warrantyjnformation whether it
be e.xpressed or implied.

The Vendor shall perform all the work and fumish all the materials, tools, equipment, and safety devices necessary to perform in the "
manner and within the time hereinafter specified. The Vendor shall complete the entire work to the satisfaction of the State and in
accordance with the specifications herein mentioned, at the price herein agreed upon and fixed therefore. All the work, and labor ,
furnished under this contract, shall be done, and fiimished strictly pursuant to, and in conformity with-the specifications described
herein, and the direction of the State representatives as given from time to time during the progress of the work, under the terms of this
contracts.
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The Vendor shall adequately secure and protect their own tools, equipment, materials and supplies. The State assumes no liability for
any damage, theft, or negligent injury to the Vendor's property or to the property of their employees, agents or approved sub
contractors. . ,

The Vendor shall be responsible to the State for the acts .and omissions of their employees, subcontractors and their agents and
employees and other personnel performing any of the work under the contract.

The Vendor or their personnel shall not represent themselves as employees or agents of the State.

While on State property, employees shall be subject to the control of the State, but under no circumstances shall such persons be
deemed to be employees of the State. .

."Ml personnel shall observe all regulations,or special restrictions in effect at the State Agency.

The Vendor's personnel shall be allowed only in areas where services are being performed. The use of State telephones is prohibited.

If sub-contractors are to be utilized, please include information regarding the proposed sub-contractors including the name of the
company, their address, contact person and three references for clients they are currently ser\'icing. Approval by the State must be
received prior to a sub-contractor starting any work.

W.ARRANTY REQUIREMENTS; , .

The successful Vendor shall be required to provide warranties on all equipment provided by the Vendor for a period of not less than
one (1) year or the manufacturer's standard warranty oeriod. whichever is greater, commencing upon substantial completion of
contracted work. The warranty shall cover 100% of repair or replacement costs, including all parts, shipping, labor, travel, lodging,
and e.xpenses.

OBLIGATIONS AND LIABILITY OF THE VENDOR: ■ :

The successful Vendor shall perform all work and furnish all materials, tools, equipment and safety devices necessaty to perform the
requested services in the manner and within the time hereinafter specified. The Vendor shall provide said services to the satisfaction of
the State and in accordance with the specifications and at the price set forth herein. All work to be performed and all equipment to be
furnished pursuant to the Scope of Services included herein shall be performed and furnished in strict accordance with the
specifications included herein, the terms of any contract awarded as a result of this solicitation, any associated contract drawings, and
the directions of State representatives as may be given from time to time while the work is in progress.

The successful Vendor shall take full responsibility for the work to be performed pursuant to the Scope of Services included herein; for
the protection of said work; and for preventing injuries to persons and damage to property and utilities on or about said work. The
Vendor shall in no way be relieved of such responsibility by any authority of the State to give permission or issue orders relating to any
part of the work, by any such permission given or orders issued, or by any failure of the State to give such permission or issue such
orders. The successful Vendor shall bear all losses accruing to the Vendor as a result of the amount, quality, or character of the work
required, or because the nature or characteristics of the work location is different from what the Vendor estimated or expected,.or due

. to delays or other complications caused by the weather, elements, or other natural causes.

The successful Vendor agrees that any damage or injury to any buildings, materials, equipment, or other property resulting from the
Vendor's performance of the requested services shall be repaired at the Vendor's own expense so that such buildings, materials,
equipment, or other property are satisfactorily restored to their prior condition.

NON-EXCLUSIVE CONTRACT:

Any resulting Contract from this Rf B will be a non-exclusive Contract. The State reserves the right, at its discretion, to retain other
Contractors to provide any of the Services or Deliverables identified under this procurement.

OFFER:

Vendor hereby offers to perform the services to the State of New Hampshire as specified at the prices quoted below, in complete
accordance with the general and detailed specifications included herewith.

RFB 2870-24: ELECTRICAL PANEL REMOS'AL AND INSTALLATION

VENDOR B^VSE BID $73,995.00

PROJECT ALLOWANCE S5,000.00 -.T

TOTAL PROJECT BID AiMOUNT ,$78,995.00
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VENDOR CONTACT INFORMATION:

Please provide contact information below for a person knowledgeable of and who can answer questions regarding this bid response.

Jordan'Widger

Contact Person

jwidger@cdsunlimited.com

(603) 714-5974

Local Telephone Number

www.cdsunljmited.com

Toll Free Telephone Number

E-mail Address

CDS Unlimited LLC

Vendor Company Name

Company Website

279 Bible Hill Road Bennington. NH 03442

Vendor Address

ATTACHMENTS:

The following attachments are an integral part of this bid invitation:

Appendi.x A: Sample Form Number P-37

Attachment 1: Project Scope and Specifications

Attachment 2: Contract Terms and Project Execution

Attachment 3: Project Completion Requirements

Attachment 4: Thayer Building Drawings

Microsoft Teams meeting
•I

Join on your computer, mobile app or room device

Click here to join the meeting ,

Meeting ID: 265 716 836 049

Passcode: 98R2TX

Download Teams | Join on the web

Join with a video conferencing device

nhgov@m,webex.com

Video Conference ID: 113 697 216 2

Alternate VTC instructions .

Or call in (audio only)

+ 1 603-931-4944„7408Q9861# 'Linited States, Concord

Phone Conference ID: 740 809 861#
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Find a local number I Reset PIN

Learn More | Meeting options
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APPENDIX A

SAMPLE FORM TO BE COMPLETED UPON AWARD

FORM NUMBER P-37 (version 2/23/2023)

Notice: This agreement and all of its attachments shall become public upon submission to Governor and

Executive Council for approval. Any information that is private, confidential or proprietary must

be clearly identified to the agency and agreed to in writing prior to signing the contract.

AGREEMENT

The Stale of New Hampshire and the Contractor hereby mutually agree as follows:

GENERAL PROVISIONS

I. IDENTIFICATION.

I. I State Agency Name 1.2 State Agency Address

1.3 Contractor Name 1.4 Contractor Address

1.5 Contractor Phone Number 1.6 Account Unit and

Class

1.7 Completion Date 1.8 Price Limitation

1.9 Contracting Officer for State .Agency 1.10 State .Agency Telephone Number

>

I.I I Contractor Signature

Date:

1.12 Name and Title of Contractor Signator)'

1.13 State .Agency Signature

Date:

1.14 Name and Title of State Agency Signatory'

1.15 Approval by the N.H. Department of Administration, Division of Personnel (ifapplicable)

By: Director, On:

1.16 Approval by the .Attorney General (Form, Substance and E.xecution) (ifapplicable)

By: On:

1.17 Approval by the Governor and E.xecutive Council (if applicable)

G&C Item number: G&C Meeting Date:
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2. SERVICES TO BE PERFORMED. The State of New

Hampshire, acting through the agency identified in block 1.1
("State"), engages contractor identified in block 1.3
("Contractor") to perform, and the Contractor shall perfomi, the

work or sale of goods, or both, identified ̂ d more particularly

described in the attached EXHIBIT B which is incorporated

herein by reference ("Services").

3., EFFECTIVE DATE/COMPLETION OF SERVICES. 3.1

Notwithstanding any provision of this Agreement to the contrary,

and subject to the approval of the Governor and E.vecutive Council
of the State of New Hampshire, if applicable, this Agreement, and

all obligations of the parties hefeunder, shall become effective on

the date the Govemor and E.xeculive Council approve this
Agreement, unless no such approval is required, in which case the
Agreement shall become effective on the date the Agreement is

signed by the State Agency as shown in block 1.13 ("Effective
Date").

3.2 If the Contractor commences the Services prior to the Effective

Date, all Services performed -by the Contractor prior to the

Effective Date shall be" performed at the sole risk of the Contractor,
and in the event that this Agreement does not become effective, the
State shall have no liability to the Contractor, including without
limitation, any obligation to pay the Contractor for any costs

incurred or Services performed.

3.3 Contractor must complete all Services by the Completion Date

specified in block 1.7,

4. CONDITIONAL NATURE OF AGREEMENT.

Notwithstanding any provision of this Agreement to the contrary,

all obligations of the State hereunder, including, without limitation,
the continuance of payments hereunder, are contingent upon the

availability and continued appropriation of funds. In no event shall
the State be liable for any payments hereunder in e.\cess of such

available appropriated funds. In the event of a reduction or
termination of appropriated funds by any state or federal legislative

or e.xecutive action that reduces, eliminates or othenvise modifies

the appropriation or availability of funding for this Agreement and

the Scope for Services provided in EXHIBIT B, in whole or in part,

the State shall have the right to withhold payment until such funds

become available, if ever, and shall have the right to reduce or

terminate the Services under this Agreement immediately upon

giving the Contractor notice of such reduction or temiination. The

State shall not be required to transfer funds from any other account

or source to the Account identified in block 1.6 in the event fiinds

in that Account are reduced or unavailable.

5. CONTR.ACT PRICE/PRICE LIMITATION/ PAYMENT.

5-1 The contract price, method of payment, and terms of payment

are identified and more particularly described in E.XHIBIT C which
is incorporated herein by reference. .

Pate 1

5.2 Notwithstanding any provision in. this Agreement to the
contrary, and notwithstanding une.xpected circumstances, in no
event shall the total of all payments authorized, or actually made

hereunder, exceed the Price Limitation set forth in block 1.8. The

payment by the State of the contract price shall be the only and the
complete reimbursement to the Contractor for ail expenses, of
whatever nature incurred by the Contractor in the performance

hereof, and shall be the only and the complete compensation to the

Contractor for the Services.

5.3 The State reserves the right to offset from any amounts

otherwise payable to the Contractor under this Agreement those

liquidated amounts required or permitted by N.H. RSA 80:7

through RSA 80:7-c or any other provision of law.

5.4 The State's liability under this Agreement shall be limited to
monetary damages not to exceed the total fees paid. The Contractor
agrees that it has an adequate remedy at law for any breach of this
Agreement by the State and hereby waives any right to specific
performance or other equitable remedies against the StaTe.

6. COMPLIANCE BY CONTRACTOR WITH LAWS AND

REGULATIONS/EQUAL EMPLOYMENT OPPORTUNITY.

6.1 In connection with the performance of the Services, the
Contractor shall comply with all applicable statutes, laws,

regulations, and orders of federal, state, county or municipal
authorities which impose any obligation or duty upon the
Contractor, including, but not limited to, civil rights and equal
employment opportunity laws and the Governor's order on
Respect and Civility in the Workplace. Executive order 2020-01.
In addition, if this Agreement is funded in any part by monies of
the United States, the Contractor shall comply with all federal

executive orders, rules, regulations and statutes, and with any
rules, regulations and guidelines as the State or the United States
issue to implement these regulations. The Contractor shall also
comply with all applicable intellectual property laws.

6.2 During the term of this Agreement, the Contractor shall not

discriminate against employees or applicants for employment
because of age, sex, sexual orientation, race, color, marital status,
physical or mental disability, religious creed, national origin,
gender identity, or gender expression, and will take affirmative
action to prevent such discrimination, unless exempt by state or
federal law. The Contractor shall ensure any subcontractors comply

with these nondiscrimination requirements.

6.3 No payments or transfers of value by Contractor or its
representatives in connection with this Agreement have or shall be
made which have the purpose or effect of public or commercial
bribery, or acceptance of or acquiescence in extortion, kickbacks,
or other unlawful or improper means of obtaining business.

6.4. The Contractor agrees to permit the State otNUnited States
access to any of the Contractor's books, records and accounts for
the purpose of ascertaining compliance with this Agreement and all
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rules, regulations and orders pertaining to the covenants, terms and
conditions of this Agreement.

7. PERSONNEL. 7.1 The Contractor shall at its own expense

provide all personnel necessary to perform the Services. The

Contractor warrants that all personnel engaged in the Services shall

be qualified to perform the Services, and shall be properly licensed
and otherwise authorized to do so under all applicable laws.

7.2 The Contracting Officer specified in block 1.9. or any

successor, shall be the State's point of contact pertaining to this

Agreement.

8. EVENT OF DEFAULT/REMEDIES. 8.1 Anyone or more of

the following acts or omissions of the Contractor shall constitute

an event of default hereunder ("Event of Default"):

8.1.1 failure to perform the Services satisfactorily or on schedule;
-A

8.1.2 failure to submit any report required hereunder; and/or

8.1.3 failure to perform any other covenant, term or condition of

this Agreement.

8.2 Upon the occurrence of any Event of Default, the State may

take any one, or more, or all, of the following actions:

8.2.1 give the Contractor a written notice specifying the Event of
Default and requiring it to be remedied within, in the absence of a
greater or lesser specification of time, thirty (30) calendar days

from the date of the notice; and if the Event of Default is not timely

cured, temiinate this Agreement, effective two (2) calendar days
after giving the Contractor notice of terniination;

8.2.2 give the Contractor a written notice specif>'ing the Event of

Default and suspending all payments to be made under this

Agreement and ordering that the portion of the contract price which

would otherwise accrue to the Contractor during the period from

the date of such notice until such time as the State detennines that

the Contractor has cured the Event of Default shall never be paid
to the Contractor;

8.2.3 give the Contractor a written notice specifying the Event of

Default and set off against any other obligations the Stale may owe

to the Contractor any damages the State sutTers by reason of any

Event of Default; and/or

8.2.4 give the Contractor a written notice specifying the Event of

Default, treat the Agreemenias breached, temiinate the .Agreement

and pursue any of its remedies at law or in equity, or both.

9. TERMINATION. 9.1 Notwithstanding paragraph 8, the Slate

may, at its sole discretion, terminate the .Agreement for any reason,
in whole or in part, by thirty (30) calendar days written notice to

the Contractor that the State is exercising its option to terminate the

Agreement.

Page

9.2 In the event of an early termination of this Agreement for any
reason other than the completion of the Services, the Contractor
shall, at the Slate's discretion, deliver to the Contracting Officer,
not later than fifteen (15) calendar days after the date of
termination, a report ("Termination Report") describing in detail all

Services performed, and the contract price earned, to and including
the date of termination. In addition, at the State's discretion, the

Contractor shall, within fifteen (15) calendar days of notice of early

terniination, develop and submit to the State a transition plan for

Services under the .Agreement.

10. PROPERTY OWNERSHIP/DISCLOSURE. 10.1 As used

in this .Agreement, the word "Property" shall mean all data,

information and things developed or obtained during the

perfomiance of, or acquired or developed by reason of, this

.Agreement, including, but not limited to, all studies, reports, files,
fomiulae, surveys, maps, charts, sound recordings, video

recordings, pictorial reproductions, drawings, analyses, graphic
representations, computer programs, computer printouts, notes,

letters, memoranda, papers, and documents, all whether finished or

unfinished.

10.2 .All data and any Property which has been received from the

State, or purchased with ftinds provided for that purpose under this

Agreement, shall be the property of the State, and shall be returned

to the State upon demand or upon terniination of this Agreement

for any reason.

10.3 Disclosure of data, information and other records shall be

governed by N.H. RS.A chapter 9I-.A.and/or other applicable law.
Disclosure requires prior written approval of the State.

11. CONTR.ACTOR'S RELATION TO THE STATE, in the

performance of this .Agreement the Contractor is in all respects an
independent contractor, and is neither an agent nor an employee of

the State. Neither the Contractor nor any of its officers, employees,

agents or members shall have authority to bind the State or receive
any benefits, workers' compensation or other emoluments provided

by the State to its employees.

12. ASSIGNMENT/DELEG.ATION/SUBCONTR/VCTS. 12.1

Contractor shall provide the State written notice at least fifteen (15)

calendar days before any proposed assignment, delegation, or other

transfer of any interest in this Agreement. No such assignment,
delegation, or other transfer shall be effective without the written

consent of the State.

12.2 For purposes of paragraph 12, a Change of Control shall

constitute assignment. "Change of Control" means (a) merger,
consolidation, or a transaction or series of related transactions in

which a third party, together with its affiliates, becomes the direct
or indirect owner of fifty percent (50%) or more of the voting

shares or similar equity interests, or combined voting power of the
Contractor, or (b) the sale of all or substantially all of the assets of

the Contractor.
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12.3 None of the Services shall besubcontracted by the Contractor

without prior written notice and consent of the State.

12.4 The State is entitled to copies of all subcontracts and

assignment agreements and shall not be bound by any provisions
contained in a subcontract or an assignment agreement to which it

is not a party.

13. liVDEMNIFICATlON. The Contractor shall indemnify,

defend, and hold hamiless the Stale, its olTicers, and employees
from and against all actions, claims, damages, demands,

judgments, fines, liabilities, losses, and other e.xpenses, including,
without limitation, reasonable attorneys* fees, arising out of or

relating to this Agreement directly or indirectly arising from death,
personal injury, property damage, intellectual properly

infringement, or other claims asserted against the State, its officers,
or employees caused by the acts or omissions of negligence,

reckless or willful misconduct, or fraud by the Contractor, its

employees, agents, or subcontractors. The State shall not be liable
for any costs incurred by the Contractor arising under this
paragraph 13. Notwithstanding the foregoing, nothing herein
contained shall be deemed to constitute a waiver of the State's

sovereign immunity, which immunity is hereby i^eserved to the
State. Tliis covenant in paragraph 13 shall survive the termination

of this Agreement.

14. INSUR-AiNCE. 14.1 The Contractor shall, at its sole expense,

obtain and continuously maintain in force, and shall require any

subcontractor or assignee to obtain and maintain in force, the

following insurance;

14.1.1 commercial general liability insurance against all claims of

bodily injur>', death or property damage, in amounts of not less than

51,000,000 per occurrence and $2,000,000 aggregate or excess;

and

p

14.1.2 special cause of loss coverage form covering all Property

subject to subparagraph 10.2 herein, in an amount not less than
80% of the whole replacement value of the Property.

14.2 The policies described in subparagraph 14.1 herein shall be on

policy forms and endorsements approved for use in the State of
New Hampshire by the N.H. Department of Insurance, and issued

by insurers licensed in the State of New Hampshire.

14.3 The Contractor shall fiimish to the Contracting Officer

identified in block 1.9, or any successor, a certificate(s) of

insurance for ail insurance required under this .Agreement. At the

request of the Contracting Officer, or any successor, the Contractor
shall provide certificate(s) of insurance for all renewal(s) of
insurance required under this Agreement. The certificate(s) of
insurance and any renewals thereof shall be attached and are

incorporated herein by reference.

15. WORKERS' COMPENSATION. 15.1 By signing this

agreement, the Contractor agrees, certifies and warrants that the

Contractor is in compliance with or exempt from, the requirements
ofN.H. RSAchapter281-A ("Workers'Compenscuion"):

I5.2 T0 the extent the Contractor is subject to the requirements of

N.H. RSA chapter 281-A, Contractor shall maintain, and require
any subcontractor or assignee to secure.and maintain, payment of

Workers' Compensation in connection with activities which the
person proposes to undertake pursuant to this Agreement. The
Contractor shall fumish the Contracting Officer identified in block

1.9, or any successor, proof of Workers' Compensation in the
manner described in N.H. RS.A chapter 281 -A and any applicable

renewal(s) thereof, which shall be attached and are incorporated
herein by reference. The State shall not be responsible for payment

of any Workers' Compensation premiums or for any other claim or
benefit for Contractor, or any subcontractor or employee of
Contractor, which might arise under applicable State of New
Hampshire Workers' Compensation laws in connection with the
performance of the Services under this Agreement.

16. WAIVER OF BREACH. A State's failure to enforce its rights
with respect to any single or continuing breach of this Agreement
shall not act as a waiver of the right of the State to later enforce any

such rights or to enforce any other or any subsequent breach.

17. NOTICE. Any notice by a party hereto to the other party shall

be deemed to have been duly delivered or given at the time of
mailing by certified mail, postage prepaid, in a United States Post
Office addressed to the parties at the addresses given in blocks 1.2

and 1.4, herein.

18. AMENDMENT. This Agreement may be amended, waived or

discharged only by an instrument in writing signed by the parties
hereto and only after approval of such amendment, waiver or
discharge by the Governor and Execiitive Council of the State of
New Hampshire unless no such approval is required under the

circumstances pursuant to State law, rule or policy.

19. CHOICE OF LAW AND FORUM. 19.1 This .Agreement

shall be governed, interpreted and construed in accordance with the
laws of the State of New Hampshire except where the Federal
supremacy clause requires otherwise. The wording used in this
.Agreement is the wording chosen by the parties to express their
mutual intent, and no rule of construction shall be applied against

or.in favor of any party.

19.2 .Any actions arising out of this Agreement, including the
breach or alleged breach thereof, may not be submitted to binding
arbitration, but must, instead, be brought and maintained in the

Merrimack County Superior Court of New Hampshire which shall

have exclusive jurisdiction thereof.

20. CONFLICTING TERMS. In the event of a conflict between

the terms of this P-37 form (as modified in EXHIBIT A) and any

Page U of 15
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other portion of this Agreement including any attachments thereto,
the terms of the P-37 (as modified in EX.KIB1T A) shall control.

21. THIRD PARTIES. This Agreement is being entered into for

the sole benefit of the parties hereto, and nothing herein, e.xpress or
implied, is intended to or will confer any legal or equitable right,
benefit, or remedy of any nature upon any other person.

22. HEADINGS. The headings throughout theAgreement are for
reference purposes only, and the words contained therein shall in

no way be held to explain, modify, amplify or aid in the
interpretation, construction or meaning of the provisions of this
Agreement.

23. SPECIAL PROVISIONS. .Additional or modify'ing provisions
set forth in the attached EXHIBIT A are incorporated herein by
reference.

24. FURTHER ASSURANCES, 'fhe Contractor, along with its

agents and affiliates, shall, at its own cost and expense, execute any
additional documents and take such further actions as may be
reasonably required to carry out the provisions of this Agreement
and give efTect to the transactions contemplated hereby.

25. SEVERABTLITV. In the event any of the provisions of this
Agreement are held by a court of competent jurisdiction to be

.contrary to any state or federal law, the remaining provisions of this
Agreement will remain in full force and effect.

26. ENTIRE AGREEMENT. This .Agreement, which may be

executed in a number of counterparts, each of which shall be

deemed an original, constitutes the entire agreement and

understanding between the parties, and supersedes all prior
agreements and understandings with respect to the subject matter
hereof.
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STATE OF NEW HAMPSHIRE

DIVISION OF PROCUREMENT AND SUPPORT SERVICES

BUREAU OF PURCHASE AND PROPERTY

STATE HOUSE ANNEX

25 CAPITOL STREET

CONCORD, NEW HAMPSHIRE 03301-6398

DATE OF CHANGE; January 31,2024

ADDENDUM # 1 TO BID INVITATION 2870-24

DATE OF BID CLOSING: 02/12/2024 TIME OF BID CLOSING: 10:00 AM (EST)

FOR: Electrical Panel Removal and Installaiion

Question I: The documents indicate there is a bid allowance of$5,000 to cover unforeseen costs. Is this value to be
included in out bid price or will it be added to the contract as a possible additional cost? , ••

Answer 1: The allowance will be added to the base bid and included in the contract for any latent of unforeseen
items.

Question 2: The contract lists payments as ACH or procurement card, credit card. Which method of payment will
be used on this project?

Answer 2: ACH will be used as the method of payment for this project. ^
NOTE: Contractor needs to enroll with the State Treason' OfTice to receive ACH payments.

Question 3:'The drawings [El] indicate we are to remove existing conductors from two 4-inch conduits and
replace them with new conductors. Can you tell us what size conductors are existing, the number of conductors that
are existing and the type of insulation on the conductors?

Answer 3: The conductors are 750 mem. There are 8 conductors, 4 per pipe. The wiring insulation is TH W.

Question 4: The drawings [El] indicate in note one we are to reconnect existing cables to a new panelboard. Can
you tell us the size of the existing pipe, the size of the existing cables and the quantity of cables to be reconnected?
Also, is it anticipated that the insulation on these existing cables is in adequate condition to withstand the reworking
required to reconnect it to the new panel? '

Answer 4: The pipe is 2-1/2", the conductors or 4/0, the number of existing conductors is 4 and the wire insulation
isTHHN/THWN.

Question 5: The specifications indicate the allowance maybe tor hazardous materials handling. Is the owner aware
of any hazardous materials in the area? If yes, what types of materials might be encountered by our people?

Answer 5: The Contractor is not responsible to remove any hazardous materials. Any hazardous materials will be
removed by the State with their abatement contractor. The allowance will be utilized for any latent or unforeseen
conditions that we may encounter during the project.

Question 6: Are any photos available of the existing installation showing conduit connected to the existing panel
board? Can those photos be shared?

1  Vendor Initials:

Date: 02-12-24
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Answer 6: Please see photos below
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Thayer Building Elecirical Room 4

NOTE: Contractors interested in bidding for this project are encouraged to arrange a site visitation to see the
facility' first-hand. To arrange a visit please see RFB 2870-24, section SITE VISITATION on page 6 for details.

PURCHASING AGENT: C. Ryan Fuller
Email: NH.Purchasing@das.nh.gov

NOTE; ALL CHANGES TO BID SOLICITATION NOTED IN ADDENDUMS WILL" SUPERSEDE
PREVIOUSLY SUBMITTED DOCUMENTS AND MUST BE SUBMITTED WITH THE BID. ALL OTHER

SPECIFICATIONS REMAIN UNCHANGED AND VALID.

Please visit: https://das.nh.gov/purchasingAendorresources.aspx (click on "Bid and Proposals") for complete bid
and addendums.

Vendor Initials:
Date: 02-12-24



October 12, 2023

Michael Connor. Administrator

Department of Administrative Services
25 Capitol Street, Room 417
Concord. NH 03301

Request for Major Project Exclusion
Thayer Building, 97 Pleasant Street
Replace Mam Electrical Panel

Dear Commissioner Arlinghaus:

In accordance with RSA 21-1.80, 1(b), the Department of Administrative Services, Division of
Plant and Property Management, (DAS) requests to proceed with (he project herein described,
widiout participation of the Division of Public Works (DPW) with the competitive bidding
process including, issuing a contract. We arc requesting engineering support for design,
specifications, plans, submitla) review and construction administration, as specified In RSA 21-
1:12. !ll(b)&(c), In support of this request, we oi'fer the following informntion for your
consideration:

During a prior capital budget project to Install a new emergency generator at the Thayer building,
the main breaker on the main electrical panel failed to open when electricians tried to open it to
shut off power to the building. The breaker is old and no longer available. Attempts to replace
the breaker with a iKwer version were imt succcs.sful due to different busbar configuration
issues. As a result DAS requested the assistance of DPW to enter into a contract with an
clcciticul ciigiiiuci to put lugcUicr plujis and spccirictiliuib' and put the project out to bid to
furnish and install a new main electrical panel and breakers.

'I he estimate from our engineer to install the new electrical panelboard is $74,900. When DPW
reviewed the estimated contract amount, they recommended that DAS request a waiver and put
the project out to bid through the Bureau of Purchase and Property instead of DPW,

The building is occupied by the Department of Health atid Mutnan Services and a Day Care
Center. The electrical work will be completed when the building Is unoccupied to minirnf/c uny
disruption to building occupants.

The electrical work docs not include the elevator or boiler and will not require any review hy the
Department of Labor.

Tile plans and specifications were developed by a licensed electrical engineer under the
•supervision of DPW.

Given the lack ofrespon.se from contractors to bid on DPW projects In estimated cost range
through the conventional procc.ss, we are requesting authority to work with the Bureau of

Ucv. 1.2.3020



Purchasing lo solicit bids and hopefully enter into a contract with a qualified contractor to
con^plete the work.

Due to the lack of interest from contractors for this size of project, we feel thai it is in the best
interest of the State to proceed with the main panel board replacement project at the Thayer
building,, without participation from the Division of Public Works in the competitive bidding
contract award as speci fied in RSA 21-1:12, lil(b)&(c). Wc humbly request approval of this
Request for Major Project Exclusion.

SUBMITTED BY [Agency Head or Deslgnee):.. s j
*"th« obovo il9naturo lndIco1«vconnrma!ton of levlow ond uddtritandlng of 8SA 21H ond MOP Choptor 1625

Nome of Agency Heod or Oesignee; Ksren Rantamaki. Olrsctor .

REVIEWED BY:

Iheodor fCupper. Director'
DAS Division of Public Works

DATE REVIEWED: /p

APPROVED BY:

Chorles M.-Ailinghous, Commissioner
Department of Admlnistrofive Services

DATE APPROVED":
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Bond Number; UCSX333X3915

Document A312™ -2010

Periormance Bond

CONTRAaOR;

fA'amc-. legal status and address)

CDS Unlimited LLC

279 Bible Hill Road

Bennington, NH 03442

SURETY:

iNarnc. legal stains and princ ipal place
qfhiLSiness)

United Casuaity and Surety insurance Company
233 Needhsm Street, Suite 440
Newton, MA 02464

OWNER:

tNume. legal status and address)
State of New Hampshire
Department of Administrative Services. Bureau of Purchase and Property
25 Capitol Street, Room 102
Concord. NH 03301

CONSTRUCTION CONTRACT

Date; 2024

Amount: Seventy Eight Thousand Nine Hundred Ninety Five and No/100 Dollars ($78,995.00)

Description:
(Name and location} '

Bid #2870-24 Electrical Panel Removal and Installation Services

This document has importsnt legal
consequences. Consuttation with

an attorney is encouraged wrth

respea to Ks completion or

modification.

Any singular reference to

Contractor. Surety, Owner or

other party shall t>e considered

plural where applicable.

AIA Document A312-2010

combines two separate bonds, a

Performance Bond and a

Payment Bond, into one form.

This is not a single combined

Performance and Payment Bond.

BOND

Date; 2024

iNm earlier than Construction Contract Date)

Amount: Seventy Eight Thousand Nine Hundred Ninety Five and No/100 Dollars ($78,995.00)

Moditlcaiions to this Bond; 0Nonc □ See Section 16

>1^ • X

United ̂ sualty and Surety InsuranceJSompeoy

T1 "
Name Mark D. Leskanic. Attomey-ln-Fact
and Title:

COKTRACTOR AS PRINCIPAL SURETY
Company: (Corporate Seal) Company: (Corporate Seal)
CDS Unlimited LLC United Qgsyalty and Surety Insurance

f.. Jordan WidgerSignature:
Name
and Title: Jordan Widger, Owner
tA ny additional signatures appear on the last page ofthis Performance Bond.;

(FOR INFORMATION ONLY— Name, address and telephone)
AGENT or BROKER: OWNER'S REPRESENTATIVE:

Surety Bond Professionals. Inc. O^rchUca. Engineer or other party:)
205 Union Street, 2nd Floor
Natlck. MA 01760

Init

/

AJA Oocumant AatS** -2010. The Afn«ncan instituM of Archhtcts.



§ 1 The Contractor and Surct>'. jointly and sovcraliy. bind themselves, their heirs, executors, administrators, successors
and assigns to the Owner for the performance of the Construction Contract, which i.s incorporated herein by reference.

§ 2 If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation under
this Bond, except when applicable to panicipate in u conference as provided in Section 3.

§ 3 If there is no Owner Default under the Construction Contract, the Suret>'"s obligation under this Bond shall arise
aficr

.1 the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring
a Contractor Default. Such notice shall indicate whether the Ow*ner is rcquc.sting a conference among
the Owner. Contractor and Surety to discuss the Contractors pcrfomiaiice. If the Owner does not
request a conference, the Surety may. within five (5) business days after receipt of the Owner's notice,
request such a conference. If the Surety timely requests a conference, the CK^ ncr shall attend. Unless
the Owner agrees otherwise, any conference requested under this Section 3.1 sliall be held within ten
(10) business days of the Surety's receipt of the Owner's notice. If the Owner, the Contractor and the
Suret>' agree, the Contractor shall be allowed a rea.sonable time to perform the ConstT\Jction Contract,
but such an agreement shall not waive the Owner'.s right, ifany. subsequently to declare a Contractor
Default:

.2 the Owner declares a Contractor Default, tenninaies the Construction Contract and nctifie,s the Surety;
and

.3 the Owner has agreed to pay the Balance of the Contract Price in accordance nvIiIi the terms ofthe
Construction Contract to the Surety or to a contractor selected to perform the Construction Contract.

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constitute a feilurc
to comply with a condition precedent to the Surety'.s obligations, or relea.se the Surety from its obligations, except to
the extent the Surety demonstrates aaual prejudice.

§ 5 When the CH^'ner ha.s satisfied the conditions ofScciion 3. the Surety shall promptly and at the Suretv's expense
take one ofthe following actions;

§ 5.1 Arrange for the Contractor, with the con.sent of the Owner, to perl'orm and complete the Construction Conlroci:

§ 5.2 Undertake to perform and complete the Construction Contract itself, through its agent.s or indcfxindem
contractors;

§ 5.3 Obtain bid.s or negotiated proposals from qualified contractors acceptable to the Owner for a contract for
performance and completion of the Construction Contract arrange for a contract to be prepared for execution by the
Owner and a contractor selected with the Owner's concurrence, to be .secured with performance and pavment bonds
executed by a qualified suret>- equivalent to the bonds issued on the Construction Contract, and pay to the Owner the
amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Owner as
a result of the Comracior Default; or

§ 5.4 Waive its right to perform arid complete, arrange for completion, or obtain a new contractor and with reasonable
promptness under the circumstance.s:

.1 After investigation, determine the amount for which it may be liable to the Owner and. as soon a.s
practicable after the amount is dciennined. make payment to the Owner; or

.2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial.

§ 6 If the Surety docs not pnKccd as provided in Section willi reasonable promptness, the Surely shall be deemed to
be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety
demanding that the Surety perform its obligaiion.s under this Bond, tind the Owner shall be entitled to enforce any
remedy available to the OvNTter. If the Suretx' proceeds as provided in Section 5.4. and the 0\vner refuses the payment
or the Surety has denied liabilitx'. in whole or in part, without ftinher notice the Owner shall be entitled to enforce any
remedy available to the Owner:

Inlt
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§ 7 If the Surety elects to act under Section 5.1. 5.2 or 5.3, then the responsibilities of the Surct>- to the Owner shall not
be greater than those of the Contractor under the Construction Comraci, and the responsibilhies of the Owner to the
Suret)' shall not be greater than those of the Owner under Ihe Construction Contract. Subject to the commitment by the
Owner to pay the Balance of the Contract Price, the Surely is obligated, without duplication, for

- .1 the responsibilities of the Contracior for correction of defective work and completion of the
Construction Contract:

.2 additional legal, design professional and delay costs resulting from the Contractor's Default, and
rc.suliing from the actions or failure to aa of ilic Surct)' under Section 5; and

.3 liquidated damages, or if no liquidated damage.s are specified in the Construction Contract, actual
damages caused by delayed pcrlbnnance or ndn-pcrforraance of the Contractor.

§8 If the Surety elects to act under Section 5.1.5.3 or 5.4. the Surety 's liability is limited to the amount of this Bond.

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the
Construciion Contract, and the Balance of ihc Conlract Price shall not be reduced or set off on account of any such
unrelated obligations. No right of action shall accrue on this Bond to any person or entity other than the Owner or its
heirs, executors, administrators, successors and assigns.

§ 10 The Surety hereby waives notice ofatty change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligation:-;.

§ 11 .Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in
the location in which the work or part of the work Is located and shall be instituted within nvo years after u declaration
ofContractor Default or within two years alter the Contractor ceased working or within two years after the Surety
refuses or fails to pcrf'orni it.s obligations under this Bond, whichever occurs first. If the provisions of this Paragraph
are void or prohibited by law. the minimum period of limitation available to sureties as a defense in Utc jurisdiction of
the suit shall be applicable.

§ 12 Notice to the Surely, the Owner or the Contractor shall be mailed or delivered to the address shown on the page
on which their signature appears.

§ 13 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where
the construction was to be perfonnccl. any provision in this Ikind conflicting with said statutory or legal re<|uircmcnl
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be
deemed incorporated herein. When so furnished, the intent is that this Bond shall be cohstrued as a statutory bond and
not as a common law bond.

§ 14 Definitions
§ 14.1 Balance of the Contract Price. The total amount payable by the Owner to the Contractor under tire Construction
Contract after all proper adjustments have been made, including allowance to the Contractor of any amounts received
or to be received by the Owner in senlement of insurance or other claims for damage.^ to which the Contractor is
entitled, reduced by all valid and proper payments made to or on behalf of the Contractor under ilie Construction
Conintct.

§ 14.2 Construction Contract. The agreement between lite Owner and Contractor identified on the cover page,
including all Contract DocumcnLs and changes made to the agreement and the Conlract Documents.

§ 14.3 Contractor Default Failure of tlte Coniracior. which has not been remedied or waived, to perform or otlicnvisc to
comply with a material term of the Construction Conlract.

§ 14.4 Owner Default Failure of the Owner, which has not been remedied or waived, to pay the Comnictor as required
under the Construction Contract or to perform and complete or comply with the other material terras of the
Coasiruction Contract.

§ 14.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 15 Iflliis Bond is i.ssucd for an agreement between a Contractor and subcrintractor. the term Contractor in this Bond
.shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

AIA Oocumant Aai2'*' - 2010. Tha American Inttiuite of Arclutacts.
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§ 16 Modifications to this bond are as follows:

(Spact is provided hchwj'or addilionul si\;naiurc's of added purtk's. other than those apfxnirim; on ilk: cover pa^e.)
CONTRACTOR AS PRINCIPAL SURETY

Compan>': iC'orporaie Seu/J Company: (Cnrporuie Seal)

Signature; ^ Signature:
Name and Title: Nome and Title:

Address Address

CAUTION: You shoutd sign an original AIA Contract Document on which this ten appears in RED. An original assures that
changes will not be otoecured.

AiA Document AUS"* - 2010. The Arrerican Institute o< Architects.



AIA
Bond Number: UCSX333X3915

Document A312™ - 2010

Payment Bond

CONTRACTOR:

tNamc. ic^al status and address!

CDS Unlimited LLC

279 Bible Hill Road

Benninglon, NH 03442

SURETY:

Ic^a! stana and principal place
ofbusiness)

Urvted Casualty and Surety insurance Company
233 Needham Street. Suite 440
Newton, MA 02464

OWNER;

• (Name, le^^at status and address!
State of New' Hampshire
Department of Administrative Services. Bureau of Purchase and Property
25 Capitol Street. Room 102
Concord. NH 03301

CONSTRUCnON CONTRACT

Date: 2024

Amount; Seventy Eight Thousand Nine Hundred Ninety Five and No/100 Dollars ($78,995.00)

Description:
{Name and location)

Bid #2870-24 Electrical Panel Removal and Installation Services

This document has important legal

consequences. Consultation with

an attorney Is encouraged v/ith
respect to its completion or

modification.

Any singular reference tO'

Contractor. Surety, Owner or

Other party shall be considered

plural where appiicatite.

AIA Document A312-2010

combines two separate borxis. a

Performance Bond and a

Payment Bond, into one form.

This is not a single combined

Performance and Payment Bond.

BOND

Date: 2024 '

iNni earlier than (.'.onstruction Contract Date)

Amount: Seventy Eight Thousand Nine Hundred Ninety Five and No/100 Dollars (578,995.00)

Modifications 10 this Bond: QNone QScc Section 18

CONTRACTOR AS PRINCIPAL SURETY

Company: (Corporate Sea!) Company: (Corporate Seal)

CDS Unlimited LLC Unltsij Qasuatty^d Surety Insurar

Sig,,,,re; Jordan
Name ^artt 0. Leskanic. Attomey-in-Fact

and Title: Jordan Widger. Owner . and Title:
(.4ny additional signatures appear on the last page ofthis Payment Bond.)

(FOR INFORS fA TION ONL Y — Name, address and telephone)
AGENT or BROKER: OWNER'S REPRESENTATIVE:

Surety Bond Professionals, Inc.
205 Union Street, 2nd Floor
Nalick. MA 01760

Ink.

f
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§ 1 '("he Contractor and Surety, jointly and severally, bind themselves, their hcire. executors, administrators, successors
and assigns to the Owner to pay for labor, materials and etiuipment ftimisheti for use in the performance of the
Construction Contract, which is incorporated herein by reference, subject to the following terms.

§ 2 If the Contractor promptly makes payment ofall sums due to Claimants, and defends. Indemnifies and holds
harmless the Ovvncr from claims, demands, liens or suits by any person or entity seeking payment for labor, materials
or equipment furnished for use in the perlbmiance of the Construction Contract, then the Surety and the Contractor
shall have no obligation under this Bond.

§ 3 If there is no Owner Default under the Construction Contracu iIk Surctx-'s obligation to the Owner under this Bond
shall arise after (ho Owner has promptly notified the Contractor and the Suret\' (at the address described in Section 13)
ol claims, demands, liens or .suits against the Owner or the Owner's property by any person or entity seeking payment
for labor, materials or equipment furnished for use in the performance of the Construction Contract and tendered
defease of such claims, demands, liens or suii.s to the Contractor and the Surely.

§ 4 When the Owner ha.s satisfied the conditions in Section 3. the Surety shall promptly and at the Surety's expense
defend, indemnify- and hold harmless the Owner agaimst a duly lendetrd claim, demand, lien or suit.

§ 5 The Surety's obligations to a Claimatu under ihi.'; Bond shall arise after the following:

§ 5.1 Clairaanis. who do not have a direct contract with the Contractor,
.1 hove furnished a written notice ol non«payment to the Contractor, stating with substantial accuracv the

amount claimed and the name ot the party to whom the materials were, or equipment was. furnished or
supplied or for whom the labor was done or performed, witiiin ninety (90) days after having last
performed labor or last 1'umi.shed materials or equipment included in the Claim; and

.2 have sent a Claim to the Surety (at the address described in Section 13).

§ 5.2 Claimants, who are employed by or have a direct contract with the Contractor, have .sent a Claim to the Surety (at
the address described in Section 13).

§ 6 If a notice of non-payment required by Section 5. I.I is given by the Owner to the Contractor, that is sufficient to
satisfy a Claimant's obligation to furnish a written notice of non-payment under Seaion 5.1.1.

§ 7 When a Claimam has satisfied the conditions of Sections 5.1 or 5.2. whichever is applicable, the Surety .shall
promptly and at the Surety's expense take the following actions:

§ 7.1 Send on answer to the Claimant, with a copy to the Owner, within sLxiy (60) day s after receipt of the Claim,
stating the amounts that arc undisputed and the basis for challenging any amounts that are disputed: and

§ 7.2 Pay or arrange for payment of any undisputed amounts.

§ 7.3 The Surety's failure to discharge ius obligation.^ under Section 7.1 or Section 7.2 .shall not be deemed to
constitute a wulver of defenses the Surety or Contractor may have or acquire as to a Claim, except as to undisputed
amounts for which the Surety and Claimant have reached agreement. If. however, the Surety fails to discharge its
obligations under Section 7.1 or Section 7.2. the Surety shall indemnify the Claimant for the rca.sonablc atiomev's
fees the Claimant incurs thereafter to recover any sums fotrnd to be due and owing to the Claimam.

§ 8 The Surety's total obligation sliall not exeeed the amount of ihi.s Bond, plu.s the amount of rca.sonabic ailomcy'.s
fees provided under Section 7.3. and the amount of this Bond shall be credited for any payinenLs made in good faith
by (he Surety.

§ 9 Amounts ow-cd by the Owner to the Coniructor under the Construction Contract shall be used for the pcrfonnance
of the Construction Contract and to satisfy' claims, if any. under any construction pcrfonnance bond. By the
Contractor furnishing and the 0\vner accepting this Bond, they agree that all fiind.s earned by the Contrdclor in the
performance of the Construction Contract are dedicated to satisfy- obligations of the Contractor and Surety under this
Bond, subject to the Owner's priority to use the funds for the completion of the work.

AIA Docwmant AaiS"* - 20-10. The American Inatilula ol Architects.
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§ 10 The Suretv- shall not be liable to the Owner. Claimants or others for obligations of the Contractor that are
unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs or expenses of atiy
Claimant under this Bond, and shall have under this Bond no obligation to make payments to. or give notice' on behalf
of. Claimants or otherwise have any obiigatiorts to Claimants under this Bond.

§ 11 The Surct>- hereby waives notice of any change. Including changes of time, to the Construction Contract or to
related subconlract.s. purchase orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant under this Bond other ilian in a court ofcompctent
jurisdiction in the state in which the project iliat is the subject of the Con.siruciion Coniraa is located or after the
expiration of one year from the dale (I) on which the Claimant sent a Claim to the Surely pursuant to
Section 5.1.2 or 3.2. or (2,> on which the last labor or service was pertbrmed by anyone or the last materials or
equipment were furnished by anyone under the Construction Contract, whichever of(l) or i2) first occurs. If the
provisions of this Paragraph arc void or prohibited by law. the minimum period oflimitation available to sureties as a
defense in the jurisdiction of the suit shall be applicable.

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown
on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be
sufficient compliance as of the,dale received.

§ 14 When this Bond has been furnished to comply with a statutory' or othcr^ legal requirement in the location where
the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions contbnning to such statutory or other legal requirement shall be
deemed incorporated herein. When so fumi.<ihed. the inicnl is thai this Bond shall he construed a.s a staiuiory bond and
not as a common law bond.

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Coniractor and
Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

§ 16 Definitions
§ 16.1 Claim. A written statement by the Claimant including at a minimum:

.1 the name of the Claimant;

.2 the name of the person for whom the labor was done, or materials or equipment furnished;

.3 a copy of the agreement or purchase order pursuant to which labor, materials or equipment was
furnished for use in the performance of the Construction Contract;

.4 a brief description of the labor, materials or equipment furnished;

.5 the date on which the Claimant last performed labor or last furnished materials or equipment tor use in
the performance of the Consiruction Contract:

.6 the total amount earned by the Claimant for labor, materials or equipment furnished as of the date of
the Claim;

.7 the total amount of previous payments received by the Claimant; and

.8 the total amount due and unpaid to the Claimant for labor, materials or equipment furnished as of the
dale of the Claim.

§ 16.2 ClaimanL An individual or entity having a direct contract with the Contractor or with a .subcontractor of the
Contractor to furnish labor, materials or equipment for u.sc in the performance of the Construction Contract. The term
Claimant also Includes any individual or entity that has rightfully asserted a claim under an applicable mechanic"s lien
or similar .statute against the real property upon which the Project is located. The intent of ilii.s Bond .shall be to
include without limitation in the tenns "labor, materials or equipment" that pan of water, gas. power, light, heal. oil.
gasoline, telephone service or rental equipment used in the Construction Contract, architectural and engineerinc
service-s required for performance of the work of the Coniractor and the Contractor s subconlraciors. and all other
items for which a mechanic's lien may be asserted in the jurisdiction where the labor, materials or equipment were
furnished.

§ 16.3 Construction Contract. The agreement between the Owner and Contractor identified on the cover page,
including all Contract Documents and all changes made to the agreement and the Contract Documents.

AIA Document A312"* - 2010. The Arnarican Inatitute oT Archrtecn.
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§ 16.4 Owner Default Kailure of the Ovncr. which has noi been rehtedicd or waived, to pay the Contractor as required
under the Construction Contnct or to perform and complete or comply with the other material terms of the
Construction Contract. .

§ 16.5 Contract Documents. All the documents that comprise the agreement between the CKs-ner and Contractor.

§ 17 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond
shall be decined to be Subcontractor and lite tenti Owner shall be deemed to be Contractor.

§ 18 Modifications to this bond arc as follows:

(Space is provided he/awfor uddiiional si^naitin's oj added /xinies. oiher than those appearing on the cover pa<ic.)
CONTRACTOR AS PRINCIPAL SURETY
Company: /Corporate Seal) Compan>". (Corporate Sea!)

Signature: Signature: ^
Name and Title; Name ajid Title:

Address Address

CAUTION; You should sign sn origirui AIA Contract Document, on which this text appcarsin RED. An ohgmal assures thai
changM will not bo obscurad. *

AIA Documant A312"* - 2010. Th« Amarican Institute et Arehiteas.
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UNITED CASUALTY AND SUROY INSURANCE COMPANY

US CaiualtY snd Surety InHtrartcc Company

United Surety Insurance Company

POWER OF ATTORNEY A„ncv no: 171333

KNOW AUMEN BY THESE PRESENTS; fhjc United Cesudlivano Surety iniuranceComNrtv. a corporation 0'the State NcoratO. and US Cahje'tyarv Surety insurprtce
Company and unnec) Surety insurance Company, assumed names of United Casualty and Surety insurance Company {collectively, ine Camoaniesh oo by these presertts
maw. constitute and aoocint; ^ leikanlc. Matthew Leskanic, Cret Anfel, Colin Warner. Lauren Leskanic

•IS true and lawful Atiornev{sJ-in-Faci. each m their separate capaotv if more tnan one is named abcjve. witn full power ano Jothoritv nefeDy conferred in its name,
place and steae. to execute, acknowledge ana oeiiver any and all bends, recognltarKes, undertaMngs or ether instruments or contracu of strrctysnip to indudc
rWen, amendments, and cisnsenu of surety, prevftting the bond penalty does not exceed Phre flAilHon 6 00/100 Doflars
fSS.QOO.OOO.OO {. fhis Power of Attbmev snail eioire without funhet action on December Ji". 202a.

This Power of Attorney IS granted under and Ihr auihprltY of the following resolutions aoeoteo by the Board of Directors of the Companies at a meeting duly called
and he<c on me 1* day of July, 1993:

at>ONvd trjl in* Pr«3idfnt. Irviturt*. or Socrvury B« ifry »rt h»r«Pv •w9*0'<r«a tnd rrrvpawtrcfl le *000<''I Altomrys-in-r act a' tht Comoary. in name and a
>I\ acts to pxecule and ackrowtedgn tar arrd or. its oenalt « Su'Cty any and all Bonds, recogr i;arc<v cortiacts at 'ndemrity. waivers al citation and «t> other wntirgt
oMieatarvin tnr nature ihereo*. with oower loanath tnereto me seal ot the Cemaary Any turn «r>i>n|s so eieruteo lav such Aitorrrvs..n.ract u-aN on Dusamf
uoon me comoany IS it thcv riid oevn auN ciecu'.ea an.s icxrowteeeed o« me letuisny eiecceo Oficers or cne Comoanv >n men owr erooer oerMns.

r>at the uenalurc ot any oftice' authorweO t>y AesOwtior^ uf thty board and mc Comoar-y seal rnay Be a'tned t>y 'acsimiie to any power ot attorney d> special oower o<
attorney or ccrtirication o' either |r»en tor the eaecutior o' a.-y Bond, undenakirg recognitance or other wntten m tnc nature ihrrcet, such signature and seal,
when soused Mingnereov adeoted By the Compiry «i the origirai signature of tucn ott-ce' and the o'lgmai seal s' the Comoany. to Be vatia and bindinc upon the
Company anth me same torce and eticct as trou(h rrsaftuaPy afiird

IN wiiNLSS WHEREOF, ihf Companies nave caused this instrument to oe signed and tncir corporate seals to oe hereunto affued. tms ^i^oavofTune. 2023

UNITED CASUALTY AND SURTTY INSURANCE COMPANY

US Casualty and Surety Insurartce Company

.• ,• y United Surety Insurance Company '

c  ■

Michaen.Porsch. Treasurer

Corporate Seals

Commonwealtn of MasMchusciis

County of Middlesex ss:

On mis ̂1^1 itn uf tone, 2023 adore me. Colleen A. Cocnrane. a notary puoi>c. personally appeared. Micnael '■ Porscn. ireasurer 0' united Casualty ar>d Su'ety
insurance Compa-ny. US Casualty anc Surety insurance Comoany anc 'Jnited Surety insurance Company, wno proved to me on the basis of satisfactory evidence to »e
me person whose name s suoscribed to tne wurun instrument ana acknowledged to me that he etecuieo the same in nis authoriieo capacity, and thai by nis signature
on the insif u'meni the person(s). or the entity on oenalf of which the Derson(s) acted, executed the instrument.

< certify under PENAL TY 0- under the laws of the Comrnonwealth of Massachusetts that the foregoing oa.'agraoh is t-nje ano correct
WITNESS my .lano a.">d seal.

(Seal)
NlStarv RuDlic Commission !xpir«^: 10/27/2028

I. Robert F. Thomas, President of United Casualty and Surety Insurance Company. US Casualty ano Surety insurance Comspfly anc United Surety insurance Company
00 hereby certify mat the above ano foregomg is a true and correct coov of a Rower of Attorney, executed by saio Companies, which, is siHl in fuH force and effect:
(urthemsore, the resolutions of tne Board of Directors, set out in the 'ower of Attorney are in full force and etfea.

in Witness Whereof. I have hereunto set my hand anc affixec the seals of said Companies at Newton. -Massachusetts mis _ _ cJny of
. 20^4

co.p<.,„.s.,is ■ ii/.- 'jrl. OiHi
Robert F. Thomas. President

TO CONFIRM Al/THEVTlCiry OF THIS BOM) OR DOCUMENT EMAiV- CONFiRMBONO^UNlTEDCASUAirY.COM


