

170 mac



State of New Hampshire

DEPARTMENT OF ADMINISTRATIVE SERVICES
25 Capitol Street – Room 100
Concord, New Hampshire 03301
(603) 271-3201 | Office@das.nh.gov

Charles M. Arlinghaus
Commissioner

Catherine A. Keane
Deputy Commissioner

Sheri L. Rockburn
Assistant Commissioner

April 1, 2024

His Excellency, Governor Christopher T. Sununu
and the Honorable Council
State House
Concord, New Hampshire 03301

REQUESTED ACTION

1) Authorize the Department of Administrative Services, Division of Public Works Design and Construction to enter into a contract with Loureiro Building Construction LLC (VC#457236), Plainville, CT for a total price not to exceed \$11,019,478 for Londergan Hall Renovations (Project Number 81299RB). This contract is effective upon Governor and Council approval through August 29, 2025 unless extended in accordance with the contract terms. **90% Federal ARPA, 5% Capital Funds, 5% General Funds.**

2) Further authorize the amount of \$386,700 be approved for payment to the Department of Administrative Services, Division of Public Works Design and Construction (VC#311152), for project management services. **100% Federal ARPA**

Funding is available as follows:

	<u>FY 2024</u>
010-014-26640000 ARPA Deferred Maintenance	
048-500226- Contract Repairs	\$ 9,819,478
030-056-9307000 L'21:1IV3 Bathrooms Reno/ADA	
034-500161- Capital Projects	\$ 600,000
010-056-40210000 Robotics Education Fund	
102-500731- Contract Services	\$ 600,000
	Contract Total \$ 11,019,478
010-014-26640000 ARPA Deferred Maintenance	
048-500226 – Repairs - DPW Fees	\$ 386,700
	Project Total \$ 11,406,178

EXPLANATION

Pursuant to Chapter 107:1, IV, 3, Laws of 2021, funds are available to renovate bathrooms in Londergan Hall for the purpose of bringing them into compliance with the Americans with Disabilities Act (ADA). The work of the project will renovate approximately 213,750 SF of Londergan Hall, in Concord. The work will include renovating the bathrooms and building entrance, replacing the existing sprinkler system, installing new heat pumps, removing select interior walls, replacing ceilings, and installing new electrical wiring and LED fixtures throughout. The project will also replace the elevator and install a Limited-Use Limited-Application (LULA) lift for ADA compliance.


The interior layout and finish materials in Londergan Hall are old, outdated, and contained hazardous materials. The elevator consistently malfunctions, and the bathrooms are not ADA compliant. The building needs to be modernized with energy efficient lighting and heating/cooling equipment for future administrative use and to decrease the State's energy consumption.

A public bid opening was held on January 17, 2024. Three (3) bid proposals were received and the contract was awarded to the lowest qualified bidder. The low bid is 7% under the Department estimate. This difference is within industry standards.

The contractor has been pre-qualified by the Department of Transportation. The contract has been approved by the Attorney General as to form and execution; and the Department of Administrative Services has certified that the necessary funds are available. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Services, Division of Public Works Design and Construction.

Attached please find a copy of the tabulation of bids for this project.

Respectfully submitted,



Charles M. Arlinghaus,
Commissioner

Department Estimate:	\$ 11,740,375
Low Base Bid:	<u>\$ 11,019,478</u>
Under Estimate:	\$ (720,897)



ABC Bid Data

CONCORD
81299RB
81299RB

PROJECT: CONCORD
STATE PROJECT NUMBER: 81299RB
FED. PROJECT NUMBER: 81299RB
DATE BIDS OPEN: January 17, 2024, 2:00
SCOPE OF WORK: ARPA-LONDERGAN HALL RENOVATION
COMPLETION DATE: August 29, 2025
LOCATION: Merrimack

Awarded To:

Amount: \$0.00

Award Date:

Certified by: _____
Director of Project Development

Summary of Bidders

Contractor	Bid Amount	Rank
LOUREIRO BUILDING CONSTRUCTION LLC 100 NORTHWEST DRIVE PLAINVILLE CT 06062	\$11,019,478.00	A
HUTTER CONSTRUCTION CORPORATION 810 TURNPIKE ROAD, NEW IPSWICH NH 03071	\$11,148,347.00	B
MERIDIAN CONSTRUCTION CORP 32 ARTISAN COURT #4 GILFORD NH 03249-6603	\$12,884,561.00	C

BID AWARD
Award To: Loureiro Building Construction LLC
Contract Award: \$ 11,019,478.00
Negotiated: Yes/No?: NO
Alternates: Yes/No?: NO
Using Agency: NHDAS
Authorized By: *Theodore Kypper, PC*
Date: 02012024

Item 901: \$ 2,900.00 Item 906: \$ _____
Item 902: \$ 1,687,520.00 Item 907: \$ _____
Item 903: \$ 4,103,536.00 Item 908: \$ _____
Item 904: \$ 4,685,522.00 Item 909: \$ _____
Item 905: \$ 540,000.00 Item 910: \$ _____

BASE BID TOTAL: \$ 11,019,478.00

Alternate #1: \$ _____ Alternate #6: \$ _____
Alternate #2: \$ _____ Alternate #7: \$ _____
Alternate #3: \$ _____ Alternate #8: \$ _____
Alternate #4: \$ _____ Alternate #9: \$ _____
Alternate #5: \$ _____ Alternate #10: \$ _____

GRAND TOTAL: \$ _____



Division of Public Works

ABC Bid Data

CONCORD
81299RB
81299RB

Item No.	Description	Unit	Quantity	BIDD		LOURENS BUILDING CONSTRUCTION LLC 100 NORTHWEST DRIVE PLAINVILLE, CT 06062		MUTTER CONSTRUCTION CORPORATION 610 TURNPIKE ROAD NEW IPSWICH, NH 03071	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items:

901	PROVIDE AND INSTALL 1 (ONE) BAG OF BLOWN-IN CELLULOSE INSULATION	U	100.00	\$80.00	\$8,000.00	\$29.00	\$2,900.00	\$25.00	\$2,500.00
902	ELECTRICAL WORK	U	1.00	\$3,800,700.00	\$3,800,700.00	\$1,687,520.00	\$1,687,520.00	\$1,823,903.00	\$1,823,903.00
903	HVAC WORK	U	1.00	\$3,322,525.00	\$3,322,525.00	\$4,103,536.00	\$4,103,536.00	\$3,822,000.00	\$3,822,000.00
904	BUILDING RENOVATIONS	U	1.00	\$4,269,150.00	\$4,269,150.00	\$4,685,522.00	\$4,685,522.00	\$4,859,944.00	\$4,859,944.00
905	ALLOWANCE FOR UNFORESEEN CONDITIONS AND OWNER-INITIATED CHANGES	\$	\$40,000.00	\$1.00	\$540,000.00	\$1.00	\$540,000.00	\$1.00	\$540,000.00
Totals:					\$11,740,378.00		\$11,018,478.00		\$11,148,347.00
Alt. Totals:									
Totals:					\$11,740,378.00		\$11,018,478.00		\$11,148,347.00

ABC Bid Data



Division of Public Works

CONCORD

81299RB

81299RB

Item No.	Description	Unit	Quantity	P&L		MIDDEMAN CONSTRUCTION CORP. 29 AIRTEAM COURT #4 CONCORD, NH 03308-0003		Unit Price	Total
				Unit Price	Total	Unit Price	Total		

Items

901	PROVIDE AND INSTALL 1 (ONE) BAG OF BLOWN-IN CELLULOSE INSULATION	U	100.00	\$80.00	\$8,000.00	\$113.00	\$11,300.00		
902	ELECTRICAL WORK	U	1.00	\$3,800,700.00	\$3,800,700.00	\$1,788,027.00	\$1,788,027.00		
903	HVAC WORK	U	1.00	\$3,322,525.00	\$3,322,525.00	\$4,317,604.00	\$4,317,604.00		
904	BUILDING RENOVATIONS	U	1.00	\$4,269,150.00	\$4,269,150.00	\$6,227,630.00	\$6,227,630.00		
905	ALLOWANCE FOR UNFORESEEN CONDITIONS AND OWNER-INITIATED CHANGES	\$	\$40,000.00	\$1.00	\$540,000.00	\$1.00	\$540,000.00		
Totals:					\$11,740,375.00		\$12,684,661.00		
Alt. Totals:									
Totals:					\$11,740,375.00		\$12,684,661.00		



Division of Public Works

PS&E Comparison

CONCORD
81299RB
81299RB

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
Items								
901	PROVIDE AND INSTALL 1 (ONE) BAG OF BLOWN-IN CELLULOSE INSULATION	U	100.00	\$29.00	\$2,900.00	\$80.00	\$8,000.00	(\$5,100.00)
902	ELECTRICAL WORK	U	1.00	\$1,687,520.00	\$1,687,520.00	\$3,600,700.00	\$3,600,700.00	(\$1,913,180.00)
903	HVAC WORK	U	1.00	\$4,103,536.00	\$4,103,536.00	\$3,322,525.00	\$3,322,525.00	\$781,011.00
904	BUILDING RENOVATIONS	U	1.00	\$4,685,522.00	\$4,685,522.00	\$4,269,150.00	\$4,269,150.00	\$416,372.00
905	ALLOWANCE FOR UNFORESEEN CONDITIONS AND OWNER-INITIATED CHANGES	\$	540,000.00	\$1.00	\$540,000.00	\$1.00	\$540,000.00	\$0.00
Total:					\$11,019,478.00		\$11,740,375.00	(\$720,897.00)

BID ITEMS AND ALTERNATES

ITEM NO.	APPROXIMATE QUANTITIES AND UNIT TYPE	ITEMS AND UNITS DESCRIPTION	COST PER UNIT DOLLARS CENTS (numerical)	ITEM SUBTOTAL DOLLARS CENTS (numerical)
1	100 UNITS	PROVIDE AND INSTALL 1 (ONE) BAG OF BLOWN-IN CELLULOSE INSULATION	EIGHTY DOLLARS PER UNIT	\$8,000
2	1 UNIT	ELECTRICAL WORK	PER UNIT	\$3,600,700
3	1 UNIT	HVAC WORK	PER UNIT	\$3,322,525
4	1 UNIT	BUILDING RENOVATIONS	PER UNIT	\$4,269,150

ITEM NO.	APPROXIMATE QUANTITIES AND UNIT TYPE	ITEMS AND UNITS DESCRIPTION	COST PER UNIT DOLLARS CENTS (numerical)	ITEM SUBTOTAL DOLLARS CENTS (numerical)
5	1 UNIT ALLOWANCE	ALLOWANCE FOR UNFORESEEN CONDITIONS AND OWNER-INITIATED CHANGES	PER UNIT	\$540,000

THE LUMP SUM GRAND TOTAL FOR THIS PROJECT IS:

\$11,740,375

(SUM OF ITEM SUBTOTALS OF ITEMS 1 THRU 2.)

ALTERNATES

Alternate Number 1: Provide the cost to (add/deduct) the following work to/from the contract:

ADD: NA

DEDUCT: NA



Division of Public Works

Bid Report

The undersigned, hereinafter referred to as principal or bidder, hereby proposes to furnish all materials and perform all labor necessary to complete the work described in the caption hereof, in accordance with the plans, current Standard Specifications, and special provisions, for the prices set for in the Total Bid. Failure to complete and submit this bid in its entirety or falsification of bid documents will result in the entire proposal being considered irregular and may be rejected by the Department of Administrative Services, Division of Public Works. Plans and specifications on this project cannot be transferred to any other firm or organization for the purpose of submitting a bid as a general contractor without the knowledge and authority of the department. Those who sign (manually and electronically) and the firm for which they are authorized to sign, do so under the penalty of perjury as specified by the laws of the United States and the State of New Hampshire.

State Contract Number: 81299RB CONCORD

Contractor Profile

Firm	LOUREIRO BUILDING CONSTRUCTION LLC
Contractor ID	457236
Address	100 NORTHWEST DRIVE PLAINVILLE CT 06062
Phone	(860)742-5317
FAX	
E-Mail	kmdera@loureiro.com
Authorized Signature:	<i>Isi David Fiereck</i>

Bid Bond

Verified

Auth Code/Check#	SNH01085500
------------------	-------------

Receipt of Addenda

Sequence	Date	
1	12/05/2023	Yes
2	12/08/2023	Yes
3	12/12/2023	Yes
4	12/15/2023	Yes
5	01/05/2024	Yes
6	01/12/2024	Yes

Page Intentionally Blank

**Department of Administrative Services, Division
of Public Works**

Total Bid for Award Consideration

Proposal

\$11,019,478.00

Contract Number: 81299RB

Bid Opening Date: 17-Jan-2024

Contract Name: CONCORD

Project Funding: State

Proposal For: 457236 - LOUREIRO BUILDING
CONSTRUCTION LLC

Items

Seq#	Item #	Description	Unit	Quantity	Unit Price	Extended Price
1	901	PROVIDE AND INSTALL 1 (ONE) BAG OF BLOWN-IN CELLULOSE INSULATION	U	100.000	\$29.00	\$2,900.00
2	902	ELECTRICAL WORK	U	1.000	\$1,687,520.00	\$1,687,520.00
3	903	HVAC WORK	U	1.000	\$4,103,536.00	\$4,103,536.00
4	904	BUILDING RENOVATIONS	U	1.000	\$4,685,522.00	\$4,685,522.00
5	905	ALLOWANCE FOR UNFORESEEN CONDITIONS AND OWNER-INITIATED CHANGES	\$	540,000.000	\$1.00	\$540,000.00

Total for Category Items **\$11,019,478.00**

Total Bid for Award Consideration **\$11,019,478.00**

Proposal

Proposal Of

LOUREIRO BUILDING CONSTRUCTION LLC
100 NORTHWEST DRIVE, PLAINVILLE CT, 06062

to furnish and deliver all materials and to perform all work in accordance with the Contract of the State of New Hampshire, Department of Administrative Services, Division of Public Works for which proposals will be received until 2:00:00 PM, Prevailing Time on Wednesday, January 17, 2024. Said project being situated as follows:

ARPA-LONDERGAN HALL RENOVATION

Department of Administrative Services, Division of Public Works
John O. Morton Building
P. O. Box 483
Concord, NH 03302-0483

Commissioner:

In accordance with the advertisement of the Department of Administrative Services, Division of Public Works inviting proposals for the project hereinbefore named and in conformity with the Plans and Specifications on file in the office of the Department of Administrative Services, Division of Public Works, I/WE hereby certify that I AM/WE ARE the only person, or persons, interested in this proposal as principals; that this proposal is made without collusion with any person, firm or corporation; that an examination has been made of the Plans, of the Standard Specifications, of the Standard Plans Book, of the Proposal, and applicable addendums, including but not restricted to the Special Attentions, Supplemental Specifications, and Special Provisions attached thereto, and also that an examination has been made of the site of the work; and I, or we, propose to furnish all necessary machinery, equipment, tools, labor and other means of construction, and to furnish all materials specified in the manner and at the time prescribed; and understand that the quantities of work as shown herein are approximate only and are subject to increase or decrease, and further understand that all quantities of work whether increased or decreased are to be performed at the following prices:

I acknowledge, understand, and accept these terms and conditions.

Yes No

Signature Isl David Fiereck

SIGN-FED

It is further proposed:

To execute the Contract and begin work within 10 days from the date specified in the "Notice to Proceed" and to prosecute said work so as to complete the Project and its appurtenances on or before August 29, 2025.

To furnish a Contract Bond in the amount of 100 per cent of the Contract award, as security for the construction and completion of the Project and its appurtenances in accordance with the Plans, Specifications and Contract. The Contractor's attention is called to section 103.05 of the Standard Specifications which reads, in part, as follows: "Unless specifically waived in the Proposal, upon execution of the Contract, the successful Bidder shall furnish the Department a surety bond or bonds equal to the sum of the Contract amount. The form of the bonds(s) shall be acceptable to the Department and the bonding Company issuing the bond(s) shall be licensed to transact business in the State of New Hampshire, and ..."

To certify that the Bidder, in accordance with the requirements of 103.06 and 108.01, intends to sublet, assign, sell, transfer or otherwise dispose of one or more portions of the work and (1) has contacted the appropriate listed disadvantaged businesses and afforded such disadvantaged businesses equal consideration with non-disadvantaged business for all work the Bidder currently proposes to sublet, assign, sell, transfer or otherwise dispose of, (2) may contact additional appropriate disadvantage businesses and will afford such businesses equal consideration with non-disadvantaged businesses for all work the Bidder in the future proposes to sublet, assign, sell, transfer or otherwise dispose of, and (3) will complete enclosed "DISADVANTAGED BUSINESS ENTERPRISE COMMITMENT FORM" and Letters of Intent for each disadvantaged business. The name of the person in the Bidder's organization who has been designated as the liaison officer to administer the disadvantaged business enterprise program is:

Loureiro Building Construction LLC

To guarantee all of the work performed under this Contract to be done in accordance with the Specifications and in good and workmanlike manner, and to renew or repair any work which may be rejected, due to defective materials or workmanship, prior to final completion and acceptance of the project.

Enclosed herewith find certified check or bid bond in the amount of 5% OF THE BID TOTAL made payable to the "Treasurer, State of New Hampshire," as a proposal guarantee which it is understood will be forfeited in the event the Contract is not executed, if awarded by the Department to the undersigned.

I acknowledge, understand, and accept these terms and conditions.

Yes No

Signature

/s/




SOLE OFFICER CERTIFICATION OF AUTHORITY

I, Brian Cutler, hereby certify that I am the Sole Officer of Loureiro Building Construction, LLC a limited liability company under RSA 304-C.
(Name of LLC)

I further certify that it is understood that the State of New Hampshire will rely on this certificate as evidence that the person listed above currently occupies the position indicated and that they have full authority to bind the LLC and that this authorization **shall remain valid for thirty (30) days** from the date of this Corporate Resolution.

DATED: 2/5/2024

ATTEST:  Brian Cutler, Manager
(Name and Title)



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
02/08/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Willis Towers Watson Northeast, Inc. c/o 26 Century Blvd P.O. Box 305191 Nashville, TN 372305191 USA	CONTACT NAME: Willis Towers Watson Certificate Center PHONE (A/C No. Ext): 1-877-945-7378 FAX (A/C No.): 1-888-467-2378 E-MAIL ADDRESS: certificates@willis.com	
	INSURER(S) AFFORDING COVERAGE NAIC #	
INSURED Loureiro Building Construction, LLC 100 Northwest Drive Plainville, CT 06062	INSURER A: National Union Fire Insurance Company of P 19445	
	INSURER B: Nautilus Insurance Company 17370	
	INSURER C: New Hampshire Insurance Company 23841	
	INSURER D: Allied World Assurance Company US Inc 19489	
	INSURER E: INSURER F:	

COVERAGES **CERTIFICATE NUMBER:** W32648316 **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC OTHER:			GL 9894834	06/01/2023	06/01/2024	EACH OCCURRENCE \$ 2,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 10,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 4,000,000 PRODUCTS - COMP/OP AGG \$ 4,000,000
A	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> NON-OWNED AUTOS ONLY			CA 5717851	06/01/2023	06/01/2024	COMBINED SINGLE LIMIT (Ea accident) \$ 2,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$
B	<input type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED <input type="checkbox"/> RETENTION \$ 10,000			FFX2036521-11	06/01/2023	06/01/2024	EACH OCCURRENCE \$ 11,000,000 AGGREGATE \$ 11,000,000
C	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N No	N/A	WC 015853409	06/01/2023	06/01/2024	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000
D	Professional Liability Retro Date: 04/01/1974			0312-6658	06/01/2023	06/01/2024	Each Claim \$10,000,000 Aggregate \$10,000,000 Retention \$100,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
Project: CONCORD, NH, Contract # 81299RB
SEE ATTACHED

CERTIFICATE HOLDER State of New Hampshire Department of Administrative Services 7 Hazen Drive Room 250 Concord, NH 03302	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE 
--	--



ADDITIONAL REMARKS SCHEDULE

AGENCY Willis Towers Watson Northeast, Inc.		NAMED INSURED Loureiro Building Construction, LLC 100 Northwest Drive Plainville, CT 06062	
POLICY NUMBER See Page 1		EFFECTIVE DATE: See Page 1	
CARRIER See Page 1	NAIC CODE See Page 1		

ADDITIONAL REMARKS

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
 FORM NUMBER: 25 FORM TITLE: Certificate of Liability Insurance

The State of New Hampshire, its agencies, and its agents, and employees are included as Additional Insureds as respects to General Liability when required by contract.

EXCESS LIABILITY POLICY NUMBER: PFX2036521-11 is a follow form Excess Liability policy which provides coverage excess the general liability policy which includes products and completed operations coverage of \$4,000,000. It also comes excess over the Commercial Automobile and Employers Liability coverage.

INSURER AFFORDING COVERAGE: Allied World Assurance Company US Inc NAIC#: 19489
 POLICY NUMBER: 0312-6658 EFF DATE: 06/01/2023 EXP DATE: 06/01/2024

TYPE OF INSURANCE:	LIMIT DESCRIPTION:	LIMIT AMOUNT:
Pollution Liability	Each Occurrence	\$10,000,000
	Aggregate	\$10,000,000
	Retention	\$100,000

ADDITIONAL REMARKS:
 Microbial Substance coverage is included under the Pollution Liability.



CERTIFICATE OF PROPERTY INSURANCE

DATE (MM/DD/YYYY)
03/07/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

PRODUCER Willis Towers Watson Northeast, Inc. c/o 26 Century Blvd P.O. Box 305191 Nashville, TN 372305191 USA	CONTACT NAME: Willis Towers Watson Certificate Center PHONE (A/C, No. Ext): 1-877-945-7378 FAX (A/C, No.): 1-888-467-2378 E-MAIL ADDRESS: certificates@willis.com PRODUCER CUSTOMER ID:																					
	<table border="1"> <thead> <tr> <th colspan="2">INSURER(S) AFFORDING COVERAGE</th> <th>NAIC#</th> </tr> </thead> <tbody> <tr> <td>INSURER A:</td> <td>Aspen American Insurance Company</td> <td>43460</td> </tr> <tr> <td>INSURER B:</td> <td></td> <td></td> </tr> <tr> <td>INSURER C:</td> <td></td> <td></td> </tr> <tr> <td>INSURER D:</td> <td></td> <td></td> </tr> <tr> <td>INSURER E:</td> <td></td> <td></td> </tr> <tr> <td>INSURER F:</td> <td></td> <td></td> </tr> </tbody> </table>		INSURER(S) AFFORDING COVERAGE		NAIC#	INSURER A:	Aspen American Insurance Company	43460	INSURER B:			INSURER C:			INSURER D:			INSURER E:			INSURER F:	
INSURER(S) AFFORDING COVERAGE		NAIC#																				
INSURER A:	Aspen American Insurance Company	43460																				
INSURER B:																						
INSURER C:																						
INSURER D:																						
INSURER E:																						
INSURER F:																						
INSURED Loureiro Building Construction, LLC State of NH Dept of Admin Svcs, any and all subs, and all others employed on the premises																						

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

LOCATION OF PREMISES / DESCRIPTION OF PROPERTY (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	POLICY NUMBER	POLICY EFFECTIVE DATE (MM/DD/YYYY)	POLICY EXPIRATION DATE (MM/DD/YYYY)	COVERED PROPERTY	LIMITS
	<input type="checkbox"/> PROPERTY CAUSES OF LOSS DEDUCTIBLES <input type="checkbox"/> BASIC BUILDING <input type="checkbox"/> BROAD CONTENTS <input type="checkbox"/> SPECIAL <input type="checkbox"/> EARTHQUAKE <input type="checkbox"/> WIND <input type="checkbox"/> FLOOD				<input type="checkbox"/> BUILDING <input type="checkbox"/> PERSONAL PROPERTY <input type="checkbox"/> BUSINESS INCOME <input type="checkbox"/> EXTRA EXPENSE <input type="checkbox"/> RENTAL VALUE <input type="checkbox"/> BLANKET BUILDING <input type="checkbox"/> BLANKET PERS PROP <input type="checkbox"/> BLANKET BLDG & PP	\$
A	<input checked="" type="checkbox"/> INLAND MARINE CAUSES OF LOSS <input type="checkbox"/> NAMED PERILS <input type="checkbox"/> CRIME TYPE OF POLICY	TYPE OF POLICY Builder's Risk POLICY NUMBER IM0105824	04/10/2024	04/10/2025	<input checked="" type="checkbox"/>	\$ SEE BELOW
	<input type="checkbox"/> BOILER & MACHINERY / EQUIPMENT BREAKDOWN					\$

SPECIAL CONDITIONS / OTHER COVERAGES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Completed Value: \$11,019,478
Temporary Storage Limit: \$2,500,000
In Transit Limit: \$2,500,000

CERTIFICATE HOLDER

State of New Hampshire
Department of Administrative Services
7 Hazen Drive
Room 250
Concord, NH 03301

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

AGENCY CUSTOMER ID: _____

LOC #: _____



ADDITIONAL REMARKS SCHEDULE

Page 2 of 2

AGENCY Willis Towers Watson Northeast, Inc.		NAMED INSURED Loureiro Building Construction, LLC 100 Northwest Drive Plainville, CT 06062	
POLICY NUMBER See Page 1			
CARRIER See Page 1	NAIC CODE See Page 1	EFFECTIVE DATE: See Page 1	

ADDITIONAL REMARKS

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER: 24 FORM TITLE: Certificate of Property Insurance

SPECIAL CONDITIONS:
Waiver of Subrogation applies in favor of Certificate holder with respects to Property coverage.



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
03/05/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Willis Towers Watson Northeast, Inc. c/o 26 Century Blvd P.O. Box 305191 Nashville, TN 372305191 USA	CONTACT NAME: Willis Towers Watson Certificate Center	
	PHONE (A/C. No. Ext.): 1-877-945-7378	FAX (A/C. No.): 1-888-467-2378
E-MAIL ADDRESS: certificates@willis.com		
INSURER(S) AFFORDING COVERAGE		NAIC #
INSURER A: Mid-Continent Casualty Company		23418
INSURER B:		
INSURER C:		
INSURER D:		
INSURER E:		
INSURER F:		

INSURED State of New Hampshire Department of Administrative Services 7 Hazen Drive Room 250 Concord, NH 03302
--

COVERAGES **CERTIFICATE NUMBER:** W32678897 **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
	COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER:						EACH OCCURRENCE \$ DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ PRODUCTS - COMP/OP AGG \$ \$
	AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> NON-OWNED AUTOS ONLY						COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
	<input type="checkbox"/> UMBRELLA LIAB <input type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED RETENTION \$						EACH OCCURRENCE \$ AGGREGATE \$ \$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below		Y/N	N/A			PER STATUTE OTH-ER E.I. EACH ACCIDENT \$ E.I. DISEASE - EA EMPLOYEE \$ E.I. DISEASE - POLICY LIMIT \$
A	OCP			OCPMAR0000089	04/10/2024	04/10/2025	Per Occurrence 2,000,000 Aggregate 3,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
Project: State of NH - Londergan Hall, 101 Pleasant Street, Concord, NH
Contract # 81299RB
Designated Contractor: Loureiro Building Construction, LLC

CERTIFICATE HOLDER State of New Hampshire Department of Administrative Services 7 Hazen Drive Room 250 Concord, NH 03302	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE 
---	--

State of New Hampshire

Department of State

CERTIFICATE

I, David M. Scanlan, Secretary of State of the State of New Hampshire, do hereby certify that LOUREIRO BUILDING CONSTRUCTION, LLC is a Connecticut Limited Liability Company registered to transact business in New Hampshire on April 08, 2022. I further certify that all fees and documents required by the Secretary of State's office have been received and is in good standing as far as this office is concerned.

Business ID: 898524

Certificate Number: 0006197084



IN TESTIMONY WHEREOF,
I hereto set my hand and cause to be affixed
the Seal of the State of New Hampshire,
this 5th day of April A.D. 2023.

A handwritten signature in black ink, appearing to read "David M. Scanlan".

David M. Scanlan
Secretary of State

Business Information

Business Details

Business Name:	LOUREIRO BUILDING CONSTRUCTION, LLC	Business ID:	898524
Business Type:	Foreign Limited Liability Company	Business Status:	Good Standing
Business Creation Date:	04/08/2022	Name in State of	LOUREIRO BUILDING
Date of Formation in Jurisdiction:	11/06/2020	Formation:	CONSTRUCTION, LLC
Principal Office Address:	100 Northwest Drive, Plainville, CT, 06062, USA	Mailing Address:	100 Northwest Drive, Plainville, CT, 06062, USA
Citizenship / State of Formation:	Foreign/Connecticut	Last Annual Report Year:	2024
Duration:	Perpetual	Next Report Year:	2025
Business Email:	frontoffice@loureiro.com	Phone #:	860-742-5317
Notification Email:	frontoffice@loureiro.com	Fiscal Year End Date:	NONE

Principal Purpose

S.No	NAICS Code	NAICS Subcode
1	OTHER / Commercial and Institutional Building Construction NAICS Code: 236220	

Page 1 of 1, records 1 to 1 of 1

Principals Information

Name/Title	Business Address
Brian Cutler / Manager	100 Northwest Drive, Plainville, CT, 06062, USA
Loureiro Engineering Associates Inc. / Member	100 Northwest Drive, Plainville, CT, 06062, USA

Page 1 of 1, records 1 to 2 of 2