



THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION



23

William Cass, P.E.
Commissioner

David Rodrigue, P.E.
Assistant Commissioner
Andre Briere, Colonel, USAF (RET)
Deputy Commissioner

Her Excellency, Governor Kelly A. Ayotte
and the Honorable Council
State House
Concord, New Hampshire 03301

Bureau of Construction
December 20, 2024

REQUESTED ACTION

1. Authorize the Department of Transportation to enter into a contract with Pike Industries, Inc. of Belmont, NH (Vendor 177300), on the basis of a low bid of \$15,649,329.61 for pavement resurfacing of two (2) sections in five (5) Towns (Auburn, Candia, Epping, Exeter and Hampton) in Districts 5 and 6, (Project: Auburn-Candia #44750) from the date of Governor and Council approval through October 2, 2026, unless amended by the Department in accordance with the Standard Specifications. 100% Federal Funds.

Funds are available in the following account for Fiscal Year 2025, and are anticipated to be available in Fiscal Years 2026 and 2027, upon the availability and continued appropriation of funds in the future operating budgets, with the authority to adjust encumbrances between fiscal years within the price limitation through the Budget Office, if needed and justified:

Table with 4 columns: Funding description, FY 2025, FY 2026, FY 2027. Rows include Consolidated Federal Aid and Highway Contract Payments.

2. Further authorize that a contingency in the amount of \$782,466.48 be approved for payment of latent conditions, which may appear during the construction of the project. The contingency requested is 5% of the contract amount.

Table with 2 columns: Funding description, FY 2027. Row includes Highway Contract Payments with amount \$782,466.48.

EXPLANATION

This project is part of the State's Ten-Year Transportation Improvement Plan, under the PAVE-T1-RESURF Program. : This project is part of the Tier 1 Federal Resurfacing program and involves 21.2 miles of pavement resurfacing on two (2) sections in five (5) towns in Maintenance Districts 5 and 6.

- 25520 - Auburn-Candia, NH 101, 1/2" Full Width Leveling Course, 1 1/2" Full Width Polymer-Modified Wearing Course Overlay, Existing Pavement Removal, 2 1/2" Crushed Stone Fine for Shim, 4" Crushed Stone Fine for Shim, 2 1/2" Binder Course, 5" Binder Course, 1 1/2" Full Width Wearing Course Overlay, and Spot Inlays, 18.4 Miles
25613 - Epping/Exeter/Hampton, NH 101, Travel Way plus 1' and Travel Way plus 2' - 2" Spot Inlays, 2.8 Miles

This project will extend the life of the existing pavement and delay costlier improvements. Section 25520 will be resurfaced via full width leveling course, and full width polymer-modified wearing course overlay. The Exit Ramps in this section will be resurfaced via full width existing pavement removal, binder course and polymer-modified wearing course. Section 25613 section will be resurfaced via TW+1' and TW+2' inlays. All impacted towns and utilities will be notified.

The proposed contingency amount is 5% of the contract amount. This is to account for calculations that are based on aerial and street view photography, and that the sections will need to endure one additional winter season before the proposed work takes place:

Although the bid costs exceeded the Department's estimate by 22.76%, the low bid of two bids received, is felt to be reasonable for the work involved. Items that contributed to the higher than anticipated bid prices were Item 692 Mobilization \$592,000, Item 619.1 Maintenance of Traffic \$516,800. Item 403.11851 Hot Bituminous Pavement \$462,000, and Item 203.1 Common Excavation \$207,000. Readvertising this project would result, in our opinion, in higher prices and prevent the completion of the work in a timely manner. The Department considers it to be in the best interest of the State to accept this bid to accomplish these needed repairs.

The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution, and the Department has certified that the necessary funds are available and the bid reasonably conforms to the engineer's estimate in accordance with State procedure. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Service's Office, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

This project funding is: 80% Federal funds (PAVE-T1-RESURF), with anticipated utilization of Turnpike Toll Credits for the State's 20% match, effectively using 100% Federal Funds.

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.

Your approval of this resolution is respectfully requested.

Sincerely,



William J. Cass, P.E.
Commissioner

WJC/pcj

Department Estimate:	\$12,748,273.59
Contract Amount:	<u>\$15,649,329.61</u>
Over Estimate:	\$ 2,901,056.02

Attachments



ABC Bid Data

AUBURN-CANDIA

44750

X-A005(565)

PROJECT: AUBURN-CANDIA
STATE PROJECT NUMBER: 44750
FED. PROJECT NUMBER: X-A005(565)
DATE BIDS OPEN: October 31, 2024, 2:00
SCOPE OF WORK: Pavement preservation along NH 101 in Auburn and Candia.
COMPLETION DATE: October 02, 2026
LOCATION: Rockingham, District 5

Awarded To: PIKE INDUSTRIES, INC.
 3 EASTGATE PARK ROAD
 BELMONT, NH 03220

Amount: \$15,649,329.61

Award Date:

Certified by: WILLIAM J. OLDENBURG
Director of Project Development

Summary of Bidders

Contractor	Bid Amount	Rank
PIKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD, BELMONT NH 03220	\$15,649,329.61	A
BROX INDUSTRIES, INC. 1 TECH DRIVE SUITE 310, ANDOVER MA 01810	\$17,091,858.92	B

Item No.	Description	Unit	Quantity	PS&E		PKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD BELMONT, NH 03220		BROX INDUSTRIES, INC. 1 TECH DRIVE SUITE 310 ANDOVER, MA 01810	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

201.52	TRIMMING OF TREES	HR	30.00	\$50.00	\$1,500.00	\$350.00	\$10,500.00	\$483.68	\$14,510.40
202.7	REMOVAL OF GUARDRAIL	LF	31,316.00	\$2.00	\$62,632.00	\$2.50	\$78,290.00	\$5.25	\$164,409.00
203.1	COMMON EXCAVATION	CY	6,480.00	\$18.00	\$116,640.00	\$50.00	\$324,000.00	\$50.51	\$327,304.80
203.2	ROCK EXCAVATION	CY	120.00	\$135.00	\$16,200.00	\$275.00	\$33,000.00	\$520.26	\$62,431.20
203.5561	EAGRT PLATFORM PREFERRED	U	13.00	\$1,550.00	\$20,150.00	\$2,500.00	\$32,500.00	\$2,945.45	\$38,290.85
203.5598	GUARDRAIL E-3 PLATFORM	LF	997.50	\$22.00	\$21,945.00	\$35.00	\$34,912.50	\$25.24	\$25,176.90
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	25.00	\$100.00	\$2,500.00	\$100.00	\$2,500.00	\$411.95	\$10,298.75
214.	FINE GRADING	U	1.00	\$80,000.00	\$80,000.00	\$100,000.00	\$100,000.00	\$135,120.10	\$135,120.10
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	4,042.00	\$30.00	\$121,260.00	\$55.00	\$222,310.00	\$63.51	\$256,707.42
304.41	CRUSHED STONE (FINE GRADATION) FOR SHIM	CY	2,057.80	\$50.00	\$102,890.00	\$85.00	\$174,913.00	\$40.27	\$82,867.61
403.11022	HBP-3/4" BINDER MIX, MACHINE METHOD, QC/QA TIER 2	TON	9,740.00	\$110.00	\$1,071,400.00	\$110.00	\$1,071,400.00	\$111.91	\$1,090,003.40
403.11023	HBP-3/4" BINDER MIX, MACHINE METHOD	TON	280.00	\$120.00	\$33,600.00	\$140.00	\$39,200.00	\$153.09	\$42,865.20
403.11043	HBP-1/2" SURFACE MIX, MACHINE METHOD	TON	3,103.90	\$100.00	\$310,390.00	\$140.00	\$434,546.00	\$123.02	\$381,841.78
403.11053	HBP-3/8" SURFACE MIX, MACHINE METHOD	TON	410.00	\$110.00	\$45,100.00	\$300.00	\$123,000.00	\$277.04	\$113,586.40
403.11851	HBP-3/8" SURFACE MIX, MACHINE METHOD, POLYMER MODIFIED, QC/QA TIER 1	TON	30,800.00	\$110.00	\$3,388,000.00	\$125.00	\$3,850,000.00	\$140.87	\$4,338,796.00
403.11852	HBP-3/8" SURFACE MIX, MACHINE METHOD, POLYMER MODIFIED, QC/QA TIER 2	TON	3,250.00	\$120.00	\$390,000.00	\$140.00	\$455,000.00	\$162.09	\$526,792.50
403.16	PAVEMENT JOINT ADHESIVE	LF	297,363.60	\$0.40	\$118,945.40	\$0.80	\$237,890.80	\$0.63	\$187,339.01
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	60,237.80	\$2.75	\$165,653.95	\$4.50	\$271,070.10	\$3.24	\$195,170.47
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	18,058.00	\$4.25	\$68,246.50	\$11.00	\$176,638.00	\$11.19	\$179,689.02
411.1	HOT BITUMINOUS CONCRETE LEVELING COURSE	TON	10,240.00	\$100.00	\$1,024,000.00	\$115.00	\$1,177,600.00	\$133.40	\$1,366,016.00
417.	COLD PLANING BITUMINOUS SURFACES	SY	51,991.00	\$2.50	\$129,977.50	\$5.85	\$304,147.35	\$5.52	\$286,990.32
417.416	RUMBLE STRIPS, 16" WIDE	LF	148,398.00	\$0.50	\$73,199.00	\$0.40	\$58,559.20	\$0.51	\$74,662.98
417.53	REMOVE AND INLAY EXISTING RUMBLE STRIPS	LF	148,398.00	\$2.50	\$365,995.00	\$2.60	\$380,634.80	\$3.45	\$505,073.10
417.54	REMOVE AND INLAY LONGITUDINAL CRACKS	LF	15,750.00	\$8.50	\$133,875.00	\$4.50	\$70,875.00	\$10.27	\$161,752.50

Item No.	Description	Unit	Quantity	P&E		PKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD BELMONT, NH 03220		BROX INDUSTRIES, INC. 1 TECH DRIVE SUITE 310 ANDOVER, MA 01810	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
559.41	ASPHALTIC PLUG FOR CRACK CONTROL (F)	LF	504.00	\$125.00	\$63,000.00	\$115.00	\$57,960.00	\$157.92	\$79,591.68
604.0007	POLYETHYLENE LINER	EA	89.00	\$175.00	\$15,575.00	\$150.00	\$13,350.00	\$205.98	\$18,332.22
604.72	GRATES & FRAMES, TYPE B	EA	89.00	\$850.00	\$75,650.00	\$1,500.00	\$133,500.00	\$1,417.69	\$126,174.41
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	13.00	\$4,500.00	\$58,500.00	\$3,950.00	\$51,350.00	\$5,424.03	\$70,512.39
606.1298	BEAM GUARDRAIL (TERMINAL TYPE E-3) (MASH MID-SPLICE)	LF	997.50	\$58.00	\$57,855.00	\$54.00	\$53,865.00	\$74.15	\$73,964.63
606.1471	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (MASH MID-SPLICE)	U	22.00	\$1,750.00	\$38,500.00	\$1,700.00	\$37,400.00	\$2,334.39	\$51,356.58
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	28,651.00	\$30.00	\$859,530.00	\$31.00	\$888,181.00	\$41.19	\$1,180,134.69
606.28001	31" DOUBLE FACED W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	350.00	\$50.00	\$17,500.00	\$38.00	\$13,300.00	\$52.18	\$18,263.00
608.3801	8" REINFORCED CONCRETE SIDEWALK	SY	530.00	\$80.00	\$42,400.00	\$120.00	\$63,600.00	\$118.72	\$61,861.60
609.01	STRAIGHT GRANITE CURB	LF	1,880.00	\$50.00	\$94,000.00	\$30.00	\$56,400.00	\$54.92	\$103,249.60
609.5	RESET GRANITE CURB	LF	14,060.00	\$17.00	\$239,020.00	\$15.00	\$210,900.00	\$14.08	\$197,964.80
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	19,142.00	\$7.00	\$133,994.00	\$11.00	\$210,562.00	\$11.56	\$221,281.52
614.523	MOLDED PULL BOX 17"X30"	EA	6.00	\$1,200.00	\$7,200.00	\$1,325.00	\$7,950.00	\$1,956.77	\$11,740.62
614.72114	2" PVC CONDUIT, SCHEDULE 40	LF	1,800.00	\$15.00	\$27,000.00	\$20.00	\$36,000.00	\$37.76	\$67,968.00
615.0201	TRAFFIC SIGN TYPE B	SF	16.25	\$50.00	\$812.50	\$30.00	\$487.50	\$41.19	\$669.34
615.02201	TRAFFIC SIGN TYPE B, BREAKAWAY MOUNTS	SF	12.00	\$300.00	\$3,600.00	\$400.00	\$4,800.00	\$549.27	\$6,591.24
615.023	REMOVING TRAFFIC SIGN TYPE B	U	1.00	\$285.00	\$285.00	\$150.00	\$150.00	\$205.98	\$205.98
615.0301	TRAFFIC SIGN TYPE C	SF	41.00	\$150.00	\$6,150.00	\$160.00	\$6,560.00	\$219.71	\$9,008.11
615.03201	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS	SF	208.50	\$300.00	\$61,650.00	\$280.00	\$57,540.00	\$384.48	\$79,010.64
615.033	REMOVING TRAFFIC SIGN, TYPE C	U	38.00	\$40.00	\$1,520.00	\$150.00	\$5,700.00	\$205.98	\$7,827.24
615.0501	TRAFFIC SIGN TYPE BB	SF	208.00	\$45.00	\$9,360.00	\$45.00	\$9,360.00	\$61.79	\$12,852.32
615.053	REMOVING TRAFFIC SIGN TYPE BB	U	7.00	\$100.00	\$700.00	\$35.00	\$245.00	\$48.06	\$336.42
615.0601	TRAFFIC SIGN TYPE CC	SF	436.19	\$25.00	\$10,904.75	\$45.00	\$19,628.55	\$61.79	\$26,952.18
615.063	REMOVING TRAFFIC SIGN TYPE CC	U	13.00	\$18.00	\$234.00	\$35.00	\$455.00	\$48.06	\$624.78
617.30101	SHORT-TERM COUNT STATION	EA	1.00	\$12,000.00	\$12,000.00	\$4,950.00	\$4,950.00	\$12,221.22	\$12,221.22
617.30102	SHORT-TERM COUNT STATION	EA	1.00	\$12,000.00	\$12,000.00	\$4,950.00	\$4,950.00	\$12,221.22	\$12,221.22

Item No.	Description	Unit	Quantity	PS&E		PRZE INDUSTRIES, INC. 3 EASTGATE PARK ROAD BELMONT, NH 03220		BROX INDUSTRIES, INC. 1 TECH DRIVE SUITE 310 ANDOVER, MA 01810	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
617.70101	RAMP COUNT STATION	EA	1.00	\$12,000.00	\$12,000.00	\$22,500.00	\$22,500.00	\$14,280.99	\$14,280.99
617.70102	RAMP COUNT STATION	EA	1.00	\$12,000.00	\$12,000.00	\$16,500.00	\$16,500.00	\$14,280.99	\$14,280.99
617.9101	TRAFFIC STUDY DETECTOR LOOP	EA	1.00	\$12,000.00	\$12,000.00	\$5,500.00	\$5,500.00	\$10,710.74	\$10,710.74
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00
618.7	FLAGGERS	HR	1,380.00	\$50.00	\$68,000.00	\$55.00	\$74,800.00	\$92.89	\$126,058.40
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$600,000.00	\$600,000.00	\$1,116,800.00	\$1,116,800.00	\$1,000,000.00	\$1,000,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$3,000.00	\$12,000.00	\$10,200.00	\$40,800.00	\$14,418.30	\$57,673.20
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	4.00	\$4,500.00	\$18,000.00	\$10,000.00	\$40,000.00	\$14,418.30	\$57,673.20
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	2.00	\$11,500.00	\$23,000.00	\$25,000.00	\$50,000.00	\$59,211.16	\$118,422.32
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	327.00	\$7.50	\$2,452.50	\$7.00	\$2,289.00	\$9.61	\$3,142.47
621.31	SINGLE DELINEATOR WITH POST	EA	208.00	\$55.00	\$11,440.00	\$80.00	\$12,480.00	\$82.39	\$17,137.12
621.32	DOUBLE DELINEATOR WITH POST	EA	31.00	\$65.00	\$2,015.00	\$70.00	\$2,170.00	\$96.13	\$2,980.03
628.2	SAWED BITUMINOUS PAVEMENT	LF	1,940.00	\$2.50	\$4,850.00	\$3.50	\$6,790.00	\$4.82	\$9,350.80
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	5,452.00	\$0.50	\$2,726.00	\$0.25	\$1,363.00	\$1.37	\$7,469.24
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	19,616.00	\$0.25	\$4,904.00	\$0.30	\$5,884.80	\$0.82	\$16,085.12
632.1106	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 6" LINE	LF	24,328.00	\$3.00	\$72,984.00	\$1.20	\$29,193.60	\$2.05	\$49,872.40
632.1118	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 18" LINE	LF	105.00	\$6.00	\$630.00	\$3.50	\$367.50	\$6.17	\$647.85
632.6118	PREFORMED RETROREFLECTIVE TAPE, LEVEL I, 18" LINE	LF	105.00	\$8.00	\$840.00	\$5.00	\$525.00	\$41.19	\$4,324.95
632.7106	RETROREFLECTIVE POLYUREA PAVEMENT MARKING, 6" LINE	LF	231,089.00	\$2.00	\$462,178.00	\$1.50	\$346,633.50	\$2.39	\$552,302.71
632.7112	RETROREFLECTIVE POLYUREA PAVEMENT MARKING, 12" LINE	LF	7,062.00	\$4.50	\$31,779.00	\$3.00	\$21,186.00	\$6.87	\$48,515.94
645.612	COMPOST SOCK FOR PERIMETER BERM	LF	2,686.00	\$5.50	\$14,223.00	\$8.21	\$21,231.06	\$6.17	\$15,955.62
645.631	SILT FENCE	LF	2,136.00	\$4.00	\$8,544.00	\$1.60	\$3,417.60	\$4.80	\$10,252.80
645.611	BONDED FIBER MATRIX (BFM)	LB	9,614.00	\$2.00	\$19,028.00	\$1.85	\$17,600.90	\$2.33	\$22,167.62
646.21	TURF ESTABLISHMENT WITHOUT MULCH	SY	15,349.00	\$1.00	\$15,349.00	\$0.65	\$9,976.85	\$1.03	\$15,809.47
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	1,600.00	\$4.10	\$6,560.00	\$1.20	\$1,920.00	\$1.37	\$2,192.00
647.1	HUMUS	CY	25.00	\$50.00	\$1,250.00	\$100.00	\$2,500.00	\$205.98	\$5,149.50

ABC Bid Data

AUBURN-CANDIA

44750

X-A005(565)

Item No.	Description	Unit	Quantity	PS&E		PIKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD BELMONT, NH 03220		BROX INDUSTRIES, INC. 1 TECH DRIVE SUITE 310 ANDOVER, MA 01810	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
677.1201	PERMANENT FIXED LOCATION DYNAMIC MESSAGE SIGN (DMS)	U	1.00	\$110,000.00	\$110,000.00	\$100,000.00	\$100,000.00	\$108,617.89	\$108,617.89
677.54201	POLE MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$20,000.00	\$20,000.00	\$12,500.00	\$12,500.00	\$20,872.21	\$20,872.21
677.6301	METER AND DISCONNECT PEDESTAL	U	1.00	\$7,000.00	\$7,000.00	\$10,000.00	\$10,000.00	\$3,982.20	\$3,982.20
677.9106	1-CONDUCTOR #6 AWG WIRE	LF	250.00	\$6.71	\$1,677.50	\$3.00	\$750.00	\$5.49	\$1,372.50
677.9112	1-CONDUCTOR #12 AWG CABLE	LF	60.00	\$7.00	\$350.00	\$1.50	\$75.00	\$4.12	\$206.00
677.9301	3-CONDUCTOR #1 AWG CABLE	LF	1,500.00	\$20.20	\$30,300.00	\$8.00	\$12,000.00	\$9.61	\$14,415.00
677.9312	3-CONDUCTOR #12 AWG CABLE	LF	60.00	\$12.00	\$600.00	\$2.00	\$100.00	\$9.61	\$480.50
892.	MOBILIZATION	U	1.00	\$695,708.99	\$695,708.99	\$1,288,000.00	\$1,288,000.00	\$1,000,000.00	\$1,000,000.00
898.12	FIELD OFFICE TYPE B	MON	20.00	\$2,500.00	\$50,000.00	\$3,000.00	\$60,000.00	\$2,000.00	\$40,000.00
899.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
1010.15	FUEL ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	240,845.00	\$1.00	\$240,845.00	\$1.00	\$240,845.00	\$1.00	\$240,845.00
Totals:					\$12,748,273.59		\$16,649,329.61		\$17,091,858.92
Alt. Totals:									
Totals:					\$12,748,273.59		\$16,649,329.61		\$17,091,858.92



PS&E Comparison

AUBURN-CANDIA
44750
X-A005(565)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
Items								
201.52	TRIMMING OF TREES	HR	30.00	\$350.00	\$10,500.00	\$50.00	\$1,500.00	\$9,000.00
202.7	REMOVAL OF GUARDRAIL	LF	31,316.00	\$2.50	\$78,290.00	\$2.00	\$62,632.00	\$15,658.00
203.1	COMMON EXCAVATION	CY	6,480.00	\$50.00	\$324,000.00	\$18.00	\$116,640.00	\$207,360.00
203.2	ROCK EXCAVATION	CY	120.00	\$275.00	\$33,000.00	\$135.00	\$16,200.00	\$16,800.00
203.5561	EAGRT PLATFORM PREFERRED	U	13.00	\$2,500.00	\$32,500.00	\$1,550.00	\$20,150.00	\$12,350.00
203.5598	GUARDRAIL E-3 PLATFORM	LF	997.50	\$35.00	\$34,912.50	\$22.00	\$21,945.00	\$12,967.50
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	25.00	\$100.00	\$2,500.00	\$100.00	\$2,500.00	\$0.00
214.	FINE GRADING	U	1.00	\$100,000.00	\$100,000.00	\$80,000.00	\$80,000.00	\$20,000.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	4,042.00	\$55.00	\$222,310.00	\$30.00	\$121,260.00	\$101,050.00
304.41	CRUSHED STONE (FINE GRADATION) FOR SHIM	CY	2,057.80	\$85.00	\$174,913.00	\$50.00	\$102,890.00	\$72,023.00
403.11022	HBP-3/4" BINDER MIX, MACHINE METHOD, QC/QA TIER 2	TON	9,740.00	\$110.00	\$1,071,400.00	\$110.00	\$1,071,400.00	\$0.00
403.11023	HBP-3/4" BINDER MIX, MACHINE METHOD	TON	280.00	\$140.00	\$39,200.00	\$120.00	\$33,600.00	\$5,600.00
403.11043	HBP-1/2" SURFACE MIX, MACHINE METHOD	TON	3,103.90	\$140.00	\$434,546.00	\$100.00	\$310,390.00	\$124,156.00
403.11053	HBP-3/8" SURFACE MIX, MACHINE METHOD	TON	410.00	\$300.00	\$123,000.00	\$110.00	\$45,100.00	\$77,900.00

PS&E Comparison

AUBURN-CANDIA

44750

X-A005(565)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
403.11851	HBP-3/8" SURFACE MIX, MACHINE METHOD, POLYMER MODIFIED, QC/QA TIER 1	TON	30,800.00	\$125.00	\$3,850,000.00	\$110.00	\$3,388,000.00	\$462,000.00
403.11852	HBP-3/8" SURFACE MIX, MACHINE METHOD, POLYMER MODIFIED, QC/QA TIER 2	TON	3,250.00	\$140.00	\$455,000.00	\$120.00	\$390,000.00	\$65,000.00
403.16	PAVEMENT JOINT ADHESIVE	LF	297,363.50	\$0.80	\$237,890.80	\$0.40	\$118,945.40	\$118,945.40
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	60,237.80	\$4.50	\$271,070.10	\$2.75	\$165,653.95	\$105,416.15
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	16,058.00	\$11.00	\$176,638.00	\$4.25	\$68,246.50	\$108,391.50
411.1	HOT BITUMINOUS CONCRETE LEVELING COURSE	TON	10,240.00	\$115.00	\$1,177,600.00	\$100.00	\$1,024,000.00	\$153,600.00
417.	COLD PLANING BITUMINOUS SURFACES	SY	51,991.00	\$5.85	\$304,147.35	\$2.50	\$129,977.50	\$174,169.85
417.416	RUMBLE STRIPS, 16" WIDE	LF	146,398.00	\$0.40	\$58,559.20	\$0.50	\$73,199.00	(\$14,639.80)
417.53	REMOVE AND INLAY EXISTING RUMBLE STRIPS	LF	146,398.00	\$2.60	\$380,634.80	\$2.50	\$365,995.00	\$14,639.80
417.54	REMOVE AND INLAY LONGITUDINAL CRACKS	LF	15,750.00	\$4.50	\$70,875.00	\$8.50	\$133,875.00	(\$63,000.00)
559.41	ASPHALTIC PLUG FOR CRACK CONTROL (F)	LF	504.00	\$115.00	\$57,960.00	\$125.00	\$63,000.00	(\$5,040.00)
604.0007	POLYETHYLENE LINER	EA	89.00	\$150.00	\$13,350.00	\$175.00	\$15,575.00	(\$2,225.00)
604.72	GRATES & FRAMES, TYPE B	EA	89.00	\$1,500.00	\$133,500.00	\$850.00	\$75,650.00	\$57,850.00
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	13.00	\$3,950.00	\$51,350.00	\$4,500.00	\$58,500.00	(\$7,150.00)
606.1298	BEAM GUARDRAIL (TERMINAL TYPE E-3) (MASH MID-SPLICE)	LF	997.50	\$54.00	\$53,865.00	\$58.00	\$57,855.00	(\$3,990.00)
606.1471	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (MASH MID-SPLICE)	U	22.00	\$1,700.00	\$37,400.00	\$1,750.00	\$38,500.00	(\$1,100.00)



PS&E Comparison

AUBURN-CANDIA
44750
X-A005(565)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	28,651.00	\$31.00	\$888,181.00	\$30.00	\$859,530.00	\$28,651.00
606.28001	31" DOUBLE FACED W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	350.00	\$38.00	\$13,300.00	\$50.00	\$17,500.00	(\$4,200.00)
608.3801	8" REINFORCED CONCRETE SIDEWALK	SY	530.00	\$120.00	\$63,600.00	\$80.00	\$42,400.00	\$21,200.00
609.01	STRAIGHT GRANITE CURB	LF	1,880.00	\$30.00	\$56,400.00	\$50.00	\$94,000.00	(\$37,600.00)
609.5	RESET GRANITE CURB	LF	14,060.00	\$15.00	\$210,900.00	\$17.00	\$239,020.00	(\$28,120.00)
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	19,142.00	\$11.00	\$210,562.00	\$7.00	\$133,994.00	\$76,568.00
614.523	MOLDED PULL BOX 17"X30"	EA	6.00	\$1,325.00	\$7,950.00	\$1,200.00	\$7,200.00	\$750.00
614.72114	2" PVC CONDUIT, SCHEDULE 40	LF	1,800.00	\$20.00	\$36,000.00	\$15.00	\$27,000.00	\$9,000.00
615.0201	TRAFFIC SIGN TYPE B	SF	16.25	\$30.00	\$487.50	\$50.00	\$812.50	(\$325.00)
615.02201	TRAFFIC SIGN TYPE B, BREAKAWAY MOUNTS	SF	12.00	\$400.00	\$4,800.00	\$300.00	\$3,600.00	\$1,200.00
615.023	REMOVING TRAFFIC SIGN TYPE B	U	1.00	\$150.00	\$150.00	\$285.00	\$285.00	(\$135.00)
615.0301	TRAFFIC SIGN TYPE C	SF	41.00	\$160.00	\$6,560.00	\$150.00	\$6,150.00	\$410.00
615.03201	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS	SF	205.50	\$280.00	\$57,540.00	\$300.00	\$61,650.00	(\$4,110.00)
615.033	REMOVING TRAFFIC SIGN, TYPE C	U	38.00	\$150.00	\$5,700.00	\$40.00	\$1,520.00	\$4,180.00
615.0501	TRAFFIC SIGN TYPE BB	SF	208.00	\$45.00	\$9,360.00	\$45.00	\$9,360.00	\$0.00
615.053	REMOVING TRAFFIC SIGN TYPE BB	U	7.00	\$35.00	\$245.00	\$100.00	\$700.00	(\$455.00)



PS&E Comparison

AUBURN-CANDIA
44750
X-A005(565)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
615.0601	TRAFFIC SIGN TYPE CC	SF	436.19	\$45.00	\$19,628.55	\$25.00	\$10,904.75	\$8,723.80
615.063	REMOVING TRAFFIC SIGN TYPE CC	U	13.00	\$35.00	\$455.00	\$18.00	\$234.00	\$221.00
617.30101	SHORT-TERM COUNT STATION	EA	1.00	\$4,950.00	\$4,950.00	\$12,000.00	\$12,000.00	(\$7,050.00)
617.30102	SHORT-TERM COUNT STATION	EA	1.00	\$4,950.00	\$4,950.00	\$12,000.00	\$12,000.00	(\$7,050.00)
617.70101	RAMP COUNT STATION	EA	1.00	\$22,500.00	\$22,500.00	\$12,000.00	\$12,000.00	\$10,500.00
617.70102	RAMP COUNT STATION	EA	1.00	\$16,500.00	\$16,500.00	\$12,000.00	\$12,000.00	\$4,500.00
617.9101	TRAFFIC STUDY DETECTOR LOOP	EA	1.00	\$5,500.00	\$5,500.00	\$12,000.00	\$12,000.00	(\$6,500.00)
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$0.00
618.7	FLAGGERS	HR	1,360.00	\$55.00	\$74,800.00	\$50.00	\$68,000.00	\$6,800.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$1,116,800.00	\$1,116,800.00	\$600,000.00	\$600,000.00	\$516,800.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$10,200.00	\$40,800.00	\$3,000.00	\$12,000.00	\$28,800.00
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	4.00	\$10,000.00	\$40,000.00	\$4,500.00	\$18,000.00	\$22,000.00
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	2.00	\$25,000.00	\$50,000.00	\$11,500.00	\$23,000.00	\$27,000.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	327.00	\$7.00	\$2,289.00	\$7.50	\$2,452.50	(\$163.50)
621.31	SINGLE DELINEATOR WITH POST	EA	208.00	\$60.00	\$12,480.00	\$55.00	\$11,440.00	\$1,040.00
621.32	DOUBLE DELINEATOR WITH POST	EA	31.00	\$70.00	\$2,170.00	\$65.00	\$2,015.00	\$155.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	1,940.00	\$3.50	\$6,790.00	\$2.50	\$4,850.00	\$1,940.00



PS&E Comparison

AUBURN-CANDIA
44750
X-A005(565)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	5,452.00	\$0.25	\$1,363.00	\$0.50	\$2,726.00	(\$1,363.00)
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	19,616.00	\$0.30	\$5,884.80	\$0.25	\$4,904.00	\$980.80
632.1106	PERFORMED RETROREFLECTIVE TAPE, TYPE (REMOVABLE) 6" LINE	LF	24,328.00	\$1.20	\$29,193.60	\$3.00	\$72,984.00	(\$43,790.40)
632.1118	PERFORMED RETROREFLECTIVE TAPE, TYPE (REMOVABLE) 18" LINE	LF	105.00	\$3.50	\$367.50	\$6.00	\$630.00	(\$262.50)
632.5118	PERFORMED RETROREFLECTIVE TAPE, LEVEL I, 18" LINE	LF	105.00	\$5.00	\$525.00	\$8.00	\$840.00	(\$315.00)
632.7106	RETROREFLECTIVE POLYUREA PAVEMENT MARKING, 6" LINE	LF	231,089.00	\$1.50	\$346,633.50	\$2.00	\$462,178.00	(\$115,544.50)
632.7112	RETROREFLECTIVE POLYUREA PAVEMENT MARKING, 12" LINE	LF	7,062.00	\$3.00	\$21,186.00	\$4.50	\$31,779.00	(\$10,593.00)
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	2,586.00	\$8.21	\$21,231.06	\$5.50	\$14,223.00	\$7,008.06
645.531	SILT FENCE	LF	2,136.00	\$1.60	\$3,417.60	\$4.00	\$8,544.00	(\$5,126.40)
645.611	BONDED FIBER MATRIX (BFM)	LB	9,514.00	\$1.85	\$17,600.90	\$2.00	\$19,028.00	(\$1,427.10)
646.21	TURF ESTABLISHMENT WITHOUT MULCH	SY	15,349.00	\$0.65	\$9,976.85	\$1.00	\$15,349.00	(\$5,372.15)
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	1,600.00	\$1.20	\$1,920.00	\$4.10	\$6,560.00	(\$4,640.00)
647.1	HUMUS	CY	25.00	\$100.00	\$2,500.00	\$50.00	\$1,250.00	\$1,250.00
677.1201	PERMANENT FIXED LOCATION DYNAMIC MESSAGE SIGN (DMS)	U	1.00	\$100,000.00	\$100,000.00	\$110,000.00	\$110,000.00	(\$10,000.00)
677.54201	POLE MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$12,500.00	\$12,500.00	\$20,000.00	\$20,000.00	(\$7,500.00)
677.6301	METER AND DISCONNECT PEDESTAL	U	1.00	\$10,000.00	\$10,000.00	\$7,000.00	\$7,000.00	\$3,000.00



PS&E Comparison

AUBURN-CANDIA
44750
X-A005(565)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
677.9106	1-CONDUCTOR #6 AWG WIRE	LF	250.00	\$3.00	\$750.00	\$6.71	\$1,677.50	(\$927.50)
677.9112	1-CONDUCTOR #12 AWG CABLE	LF	50.00	\$1.50	\$75.00	\$7.00	\$350.00	(\$275.00)
677.9301	3-CONDUCTOR #1 AWG CABLE	LF	1,500.00	\$8.00	\$12,000.00	\$20.20	\$30,300.00	(\$18,300.00)
677.9312	3-CONDUCTOR #12 AWG CABLE	LF	50.00	\$2.00	\$100.00	\$12.00	\$600.00	(\$500.00)
692.	MOBILIZATION	U	1.00	\$1,288,000.00	\$1,288,000.00	\$695,708.99	\$695,708.99	\$592,291.01
698.12	FIELD OFFICE TYPE B	MON	20.00	\$3,000.00	\$60,000.00	\$2,500.00	\$50,000.00	\$10,000.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$0.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$0.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	240,845.00	\$1.00	\$240,845.00	\$1.00	\$240,845.00	\$0.00
Total:					\$15,649,329.61		\$12,748,273.59	\$2,901,056.02

September 23, 2024

SUPPLEMENTAL PROJECT INFORMATION SHEET

DESCRIPTION: This project is part of the Tier 1 Federal Resurfacing program and involves 21.2 miles of pavement resurfacing on two (2) sections in five (5) towns in Maintenance Districts 5 and 6.

- 25520 Auburn-Candia, NH 101, ½" Full Width Leveling Course, 1½" Full Width Polymer-Modified Wearing Course Overlay, Existing Pavement Removal, 2½" Crushed Stone Fine for Shim, 4" Crushed Stone Fine for Shim, 2½" Binder Course, 5" Binder Course, 1½" Full Width Wearing Course Overlay, and Spot Inlays, 18.4 Miles
- 25613 Epping/Exeter/Hampton, NH 101, Travel Way plus 1' and Travel Way plus 2' – 2" Spot Inlays, 2.8 Miles

FEDERAL FUNDING: PAVE-T1-RESURF (80%), Turnpike Toll Credit (20%)

CONTINGENCY: The proposed contingency amount is 5% of the contract amount. This is to account for calculations that are based on aerial and street view photography, and that the sections will need to endure one additional winter season before the proposed work takes place.



PROJECT INITIATED: This project is part of the 2024 Tier 1 Federal Resurfacing Program. The Pavement Management Section reviews the road segments included in this project and identified one (1) as Preservation (18.4 miles) and one (1) as Minor Rehab (2.8 miles).

PROJECT EXPLANATION: This project will extend the life of the existing pavement and delay costlier improvements. Section 25520 will be resurfaced via full width leveling course, and full width polymer-modified wearing course overlay. The Exit Ramps in this section will be resurfaced via full width existing pavement removal, binder course and polymer-modified wearing course. Section 25613 section will be resurfaced via TW+1' and TW+2' inlays. All impacted towns and utilities will be notified.

TRAFFIC IMPLICATION: This project will be night work. One lane will be closed at a time on the NH 101 mainline during construction activities. A 16-foot minimum lane width will be maintained at all times when travel is limited to one lane. Traffic will be restored to normal patterns at the end of each work night. All construction activities throughout the project will utilize appropriate signage, portable changeable message signs, flaggers and uniformed officers. Exit ramps will be closed for no more than one week at a time with applicable detours clearly signed.

FINAL COMPLETION DATE: October 2, 2026.

AUBURN - CANDIA 44750




LEGEND

- 44750
- Turnpikes
- Interstates
- US Routes
- State Routes
- Abandoned Railroad
- Active Railroad
- Inactive Railroad
- Out of State Railroad
- Water Bodies
- Swamps

New Hampshire
DOT
 Department of Transportation

State #: 44750
 Federal #: X-A005(565)

LOCATION MAP



State of New Hampshire

Department of State

CERTIFICATE

I, David M. Scanlan, Secretary of State of the State of New Hampshire, do hereby certify that PIKE INDUSTRIES, INC. is a Delaware Profit Corporation registered to transact business in New Hampshire on July 08, 1988. I further certify that all fees and documents required by the Secretary of State's office have been received and is in good standing as far as this office is concerned.

Business ID: 132573

Certificate Number: 0006656702



IN TESTIMONY WHEREOF,

I hereto set my hand and cause to be affixed
the Seal of the State of New Hampshire,
this 2nd day of April A.D. 2024.

A handwritten signature in black ink, appearing to read "David M. Scanlan".

David M. Scanlan
Secretary of State

Certificate of Authority #1

(Corporation, Non-Profit Corporation)

Corporate Resolution

I, **DEBORAH A. KEITH**, hereby certify that I am duly elected Asst. Secretary/Officer of **PIKE INDUSTRIES, INC.** I hereby certify the following is a true copy of a vote taken at
(Name of Corporation)

a meeting of the Board of Directors/shareholders, duly called and held on **January 22, 2024**,
at which a quorum of the Directors/shareholders were present and voting.

VOTED: That **JENNIFER L. DESJARDINS, CONTRACT MANAGER**
ALEX PHELPS, VICE PRESIDENT-CONSTRUCTION
GREG GORMAN, REGIONAL MANAGER
JODY PELLETIER, CONSTRUCTION MANAGER
KEN WOOD, AREA MANAGER
JASON HUCKINS, AREA MANAGER
BETHANY HUCKINS, ESTIMATOR-NH
(may list more than one person)

are duly authorized to enter into contracts or agreements on behalf of

PIKE INDUSTRIES, INC. with the State of New Hampshire and any of
(Name of Corporation)

its agencies or departments and further is authorized to execute any documents
which may in his/her judgment be desirable or necessary to effect the purpose of
this vote.

I hereby certify that said vote has not been amended or repealed and remains in full force
and effect as of the date of the contract to which this certificate is attached. This authority
remains valid for thirty (30) days from the date of this Corporate Resolution. I further certify
that it is understood that the State of New Hampshire will rely on this certificate as evidence that
the person(s) listed above currently occupy the position(s) indicated and that they have full
authority to bind the corporation. To the extent that there are any limits on the authority of any
listed individual to bind the corporation in contracts with the State of New Hampshire, all such
limitations are expressly stated herein.

DATED: **NOVEMBER 13, 2024**

ATTEST:

Deborah A. Keith
DEBORAH A. KEITH, ASST. SECRETARY
(Name & Title)



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

11/13/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Liberty Mutual Insurance Co. National Insurance East 500 N 3rd St, Suite 300 Wausau, WI 54403 www.LibertyMutual.com	CONTACT NAME: Valerie Reece	
	PHONE (AG, No, Ext): 513-867-3822	FAX (AG, No):
E-MAIL ADDRESS: Oldcastle.certs@LibertyMutual.com		
INSURER(S) AFFORDING COVERAGE		NAIC #
INSURER A: Liberty Mutual Fire Insurance Company		23035
INSURER B: Liberty Insurance Corporation		42404
INSURER C:		
INSURER D:		
INSURER E:		
INSURER F:		

COVERAGES **CERTIFICATE NUMBER:** 82712552 **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADOL	SUBR	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> Primary/Non-Contributory <input checked="" type="checkbox"/> Separation of Insured GENL AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER:	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	TB2-C81-004095-114 XCU Coverage Included	9/1/2024	9/1/2025	EACH OCCURRENCE \$2,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$300,000 MED EXP (Any one person) \$50,000 PERSONAL & ADV INJURY \$2,000,000 GENERAL AGGREGATE \$10,000,000 PRODUCTS - COM/POP AGG \$10,000,000 \$
A	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> NON-OWNED AUTOS ONLY <input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	AS2-C81-004095-124 AS2-C81-054502-524 Physical Damage only: Comprehensive Ded \$10,000 Collision Ded \$10,000	9/1/2024	9/1/2025	COMBINED SINGLE LIMIT (Ea accident) \$2,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
A	<input type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED RETENTION \$	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	TL2-681-054523-924 (General Liability) Various - See Attached	9/1/2024	9/1/2025	EACH OCCURRENCE \$1,000,000 AGGREGATE \$1,000,000 Products/Completed Ops \$1,000,000
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N	N/A	WA7-C8D-004095-024 All except OH, ND, WA, WY WC7-C81-004095-014 WI, MN	9/1/2024	9/1/2025	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTHER E.L. EACH ACCIDENT \$1,000,000 E.L. DISEASE - EA EMPLOYEE \$1,000,000 E.L. DISEASE - POLICY LIMIT \$1,000,000
A	Excess Liability - Auto Liability	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	TL2-681-054653-444 (Auto)	9/1/2024	9/1/2025	Each Occurrence \$1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

RE: Auburn-Candia X-A005(565) 44750.

State of New Hampshire - Department of Transportation are listed as additional insured with regards to the general liability, automobile liability, and excess liability policies, on a primary and non-contributory basis, where required by written contract.

Waiver of subrogation is included in favor of the additional insured, where required by written contract, and where applicable by law.

30-day Notice of Cancellation. Excess liability follows form over the general liability and auto liability.

CERTIFICATE HOLDER

State of New Hampshire-DOT
P.O. Box 483
Concord NH 03302

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Valerie Reece

**OWNERS AND CONTRACTORS PROTECTIVE
LIABILITY DECLARATIONS**



Issued by Liberty Mutual Insurance Company

Policy Number TF1-681-054703-994
Renewal of NEW
Account Number 8-036771

Issuing Office Boston, MA
Issue Date 11/15/2024
Sub Account 0000

Named Insured and Mailing Address
State of New Hampshire - D.O.T.
PO Box 483
Concord, NH 03302

Franchise

Form of Business Other

Policy Period: The policy period is from 11/22/2024 to 11/22/2025 12:01 A.M. standard time at the Insured's mailing address.

Designated Contractor: Pike Industries, Inc.

Mailing Address: 3 Eastgate Park Road
Belmont, NH 03220

Location of Coverage Operations: Auburn-Candia X-A005(565), 44750 NH-101 Auburn-Candia,
Epping/Exeter/Hampton; Chester Turnpike, Patten Hill Rd, Depot Rd

In return for the payment of the premium, and subject to all the terms of this policy, we agree with you to provide the insurance as stated in this policy.

LIMITS OF INSURANCE

Each Occurrence Limit \$ 2,000,000
Aggregate Limit \$ 3,000,000

SCHEDULE

The declarations are completed on the accompanying "Declarations Extension Schedule(s)".

Owners and Contractors Protective Liability Coverage Part Premium \$ 1,500
Endorsement Premium \$ 0
Total Estimated Premium \$ 1,500
Other Charges(s) \$ 0

Policywriting Minimum Premium \$

Forms Applicable: See Attached Inventory

Producer 0002 008060
MARSH USA INC
3560 LENOX RD NE STE 2400
ATLANTA, GA 30326-4266

Countersigned By:

Authorized Representative