

2017



THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION

29



William Cass, P.E.
Commissioner

David Rodrigue, P.E.
Assistant Commissioner
Andre Briere, Colonel, USAF (RET)
Deputy Commissioner

Her Excellency, Governor Kelly A. Ayotte
and the Honorable Council
State House
Concord, New Hampshire 03301

Bureau of Construction
February 26, 2025

REQUESTED ACTION

1. Authorize the Department of Transportation to enter into a contract with Kirk Fenoff & Son Excavating, LLC (Vendor 482787) of Danville, VT, on the basis of a low bid of \$1,013,144.89 for replacement of a concrete box culvert carrying an unnamed stream under NH 135 in Bath (Project: Bath #44094), from the date of Governor and Council approval through October 17, 2025, unless amended by the Department in accordance with the Standard Specifications. 100% Federal Funds.

Funds are available in the following account for Fiscal Year 2025, and are anticipated to be available in Fiscal Year 2026, upon the availability and continued appropriation of funds in the future operating budgets, with the authority to adjust encumbrances between fiscal years within the price limitation through the Budget Office, if needed and justified:

Funding is available as follows:	<u>FY 2025</u>	<u>FY 2026</u>
04-96-96-963515-3054		
Consolidated Federal Aid		
400-500870 Highway Contract Payments	\$607,886.94	\$405,257.95

2. Further authorize that a contingency in the amount of \$110,314.49 be approved for payment of latent conditions, which may appear during the construction of the project. The contingency requested is 10% of the contract amount.

Funding is available as follows:	<u>FY 2026</u>
04-96-96-963515-3054	
Consolidated Federal Aid	
400-500870 Highway Contract Payments	\$101,314.49

EXPLANATION

This project is part of the State's Ten-Year Transportation Improvement Plan, under the Culvert Replacement/Rehabilitation and Drainage Repair (CRDR) Program. This project will replace an existing 4' high x 4' wide x 110' long concrete box culvert carrying an unnamed stream under NH 135 at approximately 150' north of Locke Road in Bath. The proposed replacement structure is a 7' wide x 8' high x 110' long precast box culvert, embedded 12" below streambed (7' x 7' clear opening). The new culvert will be in the same location with precast wing walls similar to the existing condition. Incidental work includes replacement of pavement, installing a DI-D-B at STA. 204+75 Lt, replacing existing cable rail with W-beam guardrail, and matching the existing stream channel to the proposed culvert.

The original construction date of the 4' wide x 4' high x 41' long concrete box culvert is unknown. The culvert was extended 33' to the inlet and 35' – 10" to the outlet under project F.A.S. 5-A(1) Connecticut River Road in 1938. Field inspection in April 2020 revealed that the original concrete section is in very poor condition with large sections of walls spalled out. Concrete sacks had been placed along wall base erosion at some point; however, voids have become much larger and deeper than the sacks. Approximately 12' of the center section has settled 5" resulting in a 43" clear height. Depth from streambed to NH 135 road crown is 20' +/- . Age, condition and site constraints rule out rehab and call for replacement of the structure.

The proposed contingency amount is 10% of the contract amount. This is to account for the risks associated with the unknown extent of the unanticipated traffic control needs, and erosion control items.

The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution, and the Department has certified that the necessary funds are available and the bid reasonably conforms to the engineer's estimate in accordance with State procedure. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Service's Office, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

This project funding is: 80% Federal funds (Culvert Replacement/Rehabilitation and Drainage Repair (CRDR) Program), with anticipated utilization of Turnpike Toll Credits for the State's 20% match, effectively using 100% Federal Funds.

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.

Your approval of this resolution is respectfully requested.

Sincerely,



William J. Cass, P.E.
Commissioner

WJC/pcj

Department Estimate:	\$1,577,012.50
Contract Amount:	<u>\$1,013,144.89</u>
Under Estimate:	\$ 563,867.61
Attachments	



ABC Bid Data

BATH
44094
X-A005(313)

PROJECT:	BATH	Awarded To:	KIRK FENOFF & SON EXCAVATING LLC 24 OLD STAGE ROAD DANVILLE, VT 05828	Certified by:	<u>WILLIAM J. OLDENBURG</u> Director of Project Development
STATE PROJECT NUMBER:	44094	Amount:	\$1,013,144.89	Award Date:	
FED. PROJECT NUMBER:	X-A005(313)				
DATE BIDS OPEN:	February 20, 2025,				
SCOPE OF WORK:	Replace or rehab 4' x 4' x 110' concrete box culvert under NH 135, 150' north of Locke Rd.				
COMPLETION DATE:	October 17, 2025				
LOCATION:	District 2, Grafton				

Summary of Bidders

Contractor	Bid Amount	Rank
KIRK FENOFF & SON EXCAVATING LLC 24 OLD STAGE ROAD, DANVILLE VT 05828	\$1,013,144.89	A
DANIELS, NEIL H. INC. 4409 ROUTE 5 SOUTH, PO BOX 246, ASCUTNEY VT 05030-0246	\$1,075,585.00	B
MCDONALD, J.A., INC. 46 THREE MILE BRIDGE ROAD, MIDDLESEX VT 05602	\$1,773,853.50	C

Item No.	Description	Unit	Quantity	P&E		KIRK FENOFF & SON EXCAVATING LLC 34 OLD STAGE ROAD DANVILLE, VT 05829		DANIELS, NEIL H. INC. 4409 ROUTE 3 SOUTH BARRE, VT 05602-0244	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

201.1	CLEARING AND GRUBBING (F)	A	.30	\$60,000.00	\$18,000.00	\$27,300.00	\$8,190.00	\$40,000.00	\$12,000.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	130.00	\$15.00	\$1,950.00	\$15.69	\$2,039.70	\$10.00	\$1,300.00
202.451	REMOVAL OF CULVERT	U	1.00	\$22,000.00	\$22,000.00	\$8,150.00	\$8,150.00	\$20,000.00	\$20,000.00
202.7	REMOVAL OF GUARDRAIL	LF	605.00	\$6.50	\$3,932.50	\$2.92	\$1,766.60	\$3.00	\$1,815.00
203.1	COMMON EXCAVATION	CY	450.00	\$62.00	\$27,900.00	\$17.74	\$7,983.00	\$25.00	\$11,250.00
203.11	COMMON EXCAVATION - LRS	CY	380.00	\$35.00	\$12,600.00	\$15.52	\$5,587.20	\$25.00	\$9,000.00
203.5561	EAGRT PLATFORM PREFERRED	U	1.00	\$1,800.00	\$1,800.00	\$1,344.00	\$1,344.00	\$2,000.00	\$2,000.00
203.5562	EAGRT PLATFORM ALTERNATE	U	1.00	\$1,550.00	\$1,550.00	\$1,344.00	\$1,344.00	\$2,000.00	\$2,000.00
203.5598	GUARDRAIL E-3 PLATFORM	LF	212.50	\$38.00	\$8,075.00	\$8.13	\$1,727.63	\$30.00	\$6,375.00
203.601	EMBANKMENT-IN-PLACE	CY	90.00	\$35.00	\$3,150.00	\$16.22	\$1,459.80	\$30.00	\$2,700.00
206.1	COMMON STRUCTURE EXCAVATION	CY	112.00	\$70.00	\$7,840.00	\$20.28	\$2,271.36	\$25.00	\$2,800.00
214.	FINE GRADING	U	1.00	\$3,700.00	\$3,700.00	\$5,355.00	\$5,355.00	\$5,000.00	\$5,000.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	25.00	\$115.00	\$2,875.00	\$68.70	\$1,717.50	\$100.00	\$2,500.00
304.35	CRUSHED GRAVEL FOR DRIVES	CY	10.00	\$90.00	\$900.00	\$51.37	\$513.70	\$80.00	\$600.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	450.00	\$72.00	\$32,400.00	\$45.20	\$20,340.00	\$60.00	\$27,000.00
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	215.00	\$60.00	\$12,900.00	\$45.40	\$9,761.00	\$60.00	\$12,900.00
403.11023	HBP-3/4" BINDER MIX, MACHINE METHOD	TON	175.00	\$225.00	\$39,375.00	\$164.38	\$28,766.50	\$180.00	\$31,500.00
403.11053	HBP-3/8" SURFACE MIX, MACHINE METHOD	TON	125.00	\$265.00	\$33,125.00	\$181.66	\$22,707.50	\$200.00	\$25,000.00
403.16	PAVEMENT JOINT ADHESIVE	LF	1,000.00	\$1.75	\$1,750.00	\$10.12	\$10,120.00	\$5.00	\$5,000.00
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	85.00	\$15.00	\$1,275.00	\$12.47	\$1,059.95	\$13.00	\$1,105.00
417.	COLD PLANING BITUMINOUS SURFACES	SY	630.00	\$30.00	\$15,900.00	\$19.84	\$10,515.20	\$20.00	\$10,600.00
503.101	WATER DIVERSION STRUCTURE	U	1.00	\$90,000.00	\$90,000.00	\$25,031.00	\$25,031.00	\$25,000.00	\$25,000.00
503.201	COFFERDAMS	U	1.00	\$90,000.00	\$90,000.00	\$89,272.00	\$89,272.00	\$15,000.00	\$15,000.00
529.001	PRECAST CONCRETE BOX CULVERT	U	1.00	\$600,000.00	\$600,000.00	\$346,723.00	\$346,723.00	\$440,000.00	\$440,000.00

Item No.	Description	Unit	Quantity	PS&E		KIRK FENOFF & SON EXCAVATING LLC 24 OLD STAGE ROAD DANVILLE, VT 05823		DANIELS, NEIL H. INC. 4409 ROUTE 8 SOUTH ASCUTNEY, VT 05030-0246	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
583.002	RESET EXISTING RIPRAP	SY	320.00	\$50.00	\$16,000.00	\$46.20	\$14,784.00	\$30.00	\$9,600.00
585.2	STONE FILL, CLASS B	CY	295.00	\$82.00	\$24,190.00	\$54.64	\$16,118.80	\$75.00	\$22,125.00
585.3	STONE FILL, CLASS C	CY	245.00	\$100.00	\$24,500.00	\$53.00	\$12,985.00	\$75.00	\$18,375.00
585.3401	SIMULATED STREAMBED MATERIAL	CY	60.00	\$120.00	\$7,200.00	\$65.78	\$3,946.80	\$60.00	\$3,600.00
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	1,225.00	\$3.50	\$4,287.50	\$4.87	\$5,965.75	\$2.50	\$3,062.50
603.34112	12" STEEL END SECTIONS	EA	1.00	\$540.00	\$540.00	\$227.50	\$227.50	\$250.00	\$250.00
603.40012	12" PIPE FOR SLOPE DRAINAGE	LF	20.00	\$120.00	\$2,400.00	\$55.41	\$1,108.20	\$45.00	\$900.00
604.242	DROP INLETS TYPE D-B	U	1.00	\$5,000.00	\$5,000.00	\$2,884.00	\$2,884.00	\$3,500.00	\$3,500.00
606.1255	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2) (STEEL POST)	U	2.00	\$4,500.00	\$9,000.00	\$4,657.50	\$9,315.00	\$4,500.00	\$9,000.00
606.1298	BEAM GUARDRAIL (TERMINAL TYPE E-3) (MASH MID-SPLICE)	LF	212.50	\$56.00	\$11,900.00	\$64.40	\$13,685.00	\$50.00	\$10,625.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	650.00	\$40.00	\$26,000.00	\$40.25	\$26,162.50	\$35.00	\$22,750.00
616.61	UNIFORMED OFFICERS WITH VEHICLE	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
616.7	FLAGGERS	HR	400.00	\$55.00	\$22,000.00	\$57.50	\$23,000.00	\$35.00	\$14,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$85,000.00	\$85,000.00	\$53,830.00	\$53,830.00	\$50,000.00	\$50,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$5,000.00	\$10,000.00	\$4,499.00	\$8,998.00	\$10,000.00	\$20,000.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	11.00	\$12.00	\$132.00	\$11.50	\$126.50	\$7.50	\$82.50
621.31	SINGLE DELINEATOR WITH POST	EA	20.00	\$85.00	\$1,700.00	\$74.75	\$1,495.00	\$65.00	\$1,300.00
621.32	DOUBLE DELINEATOR WITH POST	EA	2.00	\$72.00	\$144.00	\$86.25	\$172.50	\$65.00	\$130.00
622.1	STEEL WITNESS MARKERS	EA	2.00	\$72.00	\$144.00	\$63.25	\$126.50	\$65.00	\$130.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	60.00	\$12.00	\$600.00	\$2.70	\$135.00	\$5.00	\$250.00
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	8,150.00	\$2.25	\$18,337.50	\$0.50	\$4,075.00	\$0.60	\$4,890.00
645.3	EROSION STONE	TON	60.00	\$50.00	\$3,000.00	\$41.25	\$2,475.00	\$35.00	\$2,100.00
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	340.00	\$3.00	\$1,020.00	\$2.96	\$1,006.40	\$3.50	\$1,190.00
645.612	COMPOST SOCK FOR PERIMETER BERM	LF	630.00	\$6.00	\$3,180.00	\$4.66	\$2,469.80	\$6.00	\$3,180.00
645.631	SILT FENCE	LF	1,400.00	\$4.00	\$5,600.00	\$2.55	\$3,570.00	\$6.00	\$8,400.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$5,000.00	\$5,000.00	\$2,700.00	\$2,700.00	\$3,000.00	\$3,000.00

ABC Bid Data

BATH
 44094
 X-A005(313)

Item No.	Description	Unit	Quantity	P&E		JORK FEJOFF & SON EXCAVATING LLC 34 OLD STAGE ROAD DANVILLE, VT 05828		DANIELS, MER. H. INC. 4409 ROUTE 5 SOUTH ASCUTNEY, VT 05030-0248	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
645.71	WATER QUALITY MONITORING, INSPECTION AND REPORTING	HR	100.00	\$150.00	\$15,000.00	\$115.00	\$11,500.00	\$180.00	\$18,000.00
645.72	FINAL WETLAND IMPACT REPORT	U	1.00	\$4,600.00	\$4,600.00	\$2,700.00	\$2,700.00	\$2,500.00	\$2,500.00
645.73	STREAM DIVERSION PLAN	U	1.00	\$5,000.00	\$5,000.00	\$2,700.00	\$2,700.00	\$2,000.00	\$2,000.00
645.74	EROSION CONTROL PLAN	U	1.00	\$5,000.00	\$5,000.00	\$2,700.00	\$2,700.00	\$2,000.00	\$2,000.00
646.41	TURF ESTABLISHMENT WITH MULCH, TACKIFIERS AND HUMUS	SY	340.00	\$11.00	\$3,740.00	\$19.95	\$6,783.00	\$20.00	\$6,800.00
692.	MOBILIZATION	U	1.00	\$160,000.00	\$160,000.00	\$102,594.00	\$102,594.00	\$95,000.00	\$95,000.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$4,000.00	\$4,000.00	\$2,530.00	\$2,530.00	\$1,200.00	\$1,200.00
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$3,000.00	\$3,000.00	\$2,530.00	\$2,530.00	\$2,200.00	\$2,200.00
698.13	FIELD OFFICE TYPE C	MON	7.00	\$2,400.00	\$16,800.00	\$2,000.00	\$14,000.00	\$3,000.00	\$21,000.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
1010.15	FUEL ADJUSTMENT	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
Totals:					\$1,577,012.50		\$1,013,144.89		\$1,075,585.00
Alt. Totals:									
Totals:					\$1,577,012.50		\$1,013,144.89		\$1,075,585.00

Item No.	Description	Unit	Quantity	P&E		MCDONALD, J.A., INC. 46 THREE MILE BRIDGE ROAD MIDDLESEX, VT 05802		Unit Price	Total
				Unit Price	Total	Unit Price	Total		

Items

201.1	CLEARING AND GRUBBING (F)	A	.30	\$60,000.00	\$18,000.00	\$46,500.00	\$13,950.00		
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	130.00	\$15.00	\$1,950.00	\$35.00	\$4,550.00		
202.451	REMOVAL OF CULVERT	U	1.00	\$22,000.00	\$22,000.00	\$25,000.00	\$25,000.00		
202.7	REMOVAL OF GUARDRAIL	LF	805.00	\$6.50	\$3,932.50	\$8.00	\$4,840.00		
203.1	COMMON EXCAVATION	CY	450.00	\$62.00	\$27,900.00	\$30.00	\$13,500.00		
203.11	COMMON EXCAVATION - LRS	CY	360.00	\$35.00	\$12,600.00	\$45.00	\$16,200.00		
203.5561	EAGRT PLATFORM PREFERRED	U	1.00	\$1,800.00	\$1,800.00	\$1,500.00	\$1,500.00		
203.5562	EAGRT PLATFORM ALTERNATE	U	1.00	\$1,550.00	\$1,550.00	\$1,600.00	\$1,600.00		
203.5598	GUARDRAIL E-3 PLATFORM	LF	212.60	\$38.00	\$8,075.00	\$30.00	\$6,375.00		
203.801	EMBANKMENT-IN-PLACE	CY	90.00	\$35.00	\$3,150.00	\$50.00	\$4,500.00		
206.1	COMMON STRUCTURE EXCAVATION	CY	112.00	\$70.00	\$7,840.00	\$60.00	\$6,720.00		
214.	FINE GRADING	U	1.00	\$3,700.00	\$3,700.00	\$7,500.00	\$7,500.00		
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	25.00	\$115.00	\$2,875.00	\$125.00	\$3,125.00		
304.35	CRUSHED GRAVEL FOR DRIVES	CY	10.00	\$90.00	\$900.00	\$125.00	\$1,250.00		
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	450.00	\$72.00	\$32,400.00	\$60.00	\$27,000.00		
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	215.00	\$60.00	\$12,900.00	\$60.00	\$12,900.00		
403.11023	HBP-3/4" BINDER MIX, MACHINE METHOD	TON	175.00	\$225.00	\$39,375.00	\$175.00	\$30,625.00		
403.11053	HBP-3/8" SURFACE MIX, MACHINE METHOD	TON	125.00	\$265.00	\$33,125.00	\$190.00	\$23,750.00		
403.16	PAVEMENT JOINT ADHESIVE	LF	1,000.00	\$1.75	\$1,750.00	\$5.00	\$5,000.00		
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	85.00	\$15.00	\$1,275.00	\$10.00	\$850.00		
417.	COLD PLANING BITUMINOUS SURFACES	SY	630.00	\$30.00	\$15,900.00	\$17.50	\$9,275.00		
603.101	WATER DIVERSION STRUCTURE	U	1.00	\$90,000.00	\$90,000.00	\$110,000.00	\$110,000.00		
603.201	COFFERDAMS	U	1.00	\$90,000.00	\$90,000.00	\$575,000.00	\$575,000.00		
629.001	PRECAST CONCRETE BOX CULVERT	U	1.00	\$600,000.00	\$600,000.00	\$325,000.00	\$325,000.00		

Item No.	Description	Unit	Quantity	P&E		MCDONALD, J.A., INC. 46 THREE MILE BRIDGE ROAD MIDDLESEX, VT 05602		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
583.002	RESET EXISTING RIPRAP	SY	320.00	\$50.00	\$16,000.00	\$18.00	\$5,760.00		
585.2	STONE FILL, CLASS B	CY	295.00	\$82.00	\$24,190.00	\$60.00	\$17,700.00		
585.3	STONE FILL, CLASS C	CY	245.00	\$100.00	\$24,500.00	\$65.00	\$15,925.00		
585.3401	SIMULATED STREAMBED MATERIAL	CY	60.00	\$120.00	\$7,200.00	\$115.00	\$6,900.00		
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	1,225.00	\$3.50	\$4,287.50	\$6.00	\$7,350.00		
603.34112	12" STEEL END SECTIONS	EA	1.00	\$540.00	\$540.00	\$350.00	\$350.00		
603.40012	12" PIPE FOR SLOPE DRAINAGE	LF	20.00	\$120.00	\$2,400.00	\$60.00	\$1,200.00		
604.242	DROP INLETS TYPE D-B	U	1.00	\$5,000.00	\$5,000.00	\$3,500.00	\$3,500.00		
606.1255	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2) (STEEL POST)	U	2.00	\$4,500.00	\$9,000.00	\$3,800.00	\$7,600.00		
606.1298	BEAM GUARDRAIL (TERMINAL TYPE E-3) (MASH MID-SPLICE)	LF	212.50	\$56.00	\$11,900.00	\$43.00	\$9,137.50		
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	650.00	\$40.00	\$26,000.00	\$28.00	\$18,200.00		
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00		
618.7	FLAGGERS	HR	400.00	\$55.00	\$22,000.00	\$55.00	\$22,000.00		
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$85,000.00	\$85,000.00	\$65,000.00	\$65,000.00		
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$5,000.00	\$10,000.00	\$5,000.00	\$10,000.00		
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	11.00	\$12.00	\$132.00	\$6.00	\$66.00		
621.31	SINGLE DELINEATOR WITH POST	EA	20.00	\$85.00	\$1,700.00	\$55.00	\$1,100.00		
621.32	DOUBLE DELINEATOR WITH POST	EA	2.00	\$72.00	\$144.00	\$65.00	\$130.00		
622.1	STEEL WITNESS MARKERS	EA	2.00	\$72.00	\$144.00	\$55.00	\$110.00		
628.2	SAWED BITUMINOUS PAVEMENT	LF	50.00	\$12.00	\$600.00	\$5.00	\$250.00		
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	8,150.00	\$2.25	\$18,337.50	\$0.60	\$4,890.00		
645.3	EROSION STONE	TON	60.00	\$50.00	\$3,000.00	\$50.00	\$3,000.00		
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	340.00	\$3.00	\$1,020.00	\$9.25	\$3,145.00		
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	630.00	\$6.00	\$3,180.00	\$6.00	\$3,180.00		
645.531	SILT FENCE	LF	1,400.00	\$4.00	\$5,600.00	\$4.25	\$5,950.00		
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$5,000.00	\$5,000.00	\$2,500.00	\$2,500.00		

ABC Bid Data

BATH
 44094
 X-A005(313)

Item No.	Description	Unit	Quantity	PS&E		MCDONALD, J.A. INC. 48 THREE MILE BRIDGE ROAD MIDDLESEX, VT 05802		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
645.71	WATER QUALITY MONITORING, INSPECTION AND REPORTING	HR	100.00	\$150.00	\$15,000.00	\$110.00	\$11,000.00		
645.72	FINAL WETLAND IMPACT REPORT	U	1.00	\$4,600.00	\$4,600.00	\$2,500.00	\$2,500.00		
645.73	STREAM DIVERSION PLAN	U	1.00	\$5,000.00	\$5,000.00	\$2,500.00	\$2,500.00		
645.74	EROSION CONTROL PLAN	U	1.00	\$5,000.00	\$5,000.00	\$2,000.00	\$2,000.00		
646.41	TURF ESTABLISHMENT WITH MULCH, TACKIFIERS AND HUMUS	SY	340.00	\$11.00	\$3,740.00	\$20.00	\$6,800.00		
692.	MOBILIZATION	U	1.00	\$180,000.00	\$180,000.00	\$235,000.00	\$235,000.00		
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$4,000.00	\$4,000.00	\$2,400.00	\$2,400.00		
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$3,000.00	\$3,000.00	\$2,200.00	\$2,200.00		
698.13	FIELD OFFICE TYPE C	MON	7.00	\$2,400.00	\$16,800.00	\$3,500.00	\$24,500.00		
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00		
1010.15	FUEL ADJUSTMENT	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00		
Totals:					\$1,577,012.50		\$1,773,853.50		
Alt. Totals:									
Totals:					\$1,577,012.50		\$1,773,853.50		



PS&E Comparison

BATH
44094
X-A005(313)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
Items								
201.1	CLEARING AND GRUBBING (F)	A	.30	\$27,300.00	\$8,190.00	\$60,000.00	\$18,000.00	(\$9,810.00)
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	130.00	\$15.69	\$2,039.70	\$15.00	\$1,950.00	\$89.70
202.451	REMOVAL OF CULVERT	U	1.00	\$8,150.00	\$8,150.00	\$22,000.00	\$22,000.00	(\$13,850.00)
202.7	REMOVAL OF GUARDRAIL	LF	605.00	\$2.92	\$1,766.60	\$6.50	\$3,932.50	(\$2,165.90)
203.1	COMMON EXCAVATION	CY	450.00	\$17.74	\$7,983.00	\$62.00	\$27,900.00	(\$19,917.00)
203.11	COMMON EXCAVATION - LRS	CY	360.00	\$15.52	\$5,587.20	\$35.00	\$12,600.00	(\$7,012.80)
203.5561	EAGRT PLATFORM PREFERRED	U	1.00	\$1,344.00	\$1,344.00	\$1,800.00	\$1,800.00	(\$456.00)
203.5562	EAGRT PLATFORM ALTERNATE	U	1.00	\$1,344.00	\$1,344.00	\$1,550.00	\$1,550.00	(\$206.00)
203.5598	GUARDRAIL E-3 PLATFORM	LF	212.50	\$8.13	\$1,727.63	\$38.00	\$8,075.00	(\$6,347.37)
203.601	EMBANKMENT-IN-PLACE	CY	90.00	\$16.22	\$1,459.80	\$35.00	\$3,150.00	(\$1,690.20)
206.1	COMMON STRUCTURE EXCAVATION	CY	112.00	\$20.28	\$2,271.36	\$70.00	\$7,840.00	(\$5,568.64)
214.	FINE GRADING	U	1.00	\$5,355.00	\$5,355.00	\$3,700.00	\$3,700.00	\$1,655.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	25.00	\$68.70	\$1,717.50	\$115.00	\$2,875.00	(\$1,157.50)
304.35	CRUSHED GRAVEL FOR DRIVES	CY	10.00	\$51.37	\$513.70	\$90.00	\$900.00	(\$386.30)
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	450.00	\$45.20	\$20,340.00	\$72.00	\$32,400.00	(\$12,060.00)

PS&E Comparison

BATH
 44094
 X-A005(313)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	215.00	\$45.40	\$9,761.00	\$60.00	\$12,900.00	(\$3,139.00)
403.11023	HBP-3/4" BINDER MIX, MACHINE METHOD	TON	175.00	\$164.38	\$28,766.50	\$225.00	\$39,375.00	(\$10,608.50)
403.11053	HBP-3/8" SURFACE MIX, MACHINE METHOD	TON	125.00	\$181.66	\$22,707.50	\$265.00	\$33,125.00	(\$10,417.50)
403.16	PAVEMENT JOINT ADHESIVE	LF	1,000.00	\$10.12	\$10,120.00	\$1.75	\$1,750.00	\$8,370.00
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	85.00	\$12.47	\$1,059.95	\$15.00	\$1,275.00	(\$215.05)
417.	COLD PLANING BITUMINOUS SURFACES	SY	530.00	\$19.84	\$10,515.20	\$30.00	\$15,900.00	(\$5,384.80)
503.101	WATER DIVERSION STRUCTURE	U	1.00	\$25,031.00	\$25,031.00	\$90,000.00	\$90,000.00	(\$64,969.00)
503.201	COFFERDAMS	U	1.00	\$89,272.00	\$89,272.00	\$90,000.00	\$90,000.00	(\$728.00)
529.001	PRECAST CONCRETE BOX CULVERT	U	1.00	\$346,723.00	\$346,723.00	\$600,000.00	\$600,000.00	(\$253,277.00)
583.002	RESET EXISTING RIPRAP	SY	320.00	\$46.20	\$14,784.00	\$50.00	\$16,000.00	(\$1,216.00)
585.2	STONE FILL, CLASS B	CY	295.00	\$54.64	\$16,118.80	\$82.00	\$24,190.00	(\$8,071.20)
585.3	STONE FILL, CLASS C	CY	245.00	\$53.00	\$12,985.00	\$100.00	\$24,500.00	(\$11,515.00)
585.3401	SIMULATED STREAMBED MATERIAL	CY	60.00	\$65.78	\$3,946.80	\$120.00	\$7,200.00	(\$3,253.20)
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	1,225.00	\$4.87	\$5,965.75	\$3.50	\$4,287.50	\$1,678.25
603.34112	12" STEEL END SECTIONS	EA	1.00	\$227.50	\$227.50	\$540.00	\$540.00	(\$312.50)
603.40012	12" PIPE FOR SLOPE DRAINAGE	LF	20.00	\$55.41	\$1,108.20	\$120.00	\$2,400.00	(\$1,291.80)
604.242	DROP INLETS TYPE D-B	U	1.00	\$2,884.00	\$2,884.00	\$5,000.00	\$5,000.00	(\$2,116.00)

PS&E Comparison

BATH
 44094
 X-A005(313)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
606.1255	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2) (STEEL POST)	U	2.00	\$4,657.50	\$9,315.00	\$4,500.00	\$9,000.00	\$315.00
606.1298	BEAM GUARDRAIL (TERMINAL TYPE E-3) (MASH MID-SPLICE)	LF	212.50	\$64.40	\$13,685.00	\$56.00	\$11,900.00	\$1,785.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	650.00	\$40.25	\$26,162.50	\$40.00	\$26,000.00	\$162.50
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
618.7	FLAGGERS	HR	400.00	\$57.50	\$23,000.00	\$55.00	\$22,000.00	\$1,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$53,830.00	\$53,830.00	\$85,000.00	\$85,000.00	(\$31,170.00)
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$4,499.00	\$8,998.00	\$5,000.00	\$10,000.00	(\$1,002.00)
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	11.00	\$11.50	\$126.50	\$12.00	\$132.00	(\$5.50)
621.31	SINGLE DELINEATOR WITH POST	EA	20.00	\$74.75	\$1,495.00	\$85.00	\$1,700.00	(\$205.00)
621.32	DOUBLE DELINEATOR WITH POST	EA	2.00	\$86.25	\$172.50	\$72.00	\$144.00	\$28.50
622.1	STEEL WITNESS MARKERS	EA	2.00	\$63.25	\$126.50	\$72.00	\$144.00	(\$17.50)
628.2	SAWED BITUMINOUS PAVEMENT	LF	50.00	\$2.70	\$135.00	\$12.00	\$600.00	(\$465.00)
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	8,150.00	\$0.50	\$4,075.00	\$2.25	\$18,337.50	(\$14,262.50)
645.3	EROSION STONE	TON	60.00	\$41.25	\$2,475.00	\$50.00	\$3,000.00	(\$525.00)
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	340.00	\$2.96	\$1,006.40	\$3.00	\$1,020.00	(\$13.60)
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	530.00	\$4.66	\$2,469.80	\$6.00	\$3,180.00	(\$710.20)

PS&E Comparison

BATH
 44094
 X-A005(313)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
645.531	SILT FENCE	LF	1,400.00	\$2.55	\$3,570.00	\$4.00	\$5,600.00	(\$2,030.00)
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$2,700.00	\$2,700.00	\$5,000.00	\$5,000.00	(\$2,300.00)
645.71	WATER QUALITY MONITORING, INSPECTION AND REPORTING	HR	100.00	\$115.00	\$11,500.00	\$150.00	\$15,000.00	(\$3,500.00)
645.72	FINAL WETLAND IMPACT REPORT	U	1.00	\$2,700.00	\$2,700.00	\$4,600.00	\$4,600.00	(\$1,900.00)
645.73	STREAM DIVERSION PLAN	U	1.00	\$2,700.00	\$2,700.00	\$5,000.00	\$5,000.00	(\$2,300.00)
645.74	EROSION CONTROL PLAN	U	1.00	\$2,700.00	\$2,700.00	\$5,000.00	\$5,000.00	(\$2,300.00)
646.41	TURF ESTABLISHMENT WITH MULCH, TACKIFIERS AND HUMUS	SY	340.00	\$19.95	\$6,783.00	\$11.00	\$3,740.00	\$3,043.00
692.	MOBILIZATION	U	1.00	\$102,594.00	\$102,594.00	\$160,000.00	\$160,000.00	(\$57,406.00)
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$2,530.00	\$2,530.00	\$4,000.00	\$4,000.00	(\$1,470.00)
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$2,530.00	\$2,530.00	\$3,000.00	\$3,000.00	(\$470.00)
698.13	FIELD OFFICE TYPE C	MON	7.00	\$2,000.00	\$14,000.00	\$2,400.00	\$16,800.00	(\$2,800.00)
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$0.00

Total: \$1,013,144.89 \$1,577,012.50 (\$563,867.61)

January 21, 2025

SUPPLEMENTAL PROJECT INFORMATION SHEET

DESCRIPTION: This project will replace an existing 4' high x 4' wide x 110' long concrete box culvert carrying an unnamed stream under NH 135 at approximately 150' north of Locke Rd in Bath. The proposed replacement structure is a 7' wide x 8' high x 110' long precast box culvert, embedded 12" below streambed (7' x 7' clear opening). The new culvert will be in the same location with precast wing walls similar to the existing condition. Incidental work includes replacement of pavement, installing a DI-D-B at STA. 204+75 Lt, replacing existing cable rail with W-beam guardrail, and matching the existing stream channel to the proposed culvert.

FEDERAL FUNDING: 80% (Culvert Replacement/Rehabilitation and Drainage Repair (CRDR) Program) with anticipated utilization of Turnpike Toll Credits for the State's 20% match.

CONTINGENCY: The proposed contingency amount is 10% of the contract amount. This is to account for the risks associated with the unknown extent of the unanticipated traffic control needs, and erosion control items.

PROJECT INITIATED: State's 10 Year Plan, under the Culvert Replacement/Rehabilitation and Drainage Repair (CRDR) Program.


PROJECT EXPLANATION: The original construction date of the 4' wide x 4' high x 41' long concrete box culvert is unknown. The culvert was extended 33' to the inlet and 35' - 10" to the outlet under project F.A.S. 5-A(1) Connecticut River Road in 1938. Field inspection in April 2020 revealed that the original concrete section is in very poor condition with large sections of walls spalled out. Concrete sacks had been placed along wall base erosion at some point, however, voids have become much larger and deeper than the sacks. Approximately 12' of the center section has settled 5" resulting in a 43" clear height. Depth from streambed to NH 135 road crown is 20' +/- . Age, condition and site constraints rule out rehab and call for replacement of the structure.

TRAFFIC IMPLICATION: Road closed construction from early June 2025 to August 22, 2025. One lane alternating, two-way traffic during work hours will be allowed before and after road closure subject to the approval of the Engineer. Signed detour route into Vermont using US 5.

INTERMEDIATE COMPLETION DATE: August 22, 2025 (Road Open)

FINAL COMPLETION DATE: October 17, 2025

BATH - N.H. 135




LEGEND

- Streams
- Water Bodies
- US Routes
- State Routes
- Interstates
- Local Roads
- Town Boundary

New Hampshire
DOT
 Department of Transportation

State #: 44094
 Federal #: X-A005 (313)
LOCATION MAP



State of New Hampshire

Department of State

CERTIFICATE

I, David M. Scanlan, Secretary of State of the State of New Hampshire, do hereby certify that KIRK FENOFF & SON EXCAVATING LLC is a Vermont Limited Liability Company registered to transact business in New Hampshire on December 27, 2023. I further certify that all fees and documents required by the Secretary of State's office have been received and is in good standing as far as this office is concerned.

Business ID: 950023

Certificate Number: 0007067449



IN TESTIMONY WHEREOF,

I hereto set my hand and cause to be affixed

the Seal of the State of New Hampshire,

this 26th day of February A.D. 2025.

A handwritten signature in black ink, appearing to read "D. Scanlan", is written over a circular embossed seal.

David M. Scanlan

Secretary of State

00000

Business Information

Business Details

Business Name:	KIRK FENOFF & SON EXCAVATING LLC	Business ID:	950023
Business Type:	Foreign Limited Liability Company	Business Status:	Good Standing
Business Creation Date:	12/27/2023	Name in State of	KIRK FENOFF & SON EXCAVATING Formation: LLC
Date of Formation in Jurisdiction:	04/14/2014	Mailing Address:	24 old stagecoach rd, Danville, VT, 05828, USA
Principal Office Address:	24 old stagecoach rd, Danville, VT, 05828, USA	Citizenship / State of Formation:	Foreign/Vermont
Duration:	Perpetual	Last Annual Report Year:	2025
Business Email:	kfexcavating1@myfairpoint.net	Next Report Year:	2026
Notification Email:	kfexcavating1@myfairpoint.net	Phone #:	802-353-6658
		Fiscal Year End Date:	NONE

Principal Purpose

S.No	NAICS Code	NAICS Subcode
1	Construction	Site Preparation Contractors

Page 1 of 1, records 1 to 1 of 1

Principals Information

Name/Title	Business Address
Kirk Fenoff / Manager	1632 Route 2 East, Danville, VT, 05828, USA

Page 1 of 1, records 1 to 1 of 1

SOLE OFFICER CERTIFICATION OF AUTHORITY

I, Kirk Fenoff, hereby certify that I am the Sole Officer of
Kirk Fenoff & SON Excavating a limited liability company under RSA 304-C.
(Name of LLC)

I further certify that it is understood that the State of New Hampshire will rely on this certificate as evidence that the person listed above currently occupies the position indicated and that they have full authority to bind the LLC and that this authorization **shall remain valid for thirty (30) days** from the date of this Corporate Resolution.

DATED: 2/26/25

ATTEST: Kirk Fenoff
(Name and Title) owner



DAWN MICHELLE CALL
Notary Public, State of Vermont
My Commission Number: 157.0012008
My Commission Expires: Jan 31, 2025



KIRKFEN-01

LORIEHOPKINS

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
3/12/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an **ADDITIONAL INSURED**, the policy(ies) must have **ADDITIONAL INSURED** provisions or be endorsed. If **SUBROGATION IS WAIVED**, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER NFP Property & Casualty Services, Inc. 1229 Portland Street Saint Johnsbury, VT 05819	CONTACT NAME: PHONE (A/C, No, Ext): (802) 748-1200 FAX (A/C, No): (802) 748-1208	
	E-MAIL ADDRESS: ADDRESS:	
INSURED Kirk Fenoff & Son Excavation LLC 24 Old Stagecoach Road Danville, VT 05828	INSURER(S) AFFORDING COVERAGE NAIC #	
	INSURER A: Patriot Insurance Company 32069	
	INSURER B: Frankenmuth Insurance Company 13986	
	INSURER C:	
	INSURER D:	
	INSURER E:	

COVERAGES **CERTIFICATE NUMBER:** **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR GENL AGGREGATE LIMIT APPLIES PER: <input checked="" type="checkbox"/> POLICY <input type="checkbox"/> PROJECT <input type="checkbox"/> LOC OTHER: General Aggregate	X		6660103	4/12/2024	4/12/2025	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 500,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
B	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> NON-OWNED AUTOS ONLY	X		6660102	4/12/2024	4/12/2025	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$
A	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> DED <input checked="" type="checkbox"/> RETENTION \$ 10,000	X		6660103	4/12/2024	4/12/2025	EACH OCCURRENCE \$ 2,000,000 AGGREGATE \$ 2,000,000 Commercial Umbr \$ 2,000,000
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) <input type="checkbox"/> Y <input checked="" type="checkbox"/> N If yes, describe under DESCRIPTION OF OPERATIONS below		N/A	6660101	4/12/2024	4/12/2025	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
Member/Owner Excluded: Kirk Fenoff

Re: Project: BATH NH #44904

State of New Hampshire NH Department of Transportation is listed as Additional Insured on the general liability, auto liability and umbrella liability as long as at the time of the loss there is a written contract between the parties.
7 Hazen Drive, PO Box 483
Concord NH 03302

CERTIFICATE HOLDER State of New Hampshire NH Department of Transportation 7 Hazen Drive, PO Box 483 Concord, NH 03302-0483	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE 



KIRKFEN-01

LORIEHOPKINS

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
3/14/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER NFP Property & Casualty Services, Inc. 1229 Portland Street Saint Johnsbury, VT 05819	CONTACT NAME: PHONE (A/C, No, Ext): (802) 748-1200		FAX (A/C, No): (802) 748-1208
	E-MAIL ADDRESS:		
		INSURER(S) AFFORDING COVERAGE	NAIC #
		INSURER A : Scottsdale Indemnity Company	15580
INSURED The State of NH Department of Transportation & State of Vermont C/O Kirk Fenoff 24 Old Stagecoach Road Danville, VT 05828	INSURER B :		
	INSURER C :		
	INSURER D :		
	INSURER E :		
	INSURER F :		
	INSURER G :		

COVERAGES **CERTIFICATE NUMBER:** **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WYD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS	
	COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER:						EACH OCCURRENCE	\$
							DAMAGE TO RENTED PREMISES (Ea occurrence)	\$
							MED EXP (Any one person)	\$
							PERSONAL & ADV INJURY	\$
							GENERAL AGGREGATE	\$
							PRODUCTS - COM/POP AGG	\$
								\$
	AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO OWNED AUTOS ONLY <input type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS ONLY						COMBINED SINGLE LIMIT (Ea accident)	\$
							BODILY INJURY (Per person)	\$
							BODILY INJURY (Per accident)	\$
							PROPERTY DAMAGE (Per accident)	\$
								\$
	UMBRELLA LIAB EXCESS LIAB OCCUR CLAIMS-MADE .DED RETENTION \$						EACH OCCURRENCE	\$
							AGGREGATE	\$
								\$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N	N/A				PER STATUTE	OTH-ER
							E.L. EACH ACCIDENT	\$
							E.L. DISEASE - EA EMPLOYEE	\$
							E.L. DISEASE - POLICY LIMIT	\$
A	OCPL Coverage			QT-06363838	4/9/2025	11/28/2026	Occurrence	2,000,000
A	OCPL Coverage			QT-06363838	4/9/2025	11/28/2026	Aggregate	3,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
Re: Project: BATH NH #44904

CERTIFICATE HOLDER State of NH, Department of Transportation 7 Hazen Drive PO Box 483 Concord, NH 03302-0483	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE 
---	--