



THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION



19

William Cass, P.E.
Commissioner

David Rodrigue, P.E.
Assistant Commissioner

Her Excellency, Governor Kelly A. Ayotte
and the Honorable Council
State House
Concord, New Hampshire 03301

Bureau of Construction
March 26, 2024

REQUESTED ACTION

1. Authorize the Department of Transportation to enter into a contract with Weaver Brothers Construction Company, Inc. (Vendor 154074) of Bow, NH, on the basis of a low bid of \$5,644,445.05 for construction of a hybrid roundabout at the intersection of US 202 (NH 9) and NH 127/Old Concord Road east of the Henniker-Hopkinton town line (Project: Henniker-Hopkinton #40633), from the date of Governor and Council approval through September 25, 2026, unless amended by the Department in accordance with the Standard Specifications. 100% Federal Funds.

Funds are available in the following account for Fiscal Year 2025, and are anticipated to be available in Fiscal Years 2026 and 2027, upon the availability and continued appropriation of funds in the future operating budgets, with the authority to adjust encumbrances between fiscal years within the price limitation through the Budget Office, if needed and justified:

Table with 4 columns: Funding is available as follows, FY 2025, FY 2026, FY 2027. Row 1: 04-96-96-963515-3054 Consolidated Federal Aid. Row 2: 400-500870 Highway Contract Payments \$1,633,918.31 \$3,208,421.40 \$802,105.34

2. Further authorize that a contingency in the amount of \$282,222.25 be approved for payment of latent conditions, which may appear during the construction of the project. The contingency requested is 5% of the contract amount.

Table with 2 columns: Funding is available as follows, FY 2027. Row 1: 04-96-96-963515-3054 Consolidated Federal Aid. Row 2: 400-500870 Highway Contract Payments \$282,222.25

EXPLANATION

This project is part of the State's Ten-Year Transportation Improvement Plan, under the Federal Aid Highway Program. This project constructs a hybrid roundabout located at the intersection of US 202 (NH 9) and NH 127/Old Concord Road immediately east of the Henniker/Hopkinton town line. The project begins approximately 1500' west of the intersection in Henniker and extends easterly across the Henniker/Hopkinton Town Line, through the intersection, ending at the bridge that carries US 202 (NH 9) over the Contoocook River (Br. No. 049/096) in Hopkinton.

The proposed work for this project includes the hybrid roundabout construction and the reconstruction of the approaches on US 202 (NH 9), NH 127 and Old Concord Road. The hybrid roundabout has two lanes on US 202

(NH 9) approaches and single lane for NH 127 and Old Concord Road approaches. The work also includes CCTV installation, overhead sign structure installation, drainage improvements, and construction of a water quality Best Management Practice (BMP).

The proposed contingency amount is 5% of the contract amount. This contingency is requested to account for risks associated with stormwater management (water quality measures) and unanticipated traffic control needs.

Although the bid costs exceeded the Department's estimate by 19.21%, the low bid of two bids received is felt to be reasonable for the work involved. The bid items that resulted in the higher than expected bid were: Item 619.1 Maintenance of Traffic \$205,000, Item 582.2 Concrete Paving \$90,200, Item 403.5 Crushed Stone (Coarse) \$73,100, Item 403.11932 Hot Bituminous Pavement \$69,960, Item 304.4 Crushed Stone (Fine) \$63,700, and Item 214 Fine Grading \$53,000. Re-advertising this project would result, in our opinion, in higher prices and prevent the completion of the work in a timely manner. The Department considers it to be in the best interest of the State to accept this bid to accomplish these needed repairs.

The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution, and the Department has certified that the necessary funds are available and the bid reasonably conforms to the engineer's estimate in accordance with State procedure. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Service's Office, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

This project funding is: 80% Federal funds (Federal Aid Highway), with anticipated utilization of Turnpike Toll Credits for the State's 20% match, effectively using 100% Federal Funds.

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.

Your approval of this resolution is respectfully requested.

Sincerely,



William J. Cass, P.E.
Commissioner

WJC/pcj

| | |
|----------------------|-----------------------|
| Department Estimate: | \$4,734,908.65 |
| Contract Amount: | <u>\$5,644,445.05</u> |
| Over Estimate: | \$ 909,536.40 |

Attachments



ABC Bid Data

HENNIKER - HOPKINTON

40633

X-A004(443)

PROJECT: HENNIKER - HOPKINTON
 STATE PROJECT NUMBER: 40633
 FED. PROJECT NUMBER: X-A004(443)
 DATE BIDS OPEN: March 13, 2025, 2:00
 SCOPE OF WORK: Intersection Improvements at US 202, NH 9 and NH 127
 COMPLETION DATE: September 25, 2026
 LOCATION: District 5, Merrimack

Awarded To: WEAVER BROS. CONST. CO.,
 INC.
 1629 RTE 3A
 BOW, NH 03304

Amount: \$5,644,445.05

Certified by: WILLIAM J. OLDENBURG

Director of Project Development

Award Date:

Summary of Bidders

| Contractor | Bid Amount | Rank |
|---|----------------|------|
| WEAVER BROS. CONST. CO., INC. 1629 RTE 3A, BOW, NH 03304 | \$5,644,445.05 | A |
| PIPER, R. M. INC. 141 SMITH BRIDGE ROAD, PO BOX 490, PLYMOUTH NH 03264 | \$6,260,559.55 | B |

| Item No. | Description | Unit | Quantity | PS&E | | WEAVER BROS. CONST. CO., INC. 1629 RTE 3A BOW, NH 03304 | | PIPER, R. M. INC. 141 SMITH BRIDGE ROAD PLYMOUTH, NH 03264 | |
|----------|-------------|------|----------|------------|-------|---|-------|--|-------|
| | | | | Unit Price | Total | Unit Price | Total | Unit Price | Total |

Items

| | | | | | | | | | |
|----------|--|----|-----------|-------------|--------------|--------------|--------------|-------------|--------------|
| 201.01 | CLEARING (F) | A | .50 | \$12,000.00 | \$6,000.00 | \$12,000.00 | \$6,000.00 | \$12,000.00 | \$6,000.00 |
| 201.1 | CLEARING AND GRUBBING (F) | A | 1.00 | \$18,000.00 | \$18,000.00 | \$26,500.00 | \$26,500.00 | \$20,000.00 | \$20,000.00 |
| 201.881 | INVASIVE SPECIES CONTROL TYPE I | SY | 180.00 | \$5.00 | \$900.00 | \$5.00 | \$900.00 | \$10.00 | \$1,800.00 |
| 202.41 | REMOVAL OF EXISTING PIPE 0-24" DIAMETER | LF | 1,100.00 | \$20.00 | \$22,000.00 | \$18.00 | \$19,800.00 | \$80.00 | \$88,000.00 |
| 202.5 | REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES | EA | 10.00 | \$550.00 | \$5,500.00 | \$575.00 | \$5,750.00 | \$1,200.00 | \$12,000.00 |
| 202.7 | REMOVAL OF GUARDRAIL | LF | 1,250.00 | \$4.00 | \$5,000.00 | \$11.50 | \$14,375.00 | \$5.00 | \$6,250.00 |
| 202.841 | REMOVAL OF PULL BOX | EA | 2.00 | \$250.00 | \$500.00 | \$200.00 | \$400.00 | \$600.00 | \$1,200.00 |
| 202.843 | REMOVAL OF LIGHT POLE | U | 2.00 | \$800.00 | \$1,600.00 | \$1,375.00 | \$2,750.00 | \$3,900.00 | \$7,800.00 |
| 202.851 | REMOVAL OF FLASHING BEACON | U | 1.00 | \$2,000.00 | \$2,000.00 | \$4,400.00 | \$4,400.00 | \$6,000.00 | \$6,000.00 |
| 203.1 | COMMON EXCAVATION | CY | 11,700.00 | \$15.00 | \$175,500.00 | \$14.15 | \$165,555.00 | \$15.00 | \$175,500.00 |
| 203.11 | COMMON EXCAVATION - LRS | CY | 3,050.00 | \$20.00 | \$61,000.00 | \$12.00 | \$36,600.00 | \$35.00 | \$106,750.00 |
| 203.6526 | PORTABLE CHANGEABLE MESSAGE SIGN PLATFORM | U | 4.00 | \$1,400.00 | \$5,600.00 | \$2,000.00 | \$8,000.00 | \$950.00 | \$3,800.00 |
| 203.6581 | EAGRT PLATFORM PREFERRED | U | 8.00 | \$1,600.00 | \$12,800.00 | \$1,850.00 | \$14,800.00 | \$2,750.00 | \$22,000.00 |
| 203.6 | EMBANKMENT-IN-PLACE (F) | CY | 8,800.00 | \$15.00 | \$147,000.00 | \$14.55 | \$142,590.00 | \$14.00 | \$137,200.00 |
| 206.1 | COMMON STRUCTURE EXCAVATION | CY | 280.00 | \$55.00 | \$15,400.00 | \$46.00 | \$12,880.00 | \$50.00 | \$14,000.00 |
| 206.19 | COMMON STRUCTURE EXCAVATION EXPLORATORY | CY | 10.00 | \$160.00 | \$1,600.00 | \$200.00 | \$2,000.00 | \$150.00 | \$1,500.00 |
| 209.1 | GRANULAR BACKFILL | CY | 163.00 | \$50.00 | \$8,150.00 | \$81.00 | \$13,203.00 | \$50.00 | \$8,150.00 |
| 214. | FINE GRADING | U | 1.00 | \$47,000.00 | \$47,000.00 | \$100,000.00 | \$100,000.00 | \$72,500.00 | \$72,500.00 |
| 304.1 | SAND (F) | CY | 3,300.00 | \$41.00 | \$135,300.00 | \$30.25 | \$99,825.00 | \$15.00 | \$49,500.00 |
| 304.2 | GRAVEL (F) | CY | 2,400.00 | \$38.00 | \$91,200.00 | \$50.00 | \$120,000.00 | \$40.00 | \$96,000.00 |
| 304.4 | CRUSHED STONE (FINE GRADATION) (F) | CY | 4,900.00 | \$37.00 | \$181,300.00 | \$50.00 | \$245,000.00 | \$48.00 | \$235,200.00 |
| 304.41 | CRUSHED STONE (FINE GRADATION) FOR SHIM | CY | 2,500.00 | \$37.00 | \$92,500.00 | \$50.00 | \$125,000.00 | \$48.00 | \$120,000.00 |
| 304.45 | CRUSHED STONE (FINE GRADATION) FOR DRIVES | CY | 200.00 | \$55.00 | \$11,000.00 | \$71.50 | \$14,300.00 | \$48.00 | \$9,600.00 |
| 304.5 | CRUSHED STONE (COARSE GRADATION) (F) | CY | 4,300.00 | \$33.00 | \$141,900.00 | \$50.00 | \$215,000.00 | \$48.00 | \$206,400.00 |

| Item No. | Description | Unit | Quantity | P&E | | WEAVER BROS. CONST. CO., INC. 1629 RTE 3A DOW, NH 03304 | | PIPER, R. M. INC. 141 SMITH BRIDGE ROAD PLYMOUTH, NH 03284 | |
|-----------|---|------|-----------|-------------|--------------|---|--------------|--|--------------|
| | | | | Unit Price | Total | Unit Price | Total | Unit Price | Total |
| 304.881 | INFILTRATION MEDIA - AMENDED SAND COURSE | CY | 80.00 | \$80.00 | \$6,400.00 | \$155.00 | \$12,400.00 | \$60.00 | \$4,800.00 |
| 403.11022 | HBP-3/4" BINDER MIX, MACHINE METHOD, QC/QA TIER 2 | TON | 2,120.00 | \$100.00 | \$212,000.00 | \$123.00 | \$260,760.00 | \$130.00 | \$275,600.00 |
| 403.11932 | HBP-3/4" WINTER BINDER MIX, MACHINE METHOD, HIGH STRENGTH, QC/QA TIER 2 | TON | 2,120.00 | \$100.00 | \$212,000.00 | \$133.00 | \$281,960.00 | \$140.00 | \$296,800.00 |
| 403.11952 | HBP-3/8" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH, QC/QA TIER 2 | TON | 1,270.00 | \$115.00 | \$146,050.00 | \$133.00 | \$168,910.00 | \$140.00 | \$177,800.00 |
| 403.12 | HBP-HAND METHOD | TON | 200.00 | \$200.00 | \$40,000.00 | \$225.00 | \$45,000.00 | \$230.00 | \$46,000.00 |
| 403.16 | PAVEMENT JOINT ADHESIVE | LF | 27,000.00 | \$0.65 | \$17,550.00 | \$0.83 | \$22,410.00 | \$0.83 | \$22,410.00 |
| 403.19 | HBP-TEMPORARY | TON | 1,070.00 | \$100.00 | \$107,000.00 | \$142.00 | \$151,940.00 | \$230.00 | \$246,100.00 |
| 403.4 | MATERIAL TRANSFER VEHICLE (MTV) | TON | 6,800.00 | \$3.00 | \$16,500.00 | \$5.50 | \$30,250.00 | \$6.50 | \$35,750.00 |
| 410.22 | ASPHALT EMULSION FOR TACK COAT | GAL | 900.00 | \$8.50 | \$5,850.00 | \$7.70 | \$6,930.00 | \$7.75 | \$6,975.00 |
| 417. | COLD PLANING BITUMINOUS SURFACES | SY | 800.00 | \$7.00 | \$5,600.00 | \$22.00 | \$17,600.00 | \$22.00 | \$17,600.00 |
| 503.201 | COFFERDAMS | U | 1.00 | \$10,000.00 | \$10,000.00 | \$40,000.00 | \$40,000.00 | \$52,500.00 | \$52,500.00 |
| 508. | STRUCTURAL FILL | CY | 26.00 | \$75.00 | \$1,950.00 | \$195.00 | \$5,070.00 | \$80.00 | \$2,080.00 |
| 520.2 | CONCRETE CLASS B | CY | 71.00 | \$665.00 | \$47,215.00 | \$600.00 | \$42,600.00 | \$950.00 | \$67,450.00 |
| 544.1 | REINFORCING STEEL (ROADWAY) | LB | 8,801.00 | \$1.90 | \$16,721.90 | \$2.30 | \$20,242.30 | \$2.80 | \$24,642.80 |
| 582.2 | CONCRETE PAVING (F) | SY | 1,100.00 | \$100.00 | \$110,000.00 | \$182.00 | \$200,200.00 | \$175.00 | \$192,500.00 |
| 585.3 | STONE FILL, CLASS C | CY | 290.00 | \$70.00 | \$20,300.00 | \$67.00 | \$19,430.00 | \$85.00 | \$24,650.00 |
| 593.411 | GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN | SY | 1,000.00 | \$4.50 | \$4,500.00 | \$3.50 | \$3,500.00 | \$4.50 | \$4,500.00 |
| 603.0001 | VIDEO INSPECTION | LF | 1,300.00 | \$2.00 | \$2,600.00 | \$3.55 | \$4,615.00 | \$5.50 | \$7,150.00 |
| 603.00218 | 18" R.C. PIPE, 2000D | LF | 510.00 | \$115.00 | \$58,650.00 | \$170.00 | \$86,700.00 | \$125.00 | \$63,750.00 |
| 603.33218 | 18" CORR. POLYETHYLENE END SECTION | EA | 2.00 | \$600.00 | \$1,200.00 | \$500.00 | \$1,000.00 | \$870.00 | \$1,740.00 |
| 603.80215 | 15" PLASTIC PIPE (SMOOTH INTERIOR) | LF | 550.00 | \$85.00 | \$46,750.00 | \$64.00 | \$35,200.00 | \$110.00 | \$60,500.00 |
| 603.80218 | 18" PLASTIC PIPE (SMOOTH INTERIOR) | LF | 240.00 | \$90.00 | \$21,600.00 | \$77.00 | \$18,480.00 | \$150.00 | \$36,000.00 |
| 604.0007 | POLYETHYLENE LINER | EA | 12.00 | \$150.00 | \$1,800.00 | \$265.00 | \$3,180.00 | \$275.00 | \$3,300.00 |
| 604.124 | CATCH BASINS TYPE B, 4-FOOT DIAMETER | U | 9.00 | \$4,000.00 | \$36,000.00 | \$3,500.00 | \$31,500.00 | \$3,540.00 | \$31,860.00 |
| 604.125 | CATCH BASINS TYPE B, 5-FOOT DIAMETER | U | 2.00 | \$5,000.00 | \$10,000.00 | \$4,300.00 | \$8,600.00 | \$5,500.00 | \$11,000.00 |
| 604.126 | CATCH BASINS TYPE B, 6-FOOT DIAMETER | U | 1.50 | \$6,000.00 | \$9,000.00 | \$4,680.00 | \$7,020.00 | \$6,000.00 | \$9,000.00 |

| Item No. | Description | Unit | Quantity | PS&E | | WEAVER BROS. CONST. CO., INC. 1829 RTE 5A DOW, NH 03304 | | PIPER, R. H. INC. 141 BETH BRIDGE ROAD PLYMOUTH, NH 03284 | |
|-----------|--|------|----------|------------|--------------|---|--------------|---|--------------|
| | | | | Unit Price | Total | Unit Price | Total | Unit Price | Total |
| 604.154 | CATCH BASINS TYPE E, 4-FOOT DIAMETER | U | 1.00 | \$4,000.00 | \$4,000.00 | \$3,675.00 | \$3,675.00 | \$5,600.00 | \$5,600.00 |
| 604.324 | DRAINAGE MANHOLES, 4-FOOT DIAMETER | U | 6.00 | \$4,000.00 | \$20,000.00 | \$3,605.00 | \$18,025.00 | \$4,950.00 | \$24,750.00 |
| 606.1254 | BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST) | U | 6.00 | \$4,400.00 | \$26,400.00 | \$4,500.00 | \$27,000.00 | \$5,050.00 | \$30,300.00 |
| 606.1256 | BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2) (STEEL POST) | U | 2.00 | \$4,300.00 | \$8,600.00 | \$4,500.00 | \$9,000.00 | \$5,050.00 | \$10,100.00 |
| 606.18001 | 31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST) | LF | 925.00 | \$35.00 | \$32,375.00 | \$37.50 | \$34,687.50 | \$42.00 | \$38,850.00 |
| 606.417 | PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL | LF | 2,500.00 | \$30.00 | \$75,000.00 | \$37.00 | \$92,500.00 | \$50.00 | \$125,000.00 |
| 606.9523 | TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3 | U | 4.00 | \$4,500.00 | \$18,000.00 | \$3,250.00 | \$13,000.00 | \$4,000.00 | \$16,000.00 |
| 608.36 | 6" REINFORCED CONCRETE SIDEWALK (F) | SY | 1,500.00 | \$69.00 | \$103,500.00 | \$81.00 | \$121,500.00 | \$80.00 | \$120,000.00 |
| 609.01 | STRAIGHT GRANITE CURB | LF | 3,300.00 | \$35.00 | \$115,500.00 | \$42.50 | \$140,250.00 | \$47.00 | \$155,100.00 |
| 609.01182 | STRAIGHT GRANITE CURB, 18" HIGH WITH 2" X 2" MOUNTABLE BEVELED EDGE | LF | 850.00 | \$70.00 | \$59,500.00 | \$56.75 | \$48,237.50 | \$53.00 | \$45,050.00 |
| 609.01187 | STRAIGHT GRANITE CURB, 18" HIGH WITH 3" ROUNDED EDGE | LF | 1,150.00 | \$70.00 | \$80,500.00 | \$64.40 | \$74,060.00 | \$60.00 | \$69,000.00 |
| 609.02 | CURVED GRANITE CURB | LF | 80.00 | \$75.00 | \$6,000.00 | \$79.65 | \$6,372.00 | \$80.00 | \$6,400.00 |
| 609.811 | BITUMINOUS CURB, TYPE B (4" REVEAL) | LF | 850.00 | \$10.00 | \$8,500.00 | \$8.95 | \$7,607.50 | \$9.00 | \$7,650.00 |
| 614.331 | 3" STEEL CONDUIT | LF | 400.00 | \$55.00 | \$22,000.00 | \$38.50 | \$15,400.00 | \$110.00 | \$44,000.00 |
| 614.611 | CONCRETE PULL BOX 14" | EA | 1.00 | \$1,050.00 | \$1,050.00 | \$1,320.00 | \$1,320.00 | \$1,800.00 | \$1,800.00 |
| 614.623 | MOLDED PULL BOX 17"X30" | EA | 8.00 | \$1,300.00 | \$10,400.00 | \$1,320.00 | \$10,560.00 | \$750.00 | \$6,000.00 |
| 614.73118 | 3" PVC CONDUIT, SCHEDULE 80 | LF | 460.00 | \$40.00 | \$18,400.00 | \$55.00 | \$25,300.00 | \$30.00 | \$13,800.00 |
| 615.01201 | TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS | SF | 157.00 | \$175.00 | \$27,475.00 | \$250.00 | \$39,250.00 | \$250.00 | \$39,250.00 |
| 615.013 | REMOVING TRAFFIC SIGN TYPE A | U | 1.00 | \$900.00 | \$900.00 | \$935.00 | \$935.00 | \$940.00 | \$940.00 |
| 615.02201 | TRAFFIC SIGN TYPE B, BREAKAWAY MOUNTS | SF | 17.60 | \$300.00 | \$5,250.00 | \$300.00 | \$5,250.00 | \$300.00 | \$5,250.00 |
| 615.0301 | TRAFFIC SIGN TYPE C | SF | 70.00 | \$80.00 | \$5,600.00 | \$68.75 | \$4,812.50 | \$70.00 | \$4,900.00 |
| 615.03201 | TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS | SF | 80.00 | \$220.00 | \$17,600.00 | \$480.00 | \$38,400.00 | \$480.00 | \$38,400.00 |
| 615.033 | REMOVING TRAFFIC SIGN, TYPE C | U | 18.00 | \$90.00 | \$1,620.00 | \$60.50 | \$1,089.00 | \$60.00 | \$1,080.00 |
| 615.034 | RELOCATING TRAFFIC SIGN, TYPE C | U | 4.00 | \$260.00 | \$1,040.00 | \$250.00 | \$1,000.00 | \$250.00 | \$1,000.00 |
| 615.0401 | TRAFFIC SIGN TYPE AA | SF | 690.00 | \$35.00 | \$24,150.00 | \$33.00 | \$22,770.00 | \$33.00 | \$22,770.00 |
| 615.0501 | TRAFFIC SIGN TYPE BB | SF | 16.25 | \$45.00 | \$731.25 | \$25.00 | \$406.25 | \$25.00 | \$406.25 |

| Item No. | Description | Unit | Quantity | PS&E | | WEAVER BROS. CONST. CO., INC. 1829 RTE 3A BOW, NH 03304 | | PIPER, R. M. INC. 141 SMITH BRIDGE ROAD PLYMOUTH, NH 03264 | |
|-----------|---|------|-----------|-------------|-------------|---|--------------|--|--------------|
| | | | | Unit Price | Total | Unit Price | Total | Unit Price | Total |
| 615.053 | REMOVING TRAFFIC SIGN TYPE BB | U | 1.00 | \$45.00 | \$45.00 | \$50.00 | \$50.00 | \$27.50 | \$27.50 |
| 615.0601 | TRAFFIC SIGN TYPE CC | SF | 70.00 | \$22.00 | \$1,540.00 | \$25.00 | \$1,750.00 | \$25.00 | \$1,750.00 |
| 615.20001 | CANTILEVER TRAFFIC SIGN STRUCTURE | U | 1.00 | \$90,000.00 | \$90,000.00 | \$75,000.00 | \$75,000.00 | \$85,000.00 | \$85,000.00 |
| 615.20002 | CANTILEVER TRAFFIC SIGN STRUCTURE | U | 1.00 | \$90,000.00 | \$90,000.00 | \$81,000.00 | \$81,000.00 | \$90,000.00 | \$90,000.00 |
| 618.61 | UNIFORMED OFFICERS WITH VEHICLE | \$ | 94,500.00 | \$1.00 | \$94,500.00 | \$1.00 | \$94,500.00 | \$1.00 | \$94,500.00 |
| 618.7 | FLAGGERS | HR | 1,890.00 | \$50.00 | \$99,500.00 | \$60.00 | \$119,400.00 | \$55.00 | \$109,450.00 |
| 619.1 | MAINTENANCE OF TRAFFIC | U | 1.00 | \$30,000.00 | \$30,000.00 | \$235,000.00 | \$235,000.00 | \$220,000.00 | \$220,000.00 |
| 619.25 | PORTABLE CHANGEABLE MESSAGE SIGN | U | 4.00 | \$3,500.00 | \$14,000.00 | \$6,500.00 | \$26,000.00 | \$12,500.00 | \$50,000.00 |
| 619.279 | AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN | U | 2.00 | \$3,500.00 | \$7,000.00 | \$5,500.00 | \$11,000.00 | \$9,000.00 | \$18,000.00 |
| 621.2 | RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR | EA | 13.00 | \$8.00 | \$104.00 | \$11.00 | \$143.00 | \$10.00 | \$130.00 |
| 621.31 | SINGLE DELINEATOR WITH POST | EA | 27.00 | \$65.00 | \$1,755.00 | \$71.50 | \$1,930.50 | \$70.00 | \$1,890.00 |
| 621.32 | DOUBLE DELINEATOR WITH POST | EA | 4.00 | \$80.00 | \$320.00 | \$82.50 | \$330.00 | \$80.00 | \$320.00 |
| 625.2 | CONCRETE LIGHT POLE BASES, TYPE B | EA | 4.00 | \$2,000.00 | \$8,000.00 | \$2,915.00 | \$11,660.00 | \$3,250.00 | \$13,000.00 |
| 625.53140 | LIGHT POLE WITH LED LUMINAIRE (40' TALL, SINGLE HEAD) | EA | 4.00 | \$6,000.00 | \$24,000.00 | \$5,720.00 | \$22,880.00 | \$9,900.00 | \$39,600.00 |
| 628.2 | SAWED BITUMINOUS PAVEMENT | LF | 200.00 | \$5.00 | \$1,000.00 | \$3.50 | \$700.00 | \$3.50 | \$700.00 |
| 632.0104 | RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE | LF | 8,000.00 | \$0.25 | \$2,000.00 | \$1.05 | \$8,400.00 | \$1.05 | \$8,400.00 |
| 632.1104 | PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 4" LINE | LF | 20,000.00 | \$2.00 | \$40,000.00 | \$2.50 | \$50,000.00 | \$1.20 | \$24,000.00 |
| 632.1118 | PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 18" LINE | LF | 200.00 | \$7.50 | \$1,500.00 | \$9.00 | \$1,800.00 | \$5.50 | \$1,100.00 |
| 632.12 | PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) SYMBOL OR WORD | SF | 250.00 | \$10.00 | \$2,500.00 | \$28.00 | \$7,000.00 | \$22.00 | \$5,500.00 |
| 632.52 | PREFORMED RETROREFLECTIVE TAPE, LEVEL I, SYMBOL OR WORD | SF | 121.00 | \$28.00 | \$3,388.00 | \$56.00 | \$6,776.00 | \$55.00 | \$6,655.00 |
| 632.71204 | GROOVED RETROREFLECTIVE POLYUREA PAVEMENT MARKING, 4" LINE | LF | 9,800.00 | \$1.75 | \$17,150.00 | \$5.60 | \$54,880.00 | \$5.50 | \$53,900.00 |
| 632.71206 | GROOVED RETROREFLECTIVE POLYUREA PAVEMENT MARKING, 6" LINE | LF | 6,400.00 | \$2.00 | \$10,800.00 | \$4.50 | \$24,300.00 | \$4.50 | \$24,300.00 |
| 632.71208 | GROOVED RETROREFLECTIVE POLYUREA PAVEMENT MARKING, 8" LINE | LF | 200.00 | \$4.50 | \$900.00 | \$11.25 | \$2,250.00 | \$11.00 | \$2,200.00 |
| 645.3 | EROSION STONE | TON | 800.00 | \$38.00 | \$30,400.00 | \$35.50 | \$28,400.00 | \$40.00 | \$32,000.00 |
| 645.42 | TEMPORARY SLOPE MATTING TYPE B (WILDLIFE FRIENDLY) | SY | 9,000.00 | \$2.50 | \$22,500.00 | \$2.95 | \$26,550.00 | \$3.25 | \$29,250.00 |

| Item No. | Description | Unit | Quantity | P&E | | WEAVER BROS. CONST. CO., INC. 1629 RTE 3A BOW, NH 03304 | | PIPER, R. M. INC. 141 SMITH BRIDGE ROAD PLYMOUTH, NH 03284 | |
|-----------|--|------|-----------|--------------|--------------|---|--------------|--|--------------|
| | | | | Unit Price | Total | Unit Price | Total | Unit Price | Total |
| 645.512 | COMPOST SOCK FOR PERIMETER BERM | LF | 5,600.00 | \$4.25 | \$23,375.00 | \$3.85 | \$21,175.00 | \$4.20 | \$23,100.00 |
| 645.531 | SILT FENCE | LF | 5,600.00 | \$3.25 | \$17,875.00 | \$3.85 | \$21,175.00 | \$3.05 | \$16,775.00 |
| 645.611 | BONDED FIBER MATRIX (BFM) | LB | 12,000.00 | \$1.75 | \$21,000.00 | \$1.85 | \$22,200.00 | \$2.05 | \$24,600.00 |
| 645.7 | STORM WATER POLLUTION PREVENTION PLAN | U | 1.00 | \$5,000.00 | \$5,000.00 | \$5,500.00 | \$5,500.00 | \$9,000.00 | \$9,000.00 |
| 645.71 | WATER QUALITY MONITORING, INSPECTION AND REPORTING | HR | 180.00 | \$100.00 | \$18,000.00 | \$150.00 | \$27,000.00 | \$135.00 | \$24,300.00 |
| 645.75 | COLD WEATHER STABILIZATION PLAN | U | 1.00 | \$5,000.00 | \$5,000.00 | \$2,250.00 | \$2,250.00 | \$2,200.00 | \$2,200.00 |
| 646.21 | TURF ESTABLISHMENT WITHOUT MULCH | SY | 18,000.00 | \$1.50 | \$27,000.00 | \$0.80 | \$14,400.00 | \$0.75 | \$13,500.00 |
| 647.1 | HUMUS | CY | 3,000.00 | \$28.00 | \$84,000.00 | \$30.00 | \$90,000.00 | \$30.00 | \$90,000.00 |
| 670.02 | SEDIMENT SUMP MEASURING BLOCK | EA | 1.00 | \$700.00 | \$700.00 | \$1,100.00 | \$1,100.00 | \$1,800.00 | \$1,800.00 |
| 670.04601 | CONSTRUCT AND REMOVE TEMPORARY WIDENING | U | 1.00 | \$170,000.00 | \$170,000.00 | \$96,000.00 | \$96,000.00 | \$150,000.00 | \$150,000.00 |
| 670.04603 | CONSTRUCT AND REMOVE TEMPORARY WIDENING | U | 1.00 | \$16,000.00 | \$16,000.00 | \$10,000.00 | \$10,000.00 | \$10,500.00 | \$10,500.00 |
| 670.104 | TEMPORARY PORTABLE LIGHTING | U | 2.00 | \$7,000.00 | \$14,000.00 | \$10,000.00 | \$20,000.00 | \$8,500.00 | \$17,000.00 |
| 670.822 | GNSS CONSTRUCTION INSPECTION EQUIPMENT | U | 1.00 | \$30,000.00 | \$30,000.00 | \$30,000.00 | \$30,000.00 | \$35,000.00 | \$35,000.00 |
| 677.41001 | CLOSED CIRCUIT TELEVISION (CCTV) SYSTEM FOUNDATION | U | 1.00 | \$19,000.00 | \$19,000.00 | \$25,300.00 | \$25,300.00 | \$17,500.00 | \$17,500.00 |
| 677.4101 | CCTV SYSTEM | U | 1.00 | \$53,650.00 | \$53,650.00 | \$94,000.00 | \$94,000.00 | \$90,000.00 | \$90,000.00 |
| 677.54202 | POLE MOUNTED ITS EQUIPMENT CABINET | U | 1.00 | \$19,375.00 | \$19,375.00 | \$30,250.00 | \$30,250.00 | \$12,800.00 | \$12,800.00 |
| 677.6301 | METER AND DISCONNECT PEDESTAL | U | 1.00 | \$5,000.00 | \$5,000.00 | \$5,500.00 | \$5,500.00 | \$7,500.00 | \$7,500.00 |
| 677.9106 | 1-CONDUCTOR #6 AWG WIRE | LF | 10.00 | \$11.00 | \$110.00 | \$11.00 | \$110.00 | \$8.50 | \$85.00 |
| 677.9301 | 3-CONDUCTOR #1 AWG CABLE | LF | 150.00 | \$19.77 | \$2,965.50 | \$22.00 | \$3,300.00 | \$26.50 | \$3,975.00 |
| 677.9312 | 3-CONDUCTOR #12 AWG CABLE | LF | 60.00 | \$11.50 | \$690.00 | \$11.00 | \$660.00 | \$2.50 | \$150.00 |
| 692. | MOBILIZATION | U | 1.00 | \$287,000.00 | \$287,000.00 | \$315,000.00 | \$315,000.00 | \$620,000.00 | \$620,000.00 |
| 697.31 | PROJECT OPERATIONS PLAN | U | 1.00 | \$6,000.00 | \$6,000.00 | \$4,500.00 | \$4,500.00 | \$1,200.00 | \$1,200.00 |
| 698.12 | FIELD OFFICE TYPE B | MON | 28.00 | \$3,200.00 | \$89,600.00 | \$2,500.00 | \$70,000.00 | \$1,700.00 | \$47,600.00 |
| 698.2 | PHYSICAL TESTING LABORATORY | MON | 24.00 | \$1,800.00 | \$43,200.00 | \$1,100.00 | \$26,400.00 | \$1,410.00 | \$33,840.00 |
| 699. | MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL | \$ | 10,000.00 | \$1.00 | \$10,000.00 | \$1.00 | \$10,000.00 | \$1.00 | \$10,000.00 |
| 1010.15 | FUEL ADJUSTMENT | \$ | 70,000.00 | \$1.00 | \$70,000.00 | \$1.00 | \$70,000.00 | \$1.00 | \$70,000.00 |

ABC Bid Data

HENNIKER - HOPKINTON

40633

X-A004(443)

| Item No. | Description | Unit | Quantity | PS&E | | WEAVER BROS. CONST. CO., INC. 1629 RTE 3A BOW, NH 03304 | | PIPER, R. M. INC. 141 SMITH BRIDGE ROAD PLYMOUTH, NH 03284 | |
|---------------------|--|------|-----------|------------|-----------------------|---|-----------------------|--|-----------------------|
| | | | | Unit Price | Total | Unit Price | Total | Unit Price | Total |
| 1010.2 | ASPHALT CEMENT ADJUSTMENT | \$ | 25,000.00 | \$1.00 | \$25,000.00 | \$1.00 | \$25,000.00 | \$1.00 | \$25,000.00 |
| 1010.3 | QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT | \$ | 28,503.00 | \$1.00 | \$28,503.00 | \$1.00 | \$28,503.00 | \$1.00 | \$28,503.00 |
| Totals: | | | | | \$4,734,908.65 | | \$8,644,445.05 | | \$6,260,559.55 |
| Alt. Totals: | | | | | | | | | |
| Totals: | | | | | \$4,734,908.65 | | \$8,644,445.05 | | \$6,260,559.55 |



PS&E Comparison

HENNIKER - HOPKINTON

40633

X-A004(443)

| Item No. | Description | Unit | Quantity | A-Bidder | | PS&E | | A-PS&E Difference |
|--------------|--|------|-----------|-------------|--------------|-------------|--------------|-------------------|
| | | | | Unit Price | Total | Unit Price | Total | |
| Items | | | | | | | | |
| 201.01 | CLEARING (F) | A | .50 | \$12,000.00 | \$6,000.00 | \$12,000.00 | \$6,000.00 | \$0.00 |
| 201.1 | CLEARING AND GRUBBING (F) | A | 1.00 | \$26,500.00 | \$26,500.00 | \$18,000.00 | \$18,000.00 | \$8,500.00 |
| 201.881 | INVASIVE SPECIES CONTROL TYPE I | SY | 180.00 | \$5.00 | \$900.00 | \$5.00 | \$900.00 | \$0.00 |
| 202.41 | REMOVAL OF EXISTING PIPE 0-24" DIAMETER | LF | 1,100.00 | \$18.00 | \$19,800.00 | \$20.00 | \$22,000.00 | (\$2,200.00) |
| 202.5 | REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES | EA | 10.00 | \$575.00 | \$5,750.00 | \$550.00 | \$5,500.00 | \$250.00 |
| 202.7 | REMOVAL OF GUARDRAIL | LF | 1,250.00 | \$11.50 | \$14,375.00 | \$4.00 | \$5,000.00 | \$9,375.00 |
| 202.841 | REMOVAL OF PULL BOX | EA | 2.00 | \$200.00 | \$400.00 | \$250.00 | \$500.00 | (\$100.00) |
| 202.843 | REMOVAL OF LIGHT POLE | U | 2.00 | \$1,375.00 | \$2,750.00 | \$800.00 | \$1,600.00 | \$1,150.00 |
| 202.851 | REMOVAL OF FLASHING BEACON | U | 1.00 | \$4,400.00 | \$4,400.00 | \$2,000.00 | \$2,000.00 | \$2,400.00 |
| 203.1 | COMMON EXCAVATION | CY | 11,700.00 | \$14.15 | \$165,555.00 | \$15.00 | \$175,500.00 | (\$9,945.00) |
| 203.11 | COMMON EXCAVATION - LRS | CY | 3,050.00 | \$12.00 | \$36,600.00 | \$20.00 | \$61,000.00 | (\$24,400.00) |
| 203.5525 | PORTABLE CHANGEABLE MESSAGE SIGN PLATFORM | U | 4.00 | \$2,000.00 | \$8,000.00 | \$1,400.00 | \$5,600.00 | \$2,400.00 |
| 203.5561 | EAGRT PLATFORM PREFERRED | U | 8.00 | \$1,850.00 | \$14,800.00 | \$1,600.00 | \$12,800.00 | \$2,000.00 |
| 203.6 | EMBANKMENT-IN-PLACE (F) | CY | 9,800.00 | \$14.55 | \$142,590.00 | \$15.00 | \$147,000.00 | (\$4,410.00) |



PS&E Comparison

HENNIKER - HOPKINTON

40633

X-A004(443)

| Item No. | Description | Unit | Quantity | A-Bidder | | PS&E | | A-PS&E Difference |
|-----------|---|------|-----------|--------------|--------------|-------------|--------------|-------------------|
| | | | | Unit Price | Total | Unit Price | Total | |
| 206.1 | COMMON STRUCTURE EXCAVATION | CY | 280.00 | \$46.00 | \$12,880.00 | \$55.00 | \$15,400.00 | (\$2,520.00) |
| 206.19 | COMMON STRUCTURE EXCAVATION EXPLORATORY | CY | 10.00 | \$200.00 | \$2,000.00 | \$160.00 | \$1,600.00 | \$400.00 |
| 209.1 | GRANULAR BACKFILL | CY | 163.00 | \$81.00 | \$13,203.00 | \$50.00 | \$8,150.00 | \$5,053.00 |
| 214. | FINE GRADING | U | 1.00 | \$100,000.00 | \$100,000.00 | \$47,000.00 | \$47,000.00 | \$53,000.00 |
| 304.1 | SAND (F) | CY | 3,300.00 | \$30.25 | \$99,825.00 | \$41.00 | \$135,300.00 | (\$35,475.00) |
| 304.2 | GRAVEL (F) | CY | 2,400.00 | \$50.00 | \$120,000.00 | \$38.00 | \$91,200.00 | \$28,800.00 |
| 304.4 | CRUSHED STONE (FINE GRADATION) (F) | CY | 4,900.00 | \$50.00 | \$245,000.00 | \$37.00 | \$181,300.00 | \$63,700.00 |
| 304.41 | CRUSHED STONE (FINE GRADATION) FOR SHIM | CY | 2,500.00 | \$50.00 | \$125,000.00 | \$37.00 | \$92,500.00 | \$32,500.00 |
| 304.45 | CRUSHED STONE (FINE GRADATION) FOR DRIVES | CY | 200.00 | \$71.50 | \$14,300.00 | \$55.00 | \$11,000.00 | \$3,300.00 |
| 304.5 | CRUSHED STONE (COARSE GRADATION) (F) | CY | 4,300.00 | \$50.00 | \$215,000.00 | \$33.00 | \$141,900.00 | \$73,100.00 |
| 304.881 | INFILTRATION MEDIA - AMENDED SAND COURSE | CY | 80.00 | \$155.00 | \$12,400.00 | \$80.00 | \$6,400.00 | \$6,000.00 |
| 403.11022 | HBP-3/4" BINDER MIX, MACHINE METHOD, QC/QA TIER 2 | TON | 2,120.00 | \$123.00 | \$260,760.00 | \$100.00 | \$212,000.00 | \$48,760.00 |
| 403.11932 | HBP-3/4" WINTER BINDER MIX, MACHINE METHOD, HIGH STRENGTH, QC/QA TIER 2 | TON | 2,120.00 | \$133.00 | \$281,960.00 | \$100.00 | \$212,000.00 | \$69,960.00 |
| 403.11952 | HBP-3/8" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH, QC/QA TIER 2 | TON | 1,270.00 | \$133.00 | \$168,910.00 | \$115.00 | \$146,050.00 | \$22,860.00 |
| 403.12 | HBP-HAND METHOD | TON | 200.00 | \$225.00 | \$45,000.00 | \$200.00 | \$40,000.00 | \$5,000.00 |
| 403.16 | PAVEMENT JOINT ADHESIVE | LF | 27,000.00 | \$0.83 | \$22,410.00 | \$0.65 | \$17,550.00 | \$4,860.00 |

PS&E Comparison

HENNIKER - HOPKINTON

40633

X-A004(443)

| Item No. | Description | Unit | Quantity | A-Bidder | | PS&E | | A-PS&E Difference |
|-----------|--|------|----------|-------------|--------------|-------------|--------------|-------------------|
| | | | | Unit Price | Total | Unit Price | Total | |
| 403.19 | HBP-TEMPORARY | TON | 1,070.00 | \$142.00 | \$151,940.00 | \$100.00 | \$107,000.00 | \$44,940.00 |
| 403.4 | MATERIAL TRANSFER VEHICLE (MTV) | TON | 5,500.00 | \$5.50 | \$30,250.00 | \$3.00 | \$16,500.00 | \$13,750.00 |
| 410.22 | ASPHALT EMULSION FOR TACK COAT | GAL | 900.00 | \$7.70 | \$6,930.00 | \$6.50 | \$5,850.00 | \$1,080.00 |
| 417. | COLD PLANING BITUMINOUS SURFACES | SY | 800.00 | \$22.00 | \$17,600.00 | \$7.00 | \$5,600.00 | \$12,000.00 |
| 503.201 | COFFERDAMS | U | 1.00 | \$40,000.00 | \$40,000.00 | \$10,000.00 | \$10,000.00 | \$30,000.00 |
| 508. | STRUCTURAL FILL | CY | 26.00 | \$195.00 | \$5,070.00 | \$75.00 | \$1,950.00 | \$3,120.00 |
| 520.2 | CONCRETE CLASS B | CY | 71.00 | \$600.00 | \$42,600.00 | \$665.00 | \$47,215.00 | (\$4,615.00) |
| 544.1 | REINFORCING STEEL (ROADWAY) | LB | 8,801.00 | \$2.30 | \$20,242.30 | \$1.90 | \$16,721.90 | \$3,520.40 |
| 582.2 | CONCRETE PAVING (F) | SY | 1,100.00 | \$182.00 | \$200,200.00 | \$100.00 | \$110,000.00 | \$90,200.00 |
| 585.3 | STONE FILL, CLASS C | CY | 290.00 | \$67.00 | \$19,430.00 | \$70.00 | \$20,300.00 | (\$870.00) |
| 593.411 | GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN | SY | 1,000.00 | \$3.50 | \$3,500.00 | \$4.50 | \$4,500.00 | (\$1,000.00) |
| 603.0001 | VIDEO INSPECTION | LF | 1,300.00 | \$3.55 | \$4,615.00 | \$2.00 | \$2,600.00 | \$2,015.00 |
| 603.00218 | 18" R.C. PIPE, 2000D | LF | 510.00 | \$170.00 | \$86,700.00 | \$115.00 | \$58,650.00 | \$28,050.00 |
| 603.33218 | 18" CORR. POLYETHYLENE END SECTION | EA | 2.00 | \$500.00 | \$1,000.00 | \$600.00 | \$1,200.00 | (\$200.00) |
| 603.80215 | 15" PLASTIC PIPE (SMOOTH INTERIOR) | LF | 550.00 | \$64.00 | \$35,200.00 | \$85.00 | \$46,750.00 | (\$11,550.00) |
| 603.80218 | 18" PLASTIC PIPE (SMOOTH INTERIOR) | LF | 240.00 | \$77.00 | \$18,480.00 | \$90.00 | \$21,600.00 | (\$3,120.00) |
| 604.0007 | POLYETHYLENE LINER | EA | 12.00 | \$265.00 | \$3,180.00 | \$150.00 | \$1,800.00 | \$1,380.00 |

PS&E Comparison

HENNIKER - HOPKINTON

40633

X-A004(443)

| Item No. | Description | Unit | Quantity | A-Bidder | | PS&E | | A-PS&E Difference |
|-----------|---|------|----------|------------|--------------|------------|--------------|-------------------|
| | | | | Unit Price | Total | Unit Price | Total | |
| 604.124 | CATCH BASINS TYPE B, 4-FOOT DIAMETER | U | 9.00 | \$3,500.00 | \$31,500.00 | \$4,000.00 | \$36,000.00 | (\$4,500.00) |
| 604.125 | CATCH BASINS TYPE B, 5-FOOT DIAMETER | U | 2.00 | \$4,300.00 | \$8,600.00 | \$5,000.00 | \$10,000.00 | (\$1,400.00) |
| 604.126 | CATCH BASINS TYPE B, 6-FOOT DIAMETER | U | 1.50 | \$4,680.00 | \$7,020.00 | \$6,000.00 | \$9,000.00 | (\$1,980.00) |
| 604.154 | CATCH BASINS TYPE E, 4-FOOT DIAMETER | U | 1.00 | \$3,675.00 | \$3,675.00 | \$4,000.00 | \$4,000.00 | (\$325.00) |
| 604.324 | DRAINAGE MANHOLES, 4-FOOT DIAMETER | U | 5.00 | \$3,605.00 | \$18,025.00 | \$4,000.00 | \$20,000.00 | (\$1,975.00) |
| 606.1254 | BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST) | U | 6.00 | \$4,500.00 | \$27,000.00 | \$4,400.00 | \$26,400.00 | \$600.00 |
| 606.1255 | BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2) (STEEL POST) | U | 2.00 | \$4,500.00 | \$9,000.00 | \$4,300.00 | \$8,600.00 | \$400.00 |
| 606.18001 | 31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST) | LF | 925.00 | \$37.50 | \$34,687.50 | \$35.00 | \$32,375.00 | \$2,312.50 |
| 606.417 | PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL | LF | 2,500.00 | \$37.00 | \$92,500.00 | \$30.00 | \$75,000.00 | \$17,500.00 |
| 606.9523 | TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3 | U | 4.00 | \$3,250.00 | \$13,000.00 | \$4,500.00 | \$18,000.00 | (\$5,000.00) |
| 608.36 | 6" REINFORCED CONCRETE SIDEWALK (F) | SY | 1,500.00 | \$81.00 | \$121,500.00 | \$69.00 | \$103,500.00 | \$18,000.00 |
| 609.01 | STRAIGHT GRANITE CURB | LF | 3,300.00 | \$42.50 | \$140,250.00 | \$35.00 | \$115,500.00 | \$24,750.00 |
| 609.01182 | STRAIGHT GRANITE CURB, 18" HIGH WITH 2" X 2" MOUNTABLE BEVELED EDGE | LF | 850.00 | \$56.75 | \$48,237.50 | \$70.00 | \$59,500.00 | (\$11,262.50) |
| 609.01187 | STRAIGHT GRANITE CURB, 18" HIGH WITH 3" ROUNDED EDGE | LF | 1,150.00 | \$64.40 | \$74,060.00 | \$70.00 | \$80,500.00 | (\$6,440.00) |
| 609.02 | CURVED GRANITE CURB | LF | 80.00 | \$79.65 | \$6,372.00 | \$75.00 | \$6,000.00 | \$372.00 |
| 609.811 | BITUMINOUS CURB, TYPE B (4" REVEAL) | LF | 850.00 | \$8.95 | \$7,607.50 | \$10.00 | \$8,500.00 | (\$892.50) |

PS&E Comparison

HENNIKER - HOPKINTON

40633

X-A004(443)

| Item No. | Description | Unit | Quantity | A-Bidder | | PS&E | | A-PS&E Difference |
|-----------|---------------------------------------|------|----------|-------------|-------------|-------------|-------------|-------------------|
| | | | | Unit Price | Total | Unit Price | Total | |
| 614.331 | 3" STEEL CONDUIT | LF | 400.00 | \$38.50 | \$15,400.00 | \$55.00 | \$22,000.00 | (\$6,600.00) |
| 614.511 | CONCRETE PULL BOX 14" | EA | 1.00 | \$1,320.00 | \$1,320.00 | \$1,050.00 | \$1,050.00 | \$270.00 |
| 614.523 | MOLDED PULL BOX 17"X30" | EA | 8.00 | \$1,320.00 | \$10,560.00 | \$1,300.00 | \$10,400.00 | \$160.00 |
| 614.73118 | 3" PVC CONDUIT, SCHEDULE 80 | LF | 460.00 | \$55.00 | \$25,300.00 | \$40.00 | \$18,400.00 | \$6,900.00 |
| 615.01201 | TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS | SF | 157.00 | \$250.00 | \$39,250.00 | \$175.00 | \$27,475.00 | \$11,775.00 |
| 615.013 | REMOVING TRAFFIC SIGN TYPE A | U | 1.00 | \$935.00 | \$935.00 | \$900.00 | \$900.00 | \$35.00 |
| 615.02201 | TRAFFIC SIGN TYPE B, BREAKAWAY MOUNTS | SF | 17.50 | \$300.00 | \$5,250.00 | \$300.00 | \$5,250.00 | \$0.00 |
| 615.0301 | TRAFFIC SIGN TYPE C | SF | 70.00 | \$68.75 | \$4,812.50 | \$80.00 | \$5,600.00 | (\$787.50) |
| 615.03201 | TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS | SF | 80.00 | \$480.00 | \$38,400.00 | \$220.00 | \$17,600.00 | \$20,800.00 |
| 615.033 | REMOVING TRAFFIC SIGN, TYPE C | U | 18.00 | \$60.50 | \$1,089.00 | \$90.00 | \$1,620.00 | (\$531.00) |
| 615.034 | RELOCATING TRAFFIC SIGN, TYPE C | U | 4.00 | \$250.00 | \$1,000.00 | \$260.00 | \$1,040.00 | (\$40.00) |
| 615.0401 | TRAFFIC SIGN TYPE AA | SF | 690.00 | \$33.00 | \$22,770.00 | \$35.00 | \$24,150.00 | (\$1,380.00) |
| 615.0501 | TRAFFIC SIGN TYPE BB | SF | 16.25 | \$25.00 | \$406.25 | \$45.00 | \$731.25 | (\$325.00) |
| 615.053 | REMOVING TRAFFIC SIGN TYPE BB | U | 1.00 | \$50.00 | \$50.00 | \$45.00 | \$45.00 | \$5.00 |
| 615.0601 | TRAFFIC SIGN TYPE CC | SF | 70.00 | \$25.00 | \$1,750.00 | \$22.00 | \$1,540.00 | \$210.00 |
| 615.20001 | CANTILEVER TRAFFIC SIGN STRUCTURE | U | 1.00 | \$75,000.00 | \$75,000.00 | \$90,000.00 | \$90,000.00 | (\$15,000.00) |
| 615.20002 | CANTILEVER TRAFFIC SIGN STRUCTURE | U | 1.00 | \$81,000.00 | \$81,000.00 | \$90,000.00 | \$90,000.00 | (\$9,000.00) |



PS&E Comparison

HENNIKER - HOPKINTON

40633

X-A004(443)

| Item No. | Description | Unit | Quantity | A-Bidder | | PS&E | | A-PS&E Difference |
|-----------|---|------|-----------|--------------|--------------|-------------|-------------|-------------------|
| | | | | Unit Price | Total | Unit Price | Total | |
| 618.61 | UNIFORMED OFFICERS WITH VEHICLE | \$ | 94,500.00 | \$1.00 | \$94,500.00 | \$1.00 | \$94,500.00 | \$0.00 |
| 618.7 | FLAGGERS | HR | 1,990.00 | \$60.00 | \$119,400.00 | \$50.00 | \$99,500.00 | \$19,900.00 |
| 619.1 | MAINTENANCE OF TRAFFIC | U | 1.00 | \$235,000.00 | \$235,000.00 | \$30,000.00 | \$30,000.00 | \$205,000.00 |
| 619.25 | PORTABLE CHANGEABLE MESSAGE SIGN | U | 4.00 | \$6,500.00 | \$26,000.00 | \$3,500.00 | \$14,000.00 | \$12,000.00 |
| 619.279 | AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN | U | 2.00 | \$5,500.00 | \$11,000.00 | \$3,500.00 | \$7,000.00 | \$4,000.00 |
| 621.2 | RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR | EA | 13.00 | \$11.00 | \$143.00 | \$8.00 | \$104.00 | \$39.00 |
| 621.31 | SINGLE DELINEATOR WITH POST | EA | 27.00 | \$71.50 | \$1,930.50 | \$65.00 | \$1,755.00 | \$175.50 |
| 621.32 | DOUBLE DELINEATOR WITH POST | EA | 4.00 | \$82.50 | \$330.00 | \$80.00 | \$320.00 | \$10.00 |
| 625.2 | CONCRETE LIGHT POLE BASES, TYPE B | EA | 4.00 | \$2,915.00 | \$11,660.00 | \$2,000.00 | \$8,000.00 | \$3,660.00 |
| 625.53140 | LIGHT POLE WITH LED LUMINAIRE (40' TALL, SINGLE HEAD) | EA | 4.00 | \$5,720.00 | \$22,880.00 | \$6,000.00 | \$24,000.00 | (\$1,120.00) |
| 628.2 | SAWED BITUMINOUS PAVEMENT | LF | 200.00 | \$3.50 | \$700.00 | \$5.00 | \$1,000.00 | (\$300.00) |
| 632.0104 | RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE | LF | 8,000.00 | \$1.05 | \$8,400.00 | \$0.25 | \$2,000.00 | \$6,400.00 |
| 632.1104 | PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 4" LINE | LF | 20,000.00 | \$2.50 | \$50,000.00 | \$2.00 | \$40,000.00 | \$10,000.00 |
| 632.1118 | PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 18" LINE | LF | 200.00 | \$9.00 | \$1,800.00 | \$7.50 | \$1,500.00 | \$300.00 |
| 632.12 | PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) SYMBOL OR WORD | SF | 250.00 | \$28.00 | \$7,000.00 | \$10.00 | \$2,500.00 | \$4,500.00 |
| 632.52 | PREFORMED RETROREFLECTIVE TAPE, LEVEL I, SYMBOL OR WORD | SF | 121.00 | \$56.00 | \$6,776.00 | \$28.00 | \$3,388.00 | \$3,388.00 |



PS&E Comparison

HENNIKER - HOPKINTON

40633

X-A004(443)

| Item No. | Description | Unit | Quantity | A-Bidder | | PS&E | | A-PS&E Difference |
|-----------|--|------|-----------|-------------|-------------|--------------|--------------|-------------------|
| | | | | Unit Price | Total | Unit Price | Total | |
| 632.71204 | GROOVED RETROREFLECTIVE POLYUREA PAVEMENT MARKING, 4" LINE | LF | 9,800.00 | \$5.60 | \$54,880.00 | \$1.75 | \$17,150.00 | \$37,730.00 |
| 632.71206 | GROOVED RETROREFLECTIVE POLYUREA PAVEMENT MARKING, 6" LINE | LF | 5,400.00 | \$4.50 | \$24,300.00 | \$2.00 | \$10,800.00 | \$13,500.00 |
| 632.71208 | GROOVED RETROREFLECTIVE POLYUREA PAVEMENT MARKING, 8" LINE | LF | 200.00 | \$11.25 | \$2,250.00 | \$4.50 | \$900.00 | \$1,350.00 |
| 645.3 | EROSION STONE | TON | 800.00 | \$35.50 | \$28,400.00 | \$38.00 | \$30,400.00 | (\$2,000.00) |
| 645.42 | TEMPORARY SLOPE MATTING TYPE B (WILDLIFE FRIENDLY) | SY | 9,000.00 | \$2.95 | \$26,550.00 | \$2.50 | \$22,500.00 | \$4,050.00 |
| 645.512 | COMPOST SOCK FOR PERIMETER BERM | LF | 5,500.00 | \$3.85 | \$21,175.00 | \$4.25 | \$23,375.00 | (\$2,200.00) |
| 645.531 | SILT FENCE | LF | 5,500.00 | \$3.85 | \$21,175.00 | \$3.25 | \$17,875.00 | \$3,300.00 |
| 645.611 | BONDED FIBER MATRIX (BFM) | LB | 12,000.00 | \$1.85 | \$22,200.00 | \$1.75 | \$21,000.00 | \$1,200.00 |
| 645.7 | STORM WATER POLLUTION PREVENTION PLAN | U | 1.00 | \$5,500.00 | \$5,500.00 | \$5,000.00 | \$5,000.00 | \$500.00 |
| 645.71 | WATER QUALITY MONITORING, INSPECTION AND REPORTING | HR | 180.00 | \$150.00 | \$27,000.00 | \$100.00 | \$18,000.00 | \$9,000.00 |
| 645.75 | COLD WEATHER STABILIZATION PLAN | U | 1.00 | \$2,250.00 | \$2,250.00 | \$5,000.00 | \$5,000.00 | (\$2,750.00) |
| 646.21 | TURF ESTABLISHMENT WITHOUT MULCH | SY | 18,000.00 | \$0.80 | \$14,400.00 | \$1.50 | \$27,000.00 | (\$12,600.00) |
| 647.1 | HUMUS | CY | 3,000.00 | \$30.00 | \$90,000.00 | \$28.00 | \$84,000.00 | \$6,000.00 |
| 670.02 | SEDIMENT SUMP MEASURING BLOCK | EA | 1.00 | \$1,100.00 | \$1,100.00 | \$700.00 | \$700.00 | \$400.00 |
| 670.04601 | CONSTRUCT AND REMOVE TEMPORARY WIDENING | U | 1.00 | \$96,000.00 | \$96,000.00 | \$170,000.00 | \$170,000.00 | (\$74,000.00) |
| 670.04603 | CONSTRUCT AND REMOVE TEMPORARY WIDENING | U | 1.00 | \$10,000.00 | \$10,000.00 | \$16,000.00 | \$16,000.00 | (\$6,000.00) |



PS&E Comparison

HENNIKER - HOPKINTON

40633

X-A004(443)

| Item No. | Description | Unit | Quantity | A-Bidder | | PS&E | | A-PS&E Difference |
|-----------|--|------|-----------|--------------|--------------|--------------|--------------|-------------------|
| | | | | Unit Price | Total | Unit Price | Total | |
| 670.104 | TEMPORARY PORTABLE LIGHTING | U | 2.00 | \$10,000.00 | \$20,000.00 | \$7,000.00 | \$14,000.00 | \$6,000.00 |
| 670.822 | GNSS CONSTRUCTION INSPECTION EQUIPMENT | U | 1.00 | \$30,000.00 | \$30,000.00 | \$30,000.00 | \$30,000.00 | \$0.00 |
| 677.41001 | CLOSED CIRCUIT TELEVISION (CCTV) SYSTEM FOUNDATION | U | 1.00 | \$25,300.00 | \$25,300.00 | \$19,000.00 | \$19,000.00 | \$6,300.00 |
| 677.4101 | CCTV SYSTEM | U | 1.00 | \$94,000.00 | \$94,000.00 | \$53,650.00 | \$53,650.00 | \$40,350.00 |
| 677.54202 | POLE MOUNTED ITS EQUIPMENT CABINET | U | 1.00 | \$30,250.00 | \$30,250.00 | \$19,375.00 | \$19,375.00 | \$10,875.00 |
| 677.6301 | METER AND DISCONNECT PEDESTAL | U | 1.00 | \$5,500.00 | \$5,500.00 | \$5,000.00 | \$5,000.00 | \$500.00 |
| 677.9106 | 1-CONDUCTOR #6 AWG WIRE | LF | 10.00 | \$11.00 | \$110.00 | \$11.00 | \$110.00 | \$0.00 |
| 677.9301 | 3-CONDUCTOR #1 AWG CABLE | LF | 150.00 | \$22.00 | \$3,300.00 | \$19.77 | \$2,965.50 | \$334.50 |
| 677.9312 | 3-CONDUCTOR #12 AWG CABLE | LF | 50.00 | \$11.00 | \$550.00 | \$11.50 | \$575.00 | (\$25.00) |
| 692. | MOBILIZATION | U | 1.00 | \$315,000.00 | \$315,000.00 | \$287,000.00 | \$287,000.00 | \$28,000.00 |
| 697.31 | PROJECT OPERATIONS PLAN | U | 1.00 | \$4,500.00 | \$4,500.00 | \$6,000.00 | \$6,000.00 | (\$1,500.00) |
| 698.12 | FIELD OFFICE TYPE B | MON | 28.00 | \$2,500.00 | \$70,000.00 | \$3,200.00 | \$89,600.00 | (\$19,600.00) |
| 698.2 | PHYSICAL TESTING LABORATORY | MON | 24.00 | \$1,100.00 | \$26,400.00 | \$1,800.00 | \$43,200.00 | (\$16,800.00) |
| 699. | MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL | \$ | 10,000.00 | \$1.00 | \$10,000.00 | \$1.00 | \$10,000.00 | \$0.00 |
| 1010.15 | FUEL ADJUSTMENT | \$ | 70,000.00 | \$1.00 | \$70,000.00 | \$1.00 | \$70,000.00 | \$0.00 |
| 1010.2 | ASPHALT CEMENT ADJUSTMENT | \$ | 25,000.00 | \$1.00 | \$25,000.00 | \$1.00 | \$25,000.00 | \$0.00 |



PS&E Comparison

HENNIKER - HOPKINTON

40633

X-A004(443)

| Item No. | Description | Unit | Quantity | A-Bidder | | PS&E | | A-PS&E Difference |
|---------------|---|------|-----------|------------|----------------|------------|----------------|-------------------|
| | | | | Unit Price | Total | Unit Price | Total | |
| 1010.3 | QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT | \$ | 28,503.00 | \$1.00 | \$28,503.00 | \$1.00 | \$28,503.00 | \$0.00 |
| Total: | | | | | \$5,644,445.05 | | \$4,734,908.65 | \$909,536.40 |

December 16, 2024

SUPPLEMENTAL PROJECT INFORMATION SHEET

DESCRIPTION: This project constructs a hybrid roundabout located at the intersection of US 202 (NH 9) and NH 127/Old Concord Road immediately east of the Henniker/Hopkinton town line. The project begins approximately 1500' west of the intersection in Henniker and extends easterly across the Henniker/Hopkinton Town Line, through the intersection, ending at the bridge that carries US 202 (NH 9) over the Contoocook River (Br. No. 049/096) in Hopkinton.

FEDERAL FUNDING: 80% (Federal Aid Highway) with anticipated utilization of Turnpike Toll Credits for the State's 20% match.

CONTINGENCY: The proposed contingency amount is 5% of the contract amount. This contingency is requested to account for risks associated with stormwater management (water quality measures) and unanticipated traffic control needs.


PROJECT INITIATED: This project was initiated through the Ten Year Plan process.

PROJECT EXPLANATION: The proposed work for this project includes the hybrid roundabout construction and the reconstruction of the approaches on US 202 (NH 9), NH 127 and Old Concord Road. The hybrid roundabout has two lanes on US 202 (NH 9) approaches and single lane for NH 127 and Old Concord Road approaches. The work also includes CCTV installation, overhead sign structure installation, drainage improvements, and construction of a water quality Best Management Practice (BMP).

TRAFFIC IMPLICATION: Construction activities consist of a five-phase traffic control plan through two seasons of work. Temporary pavement widenings will be provided to allow lane reconfiguration at various stages to accomplish the work. Uniformed officers will be utilized throughout the construction. An advisory speed of 35 mph will be necessary due to site constraints. Old Concord Road will have one-way traffic, for no longer than 2 weeks, with access to the road maintained through Old W Hopkinton Road west of the intersection. NH Route 127 will have a full road closure for no longer than 2 weeks, with access maintained through a signed detour. Winter shut-down work will occur either after completion of Phase 2 or Phase 4 depending on construction schedule, with winter binder placed for travel until the following season.

FINAL COMPLETION DATE: September 25, 2026.

Henniker-Hopkinton US Rt. 202/NH 9 @ NH 127/Old Concord Rd.




LEGEND

- Streams
- Water Bodies
- US Routes
- State Routes
- Interstates
- Local Roads
- Town Boundary

New Hampshire
DOT
Department of Transportation

State #: 40633
Federal #: X-A004(443)
LOCATION MAP



State of New Hampshire

Department of State

CERTIFICATE

I, David M. Scanlan, Secretary of State of the State of New Hampshire, do hereby certify that **WEAVER BROTHERS CONSTRUCTION COMPANY, INC.** is a New Hampshire Profit Corporation registered to transact business in New Hampshire on April 08, 1946. I further certify that all fees and documents required by the Secretary of State's office have been received and is in good standing as far as this office is concerned.

Business ID: 23113

Certificate Number: 0007146345



IN TESTIMONY WHEREOF,
I hereto set my hand and cause to be affixed
the Seal of the State of New Hampshire,
this 2nd day of April A.D. 2025.

A handwritten signature in black ink, appearing to read "David M. Scanlan".

David M. Scanlan
Secretary of State

CERTIFICATE OF VOTE

I, Adam Bates Hereby certify that I am duly elected
Secretary of Weaver Brothers Construction Co., Inc.

I hereby certify the following is a true copy of a vote taken at a meeting
of the Board of Directors of the Corporation, duly called and held
on March 27, 2025, at which a quorum of the Board was present
and voting.

VOTED: That Peter H. Bates is duly authorized
to enter into a specific contract namely HENNIKER-HOPKINTON
X-A004(443)40633

With State of New Hampshire, and further authorized to
Department of Transportation

execute any documents which may in his judgment be desirable or necessary to effect
the purpose of this vote.

I hereby certify that said vote has not been amended or repealed and remains
in full force and effect as of March 27, 2025, and that
Peter H. Bates is duly elected President of this
Corporation.

DATED: March 27, 2025

ATTEST:


Adam Bates, Secretary

(Affix Corp. Seal)



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
3/28/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

| | | |
|--|--|--|
| PRODUCER Arthur J. Gallagher Risk Management Services, LLC 45 Constitution Ave P.O. Box 511 Concord NH 03301 | CONTACT NAME: PHONE (A/C No. Ext): 800-238-3840 FAX (A/C No): 603-224-8012 E-MAIL: ADDRESS: | |
| | INSURER(S) AFFORDING COVERAGE | |
| INSURED Weaver Brothers Construction Co., Inc. 1629 Rte. 3A Bow NH 03304 | License#: 0D68283 WEAVBRO-02 | INSURER A: Firemens Insurance Company of WA, D.C. NAIC # 21784 |
| | | INSURER B: Acadia Insurance Company 31325 |
| | | INSURER C: |
| | | INSURER D: |
| | | INSURER E: |
| | | INSURER F: |

COVERAGES **CERTIFICATE NUMBER: 341728420** **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

| INSR LTR | TYPE OF INSURANCE | ADOL INSD | SUBR WVD | POLICY NUMBER | POLICY EFF (MM/DD/YYYY) | POLICY EXP (MM/DD/YYYY) | LIMITS |
|----------|--|-----------|----------|---------------|-------------------------|-------------------------|---|
| A | <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input checked="" type="checkbox"/> LOC <input type="checkbox"/> OTHER | | | CPA558362811 | 4/1/2025 | 4/1/2028 | EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 10,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000 |
| A | <input checked="" type="checkbox"/> AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> NON-OWNED AUTOS ONLY <input type="checkbox"/> AUTOS ONLY | | | CAA558362711 | 4/1/2025 | 4/1/2028 | COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ |
| B | <input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> DED <input checked="" type="checkbox"/> RETENTION \$ 0 | | | CUA558362811 | 4/1/2025 | 4/1/2028 | EACH OCCURRENCE \$ 10,000,000 AGGREGATE \$ 10,000,000 PRODUCTS/CMPL OPS AGGR \$ 10,000,000 |
| A | WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below | Y/N | N/A | WPA558362911 | 4/1/2025 | 4/1/2028 | <input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTHER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000 |
| B | Lessed/Rentd Equip Equip Hauled for Others | | | CIM558336011 | 4/1/2025 | 4/1/2028 | Limit (1000 Deductbl) \$525,000 Limit (1000 Deductbl) \$500,000 |

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
3A States: NH
Re: Project #40633, X-A004(443) Henniker Hopkinton - Intersection Improvements at US 202, NH 9 and NH 127. The State of NH is included as an additional insured on all liability policies except workers compensation when required by written contract with the named insured.

| | |
|--|--|
| CERTIFICATE HOLDER State of New Hampshire 7 Hazen Dr Concord NH 03301 USA | CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE <i>Gay Stearns</i> |
|--|--|



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

3/28/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

| | | |
|--|--|--|
| PRODUCER Arthur J. Gallagher Risk Management Services, LLC 45 Constitution Ave P.O. Box 511 Concord NH 03301 | CONTACT NAME: PHONE (A/C No. Ext): 800-238-3840 FAX (A/C No): 603-224-8012 E-MAIL ADDRESS: | |
| | INSURER(S) AFFORDING COVERAGE | |
| INSURED State of NH-Department of Transportation c/o Weaver Brothers Construction Co., Inc. 1629 Rte. 3A Bow NH 03304 | License# DD88283 WEAVBRO-02 | INSURER A: Acadia Insurance Company NAIC # 31325 |
| | | INSURER B: |
| | | INSURER C: |
| | | INSURER D: |
| | | INSURER E: |
| | | INSURER F: |

COVERAGES

CERTIFICATE NUMBER: 278304003

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

| INSR LTR | TYPE OF INSURANCE | ADDL INSD | SUBR WVD | POLICY NUMBER | POLICY EFF (MM/DD/YYYY) | POLICY EXP (MM/DD/YYYY) | LIMITS |
|----------|---|-----------|----------|---------------|-------------------------|-------------------------|--|
| A | COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> OCP GEN'L AGGREGATE LIMIT APPLIES PER: <input checked="" type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER: | | | OCPB04232025 | 4/23/2025 | 4/23/2027 | EACH OCCURRENCE \$ 2,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ 3,000,000 PRODUCTS - COM/POP AGG \$ \$ |
| | AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> NON-OWNED AUTOS ONLY | | | | | | COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$ |
| | <input type="checkbox"/> UMBRELLA LIAB <input type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED RETENTION \$ | | | | | | EACH OCCURRENCE \$ AGGREGATE \$ \$ |
| | WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below | | | N/A | | | <input type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$ |

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
 Project: Henniker-Hopkinton 40633- Construct Roundabout at intersection US 202 and NH 127

CERTIFICATE HOLDER**CANCELLATION**

New Hampshire Dept. of Transportation
 PO Box 483
 Concord NH 03302-0483

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE