

CJG



THE STATE OF NEW HAMPSHIRE

DEPARTMENT OF TRANSPORTATION



20

DEC 17 2025

William Cass, P.E.
Commissioner

David Rodrigue, P.E.
Assistant Commissioner

Michelle L. Winters
Deputy Commissioner

Her Excellency, Governor Kelly A. Ayotte
and the Honorable Council
State House
Concord, New Hampshire 03301

Bureau of Construction
October 10, 2025

REQUESTED ACTION

1. Authorize the Department of Transportation to enter into a contract with Continental Paving, Inc. (Vendor 155350) of Londonderry, NH, on the basis of a low bid of \$19,063,777 for reconstruction and widening of approximately 8,900' of NH Route 125 in the Towns of Plaistow and Kingston (Project: Plaistow-Kingston #10044E), from the date of Governor and Council approval through September 8, 2028, unless amended by the Department in accordance with the Standard Specifications. 100% Federal Funds.

Funds are available in the following account for Fiscal Years 2026 and 2027, and are anticipated to be available in Fiscal Years 2028 and 2029, with the authority to adjust encumbrances between fiscal years within the price limitation through the Budget Office, if needed and justified:

Table with 3 columns: Funding description, FY 2026, FY 2027. Includes rows for FY 2028 and FY 2029.

2. Further authorize that a contingency in the amount of \$953,188.85 be approved for payment of latent conditions, which may arise during construction. The contingency requested is 5% of the contract amount.

Table with 2 columns: Funding description, FY 2029. Includes row for 400-500870 Highway Contract Payments.

EXPLANATION

This project is part of the State's Ten-Year Transportation Improvement Plan, under the Federal Aid - Highway Program. This project involves reconstruction and widening of approximately 8,900' of NH Route 125 in the Towns of Plaistow and Kingston. The project begins approximately 400' north of the intersection with Old County Road in Plaistow and extends northerly to approximately 500' south of the intersection

of Newton Junction/Hunt Road in Kingston. The 8,900-foot step-box widening work includes pavement removal, shimming, and repaving within the existing roadway typical. Also included is side road reconstruction to address mainline profile changes and geometric improvements, which includes minor consolidation/realignment of side roads with the elimination of two access points. Side road improvements are anticipated at Kingston Road, Granite Road, Diamond Oaks Boulevard, Colonial Road, and Happy Hollow Lane. Additional project improvements include RWIS installation, drainage improvements, stormwater treatment, building demolition, as well as other ancillary work.

The intent of this project is to improve the safety and capacity of NH Route 125 related to existing access density and increasing traffic volumes. The existing roadway is widened to two 11' travel lanes with continuous two-way left turn lane at the center and 5' shoulders on both sides. Side road reconstruction addresses mainline profile changes and improves geometry, and with the elimination of two access points, consolidation/realignment of side roads will improve the safety of multiple intersections.

The proposed contingency amount is 5% of the contract amount. This is to account for the risks associated with unanticipated traffic control needs associated with multiphase traffic control, utility relocations, blasting, and stormwater management (water quality measures).

Although the bid costs exceed the Department's estimate by 6.52%, the lower of the two bids received is felt to be reasonable for the work involved. Unit items that impacted the higher bids are Items 203.1, Common Excavation, \$704,000; 304.1, Sand, \$210,000; and 603.80215, 15" Plastic Pipe, \$160,000. Readvertising this project, in our opinion, would result in higher prices and prevent the completion of the work in a timely manner. The Department considers it to be in the best interest of the State to accept this bid to accomplish these needed repairs.

The Contractor has been prequalified by this Department and has been approved by the Attorney General as to form and execution. The Department has certified that the necessary funds are available and that the bid reasonably conforms to the engineer's estimate in accordance with State procedure. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Services' Office, and subsequent to Governor and Council approval, will be on file at the Department of Transportation.

Project funding is 80% Federal funds (Federal Aid – Highway), with anticipated utilization of Turnpike Toll Credits for the State's 20% match, effectively using 100% Federal Funds.

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.

Your approval of this resolution is respectfully requested. The Department of Transportation has determined that the vendor is in good standing with the Secretary of State's Office, has secured the required levels of insurance,

Page 3

and has provided evidence of authority to execute and be bound by the contract. Documents supporting these assertions are available at the agency, for review upon request.

Sincerely,



William J. Cass, P.E.
Commissioner

WJC/pcj

Department Estimate:	\$17,896,299.75
Contract Amount:	<u>\$19,063,777.00</u>
Over Estimate:	\$ 1,167,477.25
Attachments	



ABC Bid Data

PLAISTOW - KINGSTON

10044E

X-A000(378)

PROJECT: PLAISTOW - KINGSTON
STATE PROJECT NUMBER: 10044E
FED. PROJECT NUMBER: X-A000(378)
DATE BIDS OPEN: October 02, 2025, 2:00
SCOPE OF WORK: Reconstruct NH 125: anticipated 3 lanes, from south of town line northerly approx 1.8 mi
COMPLETION DATE: September 08, 2028
LOCATION: Rockingham, District 6

Awarded To: CONTINENTAL PAVING INC
1 CONTINENTAL DRIVE
LONDONDERRY, NH 03053

Amount: \$19,063,777.00
Certified by: TOBEY.L.REYNOLDS
Director of Project Development

Award Date:

Summary of Bidders

Contractor	Bid Amount	Rank
CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE, LONDONDERRY NH 03053	\$19,063,777.00	A
WEAVER BROS. CONST. CO., INC. 1629 RTE 3A, BOW NH 03304	\$22,671,292.25	B

Item No.	Description	Unit	Quantity	PS&E		CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE LONDONDERRY, NH 03053		WEAVER BROS. CONST. CO., INC. 1829 RTE 9A BOW, NH 03304	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

201.01	CLEARING (F)	A	.05	\$23,000.00	\$1,150.00	\$400,000.00	\$20,000.00	\$336,000.00	\$16,800.00
201.1	CLEARING AND GRUBBING (F)	A	8.00	\$23,000.00	\$184,000.00	\$19,800.00	\$158,400.00	\$37,500.00	\$300,000.00
201.21	REMOVING SMALL TREES	EA	24.00	\$850.00	\$20,400.00	\$1,980.00	\$47,520.00	\$2,000.00	\$48,000.00
201.22	REMOVING LARGE TREES	EA	5.00	\$3,500.00	\$17,500.00	\$5,400.00	\$27,000.00	\$5,400.00	\$27,000.00
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	2,750.00	\$5.00	\$13,750.00	\$20.00	\$55,000.00	\$2.50	\$6,875.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	300.00	\$10.00	\$3,000.00	\$30.00	\$9,000.00	\$12.50	\$3,750.00
202.201	DEMOLISHING BUILDINGS	U	1.00	\$19,000.00	\$19,000.00	\$50,000.00	\$50,000.00	\$39,000.00	\$39,000.00
202.202	DEMOLISHING BUILDINGS	U	1.00	\$14,000.00	\$14,000.00	\$50,000.00	\$50,000.00	\$25,000.00	\$25,000.00
202.301	BUILDING ASBESTOS ABATEMENT	U	1.00	\$35,000.00	\$35,000.00	\$26,000.00	\$26,000.00	\$6,500.00	\$6,500.00
202.302	BUILDING ASBESTOS ABATEMENT	U	1.00	\$35,000.00	\$35,000.00	\$26,000.00	\$26,000.00	\$5,000.00	\$5,000.00
202.31	FILL ABANDONED PIPE	CY	20.00	\$500.00	\$10,000.00	\$500.00	\$10,000.00	\$550.00	\$11,000.00
202.32	FILL AND ABANDON STRUCTURE	CY	20.00	\$270.00	\$5,400.00	\$500.00	\$10,000.00	\$500.00	\$10,000.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	2,325.00	\$40.00	\$93,000.00	\$32.00	\$74,400.00	\$30.75	\$71,493.75
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	13.00	\$575.00	\$7,475.00	\$1,200.00	\$15,600.00	\$900.00	\$11,700.00
202.6	CURB REMOVAL FOR SALVAGE	LF	240.00	\$25.00	\$6,000.00	\$10.00	\$2,400.00	\$21.00	\$5,040.00
202.7	REMOVAL OF GUARDRAIL	LF	2,750.00	\$9.50	\$26,125.00	\$3.60	\$9,900.00	\$3.50	\$9,625.00
203.1	COMMON EXCAVATION	CY	64,000.00	\$14.00	\$896,000.00	\$25.00	\$1,600,000.00	\$27.00	\$1,728,000.00
203.11	COMMON EXCAVATION - LRS	CY	8,000.00	\$14.00	\$112,000.00	\$25.00	\$200,000.00	\$31.50	\$252,000.00
203.2	ROCK EXCAVATION	CY	21,000.00	\$44.00	\$924,000.00	\$45.00	\$945,000.00	\$45.50	\$955,500.00
203.4	MUCK EXCAVATION	CY	50.00	\$50.00	\$2,500.00	\$50.00	\$2,500.00	\$90.00	\$4,500.00
203.53	LOW PERMEABILITY FILL (F)	CY	1,000.00	\$50.00	\$50,000.00	\$75.00	\$75,000.00	\$57.50	\$57,500.00
203.5561	EAGRT PLATFORM PREFERRED	U	17.00	\$2,000.00	\$34,000.00	\$1,600.00	\$27,200.00	\$2,350.00	\$39,950.00
203.5571	EAGRT PLATFORM PREFERRED, TL 2 - 25'	U	6.00	\$2,000.00	\$12,000.00	\$1,600.00	\$9,600.00	\$1,950.00	\$11,700.00
203.6	EMBANKMENT-IN-PLACE (F)	CY	27,500.00	\$14.50	\$398,750.00	\$10.00	\$275,000.00	\$19.00	\$522,500.00

ABC Bid Data

PLAISTOW - KINGSTON

10044E

X-A000(378)

Item No.	Description	Unit	Quantity	PS&E		CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE LONDONDERRY, NH 03053		WEAVER BROS. CONST. CO., INC. 1629 RTE 3A BOW, NH 03304	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
203.93	HYDROGEOLOGIST	U	1.00	\$25,000.00	\$25,000.00	\$50,000.00	\$50,000.00	\$27,500.00	\$27,500.00
203.941	BASELINE GROUNDWATER SAMPLING EVENT	EA	96.00	\$250.00	\$24,000.00	\$360.00	\$34,560.00	\$330.00	\$31,680.00
203.942	EXTENDED GROUNDWATER SAMPLING EVENT	EA	24.00	\$1,000.00	\$24,000.00	\$1,440.00	\$34,560.00	\$1,320.00	\$31,680.00
206.1	COMMON STRUCTURE EXCAVATION	CY	500.00	\$48.00	\$24,000.00	\$50.00	\$25,000.00	\$64.00	\$32,000.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	100.00	\$100.00	\$10,000.00	\$50.00	\$5,000.00	\$250.00	\$25,000.00
206.2	ROCK STRUCTURE EXCAVATION	CY	3,750.00	\$90.00	\$337,500.00	\$80.00	\$300,000.00	\$225.00	\$843,750.00
209.1	GRANULAR BACKFILL	CY	250.00	\$85.00	\$21,250.00	\$70.00	\$17,500.00	\$89.50	\$22,375.00
211.11	VIBRATION MONITORING SERVICES	HR	100.00	\$110.00	\$11,000.00	\$300.00	\$30,000.00	\$275.00	\$27,500.00
214.	FINE GRADING	U	1.00	\$210,000.00	\$210,000.00	\$32,000.00	\$32,000.00	\$260,000.00	\$260,000.00
304.1	SAND (F)	CY	21,000.00	\$40.00	\$840,000.00	\$50.00	\$1,050,000.00	\$49.25	\$1,034,250.00
304.301	CRUSHED GRAVEL	CY	100.00	\$50.00	\$5,000.00	\$50.00	\$5,000.00	\$89.50	\$8,950.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	13,200.00	\$38.00	\$501,600.00	\$50.00	\$660,000.00	\$50.00	\$660,000.00
304.41	CRUSHED STONE (FINE GRADATION) FOR SHIM	CY	9,000.00	\$38.00	\$342,000.00	\$50.00	\$450,000.00	\$50.00	\$450,000.00
304.45	CRUSHED STONE (FINE GRADATION) FOR DRIVES	CY	2,700.00	\$50.00	\$135,000.00	\$50.00	\$135,000.00	\$63.50	\$171,450.00
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	6,600.00	\$37.00	\$244,200.00	\$50.00	\$330,000.00	\$50.00	\$330,000.00
403.11012	HBP-1" BASE MIX, MACHINE METHOD, QC/QA TIER 2	TON	10,900.00	\$100.00	\$1,090,000.00	\$100.00	\$1,090,000.00	\$104.00	\$1,133,600.00
403.11032	HBP-3/4" WINTER BINDER MIX, MACHINE METHOD, QC/QA TIER 2	TON	9,600.00	\$110.00	\$1,056,000.00	\$103.00	\$988,800.00	\$107.00	\$1,027,200.00
403.11042	HBP-1/2" SURFACE MIX, MACHINE METHOD, QC/QA TIER 2	TON	700.00	\$118.00	\$82,600.00	\$110.00	\$77,000.00	\$114.00	\$79,800.00
403.11942	HBP-1/2" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH, QC/QA TIER 2	TON	5,000.00	\$120.00	\$600,000.00	\$120.00	\$600,000.00	\$124.00	\$620,000.00
403.12	HBP-HAND METHOD	TON	1,350.00	\$200.00	\$270,000.00	\$200.00	\$270,000.00	\$220.00	\$297,000.00
403.16	PAVEMENT JOINT ADHESIVE	LF	124,500.00	\$0.60	\$74,700.00	\$0.60	\$74,700.00	\$0.66	\$82,170.00
403.18	HBP-LEVELING COURSE	TON	200.00	\$125.00	\$25,000.00	\$110.00	\$22,000.00	\$114.00	\$22,800.00
403.19	HBP-TEMPORARY	TON	6,100.00	\$115.00	\$701,500.00	\$100.00	\$610,000.00	\$115.00	\$701,500.00
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	26,200.00	\$3.00	\$78,600.00	\$5.00	\$131,000.00	\$5.50	\$144,100.00
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	5,400.00	\$6.50	\$35,100.00	\$6.00	\$32,400.00	\$6.60	\$35,640.00
411.1	HOT BITUMINOUS CONCRETE LEVELING COURSE	TON	40.00	\$175.00	\$7,000.00	\$120.00	\$4,800.00	\$132.00	\$5,280.00



ABC Bid Data

PLAISTOW - KINGSTON

10044E

X-A000(378)

Item No.	Description	Unit	Quantity	PS&E		CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE LONDONDERRY, NH 03053		WEAVER BROS. CONST. CO., INC. 1629 RTE 3A BOW, NH 03304	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
417.	COLD PLANING BITUMINOUS SURFACES	SY	7,300.00	\$6.50	\$47,450.00	\$6.00	\$43,800.00	\$6.60	\$48,180.00
417.53	REMOVE AND INLAY EXISTING RUMBLE STRIPS	LF	10,500.00	\$3.75	\$39,375.00	\$5.00	\$52,500.00	\$5.50	\$57,750.00
503.101	WATER DIVERSION STRUCTURE	U	1.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$28,500.00	\$28,500.00
520.1	CONCRETE CLASS A	CY	30.00	\$2,000.00	\$60,000.00	\$500.00	\$15,000.00	\$2,025.00	\$60,750.00
544.1	REINFORCING STEEL (ROADWAY)	LB	300.00	\$5.00	\$1,500.00	\$50.00	\$15,000.00	\$2.50	\$750.00
572.2	RECONSTRUCTING STONE WALL MULTIPLE STONES WIDE	LF	270.00	\$140.00	\$37,800.00	\$225.00	\$60,750.00	\$190.00	\$51,300.00
585.2	STONE FILL, CLASS B	CY	35.00	\$85.00	\$2,975.00	\$70.00	\$2,450.00	\$190.00	\$6,650.00
585.3	STONE FILL, CLASS C	CY	685.00	\$70.00	\$47,950.00	\$80.00	\$54,800.00	\$95.00	\$65,075.00
592.31	PRECAST CONCRETE MODULAR RETAINING WALL	SF	3,860.00	\$150.00	\$579,000.00	\$100.00	\$386,000.00	\$155.00	\$598,300.00
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	2,500.00	\$4.50	\$11,250.00	\$5.00	\$12,500.00	\$3.50	\$8,750.00
603.0001	VIDEO INSPECTION	LF	13,000.00	\$1.85	\$24,050.00	\$5.28	\$68,640.00	\$2.50	\$32,500.00
603.00215	15" R.C. PIPE, 2000D	LF	750.00	\$140.00	\$105,000.00	\$150.00	\$112,500.00	\$122.00	\$91,500.00
603.00218	18" R.C. PIPE, 2000D	LF	1,600.00	\$120.00	\$192,000.00	\$160.00	\$256,000.00	\$293.00	\$468,800.00
603.00224	24" R.C. PIPE, 2000D	LF	150.00	\$145.00	\$21,750.00	\$180.00	\$27,000.00	\$350.00	\$52,500.00
603.00248	48" R.C. PIPE, 2000D	LF	8.00	\$200.00	\$1,600.00	\$1,000.00	\$8,000.00	\$2,750.00	\$22,000.00
603.11012	12" CORR. STEEL PIPE, .064"	LF	250.00	\$114.50	\$28,625.00	\$125.00	\$31,250.00	\$135.00	\$33,750.00
603.11018	18" CORR. STEEL PIPE, .064"	LF	40.00	\$115.00	\$4,600.00	\$155.00	\$6,200.00	\$176.00	\$7,040.00
603.30115	15" R.C. END SECTIONS	EA	2.00	\$755.00	\$1,510.00	\$1,450.00	\$2,900.00	\$1,665.00	\$3,330.00
603.30118	18" R.C. END SECTIONS	EA	15.00	\$750.00	\$11,250.00	\$2,000.00	\$30,000.00	\$2,500.00	\$37,500.00
603.30124	24" R.C. END SECTIONS	EA	4.00	\$1,050.00	\$4,200.00	\$2,400.00	\$9,600.00	\$3,050.00	\$12,200.00
603.33215	15" CORR. POLYETHYLENE END SECTION	EA	4.00	\$450.00	\$1,800.00	\$450.00	\$1,800.00	\$400.00	\$1,600.00
603.33218	18" CORR. POLYETHYLENE END SECTION	EA	10.00	\$600.00	\$6,000.00	\$700.00	\$7,000.00	\$550.00	\$5,500.00
603.33224	24" CORR. POLYETHYLENE END SECTION	EA	2.00	\$1,200.00	\$2,400.00	\$1,100.00	\$2,200.00	\$725.00	\$1,450.00
603.34112	12" STEEL END SECTIONS	EA	14.00	\$500.00	\$7,000.00	\$300.00	\$4,200.00	\$400.00	\$5,600.00
603.34115	15" STEEL END SECTIONS	EA	2.00	\$350.00	\$700.00	\$450.00	\$900.00	\$435.00	\$870.00
603.34118	18" STEEL END SECTIONS	EA	2.00	\$451.00	\$902.00	\$700.00	\$1,400.00	\$575.00	\$1,150.00



ABC Bid Data

PLAISTOW - KINGSTON

10044E

X-A000(378)

Item No.	Description	Unit	Quantity	PS&E		CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE LONDONDERRY, NH 03053		WEAVER BROS. CONST. CO., INC. 1629 RTE 3A BOW, NH 03304	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
603.34124	24" STEEL END SECTIONS	EA	1.00	\$250.00	\$250.00	\$1,000.00	\$1,000.00	\$835.00	\$835.00
603.80115	15" PLASTIC PIPE (CORRUGATED INTERIOR)	LF	40.00	\$50.00	\$2,000.00	\$100.00	\$4,000.00	\$128.00	\$5,120.00
603.80118	18" PLASTIC PIPE (CORRUGATED INTERIOR)	LF	250.00	\$55.00	\$13,750.00	\$110.00	\$27,500.00	\$135.00	\$33,750.00
603.80215	15" PLASTIC PIPE (SMOOTH INTERIOR)	LF	8,000.00	\$80.00	\$640,000.00	\$100.00	\$800,000.00	\$82.00	\$656,000.00
603.80218	18" PLASTIC PIPE (SMOOTH INTERIOR)	LF	2,350.00	\$88.00	\$206,800.00	\$150.00	\$352,500.00	\$103.00	\$242,050.00
603.80224	24" PLASTIC PIPE (SMOOTH INTERIOR)	LF	50.00	\$125.00	\$6,250.00	\$175.00	\$8,750.00	\$160.00	\$8,000.00
603.99012	12" TEMPORARY DRAINAGE PIPE	LF	470.00	\$125.00	\$58,750.00	\$125.00	\$58,750.00	\$100.00	\$47,000.00
604.0007	POLYETHYLENE LINER	EA	70.00	\$165.00	\$11,550.00	\$165.00	\$11,550.00	\$250.00	\$17,500.00
604.124	CATCH BASINS TYPE B, 4-FOOT DIAMETER	U	81.00	\$3,525.00	\$285,525.00	\$5,000.00	\$405,000.00	\$4,600.00	\$372,600.00
604.125	CATCH BASINS TYPE B, 5-FOOT DIAMETER	U	2.00	\$4,600.00	\$9,200.00	\$7,500.00	\$15,000.00	\$6,900.00	\$13,800.00
604.154	CATCH BASINS TYPE E, 4-FOOT DIAMETER	U	3.00	\$4,000.00	\$12,000.00	\$7,000.00	\$21,000.00	\$4,950.00	\$14,850.00
604.1941	SPECIAL CATCH BASIN TYPE G, 4 FT DIAMETER	U	2.00	\$7,500.00	\$15,000.00	\$10,000.00	\$20,000.00	\$5,350.00	\$10,700.00
604.245	DROP INLETS TYPE D-E	U	1.00	\$2,900.00	\$2,900.00	\$4,500.00	\$4,500.00	\$4,250.00	\$4,250.00
604.254	DROP INLETS TYPE E, 4-FOOT DIAMETER	U	3.00	\$3,000.00	\$9,000.00	\$5,000.00	\$15,000.00	\$4,950.00	\$14,850.00
604.324	DRAINAGE MANHOLES, 4-FOOT DIAMETER	U	8.00	\$4,500.00	\$36,000.00	\$6,000.00	\$48,000.00	\$4,600.00	\$36,800.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	2.00	\$700.00	\$1,400.00	\$1,000.00	\$2,000.00	\$750.00	\$1,500.00
604.62	DRAINAGE MANHOLE COVERS AND FRAMES	EA	3.00	\$862.50	\$2,587.50	\$900.00	\$2,700.00	\$1,150.00	\$3,450.00
604.9101	OUTLET CONTROL STRUCTURE	U	1.00	\$7,000.00	\$7,000.00	\$15,000.00	\$15,000.00	\$8,450.00	\$8,450.00
604.9102	OUTLET CONTROL STRUCTURE	U	1.00	\$7,000.00	\$7,000.00	\$15,000.00	\$15,000.00	\$8,450.00	\$8,450.00
604.9104	OUTLET CONTROL STRUCTURE	U	1.00	\$7,000.00	\$7,000.00	\$15,000.00	\$15,000.00	\$8,450.00	\$8,450.00
604.9105	OUTLET CONTROL STRUCTURE	U	1.00	\$7,000.00	\$7,000.00	\$15,000.00	\$15,000.00	\$8,450.00	\$8,450.00
604.9106	OUTLET CONTROL STRUCTURE	U	1.00	\$7,000.00	\$7,000.00	\$15,000.00	\$15,000.00	\$8,450.00	\$8,450.00
605.506	6" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	900.00	\$45.00	\$40,500.00	\$55.00	\$49,500.00	\$48.00	\$43,200.00
605.508	8" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	1,400.00	\$62.50	\$87,500.00	\$65.00	\$91,000.00	\$59.00	\$82,600.00
605.79	UNDERDRAIN FLUSHING BASINS	EA	10.00	\$700.00	\$7,000.00	\$5,000.00	\$50,000.00	\$1,500.00	\$15,000.00
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGR, TL 3) (STEEL POST)	U	17.00	\$4,500.00	\$76,500.00	\$4,740.00	\$80,580.00	\$4,400.00	\$74,800.00

ABC Bid Data

PLAISTOW - KINGSTON

10044E

X-A000(378)

Item No.	Description	Unit	Quantity	PS&E		CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE LONDONDERRY, NH 03053		WEAVER BROS. CONST. CO., INC. 1629 RTE 3A BOW, NH 03304	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
606.12551	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGR, TL 2 - 25') (STEEL POST)	U	6.00	\$4,500.00	\$27,000.00	\$4,500.00	\$27,000.00	\$4,200.00	\$25,200.00
606.141	BEAM GUARDRAIL (CURVED W/CRT POSTS)	LF	75.00	\$48.00	\$3,600.00	\$57.60	\$4,320.00	\$55.00	\$4,125.00
606.1471	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (MASH MID-SPLICE)	U	1.00	\$2,200.00	\$2,200.00	\$2,340.00	\$2,340.00	\$2,200.00	\$2,200.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	3,825.00	\$39.00	\$149,175.00	\$39.60	\$151,470.00	\$37.50	\$143,437.50
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	2,000.00	\$40.00	\$80,000.00	\$70.00	\$140,000.00	\$58.50	\$117,000.00
606.84	ANCHOR FOR CURVED GUARDRAIL W/CRT POSTS	U	2.00	\$3,250.00	\$6,500.00	\$3,000.00	\$6,000.00	\$2,800.00	\$5,600.00
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3	U	12.00	\$5,000.00	\$60,000.00	\$6,000.00	\$72,000.00	\$4,800.00	\$57,600.00
607.250	CHAIN LINK FENCE WITH ALUMINUM COATED STEEL FABRIC, 5' HIGH	LF	700.00	\$32.00	\$22,400.00	\$54.00	\$37,800.00	\$50.00	\$35,000.00
607.4250	POST ASSEMBLIES FOR CHAIN LINK FENCE, 5' HIGH	EA	15.00	\$260.00	\$3,900.00	\$302.00	\$4,530.00	\$280.00	\$4,200.00
607.72518	18' OPENING DOUBLE GATE, CHAIN LINK ALUM. COATED STEEL FABRIC, 5' HIGH	U	1.00	\$2,500.00	\$2,500.00	\$2,200.00	\$2,200.00	\$2,100.00	\$2,100.00
609.214	STRAIGHT GRANITE SLOPE CURB, 4" HIGH	LF	6,900.00	\$30.00	\$207,000.00	\$40.00	\$276,000.00	\$30.00	\$207,000.00
609.224	STRAIGHT GRANITE SLOPE CURB WITH RADIAL JOINTS, 4" HIGH	LF	40.00	\$27.00	\$1,080.00	\$40.00	\$1,600.00	\$35.00	\$1,400.00
609.5	RESET GRANITE CURB	LF	250.00	\$40.00	\$10,000.00	\$30.00	\$7,500.00	\$21.00	\$5,250.00
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	3,000.00	\$10.00	\$30,000.00	\$8.00	\$24,000.00	\$8.80	\$26,400.00
609.936	SPECIAL STRAIGHT GRANITE CURB (REVEAL 18" - 24")	LF	170.00	\$355.00	\$60,350.00	\$230.00	\$39,100.00	\$220.00	\$37,400.00
614.331	3" STEEL CONDUIT	LF	20.00	\$50.00	\$1,000.00	\$90.00	\$1,800.00	\$28.00	\$560.00
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	40.00	\$55.00	\$2,200.00	\$54.00	\$2,160.00	\$45.00	\$1,800.00
615.0301	TRAFFIC SIGN TYPE C	SF	281.00	\$75.00	\$21,075.00	\$90.00	\$25,290.00	\$60.00	\$16,860.00
615.033	REMOVING TRAFFIC SIGN, TYPE C	U	27.00	\$57.00	\$1,539.00	\$90.00	\$2,430.00	\$85.00	\$2,295.00
615.034	RELOCATING TRAFFIC SIGN, TYPE C	U	17.00	\$200.00	\$3,400.00	\$210.00	\$3,570.00	\$250.00	\$4,250.00
615.0601	TRAFFIC SIGN TYPE CC	SF	30.00	\$25.00	\$750.00	\$48.00	\$1,440.00	\$30.00	\$900.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	265,000.00	\$1.00	\$265,000.00	\$1.00	\$265,000.00	\$1.00	\$265,000.00
618.7	FLAGGERS	HR	8,800.00	\$55.00	\$484,000.00	\$60.00	\$528,000.00	\$61.50	\$541,200.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$750,000.00	\$750,000.00	\$400,000.00	\$400,000.00	\$450,000.00	\$450,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$4,500.00	\$18,000.00	\$10,000.00	\$40,000.00	\$17,500.00	\$70,000.00
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	4.00	\$5,000.00	\$20,000.00	\$10,000.00	\$40,000.00	\$24,000.00	\$96,000.00

ABC Bid Data

PLAISTOW - KINGSTON

10044E

X-A000(378)

Item No.	Description	Unit	Quantity	PS&E		CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE LONDONDERRY, NH 03053		WEAVER BROS. CONST. CO., INC. 1629 RTE 3A BOW, NH 03304	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	50.00	\$9.00	\$450.00	\$9.60	\$480.00	\$10.00	\$500.00
621.31	SINGLE DELINEATOR WITH POST	EA	65.00	\$75.00	\$4,875.00	\$78.00	\$5,070.00	\$72.50	\$4,712.50
621.32	DOUBLE DELINEATOR WITH POST	EA	15.00	\$85.00	\$1,275.00	\$90.00	\$1,350.00	\$85.00	\$1,275.00
622.1	STEEL WITNESS MARKERS	EA	65.00	\$65.00	\$4,225.00	\$60.00	\$3,900.00	\$57.50	\$3,737.50
628.2	SAWED BITUMINOUS PAVEMENT	LF	2,300.00	\$5.00	\$11,500.00	\$6.00	\$13,800.00	\$3.50	\$8,050.00
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	260,000.00	\$0.30	\$78,000.00	\$0.36	\$93,600.00	\$0.28	\$72,800.00
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	115.00	\$1.25	\$143.75	\$3.00	\$345.00	\$4.60	\$529.00
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	310.00	\$8.00	\$2,480.00	\$10.00	\$3,100.00	\$9.20	\$2,852.00
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	1,200.00	\$10.50	\$12,600.00	\$10.00	\$12,000.00	\$10.35	\$12,420.00
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	32,500.00	\$0.55	\$17,875.00	\$1.20	\$39,000.00	\$0.35	\$11,375.00
634.	BOULDERS FOR BARRICADE	EA	2.00	\$200.00	\$400.00	\$500.00	\$1,000.00	\$850.00	\$1,700.00
641.	LOAM	CY	5,600.00	\$35.00	\$196,000.00	\$40.00	\$224,000.00	\$41.00	\$229,600.00
645.119	MULCH WITH TACKIFIERS	A	10.00	\$1,500.00	\$15,000.00	\$2,100.00	\$21,000.00	\$2,100.00	\$21,000.00
645.3	EROSION STONE	TON	750.00	\$37.50	\$28,125.00	\$45.00	\$33,750.00	\$45.00	\$33,750.00
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	4,100.00	\$2.50	\$10,250.00	\$2.70	\$11,070.00	\$3.25	\$13,325.00
645.45	PERMANENT CHANNEL MATTING TYPE A	SY	23,000.00	\$7.00	\$161,000.00	\$9.60	\$220,800.00	\$9.50	\$218,500.00
645.482	STUMP GRINDINGS FOR TEMPORARY EROSION CONTROL	CY	1,000.00	\$30.00	\$30,000.00	\$30.00	\$30,000.00	\$33.00	\$33,000.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	13,000.00	\$5.00	\$65,000.00	\$7.20	\$93,600.00	\$4.50	\$58,500.00
645.531	SILT FENCE	LF	13,000.00	\$3.50	\$45,500.00	\$3.60	\$46,800.00	\$4.35	\$56,550.00
645.611	BONDED FIBER MATRIX (BFM)	LB	50,000.00	\$2.00	\$100,000.00	\$2.28	\$114,000.00	\$2.20	\$110,000.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$6,000.00	\$6,000.00	\$10,000.00	\$10,000.00	\$16,500.00	\$16,500.00
645.71	WATER QUALITY MONITORING, INSPECTION AND REPORTING	HR	400.00	\$125.00	\$50,000.00	\$175.00	\$70,000.00	\$165.00	\$66,000.00
645.73	STREAM DIVERSION PLAN	U	1.00	\$2,500.00	\$2,500.00	\$5,000.00	\$5,000.00	\$7,150.00	\$7,150.00
645.75	COLD WEATHER STABILIZATION PLAN	U	2.00	\$2,200.00	\$4,400.00	\$5,000.00	\$10,000.00	\$2,750.00	\$5,500.00
646.21	TURF ESTABLISHMENT WITHOUT MULCH	SY	68,200.00	\$1.25	\$85,250.00	\$0.78	\$53,196.00	\$0.75	\$51,150.00
646.2221	TURF ESTABLISHMENT WITHOUT MULCH (WETLAND SEED)	SY	2,100.00	\$4.00	\$8,400.00	\$1.86	\$3,906.00	\$1.80	\$3,780.00

ABC Bid Data

PLAISTOW - KINGSTON

10044E

X-A000(378)

Item No.	Description	Unit	Quantity	PS&E		CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE LONDONDERRY, NH 03053		WEAVER BROS. CONST. CO., INC. 1629 RTE 3A BOW, NH 03304	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
646.271	TURF ESTABLISHMENT WITHOUT MULCH (MODIFIED SLOPE SEED (WF))	SY	9,500.00	\$3.00	\$28,500.00	\$1.80	\$17,100.00	\$1.75	\$16,625.00
647.1	HUMUS	CY	4,800.00	\$40.00	\$192,000.00	\$20.00	\$96,000.00	\$36.00	\$172,800.00
647.29	WETLAND HUMUS	CY	1,100.00	\$45.00	\$49,500.00	\$25.00	\$27,500.00	\$28.00	\$30,800.00
662.282	DECOMMISSION MONITORING WELL	LF	50.00	\$72.15	\$3,607.50	\$300.00	\$15,000.00	\$80.00	\$4,000.00
670.02	SEDIMENT SUMP MEASURING BLOCK	EA	4.00	\$1,500.00	\$6,000.00	\$1,000.00	\$4,000.00	\$1,675.00	\$6,700.00
670.04601	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$200,000.00	\$200,000.00	\$10,000.00	\$10,000.00	\$495,000.00	\$495,000.00
670.04602	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$50,000.00	\$50,000.00	\$10,000.00	\$10,000.00	\$87,500.00	\$87,500.00
670.066	MAILBOX SUPPORT ASSEMBLIES	EA	25.00	\$375.00	\$9,375.00	\$400.00	\$10,000.00	\$700.00	\$17,500.00
670.0661	MULTIPLE MAILBOXES SUPPORT ASSEMBLIES	EA	5.00	\$450.00	\$2,250.00	\$1,000.00	\$5,000.00	\$825.00	\$4,125.00
670.104	TEMPORARY PORTABLE LIGHTING	U	6.00	\$13,000.00	\$78,000.00	\$4,000.00	\$24,000.00	\$15,000.00	\$90,000.00
670.822	GNSS CONSTRUCTION INSPECTION EQUIPMENT	U	1.00	\$40,000.00	\$40,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
670.95	TEMPORARY SAFETY FENCE	LF	2,000.00	\$15.50	\$31,000.00	\$10.00	\$20,000.00	\$5.00	\$10,000.00
677.42	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$150,000.00	\$150,000.00	\$240,000.00	\$240,000.00	\$235,000.00	\$235,000.00
677.6301	METER AND DISCONNECT PEDESTAL	U	1.00	\$7,000.00	\$7,000.00	\$12,000.00	\$12,000.00	\$5,700.00	\$5,700.00
677.9308	3-CONDUCTOR #8 AWG CABLE	LF	150.00	\$5.00	\$750.00	\$12.00	\$1,800.00	\$10.00	\$1,500.00
692.	MOBILIZATION	U	1.00	\$801,850.00	\$801,850.00	\$500,000.00	\$500,000.00	\$1,850,000.00	\$1,850,000.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00	\$3,850.00	\$3,850.00
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$6,000.00	\$6,000.00	\$5,000.00	\$5,000.00	\$11,000.00	\$11,000.00
698.12	FIELD OFFICE TYPE B	MON	40.00	\$2,600.00	\$104,000.00	\$3,000.00	\$120,000.00	\$4,800.00	\$192,000.00
698.2	PHYSICAL TESTING LABORATORY	MON	36.00	\$1,300.00	\$46,800.00	\$3,000.00	\$108,000.00	\$2,800.00	\$100,800.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00
1008.6	ALTERATIONS AND ADDITIONS AS NEEDED - DRINKING WATER RESOURCE PROTECTION	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
1010.15	FUEL ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	141,500.00	\$1.00	\$141,500.00	\$1.00	\$141,500.00	\$1.00	\$141,500.00
Totals:					\$17,896,299.75		\$19,063,777.00		\$22,671,292.25



ABC Bid Data

PLAISTOW - KINGSTON

10044E

X-A000(378)

Item No.	Description	Unit	Quantity	PS&E		CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE LONDONDERRY, NH 03053		WEAVER BROS. CONST. CO., INC. 1629 RTE 3A BOW, NH 03304	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
Alt. Totals:									
Totals:					\$17,896,299.75		\$19,063,777.00		\$22,671,292.25



PS&E Comparison

PLAISTOW - KINGSTON
10044E
X-A000(378)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
Items								
201.01	CLEARING (F)	A	.05	\$400,000.00	\$20,000.00	\$23,000.00	\$1,150.00	\$18,850.00
201.1	CLEARING AND GRUBBING (F)	A	8.00	\$19,800.00	\$158,400.00	\$23,000.00	\$184,000.00	(\$25,600.00)
201.21	REMOVING SMALL TREES	EA	24.00	\$1,980.00	\$47,520.00	\$850.00	\$20,400.00	\$27,120.00
201.22	REMOVING LARGE TREES	EA	5.00	\$5,400.00	\$27,000.00	\$3,500.00	\$17,500.00	\$9,500.00
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	2,750.00	\$20.00	\$55,000.00	\$5.00	\$13,750.00	\$41,250.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	300.00	\$30.00	\$9,000.00	\$10.00	\$3,000.00	\$6,000.00
202.201	DEMOLISHING BUILDINGS	U	1.00	\$50,000.00	\$50,000.00	\$19,000.00	\$19,000.00	\$31,000.00
202.202	DEMOLISHING BUILDINGS	U	1.00	\$50,000.00	\$50,000.00	\$14,000.00	\$14,000.00	\$36,000.00
202.301	BUILDING ASBESTOS ABATEMENT	U	1.00	\$26,000.00	\$26,000.00	\$35,000.00	\$35,000.00	(\$9,000.00)
202.302	BUILDING ASBESTOS ABATEMENT	U	1.00	\$26,000.00	\$26,000.00	\$35,000.00	\$35,000.00	(\$9,000.00)
202.31	FILL ABANDONED PIPE	CY	20.00	\$500.00	\$10,000.00	\$500.00	\$10,000.00	\$0.00
202.32	FILL AND ABANDON STRUCTURE	CY	20.00	\$500.00	\$10,000.00	\$270.00	\$5,400.00	\$4,600.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	2,325.00	\$32.00	\$74,400.00	\$40.00	\$93,000.00	(\$18,600.00)
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	13.00	\$1,200.00	\$15,600.00	\$575.00	\$7,475.00	\$8,125.00

PS&E Comparison

PLAISTOW - KINGSTON

10044E

X-A000(378)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
202.6	CURB REMOVAL FOR SALVAGE	LF	240.00	\$10.00	\$2,400.00	\$25.00	\$6,000.00	(\$3,600.00)
202.7	REMOVAL OF GUARDRAIL	LF	2,750.00	\$3.60	\$9,900.00	\$9.50	\$26,125.00	(\$16,225.00)
203.1	COMMON EXCAVATION	CY	64,000.00	\$25.00	\$1,600,000.00	\$14.00	\$896,000.00	\$704,000.00
203.11	COMMON EXCAVATION - LRS	CY	8,000.00	\$25.00	\$200,000.00	\$14.00	\$112,000.00	\$88,000.00
203.2	ROCK EXCAVATION	CY	21,000.00	\$45.00	\$945,000.00	\$44.00	\$924,000.00	\$21,000.00
203.4	MUCK EXCAVATION	CY	50.00	\$50.00	\$2,500.00	\$50.00	\$2,500.00	\$0.00
203.53	LOW PERMEABILITY FILL (F)	CY	1,000.00	\$75.00	\$75,000.00	\$50.00	\$50,000.00	\$25,000.00
203.5561	EAGRT PLATFORM PREFERRED	U	17.00	\$1,600.00	\$27,200.00	\$2,000.00	\$34,000.00	(\$6,800.00)
203.5571	EAGRT PLATFORM PREFERRED, TL 2 - 25'	U	6.00	\$1,600.00	\$9,600.00	\$2,000.00	\$12,000.00	(\$2,400.00)
203.6	EMBANKMENT-IN-PLACE (F)	CY	27,500.00	\$10.00	\$275,000.00	\$14.50	\$398,750.00	(\$123,750.00)
203.93	HYDROGEOLOGIST	U	1.00	\$50,000.00	\$50,000.00	\$25,000.00	\$25,000.00	\$25,000.00
203.941	BASELINE GROUNDWATER SAMPLING EVENT	EA	96.00	\$360.00	\$34,560.00	\$250.00	\$24,000.00	\$10,560.00
203.942	EXTENDED GROUNDWATER SAMPLING EVENT	EA	24.00	\$1,440.00	\$34,560.00	\$1,000.00	\$24,000.00	\$10,560.00
206.1	COMMON STRUCTURE EXCAVATION	CY	500.00	\$50.00	\$25,000.00	\$48.00	\$24,000.00	\$1,000.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	100.00	\$50.00	\$5,000.00	\$100.00	\$10,000.00	(\$5,000.00)
206.2	ROCK STRUCTURE EXCAVATION	CY	3,750.00	\$80.00	\$300,000.00	\$90.00	\$337,500.00	(\$37,500.00)
209.1	GRANULAR BACKFILL	CY	250.00	\$70.00	\$17,500.00	\$85.00	\$21,250.00	(\$3,750.00)



PS&E Comparison

PLAISTOW - KINGSTON
10044E
X-A000(378)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
211.11	VIBRATION MONITORING SERVICES	HR	100.00	\$300.00	\$30,000.00	\$110.00	\$11,000.00	\$19,000.00
214.	FINE GRADING	U	1.00	\$32,000.00	\$32,000.00	\$210,000.00	\$210,000.00	(\$178,000.00)
304.1	SAND (F)	CY	21,000.00	\$50.00	\$1,050,000.00	\$40.00	\$840,000.00	\$210,000.00
304.301	CRUSHED GRAVEL	CY	100.00	\$50.00	\$5,000.00	\$50.00	\$5,000.00	\$0.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	13,200.00	\$50.00	\$660,000.00	\$38.00	\$501,600.00	\$158,400.00
304.41	CRUSHED STONE (FINE GRADATION) FOR SHIM	CY	9,000.00	\$50.00	\$450,000.00	\$38.00	\$342,000.00	\$108,000.00
304.45	CRUSHED STONE (FINE GRADATION) FOR DRIVES	CY	2,700.00	\$50.00	\$135,000.00	\$50.00	\$135,000.00	\$0.00
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	6,600.00	\$50.00	\$330,000.00	\$37.00	\$244,200.00	\$85,800.00
403.11012	HBP-1" BASE MIX, MACHINE METHOD, QC/QA TIER 2	TON	10,900.00	\$100.00	\$1,090,000.00	\$100.00	\$1,090,000.00	\$0.00
403.11032	HBP-3/4" WINTER BINDER MIX, MACHINE METHOD, QC/QA TIER 2	TON	9,600.00	\$103.00	\$988,800.00	\$110.00	\$1,056,000.00	(\$67,200.00)
403.11042	HBP-1/2" SURFACE MIX, MACHINE METHOD, QC/QA TIER 2	TON	700.00	\$110.00	\$77,000.00	\$118.00	\$82,600.00	(\$5,600.00)
403.11942	HBP-1/2" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH, QC/QA TIER 2	TON	5,000.00	\$120.00	\$600,000.00	\$120.00	\$600,000.00	\$0.00
403.12	HBP-HAND METHOD	TON	1,350.00	\$200.00	\$270,000.00	\$200.00	\$270,000.00	\$0.00
403.16	PAVEMENT JOINT ADHESIVE	LF	124,500.00	\$0.60	\$74,700.00	\$0.60	\$74,700.00	\$0.00
403.18	HBP-LEVELING COURSE	TON	200.00	\$110.00	\$22,000.00	\$125.00	\$25,000.00	(\$3,000.00)
403.19	HBP-TEMPORARY	TON	6,100.00	\$100.00	\$610,000.00	\$115.00	\$701,500.00	(\$91,500.00)

PS&E Comparison

PLAISTOW - KINGSTON

10044E

X-A000(378)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	26,200.00	\$5.00	\$131,000.00	\$3.00	\$78,600.00	\$52,400.00
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	5,400.00	\$6.00	\$32,400.00	\$6.50	\$35,100.00	(\$2,700.00)
411.1	HOT BITUMINOUS CONCRETE LEVELING COURSE	TON	40.00	\$120.00	\$4,800.00	\$175.00	\$7,000.00	(\$2,200.00)
417.	COLD PLANING BITUMINOUS SURFACES	SY	7,300.00	\$6.00	\$43,800.00	\$6.50	\$47,450.00	(\$3,650.00)
417.53	REMOVE AND INLAY EXISTING RUMBLE STRIPS	LF	10,500.00	\$5.00	\$52,500.00	\$3.75	\$39,375.00	\$13,125.00
503.101	WATER DIVERSION STRUCTURE	U	1.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$0.00
520.1	CONCRETE CLASS A	CY	30.00	\$500.00	\$15,000.00	\$2,000.00	\$60,000.00	(\$45,000.00)
544.1	REINFORCING STEEL (ROADWAY)	LB	300.00	\$50.00	\$15,000.00	\$5.00	\$1,500.00	\$13,500.00
572.2	RECONSTRUCTING STONE WALL MULTIPLE STONES WIDE	LF	270.00	\$225.00	\$60,750.00	\$140.00	\$37,800.00	\$22,950.00
585.2	STONE FILL, CLASS B	CY	35.00	\$70.00	\$2,450.00	\$85.00	\$2,975.00	(\$525.00)
585.3	STONE FILL, CLASS C	CY	685.00	\$80.00	\$54,800.00	\$70.00	\$47,950.00	\$6,850.00
592.31	PRECAST CONCRETE MODULAR RETAINING WALL	SF	3,860.00	\$100.00	\$386,000.00	\$150.00	\$579,000.00	(\$193,000.00)
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	2,500.00	\$5.00	\$12,500.00	\$4.50	\$11,250.00	\$1,250.00
603.0001	VIDEO INSPECTION	LF	13,000.00	\$5.28	\$68,640.00	\$1.85	\$24,050.00	\$44,590.00
603.00215	15" R.C. PIPE, 2000D	LF	750.00	\$150.00	\$112,500.00	\$140.00	\$105,000.00	\$7,500.00
603.00218	18" R.C. PIPE, 2000D	LF	1,600.00	\$160.00	\$256,000.00	\$120.00	\$192,000.00	\$64,000.00
603.00224	24" R.C. PIPE, 2000D	LF	150.00	\$180.00	\$27,000.00	\$145.00	\$21,750.00	\$5,250.00

PS&E Comparison

PLAISTOW - KINGSTON
 10044E
 X-A000(378)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
603.00248	48" R.C. PIPE, 2000D	LF	8.00	\$1,000.00	\$8,000.00	\$200.00	\$1,600.00	\$6,400.00
603.11012	12" CORR. STEEL PIPE, .064"	LF	250.00	\$125.00	\$31,250.00	\$114.50	\$28,625.00	\$2,625.00
603.11018	18" CORR. STEEL PIPE, .064"	LF	40.00	\$155.00	\$6,200.00	\$115.00	\$4,600.00	\$1,600.00
603.30115	15" R.C. END SECTIONS	EA	2.00	\$1,450.00	\$2,900.00	\$755.00	\$1,510.00	\$1,390.00
603.30118	18" R.C. END SECTIONS	EA	15.00	\$2,000.00	\$30,000.00	\$750.00	\$11,250.00	\$18,750.00
603.30124	24" R.C. END SECTIONS	EA	4.00	\$2,400.00	\$9,600.00	\$1,050.00	\$4,200.00	\$5,400.00
603.33215	15" CORR. POLYETHYLENE END SECTION	EA	4.00	\$450.00	\$1,800.00	\$450.00	\$1,800.00	\$0.00
603.33218	18" CORR. POLYETHYLENE END SECTION	EA	10.00	\$700.00	\$7,000.00	\$600.00	\$6,000.00	\$1,000.00
603.33224	24" CORR. POLYETHYLENE END SECTION	EA	2.00	\$1,100.00	\$2,200.00	\$1,200.00	\$2,400.00	(\$200.00)
603.34112	12" STEEL END SECTIONS	EA	14.00	\$300.00	\$4,200.00	\$500.00	\$7,000.00	(\$2,800.00)
603.34115	15" STEEL END SECTIONS	EA	2.00	\$450.00	\$900.00	\$350.00	\$700.00	\$200.00
603.34118	18" STEEL END SECTIONS	EA	2.00	\$700.00	\$1,400.00	\$451.00	\$902.00	\$498.00
603.34124	24" STEEL END SECTIONS	EA	1.00	\$1,000.00	\$1,000.00	\$250.00	\$250.00	\$750.00
603.80115	15" PLASTIC PIPE (CORRUGATED INTERIOR)	LF	40.00	\$100.00	\$4,000.00	\$50.00	\$2,000.00	\$2,000.00
603.80118	18" PLASTIC PIPE (CORRUGATED INTERIOR)	LF	250.00	\$110.00	\$27,500.00	\$55.00	\$13,750.00	\$13,750.00
603.80215	15" PLASTIC PIPE (SMOOTH INTERIOR)	LF	8,000.00	\$100.00	\$800,000.00	\$80.00	\$640,000.00	\$160,000.00
603.80218	18" PLASTIC PIPE (SMOOTH INTERIOR)	LF	2,350.00	\$150.00	\$352,500.00	\$88.00	\$206,800.00	\$145,700.00

PS&E Comparison

PLAISTOW - KINGSTON

10044E

X-A000(378)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
603.80224	24" PLASTIC PIPE (SMOOTH INTERIOR)	LF	50.00	\$175.00	\$8,750.00	\$125.00	\$6,250.00	\$2,500.00
603.99012	12" TEMPORARY DRAINAGE PIPE	LF	470.00	\$125.00	\$58,750.00	\$125.00	\$58,750.00	\$0.00
604.0007	POLYETHYLENE LINER	EA	70.00	\$165.00	\$11,550.00	\$165.00	\$11,550.00	\$0.00
604.124	CATCH BASINS TYPE B, 4-FOOT DIAMETER	U	81.00	\$5,000.00	\$405,000.00	\$3,525.00	\$285,525.00	\$119,475.00
604.125	CATCH BASINS TYPE B, 5-FOOT DIAMETER	U	2.00	\$7,500.00	\$15,000.00	\$4,600.00	\$9,200.00	\$5,800.00
604.154	CATCH BASINS TYPE E, 4-FOOT DIAMETER	U	3.00	\$7,000.00	\$21,000.00	\$4,000.00	\$12,000.00	\$9,000.00
604.1941	SPECIAL CATCH BASIN TYPE G, 4 FT DIAMETER	U	2.00	\$10,000.00	\$20,000.00	\$7,500.00	\$15,000.00	\$5,000.00
604.245	DROP INLETS TYPE D-E	U	1.00	\$4,500.00	\$4,500.00	\$2,900.00	\$2,900.00	\$1,600.00
604.254	DROP INLETS TYPE E, 4-FOOT DIAMETER	U	3.00	\$5,000.00	\$15,000.00	\$3,000.00	\$9,000.00	\$6,000.00
604.324	DRAINAGE MANHOLES, 4-FOOT DIAMETER	U	8.00	\$6,000.00	\$48,000.00	\$4,500.00	\$36,000.00	\$12,000.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	2.00	\$1,000.00	\$2,000.00	\$700.00	\$1,400.00	\$600.00
604.62	DRAINAGE MANHOLE COVERS AND FRAMES	EA	3.00	\$900.00	\$2,700.00	\$862.50	\$2,587.50	\$112.50
604.9101	OUTLET CONTROL STRUCTURE	U	1.00	\$15,000.00	\$15,000.00	\$7,000.00	\$7,000.00	\$8,000.00
604.9102	OUTLET CONTROL STRUCTURE	U	1.00	\$15,000.00	\$15,000.00	\$7,000.00	\$7,000.00	\$8,000.00
604.9104	OUTLET CONTROL STRUCTURE	U	1.00	\$15,000.00	\$15,000.00	\$7,000.00	\$7,000.00	\$8,000.00
604.9105	OUTLET CONTROL STRUCTURE	U	1.00	\$15,000.00	\$15,000.00	\$7,000.00	\$7,000.00	\$8,000.00
604.9106	OUTLET CONTROL STRUCTURE	U	1.00	\$15,000.00	\$15,000.00	\$7,000.00	\$7,000.00	\$8,000.00

PS&E Comparison

PLAISTOW - KINGSTON

10044E

X-A000(378)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
605.506	6" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	900.00	\$55.00	\$49,500.00	\$45.00	\$40,500.00	\$9,000.00
605.508	8" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	1,400.00	\$65.00	\$91,000.00	\$62.50	\$87,500.00	\$3,500.00
605.79	UNDERDRAIN FLUSHING BASINS	EA	10.00	\$5,000.00	\$50,000.00	\$700.00	\$7,000.00	\$43,000.00
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	17.00	\$4,740.00	\$80,580.00	\$4,500.00	\$76,500.00	\$4,080.00
606.12551	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2 - 25') (STEEL POST)	U	6.00	\$4,500.00	\$27,000.00	\$4,500.00	\$27,000.00	\$0.00
606.141	BEAM GUARDRAIL (CURVED W/CRT POSTS)	LF	75.00	\$57.60	\$4,320.00	\$48.00	\$3,600.00	\$720.00
606.1471	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (MASH MID-SPLICE)	U	1.00	\$2,340.00	\$2,340.00	\$2,200.00	\$2,200.00	\$140.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	3,825.00	\$39.60	\$151,470.00	\$39.00	\$149,175.00	\$2,295.00
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	2,000.00	\$70.00	\$140,000.00	\$40.00	\$80,000.00	\$60,000.00
606.84	ANCHOR FOR CURVED GUARDRAIL W/CRT POSTS	U	2.00	\$3,000.00	\$6,000.00	\$3,250.00	\$6,500.00	(\$500.00)
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3	U	12.00	\$6,000.00	\$72,000.00	\$5,000.00	\$60,000.00	\$12,000.00
607.250	CHAIN LINK FENCE WITH ALUMINUM COATED STEEL FABRIC, 5' HIGH	LF	700.00	\$54.00	\$37,800.00	\$32.00	\$22,400.00	\$15,400.00
607.4250	POST ASSEMBLIES FOR CHAIN LINK FENCE, 5' HIGH	EA	15.00	\$302.00	\$4,530.00	\$260.00	\$3,900.00	\$630.00
607.72518	18' OPENING DOUBLE GATE, CHAIN LINK ALUM. COATED STEEL FABRIC, 5' HIGH	U	1.00	\$2,200.00	\$2,200.00	\$2,500.00	\$2,500.00	(\$300.00)
609.214	STRAIGHT GRANITE SLOPE CURB, 4" HIGH	LF	6,900.00	\$40.00	\$276,000.00	\$30.00	\$207,000.00	\$69,000.00

PS&E Comparison

PLAISTOW - KINGSTON

10044E

X-A000(378)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
609.224	STRAIGHT GRANITE SLOPE CURB WITH RADIAL JOINTS, 4" HIGH	LF	40.00	\$40.00	\$1,600.00	\$27.00	\$1,080.00	\$520.00
609.5	RESET GRANITE CURB	LF	250.00	\$30.00	\$7,500.00	\$40.00	\$10,000.00	(\$2,500.00)
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	3,000.00	\$8.00	\$24,000.00	\$10.00	\$30,000.00	(\$6,000.00)
609.936	SPECIAL STRAIGHT GRANITE CURB (REVEAL 18" - 24")	LF	170.00	\$230.00	\$39,100.00	\$355.00	\$60,350.00	(\$21,250.00)
614.331	3" STEEL CONDUIT	LF	20.00	\$90.00	\$1,800.00	\$50.00	\$1,000.00	\$800.00
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	40.00	\$54.00	\$2,160.00	\$55.00	\$2,200.00	(\$40.00)
615.0301	TRAFFIC SIGN TYPE C	SF	281.00	\$90.00	\$25,290.00	\$75.00	\$21,075.00	\$4,215.00
615.033	REMOVING TRAFFIC SIGN, TYPE C	U	27.00	\$90.00	\$2,430.00	\$57.00	\$1,539.00	\$891.00
615.034	RELOCATING TRAFFIC SIGN, TYPE C	U	17.00	\$210.00	\$3,570.00	\$200.00	\$3,400.00	\$170.00
615.0601	TRAFFIC SIGN TYPE CC	SF	30.00	\$48.00	\$1,440.00	\$25.00	\$750.00	\$690.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	265,000.00	\$1.00	\$265,000.00	\$1.00	\$265,000.00	\$0.00
618.7	FLAGGERS	HR	8,800.00	\$60.00	\$528,000.00	\$55.00	\$484,000.00	\$44,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$400,000.00	\$400,000.00	\$750,000.00	\$750,000.00	(\$350,000.00)
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$10,000.00	\$40,000.00	\$4,500.00	\$18,000.00	\$22,000.00
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	4.00	\$10,000.00	\$40,000.00	\$5,000.00	\$20,000.00	\$20,000.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	50.00	\$9.60	\$480.00	\$9.00	\$450.00	\$30.00
621.31	SINGLE DELINEATOR WITH POST	EA	65.00	\$78.00	\$5,070.00	\$75.00	\$4,875.00	\$195.00



PS&E Comparison

PLAISTOW - KINGSTON

10044E

X-A000(378)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
621.32	DOUBLE DELINEATOR WITH POST	EA	15.00	\$90.00	\$1,350.00	\$85.00	\$1,275.00	\$75.00
622.1	STEEL WITNESS MARKERS	EA	65.00	\$60.00	\$3,900.00	\$65.00	\$4,225.00	(\$325.00)
628.2	SAWED BITUMINOUS PAVEMENT	LF	2,300.00	\$6.00	\$13,800.00	\$5.00	\$11,500.00	\$2,300.00
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	260,000.00	\$0.36	\$93,600.00	\$0.30	\$78,000.00	\$15,600.00
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	115.00	\$3.00	\$345.00	\$1.25	\$143.75	\$201.25
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	310.00	\$10.00	\$3,100.00	\$8.00	\$2,480.00	\$620.00
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	1,200.00	\$10.00	\$12,000.00	\$10.50	\$12,600.00	(\$600.00)
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	32,500.00	\$1.20	\$39,000.00	\$0.55	\$17,875.00	\$21,125.00
634.	BOULDERS FOR BARRICADE	EA	2.00	\$500.00	\$1,000.00	\$200.00	\$400.00	\$600.00
641.	LOAM	CY	5,600.00	\$40.00	\$224,000.00	\$35.00	\$196,000.00	\$28,000.00
645.119	MULCH WITH TACKIFIERS	A	10.00	\$2,100.00	\$21,000.00	\$1,500.00	\$15,000.00	\$6,000.00
645.3	EROSION STONE	TON	750.00	\$45.00	\$33,750.00	\$37.50	\$28,125.00	\$5,625.00
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	4,100.00	\$2.70	\$11,070.00	\$2.50	\$10,250.00	\$820.00
645.45	PERMANENT CHANNEL MATTING TYPE A	SY	23,000.00	\$9.60	\$220,800.00	\$7.00	\$161,000.00	\$59,800.00
645.482	STUMP GRINDINGS FOR TEMPORARY EROSION CONTROL	CY	1,000.00	\$30.00	\$30,000.00	\$30.00	\$30,000.00	\$0.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	13,000.00	\$7.20	\$93,600.00	\$5.00	\$65,000.00	\$28,600.00



PS&E Comparison

PLAISTOW - KINGSTON

10044E

X-A000(378)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
645.531	SILT FENCE	LF	13,000.00	\$3.60	\$46,800.00	\$3.50	\$45,500.00	\$1,300.00
645.611	BONDED FIBER MATRIX (BFM)	LB	50,000.00	\$2.28	\$114,000.00	\$2.00	\$100,000.00	\$14,000.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$10,000.00	\$10,000.00	\$6,000.00	\$6,000.00	\$4,000.00
645.71	WATER QUALITY MONITORING, INSPECTION AND REPORTING	HR	400.00	\$175.00	\$70,000.00	\$125.00	\$50,000.00	\$20,000.00
645.73	STREAM DIVERSION PLAN	U	1.00	\$5,000.00	\$5,000.00	\$2,500.00	\$2,500.00	\$2,500.00
645.75	COLD WEATHER STABILIZATION PLAN	U	2.00	\$5,000.00	\$10,000.00	\$2,200.00	\$4,400.00	\$5,600.00
646.21	TURF ESTABLISHMENT WITHOUT MULCH	SY	68,200.00	\$0.78	\$53,196.00	\$1.25	\$85,250.00	(\$32,054.00)
646.2221	TURF ESTABLISHMENT WITHOUT MULCH (WETLAND SEED)	SY	2,100.00	\$1.86	\$3,906.00	\$4.00	\$8,400.00	(\$4,494.00)
646.271	TURF ESTABLISHMENT WITHOUT MULCH (MODIFIED SLOPE SEED (WF))	SY	9,500.00	\$1.80	\$17,100.00	\$3.00	\$28,500.00	(\$11,400.00)
647.1	HUMUS	CY	4,800.00	\$20.00	\$96,000.00	\$40.00	\$192,000.00	(\$96,000.00)
647.29	WETLAND HUMUS	CY	1,100.00	\$25.00	\$27,500.00	\$45.00	\$49,500.00	(\$22,000.00)
662.282	DECOMMISSION MONITORING WELL	LF	50.00	\$300.00	\$15,000.00	\$72.15	\$3,607.50	\$11,392.50
670.02	SEDIMENT SUMP MEASURING BLOCK	EA	4.00	\$1,000.00	\$4,000.00	\$1,500.00	\$6,000.00	(\$2,000.00)
670.04601	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$10,000.00	\$10,000.00	\$200,000.00	\$200,000.00	(\$190,000.00)
670.04602	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$10,000.00	\$10,000.00	\$50,000.00	\$50,000.00	(\$40,000.00)
670.066	MAILBOX SUPPORT ASSEMBLIES	EA	25.00	\$400.00	\$10,000.00	\$375.00	\$9,375.00	\$625.00



PS&E Comparison

PLAISTOW - KINGSTON

10044E

X-A000(378)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
670.0661	MULTIPLE MAILBOXES SUPPORT ASSEMBLIES	EA	5.00	\$1,000.00	\$5,000.00	\$450.00	\$2,250.00	\$2,750.00
670.104	TEMPORARY PORTABLE LIGHTING	U	6.00	\$4,000.00	\$24,000.00	\$13,000.00	\$78,000.00	(\$54,000.00)
670.822	GNSS CONSTRUCTION INSPECTION EQUIPMENT	U	1.00	\$50,000.00	\$50,000.00	\$40,000.00	\$40,000.00	\$10,000.00
670.95	TEMPORARY SAFETY FENCE	LF	2,000.00	\$10.00	\$20,000.00	\$15.50	\$31,000.00	(\$11,000.00)
677.42	ROADWAY WEATHER INFORMATION STATION (RWIS) SYSTEM	U	1.00	\$240,000.00	\$240,000.00	\$150,000.00	\$150,000.00	\$90,000.00
677.6301	METER AND DISCONNECT PEDESTAL	U	1.00	\$12,000.00	\$12,000.00	\$7,000.00	\$7,000.00	\$5,000.00
677.9308	3-CONDUCTOR #8 AWG CABLE	LF	150.00	\$12.00	\$1,800.00	\$5.00	\$750.00	\$1,050.00
692.	MOBILIZATION	U	1.00	\$500,000.00	\$500,000.00	\$801,850.00	\$801,850.00	(\$301,850.00)
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$5,000.00	\$5,000.00	\$4,000.00	\$4,000.00	\$1,000.00
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$5,000.00	\$5,000.00	\$6,000.00	\$6,000.00	(\$1,000.00)
698.12	FIELD OFFICE TYPE B	MON	40.00	\$3,000.00	\$120,000.00	\$2,600.00	\$104,000.00	\$16,000.00
698.2	PHYSICAL TESTING LABORATORY	MON	36.00	\$3,000.00	\$108,000.00	\$1,300.00	\$46,800.00	\$61,200.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$0.00
1008.6	ALTERATIONS AND ADDITIONS AS NEEDED - DRINKING WATER RESOURCE PROTECTION	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$0.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$0.00



PS&E Comparison

PLAISTOW - KINGSTON

10044E

X-A000(378)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	141,500.00	\$1.00	\$141,500.00	\$1.00	\$141,500.00	\$0.00
Total:					\$19,063,777.00		\$17,896,299.75	\$1,167,477.25

August 8, 2025

SUPPLEMENTAL PROJECT INFORMATION SHEET

DESCRIPTION: This project involves reconstruction and widening of approximately 8,900' of NH Route 125 in the Towns of Plaistow and Kingston. The project begins approximately 400' north of the intersection with Old County Road in Plaistow and extends northerly to approximately 500' south of the intersection of Newton Junction/Hunt Road in Kingston. The 8,900 feet step-box widening work includes pavement removal, shimming and repaving within the existing roadway typical. Also included is side road reconstruction to address mainline profile changes and geometric improvements, including minor consolidation/realignment of side roads with the elimination of two access points. Side road improvements are anticipated at Kingston Road, Granite Road, Diamond Oaks Boulevard, Colonial Road, and Happy Hollow Lane. Additional project improvements include RWIS installation, drainage improvements, stormwater treatment, building demolition, as well as other ancillary work.

FEDERAL FUNDING: 80% (Federal Aid – Highway) with anticipated utilization of Turnpike Toll Credits for the State's 20% match.

CONTINGENCY: The proposed contingency amount is 5% of the contract amount. This is to account for the risks associated with unanticipated traffic control needs associated with multiphase traffic control, utility relocations, blasting, and stormwater management (water quality measures).



PROJECT INITIATED: State's Ten-Year Transportation Improvement Plan.

PROJECT EXPLANATION: The intent of this project is to improve the safety and capacity of NH Route 125 related to existing access density and increasing traffic volumes. The existing roadway is widened to two 11' travel lanes with continuous two-way left turn lane at the center and 5' shoulders on both sides. The side road reconstruction addresses mainline profile changes and improves geometry, as well as consolidation/realignment of side roads with the elimination of two access points improves safety of multiple intersections.

TRAFFIC IMPLICATION: Two-way traffic will be maintained by shifting west within the existing roadway to construct a temporary widening during Phase I. Traffic will be shifted onto the temporary widening to construct the west side of NH 125 in Phase 2. Phase III will shift traffic west onto the permanent work constructed in Phase II to facilitate the construction of the east side of NH 125. On NH 125, trailer-mounted speed limit signs will be used to reduce the speed limit from 45 mph to 35 mph during work operations. One-lane alternating, two-way traffic control with flaggers may be used during construction. Two-way traffic will remain open outside of working hours. Temporary closures and detours of traffic will be required for the construction of Kingston Road and Colonial Road/Happy Hollow Lane. This will include a detour package consisting of signage and portable message signs along NH 125. Flaggers and uniformed officers will be utilized. Upon completion of the construction, the temporary widening will be removed, and traffic will return to the final configuration.

COMPLETION DATE: September 8, 2028.

PLAISTOW/KINGSTON - NH ROUTE 125




LEGEND

- Streams
- Water Bodies
- US Routes
- State Routes
- Interstates
- Local Roads
- Town Boundary

New Hampshire
DOT
 Department of Transportation

State #: 10044E
 Federal #: X-A000 (378)
LOCATION MAP



State of New Hampshire

Department of State

CERTIFICATE

I, David M. Scanlan, Secretary of State of the State of New Hampshire, do hereby certify that CONTINENTAL PAVING INC. is a New Hampshire Profit Corporation registered to transact business in New Hampshire on March 04, 1980. I further certify that all fees and documents required by the Secretary of State's office have been received and is in good standing as far as this office is concerned.

Business ID: 13230

Certificate Number: 0007142689



IN TESTIMONY WHEREOF,
I hereto set my hand and cause to be affixed
the Seal of the State of New Hampshire,
this 1st day of April A.D. 2025.

A handwritten signature in black ink, appearing to read "David M. Scanlan".

David M. Scanlan
Secretary of State



CONTINENTAL PAVING, INC.

- Airports
- Asphalt Products
- Cold Planing
- Crushed Stone
- Portable Crushing
- Reclaiming
- Road Construction
- Site Preparation
- Water, Sewer, Drainage

CORPORATE RESOLUTION


I, Amy Charbonneau, hereby certify that I am duly elected Corporate Secretary of Continental Paving, Inc.. I hereby certify the following is a true copy of vote taken at a meeting of the Board of Directors/shareholders, duly called and held on October 16, 2025, at which a quorum of the Directors/shareholders were present and voting.

VOTED: That Richard Charbonneau, Vice President / Treasurer is duly authorized to enter into contracts or agreements on behalf of Continental Paving, Inc. with the State of New Hampshire and any of its agencies or departments and further is authorized to execute any documents which may in his judgment be desirable or necessary to effect the purpose of this vote.

I hereby certify that said vote has not been amended or repealed and remains in full force and effect as of the date of the contract to which this certificate is attached. This authority **remains valid for thirty (30) days** from the date of this Corporate Resolution. I further certify that it is understood that the State of New Hampshire will rely on this certificate as evidence that the person listed above currently occupy the position(s) indicated and that they have full authority to bind the corporation. To the extent that there are any limits on authority of any listed individual to bind the corporation in contracts with the State of New Hampshire, all such limitations are expressly stated herein.

DATED: October 16, 2025

ATTEST:



 Amy Charbonneau, Corporate Secretary



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

10/16/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an **ADDITIONAL INSURED**, the policy(ies) must have **ADDITIONAL INSURED** provisions or be endorsed. If **SUBROGATION IS WAIVED**, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Cross Insurance-Laconia 155 Court Street Laconia NH 03246		CONTACT NAME: Linda Tikkanen, CRIS PHONE (A/C, No, Ext): (603) 524-2425 E-MAIL ADDRESS: linda.tikkanen@crossagency.com	FAX (A/C, No): (603) 524-3666
INSURED CONTINENTAL PAVING, INC. 1 CONTINENTAL DRIVE LONDONDERRY NH 03053		INSURER(S) AFFORDING COVERAGE	
		INSURER A: Firemen's Ins. Co. of Washington D.C.	NAIC # 21784
		INSURER B: Acadia Ins Co.	31325
		INSURER C:	
		INSURER D:	
		INSURER E:	
		INSURER F:	

COVERAGES **CERTIFICATE NUMBER:** CL2531908568 **REVISION NUMBER:**


THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> CG0437 - \$100,000 <input checked="" type="checkbox"/> Limited Pollution \$200,000 GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input checked="" type="checkbox"/> LOC OTHER:			CPA0013804-41	03/31/2025	03/31/2026	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 500,000 MED EXP (Any one person) \$ 10,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
A	<input checked="" type="checkbox"/> AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> NON-OWNED AUTOS ONLY <input checked="" type="checkbox"/> CA9948 <input checked="" type="checkbox"/> MCS-90			CAA0013801-41	03/31/2025	03/31/2026	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$
B	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED RETENTION \$			CUA5295253-18	03/31/2025	03/31/2026	EACH OCCURRENCE \$ 15,000,000 AGGREGATE \$ 15,000,000
A	<input checked="" type="checkbox"/> WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N N	N/A	WPA0013797-42	03/31/2025	03/31/2026	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ 500,000 E.L. DISEASE - EA EMPLOYEE \$ 500,000 E.L. DISEASE - POLICY LIMIT \$ 500,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Workers Compensation 3A States: NH, MA, ME, VT
 Job Reference: Plaistow-Kingston #10044E It is agreed and understood that the State of New Hampshire, D.O.T., is included as additional insured on a primary and non-contributory basis on General Liability, Automobile and Umbrella when required by written contract. General Liability additional insured provision applies to ongoing and completed operations when required by written contract. Waiver of Subrogation is included on General Liability, Automobile, Umbrella and Workers Compensation (where permitted by law) when required by written contract.

CERTIFICATE HOLDER**CANCELLATION**

State of New Hampshire Department of Transportation P.O. Box 483 7 Hazen Drive Concord NH 03301	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE 
--	--



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

10/16/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an **ADDITIONAL INSURED**, the policy(ies) must have **ADDITIONAL INSURED** provisions or be endorsed. If **SUBROGATION IS WAIVED**, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER		CONTACT NAME: Linda Davis, CRIS	
Cross Insurance-Laconia		PHONE (A/C, No, Ext): (603) 524-2425	FAX (A/C, No): (603) 524-3666
155 Court Street		E-MAIL ADDRESS: linda.Davis@crossagency.com	
Laconia		INSURER(S) AFFORDING COVERAGE	
NH 03246		INSURER A: Acadia Ins Co.	NAIC # 31325
INSURED		INSURER B:	
STATE OF NH		INSURER C:	
DEPT OF TRANSPORTATION		INSURER D:	
7 HAZEN DR		INSURER E:	
CONCORD		INSURER F:	
NH 03302-0483			

COVERAGES

CERTIFICATE NUMBER: CL25101331938

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS	
A	COMMERCIAL GENERAL LIABILITY			OCP5664478-10	10/16/2025	10/16/2027	EACH OCCURRENCE	\$ 2,000,000
	<input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> OCCUR <input checked="" type="checkbox"/> Owners & Contractors Protective						DAMAGE TO RENTED PREMISES (Ea occurrence)	\$
	GEN'L AGGREGATE LIMIT APPLIES PER: <input checked="" type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER:						PERSONAL & ADV INJURY	\$
	AUTOMOBILE LIABILITY						GENERAL AGGREGATE	\$ 3,000,000
	<input type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> NON-OWNED AUTOS ONLY						PRODUCTS - COMP/OP AGG	\$
	UMBRELLA LIAB							\$
	EXCESS LIAB						EACH OCCURRENCE	\$
	<input type="checkbox"/> OCCUR <input type="checkbox"/> CLAIMS-MADE DED RETENTION \$						AGGREGATE	\$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY							\$
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N	N/A				PER STATUTE	OTH-ER
							E.L. EACH ACCIDENT	\$
							E.L. DISEASE - EA EMPLOYEE	\$
							E.L. DISEASE - POLICY LIMIT	\$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER**CANCELLATION**

State of New Hampshire Department of Transportation
 P.O. Box 483
 7 Hazen Drive
 Concord
 NH 03301

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Linda Davis