



THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION



24

William Cass, P.E.
Commissioner

DEC 17 2025

David Rodrigue, P.E.
Assistant Commissioner

Michelle L. Winters
Deputy Commissioner

Her Excellency, Governor Kelly A. Ayotte
and the Honorable Council
State House
Concord, New Hampshire 03301

Bureau of Construction
October 27, 2025

REQUESTED ACTION

1. Authorize the Department of Transportation to enter into a contract with Vermont Recreational Surfacing & Fencing, Inc. (Vendor 175754) of Monroe, NH, on the basis of a low bid of \$2,056,271.50 for guardrail replacement and updates on US Route 3 in Pittsburg, (Project: Pittsburg #44822), from the date of Governor and Council approval through September 18, 2026, unless amended by the Department in accordance with the Standard Specifications. 100% Federal Funds.

Funds are available in the following account for Fiscal Years 2026 and 2027, with the authority to adjust encumbrances between fiscal years within the price limitation through the Budget Office, if needed and justified:

Funding is available as follows:	<u>FY 2026</u>	<u>FY 2027</u>
04-96-96-963515-3054		
Consolidated Federal Aid		
400-500870 Highway Contract Payments	\$1,593,610.39	\$462,661.11

2. Further authorize that a contingency in the amount of \$205,627.15 be approved for payment of latent conditions, which may arise during the construction of the project. The contingency requested is 10% of the contract amount.

Funding is available as follows:	<u>FY 2027</u>
04-96-96-963515-3054	
Consolidated Federal Aid	
400-500870 Highway Contract Payments	\$205,627.15

EXPLANATION

This project is part of the State's Ten-Year Transportation Improvement Plan, under the HSIP Program. The project involves the replacement of 19,000 feet of deficient cable guardrail, w-beam guardrail, and end terminals, including blunt ends on bridge approaches. This deficient guardrail will be replaced with approximately 23,100 feet of new w-beam guardrail and end terminals. This work is in Highway Maintenance District 1 on US 3 (Tier 2) in Pittsburg. Six corrugated metal pipe drainage culverts are also to be replaced, ranging from 18" to 24" diameter.

The existing cable guardrail and blunt ends along this Tier 2 roadway do not meet current American Association of State Highway & Transportation Officials (AASHTO) or NHDOT safety standards. The purpose of this project is to replace the existing sub-standard rail and end units with new beam guardrail and end units to improve safety. The HSIP program has identified guardrail upgrades as a significant safety upgrade. The pipes being replaced were all deemed to be in poor condition due to section loss in the invert.

The proposed contingency amount is 10% of the contract amount. This is to account for unanticipated traffic control needs and any guardrail adjustments that may need to be made in the field.

The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution, and the Department has certified that the necessary funds are available and the bid reasonably conforms to the engineer's estimate in accordance with State procedure. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Service's Office, and subsequent to Governor and Council approval, will be on file at the Department of Transportation.

This project funding is: 80% Federal funds (Guardrail Removal & Replacement (GRR)), with anticipated utilization of Turnpike Toll Credits for the State's 20% match, effectively using 100% Federal Funds.

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.

Your approval of this resolution is respectfully requested. The Department of Transportation has determined that the vendor is in good standing with the Secretary of State's Office, has secured the required levels of insurance, and has provided evidence of authority to execute and be bound by the contract.

Sincerely,



William J. Cass, P.E.
Commissioner

WJC/pcj

Department Estimate:	\$2,302,580.00
Contract Amount:	<u>\$2,056,271.50</u>
Under Estimate:	\$ 246,308.50
Attachments	



ABC Bid Data

PITTSBURG
44822
X-A005(582)

PROJECT: PITTSBURG
STATE PROJECT NUMBER: 44822
FED. PROJECT NUMBER: X-A005(582)
DATE BIDS OPEN: October 23, 2025, 2:00
SCOPE OF WORK: Replacement of cable guardrail and other guardrail upgrades on US Route 3 in Pittsburg.
COMPLETION DATE: September 18, 2026
LOCATION: District 1, Coos

Awarded To: VERMONT RECREATIONAL SURFACING & FENCING INC
13 TAMMYS WAY
Monroe, NH 03771

Amount: \$2,056,271.50

Certified by: TOBEY.L.REYNOLDS
Director of Project Development

Award Date:

Summary of Bidders

Contractor	Bid Amount	Rank
VERMONT RECREATIONAL SURFACING & FENCING INC 13 TAMMYS WAY, MONROE NH 03771	\$2,056,271.50	A
PREMIER FENCE LLC 1010 TURNPIKE STREET, CANTON MA 02021	\$2,528,271.58	B
C.W. SLITER & SONS LLC dba CWS FENCE & GUARDRAIL 261 FRANKLIN HIGHWAY, ANDOVER NH 03216-3810	\$2,850,375.00	C



ABC Bid Data

PITTSBURG
44822
X-A005(582)

Item No.	Description	Unit	Quantity	PS&E		VERMONT RECREATIONAL SURFACING & FENCING INC 13 TAMMYS WAY Monroe, NH 03771		PREMIER FENCE LLC 1010 TURNPIKE STREET CANTON, MA 02021	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

202.31	FILL ABANDONED PIPE	CY	40.00	\$700.00	\$28,000.00	\$514.50	\$20,580.00	\$465.50	\$18,620.00
202.7	REMOVAL OF GUARDRAIL	LF	19,000.00	\$3.00	\$57,000.00	\$2.00	\$38,000.00	\$3.75	\$71,250.00
203.5540	GUARDRAIL TAPERED RAIL PLATFORM	LF	250.00	\$35.00	\$8,750.00	\$37.80	\$9,450.00	\$38.75	\$9,687.50
203.5561	EAGRT PLATFORM PREFERRED	U	51.00	\$2,100.00	\$107,100.00	\$1,853.25	\$94,515.75	\$1,875.85	\$95,668.35
203.5562	EAGRT PLATFORM ALTERNATE	U	4.00	\$2,000.00	\$8,000.00	\$1,890.00	\$7,560.00	\$1,875.85	\$7,503.40
203.601	EMBANKMENT-IN-PLACE	CY	12.00	\$35.00	\$420.00	\$257.25	\$3,087.00	\$151.25	\$1,815.00
206.1	COMMON STRUCTURE EXCAVATION	CY	185.00	\$60.00	\$11,100.00	\$55.65	\$10,295.25	\$135.75	\$25,113.75
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	30.00	\$100.00	\$3,000.00	\$68.25	\$2,047.50	\$275.25	\$8,257.50
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	5,600.00	\$35.00	\$196,000.00	\$50.00	\$280,000.00	\$43.25	\$242,200.00
403.12	HBP-HAND METHOD	TON	120.00	\$300.00	\$36,000.00	\$273.00	\$32,760.00	\$355.00	\$42,600.00
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	30.00	\$75.00	\$2,250.00	\$68.25	\$2,047.50	\$59.95	\$1,798.50
417.	COLD PLANING BITUMINOUS SURFACES	SY	250.00	\$15.00	\$3,750.00	\$47.25	\$11,812.50	\$75.00	\$18,750.00
563.3	BRIDGE RAIL T101	LF	55.00	\$375.00	\$20,625.00	\$330.00	\$18,150.00	\$501.50	\$27,582.50
563.307	BRIDGE RAIL T101 (RETROFIT)	LF	50.00	\$275.00	\$13,750.00	\$150.00	\$7,500.00	\$553.85	\$27,892.50
565.802	ADJUSTING BRIDGE APPROACH RAIL	U	4.00	\$600.00	\$2,400.00	\$500.00	\$2,000.00	\$2,515.65	\$10,062.60
570.401	MORTAR RUBBLE MASONRY	CY	3.00	\$1,350.00	\$4,050.00	\$1,155.00	\$3,465.00	\$2,575.00	\$7,725.00
585.2	STONE FILL, CLASS B	CY	30.00	\$120.00	\$3,600.00	\$141.75	\$4,252.50	\$155.20	\$4,656.00
585.3	STONE FILL, CLASS C	CY	20.00	\$75.00	\$1,500.00	\$157.50	\$3,150.00	\$182.30	\$3,646.00
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	170.00	\$12.00	\$2,040.00	\$10.50	\$1,785.00	\$12.10	\$2,057.00
603.0001	VIDEO INSPECTION	LF	400.00	\$4.00	\$1,600.00	\$4.73	\$1,892.00	\$25.50	\$10,200.00
603.00224	24" R.C. PIPE, 2000D	LF	350.00	\$250.00	\$87,500.00	\$220.50	\$77,175.00	\$300.55	\$105,192.50
603.00230	30" R.C. PIPE, 2000D	LF	65.00	\$300.00	\$19,500.00	\$320.25	\$20,816.25	\$325.38	\$21,149.70
603.34130	30" STEEL END SECTIONS	EA	9.00	\$1,100.00	\$9,900.00	\$761.25	\$6,851.25	\$1,103.00	\$9,927.00
603.34136	36" STEEL END SECTIONS	EA	2.00	\$1,300.00	\$2,600.00	\$1,417.50	\$2,835.00	\$1,106.00	\$2,212.00

ABC Bid Data

PITTSBURG

44822

X-A005(582)

Item No.	Description	Unit	Quantity	PS&E		VERMONT RECREATIONAL SURFACING & FENCING INC 13 TAMMYS WAY Monroe, NH 03771		PREMIER FENCE LLC 1010 TURNPIKE STREET CANTON, MA 02021	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
606.012	W6X9 STEEL POST REPLACEMENTS FOR BEAM GUARDRAIL POSTS	EA	10.00	\$125.00	\$1,250.00	\$100.00	\$1,000.00	\$150.15	\$1,501.50
606.0125	STEEL POST ASSEMBLIES FOR BEAM GUARDRAIL POSTS (10" H BLOCK)	EA	20.00	\$25.00	\$500.00	\$25.00	\$500.00	\$125.32	\$2,506.40
606.1253	BEAM GUARDRAIL (TERMINAL UNIT TYPE MFLEAT, TL 3)	U	2.00	\$5,000.00	\$10,000.00	\$4,000.00	\$8,000.00	\$5,575.00	\$11,150.00
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	53.00	\$4,450.00	\$235,850.00	\$3,900.00	\$206,700.00	\$5,230.00	\$277,190.00
606.1285	BEAM GUARDRAIL (BRIDGE APPROACH UNIT)	U	8.00	\$6,500.00	\$52,000.00	\$6,000.00	\$48,000.00	\$8,050.85	\$64,406.80
606.141	BEAM GUARDRAIL (CURVED W/CRT POSTS)	LF	62.50	\$44.00	\$2,750.00	\$40.00	\$2,500.00	\$67.65	\$4,228.13
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	19,500.00	\$32.00	\$624,000.00	\$29.42	\$573,690.00	\$36.25	\$706,875.00
606.18011	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (8' STEEL POST)	LF	50.00	\$38.00	\$1,900.00	\$40.00	\$2,000.00	\$45.60	\$2,280.00
606.34201	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, LEFT (STEEL POST)	U	2.00	\$1,500.00	\$3,000.00	\$1,000.00	\$2,000.00	\$1,557.20	\$3,114.40
606.34202	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, RIGHT (STEEL POST)	U	2.00	\$1,500.00	\$3,000.00	\$1,000.00	\$2,000.00	\$1,557.20	\$3,114.40
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	200.00	\$120.00	\$24,000.00	\$33.60	\$6,720.00	\$135.00	\$27,000.00
606.84	ANCHOR FOR CURVED GUARDRAIL W/CRT POSTS	U	1.00	\$2,500.00	\$2,500.00	\$3,000.00	\$3,000.00	\$4,228.15	\$4,228.15
609.5	RESET GRANITE CURB	LF	105.00	\$75.00	\$7,875.00	\$44.10	\$4,630.50	\$125.00	\$13,125.00
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	200.00	\$20.00	\$4,000.00	\$18.90	\$3,780.00	\$48.40	\$9,680.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
618.7	FLAGGERS	HR	2,250.00	\$55.00	\$123,750.00	\$55.65	\$125,212.50	\$67.80	\$152,550.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$140,000.00	\$140,000.00	\$55,000.00	\$55,000.00	\$102,000.00	\$102,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$4,050.00	\$8,100.00	\$3,150.00	\$6,300.00	\$9,000.00	\$18,000.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	360.00	\$7.00	\$2,520.00	\$6.00	\$2,160.00	\$7.25	\$2,610.00
621.31	SINGLE DELINEATOR WITH POST	EA	150.00	\$65.00	\$9,750.00	\$65.00	\$9,750.00	\$75.00	\$11,250.00
621.32	DOUBLE DELINEATOR WITH POST	EA	30.00	\$85.00	\$2,550.00	\$70.00	\$2,100.00	\$85.00	\$2,550.00
622.1	STEEL WITNESS MARKERS	EA	15.00	\$60.00	\$900.00	\$50.00	\$750.00	\$138.00	\$2,070.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	300.00	\$8.00	\$2,400.00	\$6.30	\$1,890.00	\$20.00	\$6,000.00
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	11,100.00	\$3.50	\$38,850.00	\$2.78	\$30,858.00	\$2.75	\$30,525.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	2,800.00	\$6.00	\$16,800.00	\$5.25	\$14,700.00	\$8.25	\$23,100.00

ABC Bid Data

PITTSBURG

44822

X-A005(582)

Item No.	Description	Unit	Quantity	PS&E		VERMONT RECREATIONAL SURFACING & FENCING INC 13 TAMMYS WAY Monroe, NH 03771		PREMIER FENCE LLC 1010 TURNPIKE STREET CANTON, MA 02021	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
645.531	SILT FENCE	LF	900.00	\$3.00	\$2,700.00	\$3.15	\$2,835.00	\$9.50	\$8,550.00
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	14,400.00	\$3.00	\$43,200.00	\$1.47	\$21,168.00	\$2.00	\$28,800.00
647.1	HUMUS	CY	1,500.00	\$30.00	\$45,000.00	\$40.00	\$60,000.00	\$50.00	\$75,000.00
692.	MOBILIZATION	U	1.00	\$230,000.00	\$230,000.00	\$164,000.00	\$164,000.00	\$126,500.00	\$126,500.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00
1010.15	FUEL ADJUSTMENT	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
Totals:					\$2,302,580.00		\$2,056,271.50		\$2,528,271.58
Alt. Totals:									
Totals:					\$2,302,580.00		\$2,056,271.50		\$2,528,271.58

ABC Bid Data

PITTSBURG
 44822
 X-A005(582)

Item No.	Description	Unit	Quantity	PS&E		C.W. SLITER & SONS LLC dba CWS FENCE & GUARDRAIL 261 FRANKLIN HIGHWAY ANDOVER, NH 03216-3810		Unit Price	Total
				Unit Price	Total	Unit Price	Total		

Items

202.31	FILL ABANDONED PIPE	CY	40.00	\$700.00	\$28,000.00	\$500.00	\$20,000.00		
202.7	REMOVAL OF GUARDRAIL	LF	19,000.00	\$3.00	\$57,000.00	\$8.00	\$152,000.00		
203.5540	GUARDRAIL TAPERED RAIL PLATFORM	LF	250.00	\$35.00	\$8,750.00	\$30.00	\$7,500.00		
203.5561	EAGRT PLATFORM PREFERRED	U	51.00	\$2,100.00	\$107,100.00	\$2,500.00	\$127,500.00		
203.5562	EAGRT PLATFORM ALTERNATE	U	4.00	\$2,000.00	\$8,000.00	\$2,500.00	\$10,000.00		
203.601	EMBANKMENT-IN-PLACE	CY	12.00	\$35.00	\$420.00	\$50.00	\$600.00		
206.1	COMMON STRUCTURE EXCAVATION	CY	185.00	\$60.00	\$11,100.00	\$650.00	\$120,250.00		
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	30.00	\$100.00	\$3,000.00	\$500.00	\$15,000.00		
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	5,600.00	\$35.00	\$196,000.00	\$65.00	\$364,000.00		
403.12	HBP-HAND METHOD	TON	120.00	\$300.00	\$36,000.00	\$450.00	\$54,000.00		
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	30.00	\$75.00	\$2,250.00	\$50.00	\$1,500.00		
417.	COLD PLANING BITUMINOUS SURFACES	SY	250.00	\$15.00	\$3,750.00	\$35.00	\$8,750.00		
563.3	BRIDGE RAIL T101	LF	55.00	\$375.00	\$20,625.00	\$385.00	\$21,175.00		
563.307	BRIDGE RAIL T101 (RETROFIT)	LF	50.00	\$275.00	\$13,750.00	\$200.00	\$10,000.00		
565.802	ADJUSTING BRIDGE APPROACH RAIL	U	4.00	\$600.00	\$2,400.00	\$6,500.00	\$26,000.00		
570.401	MORTAR RUBBLE MASONRY	CY	3.00	\$1,350.00	\$4,050.00	\$1,500.00	\$4,500.00		
585.2	STONE FILL, CLASS B	CY	30.00	\$120.00	\$3,600.00	\$125.00	\$3,750.00		
585.3	STONE FILL, CLASS C	CY	20.00	\$75.00	\$1,500.00	\$150.00	\$3,000.00		
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	170.00	\$12.00	\$2,040.00	\$10.00	\$1,700.00		
603.0001	VIDEO INSPECTION	LF	400.00	\$4.00	\$1,600.00	\$18.00	\$7,200.00		
603.00224	24" R.C. PIPE, 2000D	LF	350.00	\$250.00	\$87,500.00	\$250.00	\$87,500.00		
603.00230	30" R.C. PIPE, 2000D	LF	65.00	\$300.00	\$19,500.00	\$250.00	\$16,250.00		
603.34130	30" STEEL END SECTIONS	EA	9.00	\$1,100.00	\$9,900.00	\$500.00	\$4,500.00		
603.34136	36" STEEL END SECTIONS	EA	2.00	\$1,300.00	\$2,600.00	\$500.00	\$1,000.00		

ABC Bid Data

PITTSBURG
 44822
 X-A005(582)

Item No.	Description	Unit	Quantity	PS&E		C.W. SLITER & SONS LLC dba CWS FENCE & GUARDRAIL 261 FRANKLIN HIGHWAY ANDOVER, NH 03216-3810		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
606.012	W6X9 STEEL POST REPLACEMENTS FOR BEAM GUARDRAIL POSTS	EA	10.00	\$125.00	\$1,250.00	\$150.00	\$1,500.00		
606.0125	STEEL POST ASSEMBLIES FOR BEAM GUARDRAIL POSTS (10" H BLOCK)	EA	20.00	\$25.00	\$500.00	\$50.00	\$1,000.00		
606.1253	BEAM GUARDRAIL (TERMINAL UNIT TYPE MFLEAT, TL 3)	U	2.00	\$5,000.00	\$10,000.00	\$4,550.00	\$9,100.00		
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	53.00	\$4,450.00	\$235,850.00	\$4,550.00	\$241,150.00		
606.1285	BEAM GUARDRAIL (BRIDGE APPROACH UNIT)	U	8.00	\$6,500.00	\$52,000.00	\$8,500.00	\$68,000.00		
606.141	BEAM GUARDRAIL (CURVED W/CRT POSTS)	LF	62.50	\$44.00	\$2,750.00	\$60.00	\$3,750.00		
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	19,500.00	\$32.00	\$624,000.00	\$33.00	\$643,500.00		
606.18011	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (8' STEEL POST)	LF	50.00	\$38.00	\$1,900.00	\$45.00	\$2,250.00		
606.34201	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, LEFT (STEEL POST)	U	2.00	\$1,500.00	\$3,000.00	\$1,950.00	\$3,900.00		
606.34202	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, RIGHT (STEEL POST)	U	2.00	\$1,500.00	\$3,000.00	\$1,950.00	\$3,900.00		
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	200.00	\$120.00	\$24,000.00	\$50.00	\$10,000.00		
606.84	ANCHOR FOR CURVED GUARDRAIL W/CRT POSTS	U	1.00	\$2,500.00	\$2,500.00	\$3,250.00	\$3,250.00		
609.5	RESET GRANITE CURB	LF	105.00	\$75.00	\$7,875.00	\$200.00	\$21,000.00		
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	200.00	\$20.00	\$4,000.00	\$75.00	\$15,000.00		
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00		
618.7	FLAGGERS	HR	2,250.00	\$55.00	\$123,750.00	\$60.00	\$135,000.00		
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$140,000.00	\$140,000.00	\$139,000.00	\$139,000.00		
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$4,050.00	\$8,100.00	\$4,000.00	\$8,000.00		
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	360.00	\$7.00	\$2,520.00	\$10.00	\$3,600.00		
621.31	SINGLE DELINEATOR WITH POST	EA	150.00	\$65.00	\$9,750.00	\$65.00	\$9,750.00		
621.32	DOUBLE DELINEATOR WITH POST	EA	30.00	\$85.00	\$2,550.00	\$75.00	\$2,250.00		
622.1	STEEL WITNESS MARKERS	EA	15.00	\$60.00	\$900.00	\$50.00	\$750.00		
628.2	SAWED BITUMINOUS PAVEMENT	LF	300.00	\$8.00	\$2,400.00	\$15.00	\$4,500.00		
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	11,100.00	\$3.50	\$38,850.00	\$4.50	\$49,950.00		
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	2,800.00	\$6.00	\$16,800.00	\$10.00	\$28,000.00		

ABC Bid Data

PITTSBURG
 44822
 X-A005(582)

Item No.	Description	Unit	Quantity	PS&E		C.W. SLITER & SONS LLC dba CWS FENCE & GUARDRAIL 281 FRANKLIN HIGHWAY ANDOVER, NH 03216-3810		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
645.531	SILT FENCE	LF	900.00	\$3.00	\$2,700.00	\$5.00	\$4,500.00		
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	14,400.00	\$3.00	\$43,200.00	\$4.00	\$57,600.00		
647.1	HUMUS	CY	1,500.00	\$30.00	\$45,000.00	\$35.00	\$52,500.00		
692.	MOBILIZATION	U	1.00	\$230,000.00	\$230,000.00	\$227,000.00	\$227,000.00		
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00		
1010.15	FUEL ADJUSTMENT	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00		
Totals:					\$2,302,580.00		\$2,850,375.00		
Alt. Totals:									
Totals:					\$2,302,580.00		\$2,850,375.00		

PS&E Comparison

PITTSBURG
 44822
 X-A005(582)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
Items								
202.31	FILL ABANDONED PIPE	CY	40.00	\$514.50	\$20,580.00	\$700.00	\$28,000.00	(\$7,420.00)
202.7	REMOVAL OF GUARDRAIL	LF	19,000.00	\$2.00	\$38,000.00	\$3.00	\$57,000.00	(\$19,000.00)
203.5540	GUARDRAIL TAPERED RAIL PLATFORM	LF	250.00	\$37.80	\$9,450.00	\$35.00	\$8,750.00	\$700.00
203.5561	EAGRT PLATFORM PREFERRED	U	51.00	\$1,853.25	\$94,515.75	\$2,100.00	\$107,100.00	(\$12,584.25)
203.5562	EAGRT PLATFORM ALTERNATE	U	4.00	\$1,890.00	\$7,560.00	\$2,000.00	\$8,000.00	(\$440.00)
203.601	EMBANKMENT-IN-PLACE	CY	12.00	\$257.25	\$3,087.00	\$35.00	\$420.00	\$2,667.00
206.1	COMMON STRUCTURE EXCAVATION	CY	185.00	\$55.65	\$10,295.25	\$60.00	\$11,100.00	(\$804.75)
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	30.00	\$68.25	\$2,047.50	\$100.00	\$3,000.00	(\$952.50)
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	5,600.00	\$50.00	\$280,000.00	\$35.00	\$196,000.00	\$84,000.00
403.12	HBP-HAND METHOD	TON	120.00	\$273.00	\$32,760.00	\$300.00	\$36,000.00	(\$3,240.00)
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	30.00	\$68.25	\$2,047.50	\$75.00	\$2,250.00	(\$202.50)
417.	COLD PLANING BITUMINOUS SURFACES	SY	250.00	\$47.25	\$11,812.50	\$15.00	\$3,750.00	\$8,062.50
563.3	BRIDGE RAIL T101	LF	55.00	\$330.00	\$18,150.00	\$375.00	\$20,625.00	(\$2,475.00)
563.307	BRIDGE RAIL T101 (RETROFIT)	LF	50.00	\$150.00	\$7,500.00	\$275.00	\$13,750.00	(\$6,250.00)
565.802	ADJUSTING BRIDGE APPROACH RAIL	U	4.00	\$500.00	\$2,000.00	\$600.00	\$2,400.00	(\$400.00)

PS&E Comparison

PITTSBURG
 44822
 X-A005(582)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
570.401	MORTAR RUBBLE MASONRY	CY	3.00	\$1,155.00	\$3,465.00	\$1,350.00	\$4,050.00	(\$585.00)
585.2	STONE FILL, CLASS B	CY	30.00	\$141.75	\$4,252.50	\$120.00	\$3,600.00	\$652.50
585.3	STONE FILL, CLASS C	CY	20.00	\$157.50	\$3,150.00	\$75.00	\$1,500.00	\$1,650.00
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	170.00	\$10.50	\$1,785.00	\$12.00	\$2,040.00	(\$255.00)
603.0001	VIDEO INSPECTION	LF	400.00	\$4.73	\$1,892.00	\$4.00	\$1,600.00	\$292.00
603.00224	24" R.C. PIPE, 2000D	LF	350.00	\$220.50	\$77,175.00	\$250.00	\$87,500.00	(\$10,325.00)
603.00230	30" R.C. PIPE, 2000D	LF	65.00	\$320.25	\$20,816.25	\$300.00	\$19,500.00	\$1,316.25
603.34130	30" STEEL END SECTIONS	EA	9.00	\$761.25	\$6,851.25	\$1,100.00	\$9,900.00	(\$3,048.75)
603.34136	36" STEEL END SECTIONS	EA	2.00	\$1,417.50	\$2,835.00	\$1,300.00	\$2,600.00	\$235.00
606.012	W6X9 STEEL POST REPLACEMENTS FOR BEAM GUARDRAIL POSTS	EA	10.00	\$100.00	\$1,000.00	\$125.00	\$1,250.00	(\$250.00)
606.0125	STEEL POST ASSEMBLIES FOR BEAM GUARDRAIL POSTS (10" H BLOCK)	EA	20.00	\$25.00	\$500.00	\$25.00	\$500.00	\$0.00
606.1253	BEAM GUARDRAIL (TERMINAL UNIT TYPE MFLEAT, TL 3)	U	2.00	\$4,000.00	\$8,000.00	\$5,000.00	\$10,000.00	(\$2,000.00)
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	53.00	\$3,900.00	\$206,700.00	\$4,450.00	\$235,850.00	(\$29,150.00)
606.1285	BEAM GUARDRAIL (BRIDGE APPROACH UNIT)	U	8.00	\$6,000.00	\$48,000.00	\$6,500.00	\$52,000.00	(\$4,000.00)
606.141	BEAM GUARDRAIL (CURVED W/CRT POSTS)	LF	62.50	\$40.00	\$2,500.00	\$44.00	\$2,750.00	(\$250.00)
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	19,500.00	\$29.42	\$573,690.00	\$32.00	\$624,000.00	(\$50,310.00)

PS&E Comparison

PITTSBURG
 44822
 X-A005(582)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
606.18011	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (8' STEEL POST)	LF	50.00	\$40.00	\$2,000.00	\$38.00	\$1,900.00	\$100.00
606.34201	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, LEFT (STEEL POST)	U	2.00	\$1,000.00	\$2,000.00	\$1,500.00	\$3,000.00	(\$1,000.00)
606.34202	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, RIGHT (STEEL POST)	U	2.00	\$1,000.00	\$2,000.00	\$1,500.00	\$3,000.00	(\$1,000.00)
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	200.00	\$33.60	\$6,720.00	\$120.00	\$24,000.00	(\$17,280.00)
606.84	ANCHOR FOR CURVED GUARDRAIL W/CRT POSTS	U	1.00	\$3,000.00	\$3,000.00	\$2,500.00	\$2,500.00	\$500.00
609.5	RESET GRANITE CURB	LF	105.00	\$44.10	\$4,630.50	\$75.00	\$7,875.00	(\$3,244.50)
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	200.00	\$18.90	\$3,780.00	\$20.00	\$4,000.00	(\$220.00)
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
618.7	FLAGGERS	HR	2,250.00	\$55.65	\$125,212.50	\$55.00	\$123,750.00	\$1,462.50
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$55,000.00	\$55,000.00	\$140,000.00	\$140,000.00	(\$85,000.00)
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$3,150.00	\$6,300.00	\$4,050.00	\$8,100.00	(\$1,800.00)
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	360.00	\$6.00	\$2,160.00	\$7.00	\$2,520.00	(\$360.00)
621.31	SINGLE DELINEATOR WITH POST	EA	150.00	\$65.00	\$9,750.00	\$65.00	\$9,750.00	\$0.00
621.32	DOUBLE DELINEATOR WITH POST	EA	30.00	\$70.00	\$2,100.00	\$85.00	\$2,550.00	(\$450.00)
622.1	STEEL WITNESS MARKERS	EA	15.00	\$50.00	\$750.00	\$60.00	\$900.00	(\$150.00)
628.2	SAWED BITUMINOUS PAVEMENT	LF	300.00	\$6.30	\$1,890.00	\$8.00	\$2,400.00	(\$510.00)



PS&E Comparison

PITTSBURG
44822
X-A005(582)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	11,100.00	\$2.78	\$30,858.00	\$3.50	\$38,850.00	(\$7,992.00)
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	2,800.00	\$5.25	\$14,700.00	\$6.00	\$16,800.00	(\$2,100.00)
645.531	SILT FENCE	LF	900.00	\$3.15	\$2,835.00	\$3.00	\$2,700.00	\$135.00
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	14,400.00	\$1.47	\$21,168.00	\$3.00	\$43,200.00	(\$22,032.00)
647.1	HUMUS	CY	1,500.00	\$40.00	\$60,000.00	\$30.00	\$45,000.00	\$15,000.00
692.	MOBILIZATION	U	1.00	\$164,000.00	\$164,000.00	\$230,000.00	\$230,000.00	(\$66,000.00)
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$0.00
Total:					\$2,056,271.50		\$2,302,580.00	(\$246,308.50)

September 18, 2025

SUPPLEMENTAL PROJECT INFORMATION SHEET

DESCRIPTION: This project involves the replacement of 19,000 feet of deficient cable and w-beam guardrail associated with terminal upgrades, including blunt ends on bridge approaches, with construction of approximately 23,100 feet of new beam guardrail including end terminals. This work is in District 1 on US 3 (Tier 2) in Pittsburg. Six corrugated metal pipe drainage culverts are also to be replaced, ranging from 18" to 24" diameter.

FEDERAL FUNDING: 80% (Guardrail Replacement (GRR)) with anticipated utilization of Turnpike Toll Credits for the State's 20% match.

CONTINGENCY: The proposed contingency amount is 10% of the contract amount. This is to account unanticipated traffic control needs and any guardrail adjustments that may need to be made in the field.


PROJECT INITIATED: This project was initiated through the State's Ten-Year Plan, under the HSIP Program.

PROJECT EXPLANATION: The existing cable guardrail and blunt ends along this Tier 2 roadway do not meet the current AASHTO or NHDOT safety standards. The purpose of this project is to replace the existing sub-standard rail and end units with new beam guardrail and end units to improve safety. The HSIP program has identified guardrail upgrades as a significant safety upgrade. The pipes being replaced were all deemed poor condition due to invert loss.

TRAFFIC IMPLICATION: All work to be performed in a manner that permits two-way traffic whenever possible. Short term one-lane, alternating two-way traffic will be allowed with prior approval.

COMPLETION DATE: September 18, 2026

PITTSBURG - US ROUTE 3




LEGEND

- Streams
- Water Bodies
- US Routes
- State Routes
- Interstates
- Local Roads
- Town Boundary



State #: 44822
 Federal #: X-A005 (582)
LOCATION MAP



State of New Hampshire

Department of State

CERTIFICATE

I, David M. Scanlan, Secretary of State of the State of New Hampshire, do hereby certify that VERMONT RECREATIONAL SURFACING AND FENCING, INC. is a Vermont Profit Corporation registered to transact business in New Hampshire on January 15, 2009. I further certify that all fees and documents required by the Secretary of State's office have been received and is in good standing as far as this office is concerned.

Business ID: 607339

Certificate Number: 0007320140



IN TESTIMONY WHEREOF,

I hereto set my hand and cause to be affixed
the Seal of the State of New Hampshire,
this 28th day of October A.D. 2025.

A handwritten signature in black ink, appearing to read "D. Scanlan", written over a circular embossed mark.

David M. Scanlan
Secretary of State

Corporate Resolution

I, Michelle Reagan, hereby certify that I am duly elected Clerk/Secretary/Officer
(Name)
of Vermont Recreational Surfacing & Fencing, Inc.. I hereby certify the following is a true copy of a vote taken at
(Name of Corporation)

a meeting of the Board of Directors/shareholders, duly called and held on Oct 15, 2025,
at which a quorum of the Directors/shareholders were present and voting.

VOTED: That Stephen Shattuck, President (may list more than one person) is
(Name and Title)

duly authorized to enter into contracts or agreements on behalf of

Vermont Recreational Surfacing & Fencing, Inc. with the State of New Hampshire and any of
(Name of Corporation)

its agencies or departments and further is authorized to execute any documents
which may in his/her judgment be desirable or necessary to effect the purpose of
this vote.

I hereby certify that said vote has not been amended or repealed and remains in full
force and effect as of the date of the contract to which this certificate is attached. This authority
remains valid for thirty (30) days from the date of this Corporate Resolution. I further certify
that it is understood that the State of New Hampshire will rely on this certificate as evidence that
the person(s) listed above currently occupy the position(s) indicated and that they have full
authority to bind the corporation. To the extent that there are any limits on the authority of any
listed individual to bind the corporation in contracts with the State of New Hampshire, all such
limitations are expressly stated herein.

DATED: 10/30/2025

ATTEST: Michelle Reagan Corp. Sec.
(Name & Title)

Michelle Reagan, Corporate Secretary

