



THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION



122 Bank

CHRISTOPHER D. CLEMENT, SR.
COMMISSIONER

JEFF BRILLHART, P.E.
ASSISTANT COMMISSIONER

Bureau of Construction
June 6, 2013

Her Excellency, Governor Margaret Wood Hassan
and the Honorable Council
State House
Concord, New Hampshire 03301

REQUESTED ACTION

1. Authorize the Department of Transportation to enter into a contract with Alvin J. Coleman & Son, Inc. (Vendor 154411) of Conway, NH on the basis of a low bid of \$1,349,572.60 for construction of a park and ride facility with approximately 200 parking spaces off US 202 in Rochester, from the date of Governor and Council approval through July 18, 2014 unless extended by the Department in accordance with the Standard Specifications. 80% Federal Funds, 20% Turnpike Funds.

Funding is available as follows and is contingent upon the availability and continued appropriation of funds:

FY 2014

04-96-96-963515-3054	
Consolidated Federal Aid	
400-500870 Highway Contract Payments	\$1,079,658.08
04-96-96-961017-7513	
Spaulding Turnpike Second Barrel	
400-500870 Highway Contract Payments	\$269,914.52

2. Further authorize that a contingency in the amount of \$134,957.26 be approved for payment of latent conditions, which may appear during the construction of the project. The contingency requested is 10% of the contract amount.

FY 2014

04-96-96-963515-3054	
Consolidated Federal Aid	
400-500870 Highway Contract Payments	\$134,957.26

EXPLANATION

This project is part of the Travel Demand Management Strategies being considered and implemented in conjunction with the Newington-Dover Spaulding Turnpike improvements. The work involves constructing a new park and ride facility with approximately 200 parking spaces and accommodation for future bus service. The site is located off US 202 on Highfield Commons Drive, immediately west of the Exit 13 interchange. The park and ride is intended to reduce single occupancy vehicle trips thru either ride sharing or potential bus service, and provide alternative transportation choices to reduce travel demand on the Spaulding Turnpike. The construction

of park and ride facilities with bus accommodations has been successfully implemented along NH 16/I-95 corridor in cities such as Portsmouth and Dover. Both of these facilities are routinely at capacity.

The contingency amount is proposed to be 10% of the contract amount. The parking lot construction work includes three different drainage treatments due to the limited size of the development parcel. Two of these, porous pavement with stormwater detention in a stone reservoir course, and underground stormwater detention in pipes, may complicate the site construction because they are not routinely incorporated into highway projects.

The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution, and the Department has certified that the necessary funds are available. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Service's Office, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

This project funding is 80% federal funds with 20% turnpike funds for state match.

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.

Sincerely,

A handwritten signature in black ink, appearing to read 'C.D. Clement', with a stylized flourish at the end.

Christopher D. Clement, Sr.
Commissioner

CDC/md

Department Estimate: \$1,529,883.85
Contract Amount: \$1,349,572.60
Under Estimate: \$ 180,311.25

Attachments

April 17, 2013

SUPPLEMENTAL PROJECT INFORMATION SHEET

DESCRIPTION:

Construct a Park and Ride facility with approximately 200 parking spaces and accommodations for future bus service. The Park and Ride is intended to reduce single occupancy vehicle trips and promote multi-passenger vehicle trips thru either ride sharing or bus service to reduce traffic demand on NH Route 16 and Interstate 95. The project will be constructed adjacent to US 202 but will not create a new access onto the Highway. The Park and Ride access will be provided via Highfield Commons Drive, a recently constructed subdivision road that provides access to US 202 just west of Exit 13 on NH 16.

FEDERAL FUNDING:

80% (Congestion Mitigation and Air Quality Program (CMAQ)) with 20% Turnpike Funds

CONTINGENCY:

The contingency amount is proposed to be approximately 10% of the contract amount. The parking lot construction work includes three different drainage treatments due to the limited size of the development parcel. Two of these, porous pavement with stormwater detention in a stone reservoir course, and underground stormwater detention in pipes, may complicate the site construction because they are not routinely incorporated into highway projects.

A Wetland Permit has been conditionally approved pending payment (\$49,100) to the Aquatic Resource Compensatory Mitigation (ARM) fund for impacts to jurisdictional areas under the authority of RSA 482-A:28.

PROJECT INITIATED:

Transportation Demand Management (TDM) strategy implemented as part of the General Sullivan Bridge improvement project on NH Rte16 in Newington-Dover.

PROJECT EXPLANATION:

The construction of Park and Ride facilities with bus accommodations has been successfully implemented along the NH 16 / I-95 corridor in cities such as Portsmouth and Dover. Both of these parking lots are routinely at capacity. In an effort to further decrease the single occupancy vehicle demands on the interstate system, this new Park and Ride facility is proposed to attract ridership north of Dover.



TRAFFIC IMPLICATIONS:

The Park and Ride construction should have little to no impact to traffic on US 202 since construction access will be off an adjacent subdivision road. Further, as part of the subdivision construction, left and right turn lanes were added to US-202 to improve access to the development.

COMPLETION DATE: Friday, July 18, 2014

Rochester - 20254

NHDOT Park And Ride



PROJECT: ROCHESTER
X-A002(056), 20254

COUNTIES AND CODES: STRAFFORD 017

DATE BIDS OPEN: MAY 23, 2013

SCOPE OF WORK: PARK AND RIDE CONSTRUCTION

LOCATION: NH 16 AND INTERSTATE 95
IN ROCHESTER

COMPLETION DATE: JULY 18, 2014

A ALVIN J. COLEMAN & SON, INC.
9 NH ROUTE 113, CONWAY, NH 03818 \$ 1,349,572.60
B JAMCO EXCAVATORS, LLC
84 EXETER RD., SOUTH HAMPTON, NH 03827 \$ 1,488,166.60
C SEVERINO TRUCKING CO., INC.
512 RAYMOND ROAD, PO BOX 202, CANDIA, NH 03034 \$ 1,488,757.10
D SUR CONSTRUCTION, INC.
233 CHESTNUT HILL ROAD, ROCHESTER, NH 03867 \$ 1,543,635.00
E DBU CONSTRUCTION, INC.
PO BOX 984, EPSOM, NH 03234 \$ 1,561,561.70
F AMERICAN EXCAVATING CORP.
5 MADDEN RD., PO BOX 1220, DERRY, NH 03038 \$ 1,608,649.50
G J. PARKER & DAUGHTERS CONSTRUCTION, INC.
70 DAROSKA ROAD, PITTSFIELD, NH 03263 \$ 1,620,184.00

H R.S. AUDLEY, INC.
609 ROUTE 3A, BOW, NH - 03304 \$ 1,639,025.00
I GORDON T. BURKE & SONS, INC.
PO BOX 497, 67B SUGAR SHACK LN, NORTH CONWAY, NH 03860 \$ 1,655,123.30
J R.M. PIPER, INC.
PO BOX 490, PLYMOUTH, NH 03264 \$ 1,737,283.50
K BROWN INDUSTRIAL GROUP, INC.
131 LITTLE RIVER RD., PO BOX 638, BERWICK, ME 03901 \$ 1,744,287.00
L NORTHEAST EARTH MECHANICS, INC.
159 BARNSTEAD ROAD, PITTSFIELD, NH 03263 \$ 1,847,295.50
M G W BROOKS AND SON, INC.
362 EATON RD., FREEDOM, NH 03836 \$ 1,944,257.00
N ANDREWS CONSTRUCTION CO., INC.
PO BOX 720, CAMPTON, NH 03223 \$ 2,073,109.00

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	A		B		C	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
201.1	CLEARING AND GRUBBING (F) A		3.5	3,190.00	11,165.00	4,000.00	14,000.00	5,500.00	19,250.00
201.6	CLEARING FOR FENCE LINES (F)	A	.25	2,550.00	637.50	2,400.00	600.00	5,000.00	1,250.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	50.	10.60	530.00	10.00	500.00	10.00	500.00
203.1	COMMON EXCAVATION	CY	23,900.	3.85	92,015.00	4.50	107,550.00	4.50	107,550.00
203.2	ROCK EXCAVATION	CY	1,150.	33.30	38,295.00	28.50	32,775.00	20.00	23,000.00

ITEM NO.	DESCRIPTION	UNIT	A			B			C		
			QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
203.53	LOW IMPERMEABILITY FILL (F)	CY	75.	19.40	1,455.00	28.00	2,100.00	20.00	1,500.00		
203.6	EMBANKMENT-IN-PLACE (F)	CY	4,500.	2.35	10,575.00	2.70	12,150.00	3.50	15,750.00		
206.19	COMMON STRUCTURE										
206.2	EXCAVATION EXPLORATORY	CY	10.	33.30	333.00	69.41	694.10	50.00	500.00		
209.1	ROCK STRUCTURE EXCAVATION	CY	280.	81.30	22,764.00	26.00	7,840.00	45.00	12,600.00		
214	GRANULAR BACKFILL	CY	370.	20.00	7,400.00	25.00	9,250.00	25.00	9,250.00		
304.1	FINE GRADING	U	1.	7,045.00	7,045.00	25,000.00	25,000.00	25,000.00	25,000.00		
304.2	SAND (F)	CY	3,102.	10.20	31,640.40	15.00	46,530.00	15.00	46,530.00		
304.3	GRAVEL (F)	CY	2,039.	10.20	20,797.80	18.00	36,702.00	20.00	40,780.00		
304.35	CRUSHED GRAVEL FOR DRIVES	CY	1,384.	15.20	21,036.80	23.00	31,832.00	22.00	30,448.00		
304.81	POROUS MEDIA CHOKER	CY	40.	23.50	940.00	30.00	1,200.00	30.00	1,200.00		
304.82	POROUS MEDIA	CY	460.	22.80	10,488.00	27.00	12,420.00	25.00	11,500.00		
304.83	FILTER COURSE	CY	2,950.	12.80	37,760.00	16.50	48,675.00	15.00	44,250.00		
304.84	POROUS MEDIA FILTER	CY	300.	20.80	6,240.00	30.00	9,000.00	28.00	8,400.00		
403.11	POROUS MEDIA RESERVOIR	CY	4,140.	19.80	81,972.00	25.00	103,500.00	25.00	103,500.00		
403.1109	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	1,300.	75.00	97,500.00	74.00	96,200.00	75.00	97,500.00		
403.12	HOT BITUMINOUS PAVEMENT, HIGH STRENGTH	TON	170.	87.00	14,790.00	83.00	14,110.00	87.00	14,790.00		
403.4	HAND METHOD	TON	25.	115.00	2,875.00	110.00	2,750.00	115.00	2,875.00		
403.6	MATERIAL TRANSFER VEHICLE (MTV)	TON	2,850.	1.00	2,850.00	3.10	8,835.00	1.00	2,850.00		
403.71	PAVEMENT JOINT ADHESIVE	LF	3,075.	1.40	4,305.00	1.80	5,535.00	.24	738.00		
550.3	POROUS PAVEMENT	TON	1,350.	90.00	121,500.00	90.50	122,175.00	90.00	121,500.00		
585.22	STEEL BOLLARD (REMOVABLE)	EA	10.	776.00	7,760.00	500.00	5,000.00	600.00	6,000.00		
585.3	STONE FILL, CLASS B, INTERMIXED W/ HUMUS	CY	650.	28.30	18,395.00	29.00	18,850.00	18.00	11,700.00		
593.411	STONE FILL, CLASS C	CY	1,200.	18.60	22,320.00	25.00	30,000.00	20.00	24,000.00		
593.421	GEOTEXTILE, PERM. CONTROL CL. 1, NON-WOVEN	SY	920.	1.50	1,380.00	2.25	2,070.00	2.00	1,840.00		
593.431	GEOTEXTILE, PERM. CONTROL CL. 2, NON-WOVEN	SY	2,600.	1.30	3,380.00	2.00	5,200.00	1.50	3,900.00		
603.0001	GEOTEXTILE, PERM. CONTROL CL. 3, NON-WOVEN	SY	3,950.	1.10	4,345.00	1.30	5,135.00	1.50	5,925.00		
603.36115	VIDEO INSPECTION	LF	440.	2.30	1,012.00	1.25	550.00	1.50	660.00		
603.80236	15" ALUMINIZED STEEL END SECTION	EA	2.	223.00	446.00	250.00	500.00	250.00	500.00		
603.90208	36" PLASTIC PIPE (SMOOTH INTERIOR)	LF	610.	94.80	57,828.00	150.00	91,500.00	105.00	64,050.00		
603.90212	8" DRAINAGE PIPE, 2000D (CONTRACTORS OPTION)	LF	6.	35.00	210.00	68.00	408.00	35.00	210.00		
	12" DRAINAGE PIPE, 2000D (CONTRACTORS OPTION)	LF	250.	19.20	4,800.00	46.00	11,500.00	35.00	8,750.00		

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	A		B		C	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
603.90215	15" DRAINAGE PIPE, 2000D (CONTRACTORS OPTION)	LF	130.	20.70	2,691.00	47.50	6,175.00	37.00	4,810.00
603.90218	18" DRAINAGE PIPE, 2000D (CONTRACTORS OPTION)	LF	30.	41.60	1,248.00	57.00	1,710.00	45.00	1,350.00
603.90312	12" DRAINAGE PIPE 3000D (CONTRACTORS OPTION)	LF	30.	37.50	1,125.00	52.00	1,560.00	38.00	1,140.00
604.0007	POLYETHYLENE LINER	EA	4.	195.00	780.00	250.00	1,000.00	180.00	720.00
604.12	CATCH BASINS TYPE B	U	10.	1,820.00	18,200.00	1,800.00	18,000.00	2,200.00	22,000.00
604.32	DRAINAGE MANHOLES	U	5.	1,820.00	9,100.00	2,100.00	10,500.00	2,100.00	10,500.00
604.326	DRAINAGE MANHOLES, 6-FOOT DIAMETER	U	1.	2,620.00	2,620.00	2,500.00	2,500.00	3,000.00	3,000.00
604.328	DRAINAGE MANHOLES, 8-FOOT DIAMETER	U	2.	3,305.00	6,610.00	5,000.00	10,000.00	5,500.00	11,000.00
604.391	SPECIAL MANHOLES	U	1.	8,355.00	8,355.00	2,300.00	2,300.00	6,800.00	6,800.00
604.4	RECONSTRUCTING/ADJUSTING								
604.9101	CATCH BASIN & DROP INLET	LF	15.	324.00	4,860.00	133.00	1,995.00	500.00	7,500.00
605.5481	OUTLET CONTROL STRUCTURE	U	2.	2,805.00	5,610.00	5,000.00	10,000.00	3,000.00	6,000.00
605.5601	48" PERF. POLY. PIPE UND. (SMOOTH INTERIOR)	LF	100.	372.00	37,200.00	138.00	13,800.00	215.00	21,500.00
605.906	60" PERF. POLY. PIPE UND. (SMOOTH INTERIOR)	LF	170.	249.00	42,330.00	122.00	20,740.00	350.00	59,500.00
606.5116	6" PIPE UNDERDRAIN (CONTRACTORS OPTION)	LF	1,750.	12.20	21,350.00	12.00	21,000.00	11.00	19,250.00
	WOOD GUARDRAIL (SINGLE 6"x8" RAIL,								
607.350	6' {6"x8"} WOOD POSTS) CHAIN LINK FENCE WITH VINYL COATED STEEL	LF	330.	25.00	8,250.00	25.00	8,250.00	25.00	8,250.00
607.4250	FABRIC, 5' HIGH POST ASSEMBLIES FOR CHAIN	LF	500.	19.20	9,600.00	20.00	10,000.00	19.19	9,595.00
607.528	LINK FENCE, 5' HIGH WOOD SHADOW BOX FENCE,	EA	15.	275.00	4,125.00	275.00	4,125.00	275.00	4,125.00
607.73510	8' HIGH 10' OPENING DOUBLE GATE, CHAIN LINK VINYL COATED	LF	700.	58.00	40,600.00	58.00	40,600.00	58.00	40,600.00
608.24	STEEL FABRIC, 5' HIGH	U	1.	400.00	400.00	400.00	400.00	400.00	400.00
608.54	4" CONCRETE SIDEWALK (F) DETECTABLE WARNING	SY	830.	30.10	24,983.00	34.00	28,220.00	40.00	33,200.00
609.01	DEVICES, CAST IRON	SY	40.	325.00	13,000.00	325.00	13,000.00	330.00	13,200.00
609.02	STRAIGHT GRANITE CURB	LF	950.	16.40	15,580.00	20.00	19,000.00	16.35	15,532.50
609.21	CURVED GRANITE CURB	LF	90.	25.90	2,331.00	29.00	2,610.00	25.90	2,331.00
	STRAIGHT GRANITE SLOPE CURB	LF	110.	12.40	1,364.00	15.50	1,705.00	12.40	1,364.00
609.22	SFAIGHT GRANITE SLOPE								
614.511	CURB WITH RADIAL JOINTS	LF	30.	12.40	372.00	15.50	465.00	12.40	372.00
614.7324	CONCRETE FULL BOX 14" 3" 2-DUCT PVC PLASTIC	EA	40.	345.00	13,800.00	345.00	13,800.00	345.00	13,800.00
614.7328	CONDUIT, SCHEDULE 40 3" 2-DUCT PVC PLASTIC	LF	1,100.	8.00	8,800.00	8.00	8,800.00	8.00	8,800.00
	CONDUIT, SCHEDULE 80	LF	800.	9.00	7,200.00	9.00	7,200.00	9.00	7,200.00

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	A		B		C	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
615.0072	STEEL BREAKAWAY SIGN								
	POSTS	LB	1,100.	5.85	6,435.00				
615.01	TRAFFIC SIGN TYPE A (F)	SF	120.	17.70	2,124.00	7.95	8,745.00	5.85	6,435.00
615.02	TRAFFIC SIGN TYPE B (F)	SF	18.	27.80	500.40	26.50	3,180.00	17.65	2,118.00
615.03	TRAFFIC SIGN TYPE C (F)	SF	250.	24.60	6,150.00	40.00	720.00	27.80	500.40
615.06	TRAFFIC SIGN TYPE CC (F)	SF	32.	8.85	283.20	10.00	10,000.00	24.60	6,150.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	1.	6,000.00	6,000.00				
618.7	FLAGGERS	HR	550.	12.50	6,875.00	6,000.00	6,000.00	6,000.00	6,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.	15,550.00	15,550.00	22.00	12,100.00	15.00	8,250.00
622.1	STEEL WITNESS MARKERS	EA	10.	25.00	250.00	23,650.00	23,650.00	7,500.00	7,500.00
625.2	CONCRETE LIGHT POLE	EA	12.	600.00	7,200.00	32.00	320.00	35.00	350.00
625.551	BASES, TYPE B	EA	12.	600.00	7,200.00	600.00	7,200.00	600.00	7,200.00
625.552	LIGHT POLE WITH LED LUMINARE (30' TALL, SINGLE HEAD)	EA	6.	2,150.00	12,900.00	2,150.00	12,900.00	2,150.00	12,900.00
628.2	SAWED BITUMINOUS PAVEMENT	EA	6.	3,000.00	18,000.00				
632.0104	RETROREFLECTIVE PAINT	LF	450.	1.95	877.50	3,000.00	18,000.00	3,000.00	18,000.00
632.3104	PAVE. MARKING, 4" LINE	LF	4,100.	.30	1,230.00	1.11	499.50	2.00	900.00
632.3118	PAVE. MARKING, 4" LINE	LF	4,900.	.60	2,940.00	.30	1,230.00	.30	1,230.00
632.32	PAVE. MARKING, 18" LINE	LF	135.	3.50	472.50	.60	2,940.00	.60	2,940.00
	RETROREFLECT. THERMOPLAS.					3.50	472.50	3.50	472.50
644.15	PARK SEED TYPE 15	SF	230.	5.00	1,150.00			5.00	1,150.00
645.45	PERMANENT CHANNEL	LB	20.	9.05	181.00	90.00	1,800.00	10.00	200.00
645.51	STABILIZATION TYPE A	SY	1,250.	3.35	4,187.50	3.40	4,250.00	3.75	4,687.50
645.531	EROSION CONTROL	EA	410.	9.20	3,772.00	8.25	3,382.50	8.00	3,280.00
645.7	SILT FENCE	LF	1,250.	2.20	2,750.00	2.65	3,312.50	2.60	3,250.00
645.71	STORM WATER POLLUTION PREVENTION PLAN	U	1.	2,250.00	2,250.00	1,800.00	1,800.00	3,500.00	3,500.00
646.3	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	85.	53.00	4,505.00	90.00	7,650.00	50.00	4,250.00
647.1	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	A	1.5	1,400.00	2,100.00	1,700.00	2,550.00	1,700.00	2,550.00
651.82	HUMUS	CY	800.	9.60	7,680.00	14.00	11,200.00	30.00	24,000.00
692.1	THUJA OCCIDENTALIS NIGRA	EA	25.	138.00	3,450.00	175.00	4,375.00	175.00	4,375.00
698.13	DARK AMERICAN ARBORVITAE	U	1.	80,000.00	80,000.00	83,238.50	83,238.50	100,000.00	100,000.00
698.2	MOBILIZATION	MON	14.	1,260.00	17,640.00	515.00	7,210.00	550.00	7,700.00
699.	FIELD OFFICE TYPE C	MON	14.	775.00	10,850.00	420.00	5,880.00	300.00	4,200.00
	PHYSICAL TESTING								
	LABORATORY								
	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	1.	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	A		B		C	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1008.52	ALTERATIONS AND ADDITIONS								
	AS NEEDED - DEWATERING	\$	1.	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00
1010.15	FUEL ADJUSTMENT	\$	1.	20,000.00	20,000.00	20,000.00	20,000.00	20,000.00	20,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	1.	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00
					\$1,349,572.60		\$1,488,166.60		\$1,488,757.10



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

6/13/2013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER THE ROWLEY AGENCY INC. 139 Loudon Road P.O. Box 511 Concord NH 03302-0511	CONTACT NAME: Donna Bickford PHONE (A/C No. Ext): (603) 224-2562 FAX (A/C No.): (603) 224-8012 E-MAIL ADDRESS: dbickford@rowleyagency.com
INSURED Alvin J. Coleman & Son, Inc. 9 NH Route 113 Conway NH 03818-9505	INSURER(S) AFFORDING COVERAGE INSURER A: Liberty Mutual Fire Ins. Co. INSURER B: Starr Indemnity INSURER C: Maine Employers Mutual Ins Co INSURER D: INSURER E: INSURER F:

COVERAGES

CERTIFICATE NUMBER: 2013-14 AJC cert

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY ☒ COMMERCIAL GENERAL LIABILITY ☐ CLAIMS-MADE ☒ OCCUR			YV2Z11261307023	7/1/2013	7/1/2014	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
	GEN'L AGGREGATE LIMIT APPLIES PER: ☐ POLICY ☒ PROJECT ☐ LOC						
	AUTOMOBILE LIABILITY ☒ ANY AUTO ☐ ALL OWNED AUTOS ☒ HIRED AUTOS ☒ SCHEDULED AUTOS ☐ NON-OWNED AUTOS			AS2Z11261307013	7/1/2013	7/1/2014	COMBINED SINGLE LIMIT (Ea accident) \$ 2,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$
	UMBRELLA LIAB ☒ EXCESS LIAB ☒ DED ☐ RETENTION \$			SISCCCL01830313	7/1/2013	7/1/2014	EACH OCCURRENCE \$ 10,000,000 AGGREGATE \$ 10,000,000
C	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) ☐ Y/N If yes, describe under DESCRIPTION OF OPERATIONS below	N/A		1810091667 3A STATES: ME	7/1/2013	7/1/2014	☒ WC STATUTORY LIMITS ☐ OTHER E.L. EACH ACCIDENT \$ 500,000 E.L. DISEASE - EA EMPLOYEE \$ 500,000 E.L. DISEASE - POLICY LIMIT \$ 500,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

Project: Rochester X-A002(056)-20254

The State of New Hampshire-Department of Transportation is included as an additional insured on all liability policies except workers comp when required by written contract with the named insured.

CERTIFICATE HOLDER

State of New Hampshire
Department of Transportation
PO Box 483
Concord, NH 03302-0483

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Donna Bickford/DTB



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
6/4/2013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER THE ROWLEY AGENCY INC. 139 Loudon Road P.O. Box 511 Concord NH 03302-0511	CONTACT NAME: Donna Bickford PHONE (A/C, No. Ext): (603) 224-2562 E-MAIL: dbickford@rowleyagency.com FAX (A/C, No): (603) 224-8012 ADDRESS: dbickford@rowleyagency.com
INSURED State of New Hampshire-Dept. of Transportation c/o Alvin J Coleman & Son 9 NH Route 113 Conway NH 03818-9505	INSURER(S) AFFORDING COVERAGE INSURER A: Acadia Insurance Company INSURER B: INSURER C: INSURER D: INSURER E: INSURER F:

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY ☐ COMMERCIAL GENERAL LIABILITY ☐ CLAIMS-MADE ☒ OCCUR ☒ Owners & Contractors		0CP510643210	6/5/2013	7/18/2014	EACH OCCURRENCE \$ 2,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ 3,000,000 PRODUCTS - COMP/OP AGG \$
	GEN'L AGGREGATE LIMIT APPLIES PER: ☒ POLICY ☐ PROJECT ☐ LOC					
	AUTOMOBILE LIABILITY ☐ ANY AUTO ☐ ALL OWNED AUTOS ☐ HIRED AUTOS ☐ SCHEDULED AUTOS ☐ NON-OWNED AUTOS					COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$
	UMBRELLA LIAB EXCESS LIAB DED RETENTIONS	☐ OCCUR ☐ CLAIMS-MADE				
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N ☐ N/A				WC STATUTORY LIMITS OTHER E.L. EACH ACCIDENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
Project: Rochester #20254 - Park & Ride, NH 16 & Interstate 95

CERTIFICATE HOLDER

State of NH -Dept. of Transportation
PO Box 483
Concord, NH 03302-0483

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Donna Bickford/DTB