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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
DIVISION.OF PUBLIC HEALTH SERVICES

Jeffrey A. Meyers 29 HAZEN DRIVE, CONCORD, NH 03301
Commissioner - 603-271-4501 1-800-852-3345 Ext. 4501
‘ Fax: 603-271-4827 TDD Access: 1-800-735-2964

Lisa M. Morris www.dhhs.nh.gov

Director

May 31, 2018

His Excellency, Governor Christopher T. Sununu
and the Honorable Council
State House
Concord, New Hampshire 03301
REQUESTED ACTION

Authorize the Department of Health and Human Services, Division of Public Health
Services, to retroactively exercise a renewal option and amend an existing sole source

" agreement with Abacus Service Corporation, Vendor #223048, 35055 West Twelve Mile Road,

Suite 215, Farmington Hills, MI, 48331, to provide operations, maintenance and development
services for the New Hampshire Web-based Interactive System for Direction and Outcome
Measures (WISDOM), by increasing the price limitation by $440,000 from $597,944 to
$1,037,944 and extending the completion date from June 30, 2018 to June 30, 2020, effective
retroactive to June 30, 2018, upon Governor and Executive Council approval. This agreement
was originally approved by the Governor and Executive Council on June 24, 2015 (ltem #53).
45% Federal Funds, 55% General Funds.

Funds are available in the following account(s) for State Fiscal Year (SFY) 2019, and
are anticipated to be available in SFY 2020, upon the availability and continued appropriation
of funds in the future operating budgets, with authority to adjust encumbrances between state
fiscal years through the Budget Office if needed and justified, without further approval from
Governor and Executive Council..

05-95-90-900510-2203 HEALTH AND SOCIAL SERVICES, DEPT OF HEALTH AND
HUMAN SVS, HHS: DIVISION OF PUBLIC HEALTH, BUREAU OF INFORMATICS,
INFORMATICS

State Fiscal Year | Class/Account Class Title Job Number- Total Amount

2015 102-500731 Contracts for Program Services | 90000005 $77,444

Sub-Total _ 877,444
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05-95-90-902015190 HEALTH AND SOCIAL SERVICES, DEPT OF HEALTH AND HUMAN
SVS, HHS: DIVISION OF PUBLIC HEALTH, BUREAU OF POPULATION HEALTH AND
COMMUNITY SERVICES, BUREAU OF MATERNAL & CHILD HEALTH

State Fiscal Year | Class/Account Class Title Job Number Total Amount

2015 102-500731 Contracts for Program Services | 90000005 $40,500
Sub-Total $40,500

05-95-90-900510-52620000 HEALTH AND SOCIAL SERVICES, DEPT OF HEALTH AND

HUMAN 8VS, HHS: DIVISION OF PUBLIC HEALTH, BUREAU OF INFORMATICS

State Fiscal Year | Class/Account Class Title Job Number Total Amount

2016 102-500731 Contracts for Program Services | 90000005 $100,000

2017 102-500731 Contracts for Prograrﬁ Services | 90000005 $100,000

2018 102-5007231 Contracts for Program Services | 90000005 $100,000

2019 102-500731 Contracts for Prog Svc 90000005 $100,000

2020 102-500731 Contracts for Prog Svc 90000005 $100,000
Sub-Total $500,000

05-03-03-030010-76950000 HEALTH AND SOCIAL SERVICES, DEPT OF HEALTH AND

HUMAN SVS, HHS: INFORMATION TECHNOLOGY FOR THE DEPARTMENT OF HEALTH
AND HUMAN SERVICES

State Fiscal Year | Class/Account Class Title Job Number Total Amount

2016 038-500177 Technology-Software 03900083 $60,000

2017 038-500177 Technology-Software 03900083 $60,000

2018 038-500177 Technology-Software 03900083 $60,000

2019 038-500177 Technology-Software 03800083 $120,000

2020 038-500177 Technology-Software 03900083 $120,000
Sub-Total ' $420,000

Contract Total | $1,037,944
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EXPLANATION

This original agreement is sole source because Abacus Service Corporation has
unique qualifications and expertise with the WISDOM data portal. The Vendor's previous
experience with the Department of Information Technology under the State’s master Contract
for Advance Temporary Technical Services and their existing work building and maintaining
the WISDOM application makes this contractor solely qualified for providing operations,
maintenance and development of the WISDOM system. _

This request is retroactive because the Department did not have the fully executed
contract documents in time to meet the deadllne for the June 20, 2018 Govemor and
Executive Council meeting. :

The purpose of this renewal is to continue hosting, operations, maintenance and
development services provided by the Vendor. The Vendor will be responsible for the
continued management and administration of the hosting environment, as well as software
enhancements specified within the amended contract. Funds in this agreement will be used to
extend the existing contract with Abacus by two (2) years.

‘The WISDOM data portal is an ongoing Division of Public Health Servnce prOJect
designed to improve access to public health statistics by public heaith networks, researchers
and policymakers. WISDOM offers free, on demand access to non-confidential health statistics
- to the public, public health partners, and to staff within the department. Public users can
_instantly access summaries of data related to determinants of heaith, health risks, and health
outcomes in an easy to understand graphical format. This information is in turn used to
determine the need for, and measure the success of, interventions designed to improve overall
population health to improve quality of life as well as helping to control health care costs.

Prior to the release of WISDOM, access to the population health data was fragmented
and required the use of multiple data sources, many of which had limited or incomplete
" information. This created a need for an application that provides easy access to integrated
data sources that provide a 360 degree picture of the population’s health, including the role
Department programs play to measure and improve it. As an automated data system,
WISDOM can be expected to meet ever-increasing requests for health data, quickly and
efficiently, while reducing staff time spent on manual data requests.

The web-based application currently hosts aggregated data and visualizations for over
twenty data sets, including New Hampshire Hospital Discharge Data, New Hampshire State
Cancer Registry, New Hampshire Childhood Blood Lead Level Testing, Pregnancy Risk
-‘Assessment Monitoring System (PRAMS), New Hampshire Vital Records ‘and Behavior Risk
Factor Surveillance Survey. Additional datasets and data updates are regularly and continually
added and maintained.

- The use of data proVided in WISDOM for guiding public health actions, such as decision
making and' policy development can benefit the state of New Hampshire by improving public
health outcomes and helping reduce health care costs. In turn, these actions may lead to
healthier communities throughout the state. WISDOM helps achieve these benefits by sharing
the data publically in a statistically aggregated easy-to-use visual format. Public Health
Networks use WISDOM in the development of their Community Heaith Assessments (CHA)
and Community Health Improvement Plans (CHIP) to ldentlfy target populations in need of
program resources.
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WISDOM plays a central role in the Division of Public Health Services ability to be
accredited by the Public Health Accreditation Board. The WISDOM data portal is fundamental
to delivering Essential Public Health Services specifically, conducting and disseminating
assessments focused on population health statistics and public health issues facing the
community. Analysis comparing other similar sociogeographic areas and/or sociodemographic
groups for the same population gathered overtime establishes trends, which allow informed
decisions to be made. The Department must provide summaries or fact sheets that condense
public health data. Data summaries may address a combination of public health issues or may
focus on a particular health issue regarding the population served. WISDOM will be integral in
providing analyses.

WISDOM is assisting agencies to meet New Hampshire legislative directives including:

e House Bill 511, Establishing a commission to study environmentally-triggered
chronic illness.

e House Bill 1356, Allowing the Department of Environmental Services (DES) and the
Department of Health and Human Services (DHHS) to create a method by which the
departments will be able to share certain health outcome and environmental data.

WISDOM provides easy access to integrated data sources offering a 360 degree picture
of NH population’s health. The data is focused on several hundred health indicators that are
critical for improving the health of NH residents. Additional priority areas focus on improving
health equity disparities, minimizing environmental exposures and targeting key social
determinants of health outcomes. New health indicators and measures are continually added
to meet the needs of public health and our health partners allowing them to focus their
resources in cost-effective way.

Notwithstanding any other provision of the Contract to the contrary, no services shall be
provided after June 30, 2019, and the Department shall not be liable for any payments for
services provided after June 30, 2019, unless and until an appropriation for these services has
been received from the state legislature and funds encumbered for the SFY 2020-2021
biennium.

The following performance measures/objectives will be used to measure the
effectiveness of the agreement:

e Abacus shall ensure the WISDOM data portal is available 24/7 with 95% uptime
availability.

e Abacus shall provide emailftelephone support to the State, with issue tracking
during regular business hours (8 a.m. to 5 p.m. ET, Monday through Friday) with
an emailftelephone response within two (2) hours of request.

e Abacus shall meet deliverable timelines and expectations on meeting new
WISDOM product capabilities and data modules, including access to smaller
area data, improved visualizations and performance, social media sharing of data
visualizations, exposed data services for use with other sites and tools, and
tracking status of custom manual data requests.
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e Abacus, through improved functionality, shall increase WISDOM usage by 10%
to fulfill routine data requests.

¢ Abacus will expand WISDOM by providing an open development environment
enabling targeted data integration using publicly available aggregated data.

Should the Governor and Executive Council not authorize this request, the Department
will need to find an alternate solution to host and support the WISDOM. The site would not be
available until the alternative solution is determined, jeopardizing the success of various public
health programs and initiatives. Manual data requests, which typically can take up to 90 days
to complete, will be required to fulfill user needs. The Environmental Public Health Tracking
Program’s data portal, which is hosted on WISDOM, is a key grant deliverable for their
program. The Tracking Program will be at risk of losing grant funding without a hosted data
portal solution.

Area served: Statewide.

Source of Funds: 45% Federal Funds from the US Center for Disease Control
Prevention (CDC), Preventative Health and Health Services Block Grant, CFDA# 93.758, FAIN
NB0O10T009141, 55% General Funds.

In the event that the Federal (or Other) Funds become no longer available, General
Funds will not be requested to support this program.

Respectfully submitted,

Lisa Morris, MSSW
Director

Commissioner

The Depariment of Health and Human Services’ Mission is (o join communities and families
in providing epportunities for citizens to achieve health and independence.



New Hampshire Department of Health and Human Services
WISDOM Enhancement, Hosting, Maintenance, Operations and Support Services

State of New Hampshire
Department of Health and Human Services
Amendment #1 to the
WISDOM Enhancement, Hosting, Maintenance, Operations and Support Services

This 1° Amendment to the WISDOM Enhancement, Hosting, Maintenance, Operations and Support Services
contract (hereinafter referred to as “Amendment One”) dated this 5" day of April, 2018, is by and between the
State of New Hampshire, Department of Health and Human Services (hereinafter referred to as the "State" or
"Department”) and Abacus Services Corporation, (hereinafter referred to as "the Contractor”), a corporation with a
place of business at 35055 W 12 Mile Rd, Suite 215, Farmington Hills, MI 48331.

WHEREAS, pursuant to an agreement (the "Contract") approved by the Governor and Executive Council on June
24, 2015, ITEM #53, the Contractor agreed to perform certain services based upon the terms and conditions
specified in the Contract as amended and in consideration of certain sums specified; and

WHEREAS, the State and the Contractor have agreed to make changes to the scope of work, payment schedules
and terms and conditions of the contract; and

WHEREAS, pursuant to the General Provisions, Paragraph 18, and Contract 2015-079 — Part 3, Exhibit C, Special
Provisions, Paragraph 2. Extension the State may modify the scope of work and the payment schedule of the
contract by written agreement of the parties and approval of the Governor and Executive Council;

WHEREAS, the parties agree to extend the term of the agreement, increase the price limitation, and modify the
scope of services to support continued delivery of these services, and

NOW THEREFORE, in consideration of the foregoing and the mutual covenants and conditions contained in the
Contract and set forth herein, the parties hereto agree to amend as follows:

1. Amend Form P-37, Block 1.7, to read June 30, 2020.
2. Amend Form P-37, Block 1.8, to increase Price Limitation by $440,000 from $597,944 to read: $1,037,944
3. Amend Form P-37, Block 1.9, to read E. Maria Reinemann, Esq., Director of Contracts and Procurement.
4, Amend Form P-37, Block 1.10 to read 603-271-9330.

5. Delete and Replace Contract 2015-079-Part 3, Exhibit A Price and Payment Schedule with Contract 2015-
079 — Part 3, Exhibit A — Amendment #1

6. Delete and Replace Contract 2015-079-Part 3, Exhibit B Price and Payment Schedule with Contract 2015-
079 — Part 3, Exhibit B — Amendment #1

7. Add Exhibit K, DHHS Information Security Requirements

Abacus Service Corporation Amendment #1
2015-079 Page 1 of 3



New Hampshire Department of Health and Human Services
WISDOM Enhancement, Hosting, Maintenance, Operations and Support Services

This amendment shall be effective upon the date of Governor and Executive Council approval.
IN WITNESS WHEREOF, the parties have set their hands as of the date written below,

6/5/18
Date

Acknowledgement of Contractor's signature:

State of

State of New Hampshire
id Human Services

Jame: |.i VIO R\

Title: g\ﬂfw—m&. OPIS
CONTRACTOR NAME
Abacus Service Corporation

Qperations Director

H ' 1 ¥ , before the undersigned officer,

on_lp

M ;'g;hf%g! , County of Jakond
personally appeared the p identified directly above, or satisfac

torily proven to be the person whose name is

signed above, and acknowlgdged that s/he executed this document in the capacity indicated above.

Signature of Notary Public‘b@ the Peace

Alanna E—ﬁv’ir\a\ Necoun tin

Name and Title of Notary or_.Eﬁstice of the Peac

My Commission Expires: 13- - 4

ebé( Wh Monager

b e S i
.
PR

Abacus Service Corporation
2015-079

ALANNA EH\IING
Notary Public - Michigan

QOakland Cﬂ,‘;&)——
My Comm. Expires J==

o
<
g e

e

Ui a b ]

Amendment #1
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New Hampshire Department of Health and Human Services
WISDOM Enhancement, Hosting, Maintenance, Operations and Support Services

The preceding Amendment, having been reviewed by this office, is approved as to form, substance, and execution.

OFFICE OF THE ATTORNEY GENERAL

AL AN
= i e

| hereby certify that the foregoing Amendment was approved by the Governor and Executive Council of the State
of New Hampshire at the Meeting on: {date of meeting)

OFFICE OF THE SECRETARY OF STATE

Date Name:
Title:
Abacus Service Corporation Amendment #1

2015-079 Page 3 of 3



STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3
EXHIBIT A
DELIVERABLES

1. DELIVERABLES

Abacus Service Corporation shall provide the State with software development services, to
inciude providing enhancements to the existing NH Health WISDOM core system and
modules and the creation of new modules. Additionally, Abacus will provide to the State
continued hosting, operations, maintenance and support of the application.

The WISDOM web application is a secure, authenticated, web-based application. The
application provides no-cost on-demand information to the public, public health pariners, and
to staff within the NH DHHS. Public users can instantly access summaries of data related to
determinants of health, health risks, and health outcomes in an easy to understand graphical
format.

WISDOM contains interactive “dashboards™ and ‘“report cards” which allow users to
customize, organize, and manage graphs, tables, and maps using an intuitive graphical user
interface. Public users have the ability to customize and save their own health dashboards
and report cards for future use.

WISDOM also provides internal DPHS user access to strategy and performance
improvement measures found in the Performance Management Application {(PMA). The
PMA gives the ability for DPHS staff to track, manage, and monitor their performance toward
achieving improved health objectives and align their performance metrics with the overall
DPHS strateqy.

The WISDOM application was developed, deployed, and enhanced by Abacus Service
Corporation under the statewide Contract for Advanced Temporary Technical Services
(“CATTS #8001060"). This Contract #2015-079, shall provide for the continuation of Services
provided under the previous CATTS contract.

The Deliverables are set forth in the Schedule described below in Section 2. By
unconditionally accepting a Deliverable, the State reserves the right to reject any and all
Deliverables in the event the State detects any Deficiency in the System, in whole or in part,
through completion of the Warranty Period. Prior to the commencement of work on Non-
Software and Written Deliverables, Abacus shall provide to the State a template, table of
contents, or agenda for Review and prior approval by the State.

Pricing for Deliverables is set forth in Exhibit B: Price and Payment Schedule. Pricing will be
effective for the Term of this Contract, and any extensions thereof.

1.1 Statement of Work

Abacus Service Corporation will be responsible for providing enhancements, ongoing
hosting, application maintenance, operations, and technical support services for the
NH Health WISDOM application and databases. Abacus shall be responsible for the
management and administration of the hosting environment, as well as software
enhancements specified in this Contract and other {0 be determined under the
Change Order process.

1.2 Hosting Services

Contract 2015-079 — Part 3 Exhibit A- Deliverables
Initial and Date All Pages:
Abacus Service %orporation Initials: z [ ’2

Date: 5 |

Page 1 of 27



STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3
EXHIBIT A
DELIVERABLES

Abacus shall provide 3™ party hosting services for the NH Health WISDOM System in
accordance with requirements of the contract. The State reserves the right to
discontinue hosting services and transition the application to a State sourced
platform, upon a 90 day notice to Abacus.

1.2.1 Hosting services shall include, but not be limited to, maintaining the operating
environment for the WISDOM System, manage the computer, nefworking,
and software infrastructure, employing security practices that meet or exceed
the requirements of the Contract, performing system backup, applying
patches, bug fixes, and upgrades.

1.2.2 System availability shall meet or exceed a metric of 99.9% up time, except for
planned maintenance windows.

1.23 Requirements for hosting services are more fully described in Exhibit H.

1.2.4 Transition Services shall be provided in a timely and orderly manner as
required upon the occurrence of events as outlined and described in Part 1 of
this Contract. Such events shall include but not be limited to, the contract
termination; the contract is not extended; or, the State takes ownership of the
system. Requirements for Transition Services are more fully described in
Exhibit H.

1.3 Operations

Abacus shall perform general system administration including operational functions

related to

the day-to-day management of the hardware, software, network system, and

databases.

1.3.1 Operational tasks include but are not limited to managing application and
utility services stops and restarts, managing communications with the hosting
vendor and the State, setting up application and database back-up and
recovery processes, and maintaining application code and configuration
tables.

1.3.2 Abacus must ensure that there are necessary security restrictions/controls on
those that provide administrative services.

1.3.3 Requirements for operational services are more fully described in Exhibit H.

1.4  Technical Support
Abacus shall provide support to the NH Health WISDOM System Administrator(s) and
State technical team who handle support requests from program staff. Abacus will
provide support for the advanced technical issues and vendor related problems.

1.4.1 Technical support services shall include but not be limited to, managing
support phone calls and emails from State system administrators,
troubleshooting and triaging system problems, escalating unresolved issues,
and tracking and reporting on support calls and resolutions.

142 Said support shall be available to the State on Monday through Friday
hefween 8 AM and 5 PM ET (Eastern Time) - Normal Business Hours.

Contract 2015-079 — Part 3 Exhibit A- Deliverables
Initial and Date All Pages:

Abacus Seg]'ce arporation Initials:ﬁg_

Date: Page 2 of 27



STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3
EXHIBIT A
DELIVERABLES

1.4.3 Requirements for technical support services are more fully described in Exhibit
H. .

1.5 Software Maintenance
Abacus shall maintain the WISDOM System in accordance with the requirements of
the Contract.

1.5.1 Maintenance services shall include but not be limited to correcting Software
Defects, applying patches and bug fixes to both the WISDOM System and the
related third party software applications, performing quality assurance testing
after any System change, upgrading related third party software applications
as appropriate, and performing security evaluations in accordance with the
schedule in the work plan.

1.5.2 On a quarterly basis, the State and Abacus shall develop a maintenance plan
that shall include a list of minor enhancements and fixes for the System. This
plan shall be integrated into the Work plan through the Change Order
Process.

1.5.3 Requirements for software maintenance services are more fully described in
Exhibit H.

1.6 Project Management
. Abacus shall assign a Project Manager and technical team to lead and manage the

Project. The Abacus Team Project Manager shall have overall responsibility for the
day-to-day management of the Project and shall plan, track, and manage the
activities of the Abacus Implementation Team.

1.61 Project management duties shall include, but not be Ilimited to,
communications, project reporting, schedules, the change order process, and
Work Plan updates.

1.6.2 Requirements for project management services are more fully described
in Exhibit H.

1.7 Software Development (Planned Enhancements)
The State will use the Change Order Process to make requests to Abacus for custom
enhancements to WISDOM in response to policy, regulatory and statutory changes,
as well as the programmatic and functional requirements of the NH DPHS WISDOM
Technical Team. Each modification shall be designed so as not to impair the existing
functionality of the system or invalidate any data already contained in the database.
As per Part 3, Exhibit F; and Part 2, Section 4.4, System/Software Testing and
Acceptance, and Section 8, Change Orders, of the Contract Agreement, said changes
shall also be thoroughly quality assurance tested before being moved to the
production environment. Change orders shall include a statement of work for each
enhancement, including project requirements and deliverables. As described in
Section 8 Change Orders, upon receipt of a Change Order Request, Abacus Service
Corporation shall submit a proposal outlining the technical project details, the number
of Abacus staff hours required, and the firm fixed price quote for the Enhancement.

Contract 2015-079 — Part 3 Exhibit A- Deliverables
Initial and Date All Pages:
Abacus Service Corporation Initials::Zk 2
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3
EXHIBIT A
DELIVERABLES

The price quote shall be based upon the rates in Table 3: Hourly Development Costs
within Exhibit B. Upon approval by the NH DPHS WISDOM Technical Team, Abacus
Service Corporation shall proceed with the agreed-upon changes. Change orders
employing new technologies or making material changes to system architecture shall
be reviewed in advance by the New Hampshire Department of Information
Technology (DolT).

The State reserves the right to cancel a deliverable prior to the initiation of the
deliverable. In the event a deliverable is removed, the cancelled deliverable will be
replaced with a mutually agreed upon deliverabie using the Change Order process.

Requirements for software enhancement services are more fully described in Exhibit
H, Requirements.

1.8 Other Services
1.8.1 System Security and Audit Trail

Abacus shall insure that existing application and database security features,
including but not limited to: user account/password protection, usage logs,
transmission encryption, audit tables, and retained security profiles. Abacus
shall track in a usage log, the date/time and network address for every role-
based user accessing WISDOM. The usage logs shall be made available and
may be examined by State Users. When unusual network addresses, unusual
login times, and/or other inappropriate use are noted, the State may request
Abacus Service Corporation to follow up and confirm that the access in
guestion was legitimate.

1.8.2 Training

Training andfor refreshers on WISDOM functionality will be provided by
Abacus to the NH DPHS Wisdom Technical Team as more fully described in
Exhibit L, Training Services.

1.8.3 Documentation

The State anticipates that modifications and updates to the project
documentation, both electronic and paper, will be required. Documentation
updates may include, user manuals, system documentation (logical and
physical), and system operations. Whenever changes or updates occur in
documentation that has been delivered to the State, the revised documents
shall specify the document number and title, date of the original issue, the
date of the effective change, and change bars designating the changes.

Documentation developed by Abacus Service Corporation shall be supplied in
eiectronic format. The electronic version shall be provided in an industry
standard electronic format, as mutually agreed to by Abacus Service
Corporation and the State. When major changes to a document are made, as
determined by Abacus Service Corporation in its reasonable discretion, a

Contract 2015-079 —Part 3 Exhibit A- Deliverables
Initial and Date All Pages:
Abacus Service Corporation Initials: Zié
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STATE OF NEW HANMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCENMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3
EXHIBIT A
DELIVERABLES

complete revision of the document shall be issued and delivered. Revisions
shall be numbered and dated.

1.8.4 Website

The Contractor shall ensure that if performance of services on behalf of DHHS
involve using social media or a website to solicit information of individuals, or
DHHS data, the Contractor shall work with the DHHS Communications
Bureau to ensure that any website designed, created, or managed on behalf
of DHHS meets all NH DolT website requirements, and that any protected
health information (PHI!), personal information (PI), or other confidential
information solicited either by social media or the website, shall not be
maintained, stored or captured shall not be further disclosed except as
expressly provided in the contract. The solicitation or disclosure of any PHI,
Pl, or other confidential information shall be subject to the requirements in
Exhibit K, Exhibit |, and all applicable state rules, or state or federal
law. Unless specifically required by the contract and unless clear notice is
providled to wusers of the website or social media, the
Contractor/Vendor/Successful Applicant agrees that site visitation will not be
tracked, disclosed or used for website or social media analytics or marketing.

2, DELIVERABLES SCHEDULE
2.1  Implementation Schedule-Deliverables

. o srvm e e bl

10 EhA S s ot T

Deliverable Pro]ected
Ref # Activity, Deliverable, or Milestone Type Delivery Date

1 Year 1: Project. Management
1.1 |Conduct Project Kickoff Meeting Non-Software | July 2015
1.2 |Project Work Plan (including milestones) Written July 2015
1.3 [Technical Architecture Review and Plan Development Written July 2015
1.4 [Status Reports/Meetings and Updates to Work Plan Written Weekly
2 _ |Year 1: Hosting Services ‘ '

2.1 | Abacus shall provide a 1 year extension to hosting Non-Software | July 2015
NH Health WISDOM.
» UAT and Production

¢ Application and Database
» Dedicated private network database

connection
2.2 | Abacus shall provide hosting for RStudio Shiny Non-Software Per the
Server Open Source Edition. Work Plan

Contract 2015-079 — Part 3 Exhibit A- Deliverables
Initial and Date All Pages:
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDONM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3
EXHIBIT A
DELIVERABLES

AT - N ST =sf . —
Deliverable Projected
Ref # Activity, Deliverable, or Milestone Type Delivery Date

3 Year 1: System Operations, Technical Support &
Software Maintenance Services

3.2 | System Operations Services Ongoing
Abacus shall perform System operational function as
specified in the Contract.

Technical Support Services

Ongoing
Abacus shall provide technical support services in
accordance with the Contract,
Software Maintenance Services
Software maintenance tasks shall be completed
using the following methodology:
M Create quarterly maintenance work plan Written
B Analysis & code development Software
B Unit, integration, regression testing and test plans Written
& Train Wisdom Technical Team Non-Software
¥ User Acceptance Testing (UAT) Approval Non-Software
& Deployment Plan Written
M Production Deployment Software
M Incident Marllagement Non-Software
M Documentation Written
@ Acceptance of Production Implementation Wiitten
B! 90 Day Warranty Period Software
E Acceptance of Enhancement(s) Written
3.1 |Q1. Abacus shall provide System Operational, Software Q1

Technical Support and Software Maintenance Services
as specified in the Contract.

3.2 |Q2. Abacus shall provide System Operational, Software Q2
Technical Support and Software Maintenance Services
as specified in the Contract.

3.3 |Q3. Abacus shall provide System Operational, Software Q3
Technical Support and Software Maintenance Services
as specified in the Contract.

3.4 |Q4. Abacus shall provide System Operational, Software Q4
Technical Support and Software Maintenance Services
as specified in the Contract.

4 Year 1: Minor Enhancements

4.1 | Using a Change Order Process, Abacus shall provide Software Q1
software services for minor enhancements.

Contract 2015-079 — Part 3 Exhibit A- Deliverables
Initial and Date All Papes:

Abacus Servici orporation Initials: ﬁ

Date: Page 6 of 27



STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3

EXHIBIT A

DELIVERABLES

Activity, Deliverable, or Milestone

Dellverable
Type

Prolected
Delivery Date

Using a Change Order Pracess, Abacus shall provide
software services for minor enhancements.

Software

Q2

Using a Change Order Process, Abacus shall provide
software services for minor enhancements.

Software

Q3

Using a Change Order Process, Abacus shall provide
software services for minor enhancements.

Year 1 Encryptton

Abacus adds hitps certificate encryption to the NH
Heaith WISDOM UAT and Production applications
using State provided certificates.

Abacus integrates Cognos https changes within NH
Health WISDOM.

Software

Per the
Work Plan

5.2

The Production Implementation Accepted by the
State. The State requires a minimum of 5 successful
business days in production before approval will be
granted.

Software
Deployment

5.3

Ninety (90) day Warranty Period from the initial
State’s Acceptance of the Production
Implementation.

Software
Maintenance

Year 1: Performance Management Application

"{{PMA)

6.1

Abacus merges the Strategic Unit and Indicator
entities into a single entity and reconfigures the target
date and target value attributes. The new values
display within the strategy hierarchy table.

Abacus shall provide the ability through the PMA to
add/change Indicators. Include an integrated
attribute marking the Indicator as a Global or PMA-
Only. The search results only display Global
Indicators.

Software

Per the
Work Plan

6.3

The Production Implementation Accepted by the
State. The State requires a minimum of 5 successful
business days in production before approval will be
granted.

Software
Deployment

6.4

Ninety (90) day Warranty Period from the initial
State's Acceptance of the Production
Implementation.

Software
Maintenance

Year 1: Community Profiles
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3
EXHIBIT A
DELIVERABLES

Activity, Deliverable, or Milestone

Type

ojecte
Delivery Date

Abacus shall provide expansion use of the
Community Profiles module to include new
community types (e.g. 'Socio Economic
Communities’, et al}. 'By Geography' is the current
Community Profile Type.

Abacus shall provide the ability on each slide in the
report card to display all of the default reports for the
selected indicator in a new tab in the form of a health
topic dashboard.

Software

Per the
Work Plan

7.2 | The Production Implementation Accepted by the
State. The State requires a minimum of 5 successful
business days in production before approval will be

granted.

Software
Deployment

7.3 | Ninety (90) day Warranty Period from the initial
State's Acceptance of the Production

Implementation.

Software
Maintenance

LIS Year 1: Health Equity / Access & Utilization
Modules

8.1 | Abacus builds a new Health Equity Module and
integrates the module into the Home Page and Topic
Group Summary pages as the fourth type of
Dashboard {e.g.1. Health Topics, 2. Community
Profiles, 3. Access & Utilization). The module
design closely aligns to Community Profiles Module.

Abacus shall provide usability improvements based
on feedback and new requirements from the Access
and Utilization pilot.

The total number of Abacus combined development
and QA days shall not exceed 80 days. A mutually
(State and Abacus) agreed upon total work days will
be calculated during the module’s work plan. The
calculation estimates will be based on complete set
of requirements. Any estimated days under-utilized
will be returned back to the State and/or used toward
other enhancements.

Software

Per the
Work Plan

8.2 | The Production Implementation Accepted by the
State. The State requires a minimum of 5 successful
business days in production before approval will be

granted.

Software
Deployment

8.3 | Ninety (90) day Warranty Period from the initial
State’s Acceptance of the Production

Implementation.

Software
Maintenance
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3

EXHIBIT A

DELIVERABLES

Activity, Deliverable, or Milestone

R, R

Deliverabl
Type

.ﬁd.n ] B
Projected
Delivery Date

" |Year 1: Content Manager

Abacus extends Data Reports Content Types. A data
source has the ability to have muitiple charts
associated to it. Add the ability to have both column
and bar charts with improved grouping, series, and
aggregation. Integrate an upgraded data entry
component (e.g. jQuery Handsontable).

Software

Per the
Work Plan

5.3

The Production Implementation Accepted by the
State. The State requires a minimum of 5 successful
business days in production before approval will be
granted.

Software
Deployment

9.4

Ninety (90) day Warranty Period from the initial
State's Acceptance of the Production
implementation.

Software
Maintenance

10

“Year 1; Content Types (RStudio)

10.1

Abacus shall provide and install RStudio Shiny
Server Open Source Edition for a proof of concept
and provide developer access to the State. This
includes adding a new RStudio content type, to test
the viability of using RStudio Shiny built applications
in WISDOM. Alternatively, an agreed upon substitute
software solution may be used as an RStudio
replacement.

Softwafe

Per the
Work Plan

10.2

The Production Implementation Accepted by the
State. The State requires a minimum of 5 successful
business days in production before approval will be
granted.

Scoftware

10.3

Ninety (90) day Warranty Pericd from the initial
State’s Acceptance of the Production
Implementation.

Software

11

Year 1! Slide Info

111

Abacus shall provide the ability to drill into the details
behind a slide. An ‘Info’ icon when clicked would
send a request to Cognos passing the Indicator [D.

In return, Cognos would access a secure Oracle view
of the WISDOM Indicator's metadata, reformat it and
return the formatted information to the user.

Software

Per the
Work Plan

11.2

The Production Implementation Accepted by the
State. The State requires a minimum of 5 successful
business days in production before approval will be
granted.

Software
Deployment

11.3

Ninety (90) day Warranty Period from the initial
State’s Acceptance of the Production

Implementation.

Software
Maintenance

Contract 2015-079 — Part 3 Exhibit A- Deliverables
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STATE OF NEW HANMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3

EXHIBIT A
DELIVERABLES
Deliverable | Projected
Ref # Activity, Deliverable, or Milestone Type Delivery Date
12 Year 1. Smart URLs
12.1 | Abacus shall provide active smart URLs and enables Software Per the
the URLs within Google Analytics. Work Plan
12.2 | The Production Implementation Accepted by the " Software
State. The State requires a minimum of 5 successful | Deployment
business days in production before approval will be
granted.
12.3 | Ninety (90) day Warranty Period from the initial Software
State’s Acceptance of the Production Maintenance
Implementation.
13 Year 1: Sharing Dashhoards
13.1 | Abacus shall provide the ability to share customized Software Per the
dashboards and/or single slides (i.e., a single slide Work Plan
dashboard which opens without any web page
elements visible other than the slide content) with
others.
13.2 | The Production Implementation Accepted by the Software
State. The State requires a minimum of 5 successful | Deployment
business days in production before approval will be
ranted.
13.3 | Ninety (80} day Warranty Period from the initial Software
State's Acceptance of the Production Maintenance
Implementation.
14, Year 1; Feedback
14.1 | Abacus shall provide a custom feedback form for Software Perthe
each topic. A feedback button placed next to the Work Plan
dashboard tools button would be used to capture
feedback for a specific dashboard.
14.2 | The Production Implementation Accepted by the Software
State. The State requires & minimum of 5 successful | Deployment
business days in production before approval will be
granted.
14.3 | Ninety (90) day Warranty Period from the initial Software
State's Acceptance of the Production Maintenance
Implementation.
15- | Year 1: MyWISDOM

Contract 2015-079 — Part 3 Exhibit A- Deliverables
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3
EXHIBIT A
DELIVERABLES

Delivérale jected

Ref # Activity, Deliverable, or Milestone Type Delivery Date
15.1 | Abacus enhances MyWISDOM for several user Software Per the
improvements and shall: Work Plan

» Provide ability for duplicate dashboard names
glebally, and restrict to unigue names by user.

¢ Allow custom dashboards to be saved, saved as
a new copy, grouped and sorted.
Provide renaming of a MyWISDOM dashboards.
Restrict Admins from deleting a publically
available topic from within MyWISDOM.

15.2 | The Production Implementation Accepted by the Software
State. The State requires a minimum of 5 successful | Deployment
business days in production before approval will be

granted.
15.3 | Ninety (90) day Warranty Period from the initial Software
State's Acceptance of the Production Maintenance
Implementation.
16 . .| Year 1: Contracts and Contractor Data Entry
16.1 | Abacus integrates Contracts within the PMA strategy. Software Per the

Work Plan
Abacus implements Contract/Contractors Data Entry

Module improvements for Contractors to enter data.
Regquires further integration into both the User and PMA
modules.
16.2 | The Production Implementation Accepted by the Software
State. The State requires a minimum of 5 successful | Deployment
business days in production before approval will be
granted.

16.3 | Ninety (90) day Warranty Period from the initial Software
State’s Acceptance of the Production Maintenance

Year 1: System Security Audit Service
17.1 | Abacus shall provide 3rd party Security Testing Non-Software Per the
including penetration testing. Work Plan
17.2 | Abacus shall provide technical service hours Non-Software

associated with System Audit Service. (Technical
Consulting Services)

17.3 | Abacus shall correct security flaws found during the Software
System Audit Service at no cost to the State.
18 Year 1: Web Conferencing

18.1 | Abacus shall provide web conferencing capability for [Non-Software| ©Ongoing
WISDOM Technical Team for training, demos,

Contract 2015-079 — Part 3 Exhibit A- Deliverables
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3
EXHIBIT A
DELIVERABLES

elivere Pro;ected
Ref # Activity, Deliverable, or Milestone Type Delivery Date

meetings, and troubieshooting remote user issues.
s Conference up to 25 people
e Full Screen Video conferencing
s VolIP or phone call-in
* Record meetings (including video)
s Share the presenter role

19 /| Year 1: Optional Services
19.1 | Abacus shall provide Optional Services authonzed Software  |in accordance
through the Change Order process. The State may with the Work
consider accelerating targeted deliverables requiring Plan

additional Abacus resources or subcontracting. The
Optional Services include:
» Moving Year 2 and/or Year 3 enhancements
into Year 1.
¢ Cognos Consulting Services for data and
reporting needs
+ Esri ArcGIS Consulting Services for
associated mapping needs
s  WISDOM Web Designer Consulting Services
for designing the key areas of WISDOM
s  WISDOM Graphics Services for WISDOM
images.

Del:verable Pr01ected
Activity, Deliverable, or Milestone Type Delivery Date

20 - |Year2:Project Management .- ‘ , -
201 |Conduct Project Kickoff Mesting Non-Software | _July 2016
20.2 [Project Work Plan (including milestones) Written July 2016
20.3 [Technical Architecture Review and Plan Development Written July 2016
20.4 |Status Reports/Meetings and Updates to Work Plan Written Weekly
21 . :[Year 2: Hosting Services

21.1 | Abacus shall provide a 1 year extension to hosting Non-Software| July 2016
NH Health WISDOM.

Contract 2015-079 — Part 3 Exhibit A- Deliverables
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3

EXHIBIT A

DELIVERABLES

Deliverable Projected
Ref # Activity, Deliverahle, or Milestone Type Delivery Date
» UAT and Production
¢ Application and Database
+ Dedicated private network database
connection
+ RStudio
22 -[Year 2: System Operations, Technical Support &
: Software Maintenance Services
22.a | System Operations Services Ongoing
Abacus shall perform System operational function as
specified in the Contract.
Technical Support Services Ongoing
Abacus shall provide technical support services in
accordance with the Contract.
Software Maintenance Services
Software maintenance tasks shall be completed
using the following methodology:
Bl Create quarterly maintenance work plan Written
M Analysis & code development Software
B Unit, integration, regression testing and test plans Written
M Train Wisdom Technical Team Non-Software
B User Acceptance Testing (UAT} Approval Non-Software
M Deployment Plan Written
Production Deployment Software
™ Incident Mar]agement Non-Software
M Documentation Written
Acceptance of Production Implementation Written
90 Day Warranty Period Software
B Acceptance of Enhancement(s) Written
22.1 |Q1. Abacus shall provide System Operational, Software Y2Q1
Technical Support and Software Maintenance Services
as specified in the Contract.
22.2 Q2. Abacus shall provide System Operational, Software Y2Q2
Technical Support and Software Maintenance Services
as specified in the Contract.
22.3 [Q3. Abacus shall provide System Operational, Software Y2Q3
Technical Support and Software Maintenance Services
as specified in the Confract.

Contract 2015-079
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3
EXHIBIT A
DELIVERABLES

Deliverable ojectd
Ref # Activity, Deliverable, or Milestone Type Delivery Date

22.4 |Q4. Abacus shall provide System Operational, Software Y2Q4
Technical Support and Software Maintenance Services
as specified in the Contract.

23 - |Year 2: Minor Enhancements
23.1 | Using a Change Order Process, Abacus shall Software Y2Q1
provide software services for minor enhancements.
23.2 | Using a Change Order Process, Abacus shall Software Y2Q2
provide software services for minor enhancements.
23.3 [ Using a Change Order Process, Abacus shall Software Y2Q3

provide software services for minor enhancements.

23.4 | Using a Change Order Process, Abacus shall Software Y2Q4
prowde software services for minor enhancements.

24 : Vear 2: Poole Funding Enhancements

24.1 | Abacus shall provide up to 500 combined work effort Software Per the
days for development and QA. Up to an additional Work Plan

100 work effort days for analysis, project
management, documentation and training. Using a
Change Order Process, the projects listed below will
be estimated and mutually agreed upon at the start of
year 2. The associated requirements and scope of the
work planned may not exceed the Pooled Funding
amount.

New Dashboard Modules

s 24.1.1 Emergency Module
e 24.1.2 Hospital Performance Module

Abacus builds two new Dashboard Modules and
integrates the modules into the Home Page, Topic
Group Summary and Search pages. The new
modules will be incorporate and extend the
existing Content Types and dashboard features.
They will closely align to the existing Dashboard
List (e.g.1. Health Topics, 2. Community Profiles,
3. Access & Utilization, 4. Health Equity).

PMA
24.1.3 PMA Phase Il {Part A) Deliverables

Contract 2015-079 —Part 3 Exhibit A- Deliverables
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3
EXHIBIT A
DELIVERABLES

.l o B —

. Deliverable Proje
Ref # Activity, Deliverable, or Milestone Type Delivery Date

requirements will be based on the needs of the
PMA and feedback given by users in the first year
of the contract. The work will be broken into
years two (part A) and three (part B). Abacus
provides PMA summary reporis including charts.

Publications
24 1.4 Abacus modifies the Publications Module

including:
s revised enfryway into the module,
e improved Ul
+ implementing a table of contents
» add page numbering
+ embed report iframes within tinyMCE

Dashboard Improvements
24.1.5 Dashboard Improvements including:
e  Ability for users to customize their
dashboards with rich text. {e.g. tinyMCE)
MyWISDOM and Home Page Improvements
24.1.6 Several improvements (TBD) including:
» Build out the 'MyWISDOM' for reviewer
and approver functionaiity.
RStudio Content Type

24.1.7 Integrate RStudio Shiny Server Pro and
Content Type enhancements based on original
proof of concept feedback.

24.2 | The Production Implementation Accepted by the Software
State. The State requires a minimum of 5 successful | Deployment
business days in production before approval will be

granted.

24.3 | Ninety {90) day Warranty Period from the initial Software
State’s Acceptance of the Production Maintenance
Implementation.

' ellaneocus:(Yed :
25 Year 2: System Security Audit Service -

25.1 | Abacus shall provide 3rd party Security Testing Non-Software Per the
including penetration testing. Work Plan

25.2 | Abacus shall provide technical service hours Non-Software
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3
EXHIBIT A
DELIVERABLES

_fjg,f

WISDOM Technical Team for training, demos,
meetings, and troubleshocting remote user issues.
o Conference up to 25 people
* Full Screen Video conferencing
+ VoIP or phone call-in
[ ]

27 Year 3: Projéct Management

Deliverable Projected
Ref # Activity, Deliverable, or Milestone Type Delivery Date

associated with System Audit Service. (Technical
Consulting Services)

25.3 | Abacus shall correct security flaws found during the Software
System Audit Service at no cost to the State.

26 = | Year 2: Web Confarencing
26.1 | Abacus shall provide web conferencing capability for | Non-Scftware| Ongoing

Record meetings (including video)
e Share the iresenter role

27.1 [Conduct Project Kickoff Meeting

Non-Software

July 2017

27.2 |Project Work Plan (including milestones)

Written

July 2017

27.3 |Technical Architecture Review and Plan Development

Whritten

July 2017

27.4 |Status Reports/Meetings and Updates to Work Plan

Whritten

Weekly

28 'Year 3: Hosting Services

28.1 | Abacus shall provide a 1 year extension to hosting
NH Health WISDOM.

* UAT and Production

» Application and Database

» Dedicated private network database
connection

¢ RStudio

Non-Software

July 2017

29 Year 3: System Operations, Technical Support &
Software Maintenance Services

2‘9.a System Operations Services
Abacus shall perform System operational function as

specified in the Contract.

Technical Support Services
Abacus shall provide technical support services in
accordance with the Contract.

Software Maintenance Services

Software maintenance tasks shali be completed
using the following methodology:

Create quarterly maintenance work plan

M Analysis & code development

Ongoing

Ongoing

Written

Contract 2015-079 — Part 3 Exhibit A~ Deliverables
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCENIENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3
EXHIBIT A
DELIVERABLES

Projected
Ref # Activity, Deliverable, or Milestone Type Delivery Date

M Unit, integration, regression testing and test plans Software
™ Train Wisdom Technical Team Written
M User Acceptance Testing (UAT) Approval Non-Software
¥ Deployment Plan } Non-Software
Production Deployment Written
™ Incident Management Software
¥ Documentation Non-Software
[1 Acceptance of Production Implementation Written
& 90 Day Warranty Period Written
Acceptance of Enhancement(s) Software

Written

29.1 |Q1. Abacus shall provide System Operational, Software Y3Q1

Technical Support and Software Maintenance Services
as specified in the Contract.
29.2 Q2. Abacus shall provide System Operational, Software Y3iQ2
Technical Support and Software Maintenance Services
as specified in the Contract.
29.3 |Q3. Abacus shall provide System Operational, Software Y3Q3
Technical Support and Software Maintenance Services
as specified in the Contract.
29.4 Q4. Abacus shall provide System Operational, Software Y3Q4
Technical Support and Software Maintenance Services
as specified in the Contract.

30 Year 3: Minor Enhancements

30.1 | Using a Change Order Process, Abacus shall Software Y3Q1
provide software services for minor enhancements.

30.2 | Using a Change Order Process, Abacus shall Software Y3Q2
provide software services for mincr enhancements.

30.3 | Using a Change Order Process, Abacus shall Software Y3Q3
provide software services for minor enhancements.

30.4 | Using a Change Order Process, Abacus shall Software Y3Q4

provide software services for minor enhancement:
S = s R
_ nhancemeints .- y :

31 IYear 3: Pooled Funding Enhancements and
Transition Services ,
31.1 | Abacus shall provide up to 480 combined work effort Software Per the
days for development and QA. Up to an additional Work Plan
100 work effort days for analysis, project
management, documentation and training. Using a
Change Order Process, the projects listed below will
be estimated and mutually agreed upon at the start of
year 3. The associated requirements and scope of the

Contract 2015-079 — Part 3 Exhibit A- Deliverables
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVYICES
CONTRACT 2015-079 — PART 3
EXHIBIT A
DELIVERABLES

5 =i £
Deliverable Projected
Ref # Activity, Deliverable, or Milestone Type Delivery Date

work planned may nct exceed the Pooled Funding
amount.

New Dashboard Modules
+ 31.1.1 Data Source Module
e 31.1.2 Custom (DIY) Health Dashboard
Module
» 31.1.3 Custom (DIY) Health Reports
PMA
* 31.1.4 PMA Phase Il Deliverables - Part B
New Content Type
s 31.1.5 Introduce new content type (e.q.
Exaptive, Cognos Upgrade)
Transition Services
s 31.1.6 Transition for hosting, supporting, and
maintaining WISDOM
31.2 | The Production Implementation Accepted by the Software
State, The State requires a minimum of 5 successful | Deployment
business days in production before approval will be
granted.
31.3 | Ninety (80) day Warranty Period from the initial Software
State’s Acceptance of the Production Maintenance
Implementation.

=1l U n #i
32 Year 3: System Securjty Audit Service
32.1 | Abacus shall provide 3rd party Security Testing Non-Software Per the
including penetration testing. Work Plan
32.2 | Abacus shall provide technical service hours Non-Software
associated with System Audit Service. (Technical
Consulting Services)
32.3 | Abacus shall correct security flaws found during the Software
System Audit Service at no cost to the State.

33 . | Year 3: Web Conferencing
33.1 | Abacus shall provide web conferencing capability for |Non-Software| Ongoing
WISDOM Technical Team for training, demos,
meetings, and troubleshooting remote user issues.
« Conference up to 25 people

« Full Screen Video conferencing

s \olIP or phone call-in

e Record meetings (including video)
« Share the presenter role

Contract 2015-079 — Part 3 Exhibit A- Deliverables
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3
EXHIBIT A
DELIVERABLES

Deliverable Projected
Type Delivery Date

Activity, Deliverable, or Milestone

Year 4: Project Management Deliverable Projected

4 Type Delivery Date
34.1 [Conduct Project Kickoff Meeting Non-Software |  July 2018
34.2 |Project Work Plan (including milestones) Written July 2018
34.3 [Technical Architecture Review and Plan Development Written July 2018

34.4 [Status Reports/Meetings and Updates to Work Plan Written Weekly
35 " |Vear 4: Hosting Services ‘

35.1 | Abacus shall provide a 1 year extension to hosting Non-Software| July 2018
NH Health WISDOM.

» UAT and Production

» Application and Database

¢ Dedicated private network database

connection
35.2 | Abacus shall provide hosting for the R server and the |Nen-Software| July 2018
associated database aligned with the Exaptive
application (hitps:/fexaptive.city).
36 [Year 4: System Operations, Technical Support &
‘ Soffware Maintenance Services

36.1 |Q1. Abacus shall provide System Operational, Software Q1
Technical Support and Software Maintenance Services
as specified in the Contract.

36.2 [Q2. Abacus shall provide System Operational, Software Q2
Technical Support and Software Maintenance Services
as specified in the Contract.

' 36.3 {Q3. Abacus shall provide System Operational, Software Q3
Technical Support and Software Maintenance Services
as specified in the Contract.

36.4 Q4. Abacus shall provide System Operational, Software Q4
Technical Support and Software Maintenance Services
as specified in the Contract.

37 {Year4: Minor Enhancements

37.1 | Using a Change Order Process, Abacus shall Software Q1
provide software services for minor enhancements.

37.2 | Using a Change Order Process, Abacus shall Software Q2
provide scftware services for minor enhancements.

37.3 | Using a Change Order Process, Abacus shall Software Q3
provide software services for minor enhancements.
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3
EXHIBIT A
DELIVERABLES

Deliverable Projected
Ref # Activity, Deliverable, or Milestone Type Delivery Date
37.4 | Using a Change Order Process, Abacus shali Software Q4

provide software services for minor enhancements.

Assessment Analysis

38.1 | Abacus performs an analysis on web content Documented Per the
management applications and HTMLS5 technologies Analysis Work Plan
to modernize WISDOM.

38.2 | The Technology Assessment Analysis Document Documented
Accepted by the State. The State requires a Analysis

minimum of 5 successful business days in production
before approval will be granted.

39 Year 4: Technology Pilot based on Assessment

39.1 | Abacus will pilot the recommended and State Software Per the
approved HTMLS technology advancements based Work Plan
on the Technology Analysis Assessment.
39.2 | The Pilot Implementation Accepted by the State. Software
The State requires a minimum of 5 successful Deployment
business days in production before approval will be
granted.

40 - ‘|Year 4: Content Management Pilot based on
Assessment

40.1 | Abacus will pilot the recommended and State Software Per the
approved Content Management application based on Work Plan
the Technology Analysis Assessment.
40.2 | The Pilot Implementation Accepted by the State. Software
The State requires a minimum of 5 successful Deployment
business days in production before approval will be
granted.

41 |Year 4: Technology Advancement implementation
' -ibased on approved pilots .
41.1 [ Abacus integrates the Technology Advancement Software Per the
Implementation based on the HTML5 and Content Work Plan
Management pilots.
41.2 | The Production implementation Accepted by the Software
State. The State requires a minimum of 5 successful | Deployment
business days in production before approval will be

granted.
41.3 | Ninety (90) day Warranty Period from the initial Software
State’s Acceptance of the Production Maintenance

Implementation.

Contract 2015-079 — Part 3 Exhibit A- Deliverables
Initial and Date All Pages:

Abacus Sevi ggrporation Initials: ﬁ_
Date:

Page 20 of 27



STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3

EXHIBIT A

DELIVERABLES

Deliverable Projected
Ref # Activity, Deliverable, or Milestone Type Delivery Date
42 Year 4: Home Page, Start Page and Search
Redesign
42.1 | Abacus redesigns and integrates home page, start Software Per the
page, and search, Work Plan
42.2 | The Production Implementation Accepted by the Software
State. The State requires a minimum of 5 successful | Deployment
business days in production before approval will be
granted.
42.3 | Ninety (90) day Warranty Period from the initial Software
State’s Acceptance of the Production Maintenance
Implementation.
43, Year 4: Performance Improvements allowing 25
- simultaneous users and tools
43.1 | Abacus shall perform capacity and longevity testing, Software Per the
recommending performance improvements and Work Plan
integrate the improvements across WISDOM with a
focus on all default dashboards loading in 5 seconds.
43.2 | The Production Implementation Accepted by the Software
State. The State requires a minimum of § successful | Deployment
business days in production before approval will be
granted.
43.3 | Ninety (90) day Warranty Period from the initial Software
State’s Acceptance of the Production Maintenance
Implementation.
144 Year 4: Social Media
44.1 | Abacus shall integrate social media and the ability to Software Per the
capture the visualizations for use in the social media Work Plan
sites.
44.2 | The Production Implementation Accepted by the Software
State. The State requires a minimum of § successful | Deployment
business days in production before approval will be
granted.
44.3 | Ninety (90) day Warranty Period from the initial Software
State’s Acceptance of the Production Maintenance
Implementation.
45 {Year 4: Open Development Model, Dashboards,
" |Xaps and Visualizations _
45.1 | Abacus shall provide support services for the open Software Per the
development model, and make use of the model for Woaork Plan
new visualizations, xaps, dashboards (e.g.
Community Health Assessment, Community Profiles)
and custom MyWISDOM functionality.
45.2 | The Production Implementation Accepted by the Software
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 ~ PART 3

EXHIBIT A

DELIVERABLES

Activity, Deliverable, or Milestone

[ Deliverable

Type

) .*.-.
Projected
Delivery Date

State. The State requires a minimum of 5 successful
business days in production before approval will be
granted.

Deployment

45.3

Ninety (90) day Warranty Pericd from the initial
State’s Acceptance of the Production
Implementation.

Software
Maintenance

46

Year 4: APIs and Tableau/Qlik Data Connector

(Integration

46.1

Abacus shall provide a user interface for generating
REST API requests and for use in Tableau and QLIK
Data Connectors,

Software

Per the
Work Plan

46.2

The Preduction Implementation Accepted by the
State. The State requires a minimum of § successful
business days in production before approval will be
granted.

Scftware
Deployment

46.3

Ninety (90) day Warranty Period from the initial
State’s Acceptance of the Production
Implementation.

Software
Maintenance

47

Year 4: Data Request Portal & Project Tracking

471

Abacus shall integrate into WISDOM a Data Request
Portal for all WISDOM named users. API integration
is required between WISDOM and JIRA to allow
WISDOM users to track their requests and for new
requests to automatically add into JIRA. Abacus will
create JIRA workflow(s) with variations needed
based on the request type and data source.

Software

Per the
Work Plan

47.2

The Production Implementation Accepted by the
State. The State requires a minimum of 5 successful
business days in production before approval wiil be
granted.

Software
Deployment

47.3

Ninety (90) day Warranty Period from the initial
State’s Acceptance of the Production
Implementation.

- . i "

Year 4: System Security Audit Service

Software
Maintenance

481

Abacus shall provide 3rd party Security Testing
including penetration testing.

Non-Software

Per the
Work Plan

48.2

Abacus shall provide technical service hours
associated with System Audit Service. (Technical
Consulting Services)

Non-Software

48.3

Abacus shall correct security flaws found during the
System Audit Service at no cost to the State.

Software

49

Year 4: Jira Licenses

Contract 2015-079 — Part 3 Exhibit A- Deliverables
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3
EXHIBIT A
DELIVERABLES

l-'l

Deliverale Pojecte
Ref # Activity, Deliverable, or Milestone Type Delivery Date

48.1 | The State shall provide 9 named user Jira licenses Non-Software| Ongoing
for the internal staff and 1 named user license for a
single Abacus staff member for creating workflows
and integrating APIs.
50 - Year 4: Web Conferencing

50.1 | Abacus shall provide web conferencing capabilities Non-Software| Ongoing
for the WISDOM Technical Team for training, demos,
meetings, and troubleshooting remote user issues.

« Conference up to 25 people

Full Screen Video conferencing
VolP or phone call-in
Record meetings (inciuding video)
Share the presenter role

Deliverable Projected
Ref # Activity, Deliverable, or Milestone Type Delivery Date
51 Year 5; Project Management
51.1 |Conduct Project Kickoff Meeting Non-Software | July 2018
51.2 |Project Woerk Plan (including milestones) Written July 2018
51.3 |Technical Architecture Review and Plan Development Written July 2018
51.4 |Status Reports/Meetings and Updates to Work Plan Written Weekly
52 Year 5: Hosting Services

52.1 | Abacus shall provide a 1 year extension to hosting Non-Software| July 2018
NH Health WISDOM.

e UAT and Production

= Application and Database

¢ Dedicated private network database

connection

52.2 | Abacus shall provide hosting for the R server and the |Non-Scoftware| July 2018
associated database aligned with the Exaptive
application (https://fexaptive.city).
53 Year 5: System Operations, Technical Support &
Software Maintenance Services

53.1 |Q1. Abacus shall provide System Operaticnal, Software Q1
Technical Support and Software Maintenance Services
as specified in the Contract.

53.2 |Q2. Abacus shall provide System Operational, Software Q2
Technical Support and Software Maintenance Services

Contract 2015-079 — Part 3 Exhibit A- Deliverables
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STATE OF NEW HANPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3

EXHIBIT A

DELIVERABLES

p
Xaps and Visualizations

Projected
Ref # Activity, Deliverable, or Milestone Type Delivery Date
as specified in the Contract.
53.3 |Q3. Abacus shall provide System Operational, Software Q3
Technical Support and Software Maintenance Services
as specified in the Contract.
53.4 [Q4. Abacus shall provide System Operational, Software Q4
Technical Support and Software Maintenance Services
as specified in the Contract.
54 Year 5: Minor Enhancements
54.1 | Using a Change Order Process, Abacus shall Software Q1
provide software services for minor enhancements.
54.2 | Using a Change Order Process, Abacus shall Software Q2
provide software services for minor enhancements.
54.3 | Using a Change Order Process, Abacus shall Software Q3
provide software services for minor enhancements.
54.4 | Using a Change Order Process, Abacus shall Software Q4

Abacus shall provide support services for the open
development model, and make use of the model for
new visualizations, xaps, dashboards (e.g.
Community Health Assessment, Community Profiles)
and custom MyWISDOM functionality.

Software

Per the
Work Plan

55.2

The Production Implementation Accepted by the
State. The State requires a minimum of 5 successful
business days in preduction before approval will be
granted. -

Software
Deployment

55.3

Ninety (90) day Warranty Period from the initial
State's Acceptance of the Production
implementation.

Software
Maintenance

56

Year §5: Dashboard Improvements

56.1

Abacus shall provide dashboard improvements
including rich text integrated intc each dashboard
section header. The improvements include adding
notifications on dashboards and reports slides
indicating new data years and reports.

Software

Per the
Work Plan

56.2

The Preduction Implementation Accepted by the

Software
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3

EXHIBIT A

DELIVERABLES

Deliverable Projected
Ref # Activity, Deliverable, or Milestone Type Delivery Date
State. The State requires a minimum of 5 successful | Deployment
business days in production before approval will be
granted.
56.3 | Ninety (90) day Warranty Period from the initial Software
State’s Acceptance of the Production Maintenance
Implementation.
57 Year 5: Emergency Preparedness Dashboards
57.1 | Abacus shall provide new Emergency Preparedness Software Per the
Dashboards and reports. Work Plan
§7.2 | The Production Implementation Accepted by the Software
State. The State requires a minimum of 5 successful | Deployment
business days in production before approval will be
ranted.
57.3 | Ninety (80) day Warranty Period from the initial Software
State’s Acceptance of the Production Maintenance
Implementation.
58 Year 5: Secure Dashboards/Reports for Internal
Staff
58.1 | Abacus integrates the secure dashboards and Software Per the
reports for targeted internal staff. Work Plan
58.2 | The Production Implementation Accepted by the Software
State. The State requires a minimum of 5 successful | Deployment
business days in production before approval will be
granted.
58.3 | Ninety (90) day Warranty Period from the initial Software
State's Acceptance of the Production Maintenance
Implementation.
59 Year 5: Enhanced Auditing functionality
59.1 [ Abacus will enhance auditing functionality for feature Software Per the
usage and user workflow both within WISDOM and Work Plan
the associated Exaptive reports.
59.2 | The Production Implementation Accepted by the Software
State. The State requires a minimum of 5 successful | Deployment
business days in production before approval will be
granted.
59.3 | Ninety (90) day Warranty Period from the initial Software
State's Acceptance of the Production Maintenance
Implementation.
60 Year 5: Indicator Specification Initiation Tool
Integration
60.1 | Abacus shall provide DPHS programs the ability to Software Per the
add/change Indicators, specifically targeting the Work Plan
Contract 2015-079 — Part 3 Exhibit A- Deliverables
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3

EXHIBIT A

DELIVERABLES

Activity, Deliverable, or Milestone

Deliverab

Type

I ———

Projected
Delivery Date

Indicator Specification Initiation Tool {1S-IT).
Automatic refresh of the Elastic Search cache when
Indicators are updated.

60.2

The Production Implementation Accepted by the
State. The State requires a minimum of 5 successful
business days in production before approval will be
granted.

Software
Deployment

60.3

Ninety (90) day Warranty Period from the initial
State's Acceptance of the Production
Implementation.

Software
Maintenance

61

- |Year 5: Query Tool for Granular Data

61.1

Abacus shall build a Query Tool for Granular Data.
User security and parameters by the user and role
are impacted by the tool.

Software

Per the
Work Plan

61.2

The Production implementation Accepted by the
State. The State requires a minimum of 5 successful
business days in production before approval will be
granted.

Software
Deployment

61.3

Ninety (90) day Warranty Period from the initial
State’s Acceptance of the Production
Implementation.

Software
Maintenance

62

Year 5. Dashboard Rich Text maintained by

Ibusiness.

62.1

Abacus shall provide targeted roles allowing
business users to maintain their messaging on
dashboards and topic groups. Any changes made
will trigger an approval by the WISDOM admins prior
to the change going live.

Software

Per the
Work Plan

62.2

The Production Implementation Accepted by the
State. The State requires & minimum of 5 successful
business days in production before approval will be
granted.

Software
Deployment

62.3

Ninety (90) day Warranty Period from the initial
State's Acceptance of the Production
Implementation.

Software
Maintenance

63

Year 5: Program Health Reports

63.1

Abacus shall provide the ability for programs to
produce rich text, combined with data charts to build
health reports on their targeted areas. The reports
should be accessible by the public, and also saved
documents that can be used as an attachment to a
grant.

Software

Per the
Work Plan

63.2

The Production Implementation Accepted by the

Software
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WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES

STATE OF NEW HAMPSHIRE

* DEPARTMENT OF HEALTH AND HUMAN SERVICES

CONTRACT 2015-079 - PART 3

EXHIBIT A
DELIVERABLES
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Ref # Activity, Deliverable, or Milestone Type Delivery Date

State. The State requires a minimum of 5 successful | Deployment
business days in production before approval will be
granted.

63.3 | Ninety (90) day Warranty Pericd from the initial Software
State’s Acceptance of the Production Maintenance
Implementation.

64 Year 5: Transition for hosting, supporting and

maintaining WISDOM

64.1 | Thirty (30) day Warranty Pericd from the initial Software Per the
State’s Acceptance of WISDOM successful transfer Maintenance | Work Plan

Abacus shall provide 3rd party Security Testing
including penetration testing.

Non-Software

Per the
Work Plan

Abacus shall provide technical service hours
assoclated with System Audit Service. (Technical
Consulting Services)

Non-Software

65.3

Abacus shall correct security flaws found during the
System Audit Service at no cost to the State.

Software

‘|Year 5: Jira Licenses

66.1

The State shall provide 9 named user Jira licenses
for the intemal staff and 1 named user license for a
single Abacus staff member for creating workflows
and integrating APls.

Non-Software

Ongoing.

67

_|Year 5: Web Conferencing

67.1

Abacus shall provide web conferencing capabilities
for the WISDOM Technical Team for training, demos,
meetings, and troubleshooting remote user issues.

s Conference up to 25 people
Full Screen Video conferencing
VolP or phone call-in
Record meetings (including video)

Share the presenter role

Non-Software

Ongoing
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1.

STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3

EXHIBIT B -~ AMENDMENT #1

PRICE AND PAYMENT SCHEDULE

DELIVERABLE PRICE AND PAYMENT SCHEDULE

11 Not to Exceed

This is a Not to Exceed (NTE) with a maximum contract value of $1,037,944
for the period between the Effective Date through June 30, 2020. Abacus
shall be responsible for performing its obligations in accordance with the
Contract. This Contract will allow Abacus to invoice the State for the following
acftivities, Deliverables, or milestones appearing in the price and payment

tables below.

Table 1: Deliverables Price and Payment Table

Ref #

|Year 1: Project Management

Activity, Deliverable, or Milestone

Deliverable
Type

Projected
Delivery Date

Price

Payment
Amount

1.1 [Conduct Project Kickoff Meeting Non-Software | July 2015 Included
1.2 |Project Work Plan {including milestones) Written July 2015 Included $28,862
(20% Payment
Excludes
Hosting & Web
Conferencin
1.3 [Technical Architecture Review and Plan Written July 2015 Included
Development
1.4 |Status Reports/Meetings and Updates to Work Written Weekly included
Plan
2 - |Year1:Hosting Services _ _ .
2 Abacus shall provide a 1 year extension to Non-Software | July 2015 $6,500 $6, 500
.1 | hosting NH Health WISDOM,
» UAT and Production
» Application and Database
+ Dedicated private network database
connection
2.2 | Abacus shall provide hosting for RStudio Shiny | Non-Software TBD $2,500 $2,500
Server Open Source Edition.
Contract 2015-079 — Exhibit B— Amendment #1
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3

EXHIBIT B -~ AMENDMENT #1

PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount
B o L Not to
Subtotal - $9,000 exceed;
' $9,000.
3 Year 1: System Operations, Technical Support
& Software Maintenance Services
3.1 |Q1. Abacus shall provide System Operational, Software Q1 $10,000 [EOQ1:
Technical Support and Software Maintenance $2,000
Services as specified in the Contract. (20%
payments)
3.2 |Q2. Abacus shall provide System Operational, Software Q2 EOQ2;
Technical Support and Software Maintenance $2,000
Services as specified in the Contract. (20%
nayments)
3.3 |Q3. Abacus shall provide System Operational, Software Q3 EOQ3:
Technical Support and Software Maintenance 52,000
Services as specified in the Contract. (20%
payments)
3.4 |Q4. Abacus shall provide System Operational, Software Q4 EOQQ4:
Technical Support and Software Maintenance 52,000
Services as specified in the Contract. {20%
payments)
Subtotal $10,000 $8,000
. o - 80%
‘payment)
4 Year 1: Minor Enhancements
4.1 | Using a Change Order Process, Abacus shall Software Q1 $33,200 [EOQ1:
provide software services for minor 56,640
enhancements. (20%
[payments)
4.2 | Using a Change Order Process, Abacus shall Software Q2 ECQ2:
provide software services for minor 56,640
enhancemenis. {20%
payments)
4.3 | Using a Change Order Process, Abacus shall Software Q3 EQQ3;
provide software services for minor 56,640
enhancements. {20%
payments)
Contract 2015-079 — Exhibit B — Amendment #1
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015079 — PART 3
EXHIBIT B — AMENDMENT #1
PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date | Price Amount

4.4 | Using a Change Order Process, Abacus shall Software Q4 EOQ4:
provide software services for minor 56,640
enhancements. (20%

_____ payments)
Subtotal. | $33,200 | $26,560
' " I (0%
_‘payment)
oftwares ance ‘
5 Year 1: Encryption. (

5.1 | Abacus adds https certificate encryption to the Software Per the $1,728 $346
NH Health WISDOM UAT and Production Work Plan {20% Payment)
applications using State provided certificates.

Abacus integrates Cognos https changes within
NH Health WISDOM.

5.2 | The Production Implementation Accepted by Software $518
the State. The State requires a minimum of 5 Deployment (30% Payment)
successful business days in production before
approval will be granted.

5.3 | Ninety (90) day Warranty Period from the initial Software $518
State’s Acceptance of the Production Maintenance (30% Payment)
Implementation.

Subtotal | $1,728 | $1,382.°
R oL (8%
payment}
6 - Year 1: Performance Rianagement Application
(PMA) ) ~

6.1 | Abacus merges the Strategic Unit and Indicator Software Per the $10,368 52,074
entities into a single entity and reconfigures the Work Plan {20%

target date and target value attributes. The Payment)
new values display within the strategy hierarchy
table.
Abacus shall provide the ability through the
PMA to add/change Indicators. Include an
integrated attribute marking the Indicator as a
Giobal or PMA-Only. The search results only
display Global Indicators.
Contract 2015-079 — Exhibit B — Amendment #1
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3

EXHIBIT B - AMENDMENT #1

PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date | Price Amount

6.3 | The Production Implementation Accepted by Scftware $3,110
the State. The State requires a minimum of § Deployment (30% Payment)
successful business days in production before
approval will be granted.

6.4 | Ninety (90) day Warranty Period from the initial Software $3,110
State’s Acceptance of the Production Maintenance {30% Payment)
implementation.

. Subtotal © |.$10,368 - $8,294°
. S (80% - -
| ~payment) - .
7 Year 1: Community Profiles

7.1 | Abacus shall provide expansion use of the Software Per the $8,640 $1,728
Community Profiles meodule to include new Work Plan {(20%
community types (e.g. 'Socio Economic Payment)
Communities’, et al). 'By Geography' is the
current Community Profile Type.

Abacus shall provide the ability on each slide in
the report card to display all of the defauit
reports for the selected indicator in a new tab in
the form of a health topic dashboard.

7.2 | The Production Implementation Accepted by Software $2,592
the State. The State requires a minimum of § Deployment (30% Payment)
successful business days in production before
approval will be granted.

7.3 | Ninety (90) day Warranty Period from the initial Software $2,592
State’s Acceptance of the Production Maintenance (30%
Implementation. Payment)

Subtotal - | $8,640 | :$6,912.
. [ L o (B0% L
' payment) :
8 Year 1: Health Equity / Access & Utilization
Modiiles

8.1 | Abacus builds a new Health Equity Module and Software Per the $13,824 $2,765
integrates the module into the Home Page and Work Plan (20%
Topic Group Summary pages as the fourth type Payment)
of Dashboard (e.g.1. Health Topics, 2.

Contract 2015-079 — Exhibit B — Amendment #1
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3

EXHIBIT B — AMENDMENT #1

PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Ref #

Activity, Deliverable, or Milestone

Deliverable
Type

Projected
Delivery Date

Price

Payment
Amount

Community Profiles, 3. Access & Utilization).
The module design closely aligns to Community
Profiles Module.

Abacus shall provide usability improvements
based on feedback and new requirements from
the Access and Utilization pilot.

The total number of Abacus combined
development and QA days shall not exceed 80
days. A mutually (State and Abacus) agreed
upon total work days will be calculated during
the module’s work plan. The calculation
estimates will be based on complete set of
requirements. Any estimated days under-
utilized will be returned back to the State and/or
used toward other enhancements.

8.2

The Production Implementation Accepted by
the State. The State requires a minimum of 5
successful business days in production before
approval will be granted.

Software
Deployment

$4,147
{30% Payment)

8.3

Ninety (80) day Warranty Period from the initial
State’s Acceptance of the Production
Implementation.

Software
Maintenance

34,147
(30%
Payment)

S"_u_ptotal' o

$13,824

$11,059
2 (80% -
payment)

Year1: Content Manager

9.1

Abacus extends Data Reports Content Types.
A data source has the ability to have multiple
charts associated to it. Add the ability to have
both column and bar charts with improved
grouping, series, and aggregation. Integrate an
upgraded data entry component (e.g. jQuery
Handsontable).

Software

Per the
Work Plan

$14,182

$2,837
(20%
Payment)

8.3

The Production Implementation Accepted by
the State. The State requires a minimum of 5
successful business days in production before
approval will be granted.

Software
Deployment

$4,254
(30% Payment)

Contract 2015-073 — Exhibit B — Amendment #1
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3

EXHIBIT B — AMENDMENT #1

PRICE AND PAYWMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount
9.4 | Ninety (90) day Warranty Period from the initial Scftware $4,254
State's Acceptance of the Production Maintenance (30%
Implementation. Payment)
Subtotal $14,182 | '$11,345
: S (80%
* payment)
10 Year 1: Content Types {(RStudio) : oo

10.1 [ Abacus shall provide and install RStudic Shiny Software Per the $7,603 $1,520
Server Open Source Edition for a proof of Work Plan {20%
concept and provide developer access to the Payment)
State. This includes adding a new RStudio
content type, to test the viability of using
RStudio Shiny built applications in WISDOM.

Alternatively, an agreed upon substitute
software solution may be used as an RStudio
replacement.

10.2 | The Production Implementation Accepted by Software $2,281
the State. The State requires a minimum of 5 (30% Payment)
successful business days in production before
approval will be granted.

10.3 | Ninety (90) day Warranty Period from the initial Software $2,281
State’s Acceptance of the Production (30%
Implementation. Payment)

Subtotal | $7,603 | $6,082.
.payment}
11 [Year 1: Slide Info : . :

11.1 | Abacus shall provide the ability to drill into the Software Per the $5,702 $1,140
details behind a slide. An ‘Info’ icon when Work Plan {20%
clicked would send a request to Cognos Payment)
passing the Indicator ID. [n return, Cognos
would access a secure Oracle view of the
WISDOM Indicator's metadata, reformat it and
return the formatted information to the user.

11.2 | The Production Implementation Accepted by Software 31,711
the State. The State requires a minimum of 5 Deployment (30% Payment)
successful business days in production before
approval will be granted.
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3

EXHIBIT B —~ AMENDMENT #1

PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount

11.3 | Ninety {90) day Warranty Period from the initial Software 1,711
State's Acceptance of the Production Maintenance (30%
Implementation. 3 ) Payment)

Subtotal - | $5,702 © $4,562
L - ’ o (80% -
‘ payment)
12 |Year1: Smart URLs |

12.1 [ Abacus shall provide active smart URLs and Software Per the $5,702 $1.140

enables the URLs within Google Analytics. Work Plan {20%
Payment)

12.2 | The Production Implementation Accepted by Software $1,711
the State. The State requires a minimum of 5 Deployment {30% Payment)
successful business days in production before
approval will be granted.

12.3 | Ninety (90) day Warranty Period from the initial Software $1,711
State’s Acceptance of the Production Maintenance (30%
Implementation. Payment)

- (80%"
~payment}
13 Year 1: Sharing Dashboards

13.1 | Abacus shall provide the ability to share Software Per the $7.603 $1,520
customized dashboards and/or single slides Work Plan (20% Payment)
{i.e., a single slide dashboard which opens
without any web page elements visible other
than the slide content) with others.

13.2 | The Production Implementation Accepted by Software $2,281
the State. The State requires a minimum of 5 Deployment (30% Payment)
successful business days in production before
approval will be granted.

13.3 | Ninety (90) day Warranty Period from the initial Software $2,281
State’s Acceptance of the Production Maintenance {30%
implementation. Payment)

‘Subtotal |: $7,603 $6,082
I . (80%
payment)’

Contract 2015-079 — Exhibit B — Amendment #1
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDONM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3

EXHIBIT B — AMENDMENT #1

PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Tahle

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date | Price Amount
14 Year 1: Feedback

14.1 | Abacus shall provide a custom feedback form Software Per the $7,603 $1,520
for each topic. A feedback button placed next Work Plan (20% Payment)
to the dashboard tools button would be used to
capture feedback for a specific dashboard.

14.2 | The Production Implementation Accepted by Software $2,281
the State. The State requires a minimum of 5 Deployment (30% Payment)
successful business days in production before
approval will be granted.

14.3 | Ninety (90) day Warranty Period from the initial Software $2,281
State's Acceptance of the Production Maintenance (30%
Implementation. Payment)

Subtotal - | $7,603 :$6,082 -
. . L (80%
payment)
15 Year 1: MyWISDOM -
15.1 | Abacus enhances MyWISDOM for several user Software Per the $5,702 $1,140
improvements and shall: Work Plan (20% Payment)
* Provide ability for duplicate dashboard
names globally, and restrict to unique
names by user.

s Allow custom dashboards to be saved,
saved as a new copy, grouped and sorted.

» Provide renaming of a MyWISDOM
dashboards.

¢ Restrict Admins from deleting a publically
available topic from within MyWISDOM,

15.2 | The Production Implementation Accepted by Software 31,711
the State. The State requires a minimum of 5 Deployment (30% Payment)
successful business days in production before
approval will be granted.

15.3 | Ninety (90) day Warranty Period from the initial Software 31,711
State’s Acceptance of the Production Maintenance (30%
Implementation. Payment)

Subtotal | $5,702 | $4,562. .
_ ' . (80%
payment)

Contract 2015-079 — Exhibit B — Amendment #1

[nitial and Date All Pages:

Abacus Servi orporation Initials; Zk é

Date: [ Q‘ EC i|§ Page 8 of 37




STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3

EXHIBIT B — AMENDMENT #1

PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Deliverable | Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date | Price Amount
16 Year 1: Contracts and Contractor Data Entry

16.1 | Abacus integrates Contracts within the PMA Software Perthe $12,443 $2,490
strategy. Work Plan (20% Payment)
Abacus implements Contract/Contractors Data
Entry Module improvements for Contractors to
enter data. Requires further integration into both
the User and PMA modules.

16.2 | The Production implementation Accepted by Software $3,732
the State. The State requires a minimum of § Deployment (30% Payment)
successful business days in production before
approval will be granted.

16.3 | Ninety (90) day Warranty Period from the initial Software $3,732
State’s Acceptance of the Production Maintenance (30%
Implementation. Payment)

Subtotal . | $12,443 | " $8,954
; - . (80% .
S ~payment)
2 = 'P‘. O I F . 15 -
17 Year 1: System Security Audit Service

17.1 | Abacus shall provide 3rd party Security Testing | Non-Software Per the $17,000 $17,000
including penetration testing. Work Plan

17.2 | Abacus shall provide technical service hours Non-Software $3,000 $3,000
associated with System Audit Service.

{Technical Consulting Services)

17.3 | Abacus shall correct security flaws found during Software $0 $0
the System Audit Service at no cost to the
State.

Subtotal | $20,000 | . Notto:
o L e . exceed:
$20,000:
18 Year 1: Web Conferencing

Contract 2015-079 — Exhibit B — Amendment #1
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATICNS AND SUPPORT SERVICES
CONTRACT 2015-078 — PART 3

EXHIBIT B — AMENDMENT #1

PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date | Price Amount
18.1 | Abacus shall provide web conferencing Non-Software| Ongoing $700 $700
capability for WISDOM Technical Team for
training, demos, meetings, and troubleshooting
remote user issues.
» Conference up to 25 people
e Full Screen Video conferencing
e VolIP or phone call-in
» Record meetings (including video)
e Share the presenter role

Year 1

— Optional Services

Subtotal

19 Year 1: Optional Services .
19.1 | Abacus shall provide Optional Services Software | In accordance | $103,944 | $103,944
authorized through the Change Order process. with the Work
The State may consider accelerating targeted Plan
deliverables requiring additional Abacus
resources or subcontracting. The Optional
Services include:
o Moving Year 2 and/or Year 3
enhancements into Year 1.
+ Cognos Consulting Services for data
and reporting needs
o Esri ArcGIS Consulting Services for
associated mapping needs
«  WISDOM Web Designer Consulting
Services for designing the key areas of
WISDOM
¢  WISDOM Graphics Services for
WISDOM images.
" Subtotal - [$103,944 | Notto -
i 4 Jexceed: -

-$103,944 -

Year 1 Total

Hosting $9,000
Work Plan (20%) $28,862
Support Maintenance (80%) $8,000
Minor Enhancements (80%) $26,560
Major Enhancements (80%) $80,878

Not

Contract 2015-079 — Exhibit B — Amendment #1
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3

EXHIBIT B — AMENDMENT #1

PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table
Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount
Security Audit Service $20,000
Web Conferencing $700
Optional Services $103.944
$277,944
20 Year 2: Project Management
20.1 {Conduct Project Kickoff Meeting Non-Software | July 2016 Included
20.2 |Project Work Plan (including milestones) Written July 2016 Included $27,260
(20% Payment
Excludes
Hosting & Web
Conferencing)
20.3 [Technical Architecture Review and Plan Written July 2016 Included
Development
20.4 |Status Reports/iMeetings and Updates to Work Written Weekly Included
Plan
Subtotal - $27,260-
21 Year 2: Hosting Services
21.1 | Abacus shall provide a 1 year extension to Non-Software | July 2016 $10,000 $10,000
hosting NH Health WISDOM.
¢ UAT and Preduction
e Application and Database
+ Dedicated private network database
connection
» RStudio
Subtotal - - | $10,000 | - $10,000
22 Year 2: System Operations, Technical Support
& Software Maintenance Services
22.1 Q1. Abacus shall provide System Operational, Software Y2Q1 $11,000 [EOQ1:
Technical Support and Software Maintenance $2,200
Services as specified in the Contract. (20%
payments)

Contract 2015-079 — Exhibit B — Amendment #1
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3

EXHIBIT B — AMENDMENT #1

PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount
22.2 |Q2. Abacus shall provide System Operational, Software Y2Q2 ECQ2:
Technical Support and Software Maintenance 52,200
Services as specified in the Contract. (20%
nayments)
22.3 Q3. Abacus shall provide System Operational, Software Y2Q3 EOQ3:
Technical Support and Software Maintenance $2,200
Services as specified in the Contract. {20%
payments)
22.4 |Q4. Abacus shall provide System Operational, Software Y204 EOQ4:
Technical Support and Software Maintenance $2,200
Services as specified in the Contract. {20%
payments)
Subtotal: - ‘| $11,000 |  $8,800
) : o SI80%
payment)
23 Year 2: Minor Enhancements
23.1 | Using a Change Order Process, Abacus shall Software Y2Q1 $34,600 [EOQ1:
provide software services for minor $6,920
enhancements. {20%
ayments)
23.2 | Using a Change Order Process, Abacus shall Software Y2Q2 EOQ2:
provide software services for minor 6,920
enhancements. {20%
payments)
23.3 | Using a Change Order Process, Abacus shall Software Y2Q3 EOQ3:
provide software services for minor $6,920
enhancements. (20%
payments)
23.4 | Using a Change Order Process, Abacus shall Software Y2Q4 ECQ4:
provide software services for minor 56,920
enhancements. (20%
payments)
Subtotal - - | $34,600 $27,680
S . {80%
” _payment)”
Contract 2015-079 — Exhibit B — Amendment #1
Initial and Date All Pages:
Abacus, Service Corporation Initials: Zt 2
Date; LQ \5 ‘ | $ Page 12 of 37




STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3
EXHIBIT B — AMENDMENT #1
PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table
Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Price Amount
Year 2: Pooled Funding Enhancements
24.1 | Abacus shall provide up to 500 combined work Software Per the Not to 20% of the
effort days for development and QA. Upte an Work Plan exceed estimated
additional 100 work effort days for analysis, $90,700 enhancement’
project management, documentation and ' s (24.1.x)
training. Using a Change Order Process, the development
projects listed below will be estimated and costs at the
mutually agreed upon at the start of year 2. The start of
associated requirements and scope of the work development.
planned may not exceed the Pooled Funding Each
amount. enhancement
s start date
will stagger
.New Dashboard Modules through the
« 2411 Emergency Module year.
» 24.1.2 Hospital Peformance Module
Abacus builds two new Dashboard Modules
and integrates the modules into the Home
Page, Topic Group Summary and Search
pages. The new modules will be incorporate
and extend the existing Content Types and
dashboard features. They will closely align
to the existing Dashboard List (e.g.1. Health
Topics, 2. Community Profiles, 3. Access &
Utilization, 4. Health Equity).
PMA
24.1.3 PMA Phase Il (Part A) Deliverables
requirements will be based on the needs of
the PMA and feedback given by users in the
first year of the contract. The work will be
broken into years two (part A) and three (part
B). Abacus provides PMA summary reports
including charts.
Publications
24 1.4 Abacus modifies the Publications
Module including:
» revised entryway into the module,
* improved Ul
+ implementing a table of contents
Contract 2015-079 — Exhibit B — Amendment #1
Initial and Date All Pages:
Abacus Seryic rporation Initials: ZE ‘,_2
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3
EXHIBIT B — AMENDMENT #1
PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date | Price Amount

s add page numbering
+ embed report iframes within tinyMCE
Dashboard Improvements
24.1.5 Dashboard Improvements including:

s Ability for users to customize their
dashbeards with rich text. (e.g.
tinyMCE)

MyWISDONM and Home Page Improvements

24.1.6 Several improvements (TBD)
including:

¢ Build out the MyWISDOM' for
reviewer and approver functionality.
RStudic Content Type

24.1.7 Integrate RStudio Shiny Server Pro
and Content Type enhancements based on
original proof of concept feedback.

24.2 | The Production Implementation Accepted by Software 30% Payment
the State. The State requires a minimum of 5 Deployment of
successful business days in production before enhancement
approval will be granted. (24.1.x)

24.3 ! Ninety (90) day Warranty Period from the initial Software 30% Payment
State’s Acceptance of the Production Maintenance of
Implementation. enhancement

(24.1.%)

Subtotal | $90,700 | - $72,560
) ] S %

isgellaneous | A :
25 Year 2: System Security Audit Service
25.1 | Abacus shall provide 3rd party Security Testing | Non-Software Per the $10,000 Not to
including penetration testing. Work Plan exceed:;
$10,000
25.2 | Abacus shall provide technical service hours Non-Software $3,000 $3,000

associated with System Audit Service,
{Technical Consulting Services)

25.3 { Abacus shall correct security flaws found during Software $0

Contract 2015-079 — Exhibit B — Amendment #1
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3

EXHIBIT B — AMENDMENT #1

PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type  |Delivery Date Price Amount
the System Audit Service at no cost to the
State.
Subtotal * | $13,000 |  Notto
. : : | -exceed: -
-~ $13,000
26 Year 2: Web Conferencing
26.1 | Abacus shall provide web conferencing Non-Software | Ongoing $700 $700
capability for WISDOM Technical Team for
training, demos, meetings, and troubleshooting
remote user issues.
» Conference up to 25 people
s Full Screen Video conferencing
+ VolP or phone call-in
¢ Record meetings (including video)
» Share the presenter role
Subtotal | $700 $700 .
Year 2 Total
Hosting $10,000
Work Plan (20%) 327,260
Support Maintenance (80%) 38,800
Minor Enhancements (80%) 327,680
Major Enhancements (80%) $72,560
Security Audit Service $13,000
Web Conferencing $700
$160,000
27 Year 3: Project Management _
27.1 |Conduct Project Kickoff Meeting Non-Software July 2017 included
27.2 |Project Work Plan (including milestones) Written July 2017 Included $26,860
{20% Payment
Excludes
Hosting & Web
Conferencing)
27.3 |Technical Architecture Review and Plan Wiritten July 2017 Included

Contract 2015-079 — Exhibit B — Amendment #1
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STATE OF NEW HAMPSHIRE

DEPARTIMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3

EXHIBIT B — AMENDMENT #1

PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount
Development
27.4 [Status Reports/Meetings and Updates to Work Wiritten Weekly Inciuded
Plan
Subtotal’ _ ._$26,860 ‘
28 Year 3: Hosting Services .
28.1 { Abacus shall provide a 1 year extension {o Non-Software | July 2017 $12,000 Not to
hosting NH Health WISDOM. exceed:
s UAT and Production $12,000
= Application and Database
¢ Dedicated private network database
connection
« RStudio :
Subtotal ~ | $12,000 |. $12,000 - -
29 Year 3: System Operations, Technical Support B \ .
& Software Maintenance Services
29.1 |Q1. Abacus shall provide System Operational, Software Y3Q1 $11,000 [EOQ1:
Technical Support and Software Maintenance 52,200
Services as specified in the Contract. (20%
payments)
29.2 1Q2. Abacus shall provide System Operational, Software Y3Q2 EOQ2:
Technical Support and Software Maintenance $2,200
Services as specified in the Contract. (20%
payments)
29.3 |Q3. Abacus shall provide System Operational, Software Y3Q3 EOQ3:
Technical Support and Software Maintenance $2,200
Services as specified in the Contract. (20%
payments)
29.4 Q4. Abacus shall provide System Operational, Software Y3Q4 EOQ4:
Technical Support and Software Maintenance 52,200
Services as specified in the Contract. (20%
payments)
Subtotal | $11,000 | $8,800 -
' i " (80%
payment)
30 Year 3: Minor Enhancements
30.1 | Using a Change Order Process, Abacus shall Software Y3Q1 $34,600 [EOQ1:
provide software services for minor 1$6,920
enhancements. (20%
payments)

Contract 2015-079 — Exhibit B — Amendment #1
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3
EXHIBIT B — AMENDMENT #1
PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date | Price Amount
30.2 | Using a Change Order Process, Abacus shall Software Y3Q2 EOQ2:
provide software services for minor $6,920
enhancements. (20%
payments)
30.3 | Using a Change Order Process, Abacus shall Software Y3Q3 EOQ3:
provide software services for minor 56,920
enhancements. (20%
payments)
30.4 | Using a Change Order Process, Abacus shall Software Y3Q4 EOQ4:
provide software services for minor 1$6,920
enhancements. (20%
payments)

Subtotal - | $34,600 .$27,680

' (80% ¢

Year 3: Pooled Funding Enhancements and
Transition Services :
31.1 | Abacus shall provide up to 480 combined work Software Per the Not to 20% of the

effort days for development and QA. Up to an Work Plan exceed: estimated
additional 100 work effort days for analysis, $88,700 lenhancement’
project management, documentation and s (31.1.x)
training. Using a Change Order Process, the development
projects listed below will be estimated and costs at the
mutually agreed upon at the start of year 3. The start of
associated requirements and scope of the work development.
planned may not exceed the Pooled Funding Each
amount. enhancement
New Dashboard Modules S _start date
will stagger
» 31.1.1 Data Source Module through the
s 31.1.2 Custom (DIY) Health Dashboard year.
Module
¢ 31.1.3 Custom (DIY) Health Reports
PMA
s 31.1.4 PMA Phase Il Deliverables - Part
B
New Content Type

s 31.1.5 Introduce new content type {e.g.
Exaptive, Cognos Upgrade)
Transition Services

Contract 2015-079 — Exhibit B — Amendment #1
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015079 - PART 3

EXHIBIT B — AMENDMENT #1

PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

A

Yer3: y

Deliverable Projected Payment
Ref# Activity, Deliverable, or Milestone Type Delivery Date | Price Amount
* 31.1.6 Transition for hosting, supporting,
and maintaining WISDOM
31.2 | The Production Implementation Accepted by Software 30% Payment
the State. The State requires a minimum of 5 Deployment of
successful business days in production before enhancement
approval will be granted. (31.1.%)
31.3 | Ninety (90) day Warranty Period from the initial Software 30% Payment
Stale’s Acceptance of the Production Maintenance of
Implementation. enhancement
(31.1.%)
Subtotal * | $88,700 }..$70,960
R Lo . (80% -

~ ‘payment)

Abacus shall provide 3rd party Security Testing
including penetration testing.

Non-Software

Per the
Work Plan

$10,000

Not to
exceed:
$10,000

Abacus shali provide technical service hours
associated with System Audit Service.
(Technical Consulting Services)

Non-Software

$3,000

$3,000

32.3

Abacus shall correct security flaws found during
the System Audit Service at no cost to the
State.

Software

30

" Subtotal

' $13,0'00

" # 3,000""’: :

33

Year 3: Web Conferencing

33.1

Abacus shall provide web conferencing
capability for WISDOM Technical Team for
training, demos, meetings, and troubleshooting
remote user issues.

o Conference up to 25 people

o Full Screen Video conferencing

e VolIP or phone call-in

+ Record meetings (including video)
¢ Share the presenter role

Non-Software

Ongoing

$700

$700

Contract 2015-079 — Exhibit B — Amendment #1
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3
EXHIBIT B — AMENDMENT #1
PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Ref #

Activity, Deliverable, or Milestone

Deliverable
Type

Projected
Delivery Date

Price

Payment
Amount

15700-& :
Year 3 Total
Hosting $12,000
Work Plan (20%) $26,860
Support Maintenance (80%) $8,800
Minor Enhancements (80%) $27,680
Major Enhancements (80%) $70,960
Security Audit Service $13,000
Web Conferencing $700
$160,000
Years 1-3 Grand Total (Not To Exceed) Grand Total Not to
exceed:
$597,944
Year 4: Project Management
1.1 |Conduct Project Kickoff Meeting Non-Software | July 2018 Included
1.2 [Project Work Plan (including milestones) Written July 2018 Included $39,000
(20% Payment
Excludes
Hosting & Web
Conferencing)
1.3 [Technical Architecture Review and Plan Written July 2018 Included
Development
1.4 |Status Reports/Meetings and Updates to Work Written Weekly Included
Plan
Siibtotal - | $39,000
Year 4: Hosting Services
2.1 | Abacus shall provide a 1 year extension to Non-Software | July 2018 $8,000 $8,000
hosting NH Heaith WISDOM.
¢ UAT and Production
» Application and Database
» Dedicated private network database
Contract 2015-079 — Exhibit B — Amendment #1
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES

CONTRACT 2015-079 — PART 3
EXHIBIT B — AMENDMENT #1

PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount
connection

2.2 | Abacus shall provide hosting for the R server Non-Software | July 2018 $4,000 $4,000
and the associated database aligned with the

Exaptive application (hitps://exaptive.city).
- :‘ | : ‘ .;= Not to :
Subtotal | $12,000 |.:exceed:
3 Year 4: System Operations, Technical Support
& Software Maintenance Services :

3.1 |Q1. Abacus shall provide System Operational, Software Q1 $34,000 EOQ1:
Technical Support and Software Maintenance 56,800
Services as specified in the Contract. {(20%

payments)

3.2 |Q2. Abacus shall provide System Operational, Software Q2 EOQ2;
Technical Support and Software Maintenance 56,800
Services as specified in the Contract, (20%

payments)

3.3 |Q3. Abacus shall provide System Operational, Software Q3 EOQ3:
Technical Support and Software Maintenance $6,800
Services as specified in the Contract. (20%

payments)

3.4 |Q4. Abacus shall provide System Operational, Software Q4 EOQ4:
Technical Support and Software Maintenance $6,800
Services as specified in the Contract. {20%

payments)
Subtotal | $34,000 | $27,200.
- (BO%
payment)
4 [Year 4: Minor Enrhancements

4.1 | Using a Change Order Process, Abacus shall Software Q1 $40,000 [EOQt:
provide software services for minor $8,000
enhancements. (20%

payments)

4.2 | Using a Change Order Process, Abacus shall Software Q2 EOCQ2:
provide software services for minor $8,000
enhancements. (20%

ayments)
Contract 2015-079 — Exhibit B — Amendment #1
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3

EXHIBIT B — AMENDMENT #1

PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

il T el it N

T e e oy - LT
lajor Soffware-Enhangements . .

i 1——-“-—w—-wwn-

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount
4.3 | Using a Change Order Process, Abacus shall Software Q3 EOQ3:
provide software services for minor $8,000
enhancements, {20%
payments)
4.4 | Using a Change Order Process, Abacus shall Software Q4 EOQ4:
provide software services for minor $8,000
enhancements. {20%
- : ayments)
Subtotal .. | $40,QGO | $32,000.
X L L L (80%

" payment)

successful business days in production before

approval will be granted.

5 Year 4: Content Management/Tech noloy
Assessment Analysis

5.1 | Abacus performs an analysis on web content Documented Per the $5,000 $1000
management applications and HTML5 Analysis Work Plan (20% Payment)
technologies to modernize WISDOM.

5.2 | The Technology Assessment Analysis Documented $3000
Document Accepted by the State. The State Analysis (60% Payment)
requires a minimum of 5 successful business
days in production before approval will be
granted.

Subtotal | $5,000 | $4,000
L : Ve (80%1 . '
1 ‘payment).
] Year 4: Technology Pilot based on
~ jAssessment ‘

6.1 | Abacus will pilot the recommended and State Software Per the $10,000 $2,000
approved HTMLS technology advancements Work Plan {20%
based on the Technology Analysis Assessment. Payment)

8.2 | The Pilot Implementation Accepted by the Software $6,000
State. The State requires a minimum of 5 Deployment (60% Payment)
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3
EXHIBIT B — AMENDMENT #1
PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount
Subtotal | $10,000 $8,000
- . (80%.
- - ‘payment)
7 Year 4: Content Management Pilot based on
Assessment :

7.1 | Abacus will pilot the recommended and State Software Per the $10,000 $2,000
approved Content Management application Work Plan {20%
based on the Technology Analysis Assessment. Payment)

7.2 | The Pilet Implementation Accepted by the Software $6,000
State. The State requires a minimum of 5 Deployment (60% Payment)
successful business days in production before
approval will be granted.

Subtotal - | $10,000 $8,000
: ) ) - (BO%.
‘payment}
8 Year 4; Technology Advancement
Implementation based on approved pilots

8.1 | Abacus integrates the Technclogy Software Per the $15,000 $3,000
Advancement Implementation based on the Work Plan (20%
HTML5 and Content Management pilots. Payment)

8.2 { The Production Implementation Accepted by Software $4,500
the State. The State requires a minimum of 5 Deployment (30% Payment)
successful business days in preduction before
approval will be granted.

8.3 | Ninety (90) day Warranty Period from the initial Software $4,500
State’s Acceptance of the Production Maintenance (30%
Implementation. Payment)

- Subtotal . | $15,000 $12,000 "
L : . {80%
‘payment)
9 Year 4: Home Page, Start Page and Search
Redesign

9.1 | Abacus redesigns and integrates home page, Software Per the $15,000 $3,000

start page, and search. Work Plan {20%
Payment)
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3
EXHIBIT B — AMENDMENT #1
PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Deliverable Projected Payment
Ref# Activity, Deliverable, or Milestone Type Delivery Date Price Amount

11.3 | Ninety (90) day Warranty Pericd from the initiai Software $3,900
Stale's Acceptance of the Production Maintenance (30%
Implementation. Payment)

/ Subtotal $13,000 | .$10,400.
. o ©(B0%
payment)
12 Year 4: Open Deveiopment Model,
Dashboards, Xaps and Visualizations .

12.1 | Abacus shall provide support services for the Software Per the $20,000 $4,000
open development model, and make use of the Work Plan {20%
model for new visualizations, xaps, dashboards Payment)
{e.g. Community Health Assessment,

Community Profiles) and custom MyWISDOM
functionality.

12.2 | The Production Implementation Accepted by Software $6,000
the State. The State requires a minimum of 5 Deployment (30% Payment)
successful business days in production before
approval will be granted.

12.3 | Ninety (90) day Warranty Period from the initial Software $6,000
State’s Acceptance of the Production Maintenance (30%
implementation. Payment)

Subtotal .| $20,000 | $16,000
. e . {80%
‘payment)
13 _  |Year 4: APls and Tableau/Qlik Data Connector

: Integration -

13.1 | Abacus shall provide a user interface for Software Per the $8,000 $1,600
generating REST API requests and for use in Work Plan (20% Payment)
Tableau and QLIK Data Connectors,

13.2 | The Production Implementation Accepted by Software $2,400
the State. The State requires a minimurn of 5 Deployment (30% Payment)
successful business days in production before
approval will be granted.

13.3 | Ninety (90) day Warranty Period from the initial Software $2,400
State’s Acceptance of the Production Maintenance (30%
Implementation. Payment)
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 -~ PART 3

EXHIBIT B — AMENDMENT #1

PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date | Price Amount
Subtotal - | $8,000 | $6400
oo - (80%
k : * payment}
14 Year 4: Data Request Portal & Project
Tracking

14.1 | Abacus shall integrate into WISDOM a Data Software Per the $15,000 $3,000
Request Portal for all WISDOM named users. Work Plan {20% Payment)
AP integration is required between WISDOM
and JIRA to allow WISDOM users to track their
requests and for new requests to automatically
add into JIRA. Abacus will create JIRA
workflow(s) with variations needed based on
the request type and data source.

14.2 | The Production Implementation Accepted by Software $4,500
the State. The State requires a minimum of 5 Deployment (30% Payment)
successful business days in production before
approval will be granted.

14.3 | Ninety (90) day Warranty Period from the initial Software $4,500
State's Acceptance of the Production Maintenance (30%
Implementation, Payment)

Subtotal - | $15000 | $12,000
- L] ee%
' . spayment)
s|laneg V Q . "
15 Year 4: System Security Audit Service

15.1 | Abacus shall provide 3rd party Security Testing | Non-Software Per the $9,000 $9,000
including penetration testing. Work Plan

15.2 [ Abacus shall provide technical service hours Non-Software $3,000 $3,000
associated with System Audit Service,

{Technical Consuiting Services)

15.3 | Abacus shall correct security flaws found during Software $0 $0
the System Audit Service at no cost to the
State.

Subtotal | $12,000 Notto.
- . exceed:.
$12,000: -
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3
EXHIBIT B — AMENDMENT #1
PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date | Price Amount

16 Year 4: Jira Licenses

16.1 | The State shall provide S named user Jira Non-Software | Ongoing 30 30
licenses for the internal staff and 1 named user
license for a single Abacus staff member for
creating workflows and integrating APls.

Subtotal .| $0 | . .$0

17 Year 4: Web Conferencing _ .
17.1 | Abacus shall provide web conferencing Non-Software| Ongoing $1000 $1000
capabilities for the WISDOM Technical Team
for training, demos, meetings, and
troubleshooting remote user issues.

s Conference up to 25 people
Full Screen Video conferencing
VolP or phone call-in
Record meetings (including video)
Share the presenter role

Subtotal $1000 '$1000

Year 4 Total
Hosting $12,000
Work Plan (20%) $39,000
Support Maintenance (80%) $27,200
Minor Enhancements (80%) $32,000
Major Enhancements (80%) $96,800
Security Audit Service $12,000
JIRA Licensing $0
Web Conferencing $1000
$220,000
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES

CONTRACT 2015-079 - PART 3

EXHIBIT B — AMENDMENT #1

PRICE AND PAYMENT SCHEDULE

WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount
IYear 5: Project Management
18.1 |Conduct Project Kickoff Meeting Non-Software July 2018 Included
18.2 |Project Work Plan (including milestones) Wiritten July 2018 Included $37,000
(20% Payment
Excludes
Hosting & Web
Conferencing)

18.3 [Technical Architecture Review and Plan Written July 2018 Included
Development

18.4 |Status Reports/Meetings and Updates to Work Written Weekly Included
Plan

Subtotal. -] - -*- | -$37,000
19 Year 5: Hosting Services : ‘ )
19.1 | Abacus shall provide a 1 year extension to Non-Software | July 2018 $8,000 $8, 000
hosting NH Health WISDOM.

+ UAT and Production

s Application and Database

o Dedicated private network database

connection
19.2 | Abacus shall provide hosting for the R server Non-Software | July 2018 $4,000 34,000
and the associated database aligned with the
Exaptive application (https:/fexaptive.city).
oo 2 1 Netto,
- Subtotal - '} $12,000 | exceed.
ATV a1 $12,000:
20 - [Year 5: System Operations, Technical ) ;

:~ - |Support & Software Maintenance Services , _ : _

20.1 |Q1. Abacus shall provide System Operational, Software Q1 $34,000 [EOQ1:
'Technical Support and Software Maintenance $6,800
Services as specified in the Contract. {20%

payments)

20.2 |Q2. Abacus shall provide System Operational, Software Q2 EOQ2:
Technical Support and Software Maintenance 56,800
Services as specified in the Contract. (20%

ayments)
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3
EXHIBIT B — AMENDMENT #1
PRICE AND PAYMENT SCHEDULE

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount
20.3 Q3. Abacus shall provide System Operational, Software Q3 EOQ3:
Technical Support and Software Maintenance 56,800
Services as specified in the Contract. (20%
payments)
20.4 |Q4. Abacus shall provide System Operaticnal, Software Q4 EOQ4:
Technical Support and Software Maintenance $6,800
Services as specified in the Contract. (20%
payments)
Subtotal | $34,000 1$27,200
- SR i (B0%
- payment) -
21 [Year 5: Minor Enhancements :
21.1 | Using a Change Order Process, Abacus shall Software Q1 $40,000 [EOQT:
provide software services for minor $8,000
enhancements. {20%
payments)
21.2 | Using a Change Order Process, Abacus shall Software Q2 EOQ2:
provide software services for minor $8,000
enhancements. (20%
payments)
21.3 | Using a Change QOrder Process, Abacus shall Software Q3 EO0Q3:
provide software services for minor $8,000
enhancements. (20%
payments)
21.4 | Using a Change Order Process, Abacus shall Software Q4 EOQ4:
provide software services for minor $8,000
enhancements. (20%
7 payments)
Subtotal - $40,000 =é$§2,000_
.. ‘payment) -

o
0

22 Year 5: Op n Deve'lopment Model,
Dashboards, Xaps and Visualizations

22.1 | Abacus shall provide support services for the Software Per the $25,~000 $5,000
open development model, and make use of the Work Plan {20%
model for new visualizations, xaps, Payment)

dashboards {e.g. Community Health
Assessment, Community Profiles) and custom
MyWISDOM functionality.
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES

CONTRACT 2015-079 — PART 3

EXHIBIT B — AMENDMENT #1

PRICE AND PAYMENT SCHEDULE

WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES

. Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date | Price Amount

222 | The Production Implementation Accepted by Software $7,500
the State. The State requires a minimum of 5 Deployment (30% Payment)
successful business days in production before
approval will be granted.

22 .3 | Ninety (90) day Warranty Period from the initial Software $7.500
State’s Acceptance of the Production Maintenance (30%
Implementation. Payment)

Subtotal . | $25,000 | .$20,000.
~ payment)
23: 'Year 5: Dashboard Improvéments

23.1 | Abacus shall provide dashboard improvements Software Per the $5,000 $1,000
including rich text integrated into each Work Plan (20%
dashboard section header. The improvements Payment)
include adding notifications on dashboards and
reports slides indicating new data years and
reports.

23.2 | The Production Implementation Accepted by Software $1,500
the State. The State requires a minimum of 5 Deployment (30% Payment)
successful business days in production before
approval will be granted.

23.3 | Ninety (90) day Warranty Period from the initial Software $1,500
State’s Acceptance of the Production Maintenance (30%
Implementation. Payment)

Subtotal | $5,000 | "-$4,000
o . : (gg%.:: ;
payment)
24 [Year 5: Emergency Preparedness
Dashboards :

24.1 | Abacus shall provide new Emergency Software Per the $15,000 $3,000

Preparedness Dashboards and reports. Work Plan (20%
Payment)

24.2 | The Production Implementation Accepted by Software 34,500
the State. The State requires a minimum of 5 Deployment (30% Payment)
successful business days in production before
approval will be granted.
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-078 - PART 3

EXHIBIT B — AMENDMENT #1

PRICE AND PAYMENT SCHEDULE

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date | Price Amount

24.3 | Ninety (90) day Warranty Period from the initial Software $4,500
State’s Acceptance of the Production Maintenance (30%
Implementation. Payment)

Subtotal | $15,000 | $12,000 -
f i v (80%
' payment}.
25 Year 5: Secure Dashboards/Reports for .
Internal Staff :

25.1 | Abacus integrates the secure dashboards and Software Per the $11,200 $2,240

reports for targeted internal staff. Work Plan (20%
Payment)

25.2 | The Production Implementation Accepted by Software $3,360
the State. The State requires a minimum of 5 Deployment (30% Payment)
successful business days in production before
approval will be granted.

25.3 | Ninety (90} day Warranty Period from the initial Software $3,360
State's Acceptance of the Production Maintenance (30%
Implementation. Payment)

Subtotal | $11,200 $8,960
' b ’ " (80%
) - payment)
26 Year 5: Enhanced Auditing functionality

26.1 | Abacus will enhance auditing functionality for Software Per the $10,000 $2,000
feature usage and user workflow both within Work Plan (20%
WISDOM and the associated Exaptive reports. Payment)

26.2 | The Production Implementation Accepted by Software $3,000
the State. The State requires a minimum of 5 Deployment {30% Payment)
successful business days in production before
approval will be granted.

26.3 | Ninety (90) day Warranty Period from the initial Software $3,000
State's Acceptance of the Production Maintenance {30%
Implementation. Payment)

Subtotal .| $10,000 $8,000 ©
o o . (80%
' ) payment).
27 Year 5: Indicator Specification Initiation Tool
integration
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. STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3

EXHIBIT B — AMENDMENT #1

PRICE AND PAYMENT SCHEDULE

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount

27.1 | Abacus shall provide DPHS programs the Software Per the $5,000 $1,000
ability to add/change Indicators, specifically Work Plan {20%
targeting the Indicator Specification Initiation Payment)
Tool {IS-IT). Automatic refresh of the Elastic
Search cache when Indicators are updated.

27.2 | The Production Implementation Accepted by Software $1,500
the State. The State requires a minimum of 5 Deployment {30% Payment)
successful business days in production before
approval will be granted.

27.3 | Ninety (90) day Warranty Period from the initial Software $1,500
State's Acceptance of the Production Maintenance (30%
Implementation. Payment)

Subtotal- | $5,000 | - $4,000
ST e S (80%
~.payment). -
28 Year 5: Query Tool for Granular Data

28.1 | Abacus shall build a Query Tool for Granuiar Software Per the $14,800 $2,960
Data. User security and parameters by the Work Plan {20%
user and role are impacted by the tool. Payment)

28.2 | The Production Implementation Accepted by Software $4,440
the State. The State requires a minimum of 5 Deployment (30% Payment)
successful business days in preduction before
approval will be granted.

28.3 | Ninety (90) day Warranty Period from the initial Software $4,440
State’s Acceptance of the Production Maintenance (30%
Implementation. Payment)

-Subtotal - | $14,800 | $11,840 .
, o , CLo(80%
' payment)
29 Year 5: Dashboard Rich Text maintained by
business.

29.1 | Abacus shall provide targeted roles allowing Software Per the $10,000 $2,000
business users to maintain their messaging on Work Plan (20%
dashboards and topic groups. Any changes Payment)
made wiil trigger an approval by the WISDOM
admins prior to the change going live.

29.2 | The Production Implementation Accepted by Scftware $3,000
the State. The State requires a minimum of 5 Deployment (30% Payment)
successful business days in production before
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 —~ PART 3
EXHIBIT B — AMENDMENT #1
PRICE AND PAYMENT SCHEDULE

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount
approval will be granted.

28.3 [ Ninety (90) day Warranty Period from the initial Software $3,000
State’s Acceptance of the Production Maintenance (30%
Implementation. Payment)

Sitbtotal | $10,000 |  $8,000
D L (B0%
' * ;payment)y
30 Year 5: Program Heaith Reports

30.1 | Abacus shall provide the ability for programs to Software Per the $15,000 $3,000
produce rich text, combined with data charts to Work Plan {20% Payment)
build health reports on their targeted areas.

The reports should be accessible by the public,
and also saved documents that can be used as
an attachment to a grant.

30.2 | The Production Implementation Accepted by Software $4,500
the State. The State requires a minimum of 5 Deployment (30% Payment)
successful business days in production before
approval will be granted.

30.3 | Ninety (90} day Warranty Period from the initial Software $4,500
State's Acceptance of the Production Maintenance (30%
Implementation. Payment)

Subtotal -| $15,000 | $12,000.
o . . (80% .
' _payment)
31 Year 5: Transition for hosting, supporting |
and maintaining WISDOM ,

31.1 | Thirty {30) day Warranty Period from the initial Software Per the $10,000 $10,000
State’s Acceptance of WISDOM successful Maintenance Work Plan {100%
transfer to a new vendor. _ Payment)

Subtotal .| $10,000- | $10,000
R b . © {100% .
' payment),
T E :
iStellafigous _», ___-. " s
32 Year 5: System Security Audit Service

32.1 | Abacus shall provide 3rd party Security Testing | Non-Software Per the $9,000 $9,000
including penetration testing. Work Plan

32.2 | Abacus shall provide technical service hours Non-Software $3,000 $3,000
associated with System Audit Service.
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3

EXHIBIT B — AMENDMENT #1

PRICE AND PAYMENT SCHEDULE

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount
(Technical Consulting Services)
32.3 | Abacus shall correct security flaws found Software $0 $0
during the System Audit Service at no cost to
the State,
Subtotal . | $12,000 | . Notto ©
S ; S exceed:”
.--$12,0007
33 Year 5: Jira Licenses .
33.1 { The State shall provide 9 named user Jira Non-Software Ongoing $0 30
licenses for the internal staff and 1 hamed user
license for a single Abacus staff member for
creating workflows and integrating APls.
Stubtotal *| $0- | ' %0
34 Year 5; Weh Conferencing
34.1 | Abacus shall provide web conferencing Non-Software Ongoing $1000 $1000
capabilities for the WISDOM Technical Team
for training, demos, meetings, and
troubleshooting remote user issues.
e Conference up to 25 people
+ Full Screen Video conferencing
* VolP or phone call-in
s Record meetings (including video)
e Share the presenter role

Year § Total

Hosting $12,000
Work Pian (20%) $37,000
Support Maintenance (80%) $27,200
Minor Enhancements (80%) $32,000
Major Enhancements (80%) $98,800
Security Audit Service $12,000
JIRA Licensing $0
Web Conferencing $1.000
$220,000

Subtotal
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3
EXHIBIT B — AMENDMENT #1
PRICE AND PAYMENT SCHEDULE

Table 2 - Detailed License Delivérables and Pricing.
' Li | Licenses and Future
icense License Upgrades Net
Description Type Quantity Prl(?e
Software _
Included for contract
NH Health WISDOM NA 1 duration
Included for contract
tinyMCE Paid 1 duration
MoxieManager Paid 1 Included for contract duration
Highcharts Paid 1 Included for contract duration
Exaptive Paid 1 Included for contract duration
Amazon-Oracle RDS Included for contract
Monthly payment 1 duration
El finder Included for contract
Open Source 1 duration
Google Web Toolkit (GWT) Included for contract
Open Source 1 duration
D3.js Included for contract
Open Source 1 duration
Angularjs Included for contract
Open Source 1 duration
Nodejs Included for contract
Open Source 1 duration
Bootstrap Included for contract
QOpen Source 1 duration
JasperReports Included for contract
Open Source 1 duration
JavaScript Included for contract
Open Source 1 duration
Java Open Source 1 Included for contract duration
Hudson Open Source 1 Included for contract duration
Jira (Abacus Development) |[Paid 1 Included for contract duration
Javascript Open Source 1 Included for contract duration
Hibernate Open Source 1 Included for contract duration
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3
EXHIBIT B — AMENDMENT #1
PRICE AND PAYMENT SCHEDULE

Included for contract duration

Spring Framework

Open Source

SmartGWT

Open Source

Included for contract duration

JUnit

Open Source

Included for contract duration

Jira (Data Requests/API)

User License

| A = =

Included for contract duration

License Total

$0

Table 3: Proposed Vendor Staff, Resource Hours and Rates Worksheet

Position Title : SFY 2015 SFY 2016 SFY 2017 SFY 201 8‘ :
“71112014 to 7M/2015 to 7/1/2016:to0 71112017 to
- 613015 6/30/16 6/30/17 ‘ 6/30/18

Project Manager $20 $20 $21 $21

Senior Developer $20 $20 $21 $21

Business Analyst $20 $20 $21 $21

Developer $18 $18 $19 $19

QA $156 $15 $18 $16

Table 4: Future Vendor Rates Worksheet
Position. Title SFY 2019 SFY 2020 SFY 2021 SFY 2022 i
' 7M/2018to 71172019 to 7M1/12020'to 71112021 to
.7 &I30M9 _ 6/30/20 6130721 6/30/22

Project Manager $22 $22 $23 $23

Senior Developer $22 $22 | $23 $23

Business Analyst $22 $22 $23 $23

Developer $20 $20 $21 $21

QA $17 $17 $18 $18
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES

WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES

CONTRACT 2015-079 — PART 3
EXHIBIT B - AMENDMENT #1
PRICE AND PAYMENT SCHEDULE

CONTRACT PRICE

Notwithstanding any provision in the Contract to the contrary, and notwithstanding
unexpected circumstances, in no event shall the total of all payments made by the
State exceed $1,037,944 (“Total Contract Price”). The payment by the State of the
total Contract price shall be the only, and the complete reimbursement to Abacus for
all fees and expenses, of whatever nature, incurred by Abacus in the performance
hereof.

The State will not be responsible for any travel or out of pocket expenses incurred in
the performance of the Services performed under this Contract.

INVOICING

Abacus shall submit correct invoices to the State for all amounts to be paid by the
State. All invoices submitted shall be subject to the State’s prior written approval,
which shall not be unreasonably withheld. Abacus shall only submit invoices for
Services or Deliverables, as permitted by the Contract. Invoices must be in a format
as determined by the State and contain detailed information, including without
limitation: itemization of each Deliverable and identification of the Deliverable for
which payment is sought, and the Acceptance date triggering such payment; date of
delivery and/or installation; monthly maintenance charges; any other Project costs or
retention amounts if applicable.

Upon Acceptance of a Deliverable, and a properly documented and undisputed
invoice, the State will pay the correct and undisputed invoice within thirty (30) days of
invoice receipt. Invoices will not be backdated and shall be promptly dispatched.

Invoices shall be sent to:

NH Department of Health and Human Services
Division of Public Health Services

Attn: Thomas Lambert

29 Hazen Drive

Concord, NH 03301

PAYMENT ADDRESS
All payments shall be sent to the following address:

Abacus Service Corporation
35055 West Twelve Mile Road
Suite 215

Farmington Hills, M| 48331
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3
EXHIBIT B — AMENDMENT #1
PRICE AND PAYMENT SCHEDULE

5. OVERPAYMENTS TO ABACUS

Abacus shall promptly, but no later than fifteen (15) business days, return to the State
the full amount of any overpayment or erroneous payment upon discovery or notice
from the State.

6. CREDITS

The State may apply credits due to the State arising out of this Contract, against
Abacus’ invoices with appropriate information attached.

7. PROJECT HOLDBACK

The State shall withhold thirty percent (30%) of the price for each Deliverable, except
Hosting and Software license fees, as set forth in the Payment Table above, until
successful conclusion of the Warranty Period.

Contract 2015-079 — Exhibit B — Amendment #1
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New Hampshire Department of Health and Human Services
Exhibit K
DHHS Information Security Requirements

A. Definitions
The following terms may be reflected and have the described meaning in this document:

1. “Breach” means the loss of control, compromise, unauthorized disclosure,
unauthorized acquisition, unauthorized access, or any similar term referring to
situations where persons other than authorized users and for an other than
authorized purpose have access or potential access to personally identifiable
information, whether physical or electronic. With regard to Protected Health
Informaticn, “ Breach” shall have the same meaning as the term “Breach” in section
164.402 of Title 45, Code of Federal Regulations.

2. “Computer Security Incident” shall have the same meaning “Computer Security
Incident” in section two (2) of NIST Publication 800-61, Computer Security Incident
Handling Guide, National Institute of Standards and Technology, U.S. Department
of Commerce.

3. “Confidential Information” or “Confidential Data” means all confidential information
disclosed by one party to the other such as all medical, health, financial, public
assistance benefits and personal information including without limitation, Substance
Abuse Treatment Records, Case Records, Protected Health Information and
Personally identifiable Information.

Confidential Information also includes any and all information ocwned or managed by
the State of NH - created, received from or on behalf of the Department of Health and
Human Services (DHHS) or accessed in the course of performing contracted
services - of which collection, disclosure, protection, and disposition is governed by
state or federal law or regulation. This information includes, but is not [imited to
Protected Health Information (PHI), Personal Information (Pl), Personal Financial
Information (PFI), Federal Tax Information (FTI), Social Security Numbers (SSNj,
Payment Card Industry (PCI), and or other sensitive and confidential information.

4. “End User" means any person or entity (e.g., contractor, contractor's employee,
business associate, subcontractor, other downstream user, etc.) that receives
DHHS data or derivative data in accordance with the terms of this Contract.

5. "HIPAA” means the Health Insurance Portability and Accountability Act of 1996 and the
regulations promulgated thereunder.

6. “Incident” means an act that potentially violates an explicit or implied security policy,
which includes attempts (either failed or successful) to gain unauthorized access to a
system or its data, unwanted disruption or denial of service, the unauthorized use of
a system for the processing or storage of data; and changes to system hardware,
firmware, or software characteristics without the owner's knowledge, instruction, or
consent. Incidents include the loss of data through theft or device misplacement, loss
or misplacement of hardcopy documents, and misrouting of physical or electronic
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New Hampshire Department of Health and Human Services
Exhibit K
DHHS Information Security Requirements

mail, all of which may have the potential to put the data at risk of unauthorized
access, use, disclosure, modification or destruction.

7. “Open Wireless Network” means any network or segment of a network that is
not designated by the State of New Hampshire's Department of Information
Technology or delegate as a protected network (designed, tested, and
approved, by means of the State, to transmit) will be considered an open
network and not adequately secure for the transmission of unencrypted PI, PFI,
PHI or confidential DHHS data.

8. "Personal Information” {or “PIl") means information which can be used to distinguish
or trace an individual's identity, such as their name, social security number, personal
information as defined in New Hampshire RSA 359-C:19, biometric records, etc.,
alone, or when combined with other personal or identifying information which is linked
or linkable to a specific individual, such as date and place of birth, mother's maiden
name, etc.

9. “Privacy Ruie” shall mean the Standards for Privacy of Individually ldentifiable Health
Information at 45 C.F.R. Parts 160 and 164, promulgated under HIPAA by the United
States Department of Health and Human Services.

10. “Protected Health Information” {or “PHI") has the same meaning as provided in the
definition of “Protected Health Information” in the HIPAA Privacy Rule at 45 C.F.R. §
160.103.

11. "Security Rule” shall mean the Security Standards for the Protection of Electronic
Protected Health Information at 45 C.F.R. Part 164, Subpart C, and amendments
thereto. :

12. “Unsecured Protected Health Information” means Protected Health Information that is
not secured by a technology standard that renders Protected Health Information
unusable, unreadable, or indecipherable to unauthorized individuals and is
developed or endorsed by a standards developing organization that is accredited by
the American National Standards Institute.

. RESPONSIBILITIES OF DHHS AND THE CONTRACTOR
A. Business Use and Disclosure of Confidential Information.

1. The Contractor must not use, disclose, maintain or transmit Confidential Information
except as reasonably necessary as outlined under this Contract. Further, Contractor,
including but not limited to all its directors, officers, employees and agents, must not
use, disclose, maintain or transmit PHI in any manner that would constitute a violation
of the Privacy and Security Rule.

2. The Contractor must not disclose any Confidential Information in response to a
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New Hampshire Department of Health and Human Services
Exhibit K
DHHS Information Security Requirements

request for disclosure on the basis that it is required by law, in response to a
subpoena, etc., without first notifying DHHS so that DHHS has an opportunity to
consent or object to the disclosure.

3. If DHHS notifies the Contractor that DHHS has agreed to be bound by additional
restrictions over and above those uses or disclosures or security safeguards of PHI
pursuant to the Privacy and Security Rule, the Contractor must be bound by such
additional restrictions and must not disclose PHI in violation of such additional
restrictions and must abide by any additional security safeguards.

4. The Contractor agrees that DHHS Data or derivative there from disclosed to an End
User must only be used pursuant to the terms of this Contract.

5. The Contractor agrees DHHS Data obtained under this Contract may not be used for
any other purposes that are not indicated in this Contract.

6. The Contractor agrees to grant access to the data to the authorized representatives
of DHHS for the purpose of inspecting to confirm compliance with the terms of this
Contract.

II. METHODS OF SECURE TRANSMISSION OF DATA

1. Application Encryption. If End User is transmitting DHHS data containing
Confidential Data between applications, the Contractor attests the applications have
been evaluated by an expert knowledgeable in cyber security and that said
application's encryption capabilities ensure secure transmission via the internet.

2, Computer Disks and Portable Storage Devices. End User may not use computer disks
or portable storage devices, such as a thumb drive, as a method of transmitting DHHS
data.

3. Encrypted Email. End User may only employ email to transmit Confidential Data if
email is encrypted and being sent to and being received by email addresses of
persons authorized to receive such information.

4. Encrypted Web Site. If End User is employing the Web to transmit Confidential
Data, the secure socket layers (SSL) must be used and the web site must be
secure. SSL encrypts data transmitted via a Web site.

5. File Hosting Services, also known as File Sharing Sites. End User may not use file
hosting services, such as Dropbox or Google Cloud Storage, to transmit
Confidential Data.

6. Ground Mail Service. End User may only transmit Confidential Data via certified ground
mail within the continental U.S. and when sent to a named individual.

7. Laptops and PDA. If End User is employing portable devices to transmit
Corifidential Data said devices must be encrypted and password-protected.

B. Open Wireless Networks. End User may not transmit Confidential Data via an open
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New Hampshire Department of Health and Human Services
Exhibit K
DHHS Information Security Requirements

wireless network. End User must employ a virtual private netwaork (VPN) when
remotely transmitting via an open wireless network.

9. Remote User Communication. If End User is employing remote communication to
access or transmit Confidential Data, a virtual private network (VPN) must be
installed on the End User's mobile device(s) or laptop from which information will be
transmitted or accessed.

10. SSH File Transfer Protocol {SFTP), also known as Secure File Transfer Protocol. If
End User is employing an SFTP to transmit Confidential Data, End User will
structure the Folder and access privileges to prevent inappropriate disclosure of
information. SFTP folders and sub-folders used for transmitting Confidential Data will
be coded for 24-hour auto-deletion cycle {i.e. Confidential Data will be deleted every 24
hours).

11. Wireless Devices. If End User is transmitting Confidential Data via wireless devices, all
data must be encrypted to prevent inappropriate disclosure of information.

lll. RETENTION AND DISPOSITION OF IDENTIFIABLE RECORDS

The Contractor will only retain the data and any derivative of the data for the duration of this
Contract. After such time, the Contractor will have 30 days to destroy the data and any
derivative in whatever form it may exist, unless, otherwise required by law or permitted
under this Contract. To this end, the parties must:

A. Retention

1. The Contractor agrees it will not store, transfer or process data collected in
connection with the services rendered under this Contract outside of the United
States. This physical location requirement shall also apply in the implementation of
cloud computing, cloud service or cloud storage capabilities, and includes backup
data and Disaster Recovery locations.

2. The Contractor agrees to ensure proper security monitoring capabilities are in
place to detect potential security events that can impact State of NH systems
and/or Department confidential information for contractor provided systems.

3. The Contractor agrees to provide security awareness and education for its End
Users in support of protecting Department confidential information.

4. The Contractor agrees to retain all electronic and hard copies of Confidential Data
in a secure location and identified in section IV. A2

5. The Contractor agrees Confidential Data stored in a Cloud must be in a
FedRAMP/HITECH compliant solution and comply with all applicable statutes and
regulations regarding the privacy and security. All servers and devices must have
currently-supported and hardened operating systems, the latest anti-viral, anti-
hacker, anti-spam, anti-spyware, and anti-malware utilities. The environment, as a

V4. Last update 04.04.2018 Exhibit K Contractor Initials ffg
DHHS Information

Security Requirements 1 “
Page 4 of @ Date ('Q 5 K



New Hampshire Department of Health and Human Services
Exhibit K
DHHS Information Security Requiremenits

whole, must have aggressive intrusion-detection and firewall protection.

6. The Contractor agrees to and ensures its complete cooperation with the State’s
Chief Information Officer in the detection of any security vulnerability of the hosting
infrastructure.

B. Disposition

1. If the Contractor will maintain any Confidential Information on its systems (or its
sub-contractor systems), the Contractor will maintain a documented process for
securely disposing of such data upon request or contract termination; and will
obtain written certification for any State of New Hampshire data destroyed by the
Contractor or any subcontractors as a part of ongoing, emergency, and or disaster
recovery operations. When no longer in use, electronic media containing State of
New Hampshire data shall be rendered unrecoverable via a secure wipe program
in accordance with industry-accepted standards for secure deletion and media
sanitization, or otherwise physically destroying the media (for example,
degaussing) as described in NIST Special Publication 800-88, Rev 1, Guidelines
for Media Sanitization, National Institute of Standards and Technology, U. S.
Department of Commerce. The Contractor will document and certify in writing at
time of the data destruction, and will provide written certification to the Department
upon request. The written certification will include all details necessary to
demonstrate data has been properly destroyed and validated. Where applicable,
regulatory and professional standards for retention requirements will be jointly
evaluated by the State and Contractor prior to destruction.

2. Unless otherwise specified, within thity (30) days of the termination of this
Contract, Contractor agrees to destroy all hard copies of Confidential Data using a
secure method such as shredding.

3. Unless otherwise specified, within thirty (30) days of the termination of this
Contract, Contractor agrees to completely destroy all electronic Confidential Data
by means of data erasure, also known as secure data wiping.

IV. PROCEDURES FOR SECURITY

A. Contractor agrees to safeguard the DHHS Data received under this Contract, and any
derivative data or files, as follows:

1. The Contractor will maintain proper security controls to protect Department
confidential information coliected, processed, managed, and/or stored in the delivery
of contracted services.

2. The Contractor will maintain policies and procedures to protect Department
confidential information throughout the information lifecycle, where applicable, (from
creation, transformation, use, storage and secure destruction) regardless of the
media used to store the data (i.e., tape, disk, paper, etc.).
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New Hampshire Department of Health and Human Services
. Exhibit K
DHHS Information Security Requirements

3. The Contractor will maintain appropriate authentication and access controis to
contractor systems that collect, transmit, or store Department confidential information
where applicable.

4. The Contractor will ensure proper security monitoring capabilities are in place to
detect potential security events that can impact State of NH systems and/or
Department confidential information for contractor provided systems.

5. The Contractor will provide regular security awareness and education for its End
Users in support of protecting Department confidential information.

6. If the Contractor will be sub-contracting any core functions of the engagement
supporting the services for State of New Hampshire, the Contractor will maintain a
program of an internal process or processes that defines specific security
expectations, and monitoring compliance to security requirements that at a minimum
match those for the Contractor, including breach notification requirements.

7. The Contractor will work with the Department to sign and comply with all applicable
State of New Hampshire and Department system access and authorization policies
and procedures, systems access forms, and computer use agreements as part of
obtaining and maintaining access to any Department system(s). Agreements will be
completed and signed by the Contractor and any applicable sub-contractors prior to
system access being authorized.

8. If the Department determines the Contractor is a Business Associate pursuant to 45
CFR 160.103, the Contractor will execute a HIPAA Business Associate Agreement
(BAA) with the Department and is responsible for maintaining compliance with the
agreement.

9. The Contractor will work with the Department at its request to complete a System
Management Survey. The purpose of the survey is to enable the Department and
Contractor to monitor for any changes in risks, threats, and vulnerabilities that may
occur over the life of the Contractor engagement. The survey will be completed
annually, or an alternate time frame at the Departments discretion with agreement by
the Contractor, or the Department may request the survey be completed when the
scope of the engagement between the Department and the Contractor changes.

10. The Contractor will not store, knowingly or unknowingly, any State of New Hampshire
or Department data offshore or outside the boundaries of the United States unless
prior express written consent is obtained from the Information Security Office
leadership member within the Department.

11. Data Security Breach Liability. In the event of any security breach Contractor shall
make efforts to investigate the causes of the breach, promptly take measures to
prevent future breach and minimize any damage or loss resulting from the breach.
The State shall recover from the Contractor all costs of response and recovery from
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New Hampshire Department of Health and Human Services
Exhibit K
DHHS Information Security Requirements

the breach, including but not limited to: credit monitoring services, mailing costs and
costs associated with website and telephone call center services necessary due to
the breach.

12. Contractor must, comply with all applicable statutes and regulations regarding the
privacy and security of Confidential Information, and must in all other respects
maintain the privacy and security of Pl and PHI] at a level and scope that is not less
than the level and scope of requirements applicable to federal agencies, including,
but not limited to, provisions of the Privacy Act of 1974 (5§ U.S.C. § 552a), DHHS
Privacy Act Regulations (45 C.F.R. §5b), HIPAA Privacy and Security Rules (45
C.F.R. Parts 160 and 164) that govern protections for individually identifiable health
information and as applicable under State law.

13. Contractor agrees to establish and maintain appropriate administrative, technical, and
physical safeguards to protect the confidentiality of the Confidential Data and to
prevent unauthorized use or access to it. The safeguards must provide a level and
scope of security that is not less than the level and scope of security requirements
established by the State of New Hampshire, Department of Information Technology.
Refer to Vendor Resources/Procurement at https://www.nh.gov/doit/vendor/index.htm
for the Department of Information Technology policies, guidelines, standards, and
procurement information relating to vendors.

14. Contractor agrees to maintain a documented breach notification and incident
response process. The Contractor will notify the State's Privacy Officer, and
additional email addresses provided in this section, of any security breach within two
(2) hours of the time that the Contractor learns of its occurrence. This includes a
confidential information breach, computer security incident, or suspected breach
which affects or includes any State of New Hampshire systems that connect to the
State of New Hampshire network.

15. Contractor must restrict access to the Confidential Data obtained under this
Contract to only those authorized End Users who need such DHHS Data to
perform their official duties in connection with purposes identified in this Contract.

16. The Contractor must ensure that ali End Users:

a. comply with such safeguards as referenced in Section IV A. above,
implemented to protect Confidential Information that is furnished by DHHS
under this Contract from loss, theft or inadvertent disclosure.

b. safeguard this information at all times.

c. ensure that laptops and other electronic devices/media containing PHI, PI, or
PFl are encrypted and password-protected.

d. send emails containing Confidential Information only if encrypted and being
sent to and being received by email addresses of persons authorized to
receive such information.
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New Hampshire Department of Health and Human Services
Exhibit K
DHHS Information Security Requirements

e. limit disclosure of the Confidential Information to the extent permitted by law.

Confidential Information received under this Contract and individually
identifiable data derived from DHHS Data, must be stored in an area that is
physically and technologically secure from access by unauthorized persons
during duty hours as well as non-duty hours (e.g., door locks, card keys,
biometric identifiers, etc.).

g. only authorized End Users may transmit the Confidential Data, including any
derivative files containing personally identifiable information, and in all cases,
such data must be encrypted at all times when in transit, at rest, or when
stored on portable media as required in section |V above.

h. in all other instances Confidential Data must be maintained, used and
disclosed using appropriate safeguards, as determined by a risk-based
assessment of the circumstances involved.

i. understand that their user credentials (user name and password) must not be
shared with anyone. End Users will keep their credential information secure.
This applies to credentials used to access the site directly or indirectly through
a third party application.

Contractor is responsible for oversight and compliance of their End Users. DHHS
reserves the right to conduct onsite inspections to monitor compliance with this
Contract, including the privacy and security requirements provided in herein, HIPAA,
and other applicable laws and Federal regulations until such time the Confidential Data
is disposed of in accordance with this Contract.

V. LOSS REPORTING

The Contractor must notify the State’s Privacy Officer, Information Security Office and
Program Manager of any Security Incidents and Breaches within two (2) hours of the
time that the Contractor learns of their occurrence.

The Contractor must further handle and report Incidents and Breaches involving PHI in
accordance with the agency’s documented [ncident Handling and Breach Notification
procedures and in accordance with 42 C.F.R. §§ 431.300 - 306. In addition to, and
notwithstanding, Contractor's compliance with all applicable obligations and procedures,
Contractor’s procedures must also address how the Contractor will:

1. Identify Incidents;

2. Determine if personally identifiable information is involved in Incidents;

3. Report suspected or confirmed Incidents as reguired in this Exhibit or P-37;
4

Identify and convene a core response group to determine the risk level of Incidents
and determine risk-based responses to Incidents; and
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New Hampshire Department of Health and Human Services
Exhibit K
DHHS Information Security Requirements

5. Determine whether Breach notification is required, and, if so, identify appropriate
Breach notification methods, timing, source, and contents from among different
options, and bear costs associated with the Breach notice as well as any mitigation
measures.

Incidents and/or Breaches that implicate Pl must be addressed and reported, as
applicable, in accordance with NH RSA 359-C:20.

VI. PERSONS TO CONTACT

A. DHHS contact for Data Management or Data Exchange issues:
DHHSInformationSecurityOffice@dhhs.nh.gov

B. DHHS contacts for Privacy issues:
DHHSPrivacyOfficer@dhhs.nh.gov

C. DHHS contact for Information Security issues:
DHHSInformationSecurityOffice@dhhs.nh.gov

D. DHHS contact for Breach notifications:
DHHSInformationSecurityOffice@dhhs.nh.gov
DHHSPrivacy.Officer@dhhs.nh.gov
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State of New Hampshire
Department of State

CERTIFICATE

I, William M. Gardner, Secretary of State of the State of New Hampshire, do hereby certify that ABACUS SERVICE
CORPORATION is a Michigan Profit Corporation registered to do business in New Hampshire as ABACUS STAFFING on
October 28, 2011. [ further certify that all fees and documents required by the Secretary of State’s office have been received and

is in gond standing as far as this office is concemed.

Business 1D: 661190
Certificate Number: 0004097226

IN TESTIMONY WHEREOQF,

I hereto set my hand and cause to be affixed
the Seal of the State of New Hampshire,
this 15th day of May A.D. 2018.

William M. Gardner

Secretary of State




Corporate Resolution

1, Sreeram Akunuri , hereby certify that [ am duly elected Clerk/Secretary of
(Name)
Abacus Service Corporation . I hereby certify the following is a true copy of a vote taken at

(Name of Corporation or LLC)

a meeting of the Board of Directors/shareholders, duly called and held on _June § ,20 18

at which a quorum of the Directors/shareholders were present and voting.

VYOTED: That April Szlaga, Operations Director (may list more than one person) is
(Name and Title)

duly authorized to enter into contracts or agreements on behalf of

i i with the State of New Hampshire and any of
(Name of Corporation or LLC)

its agencies or departments and further is authorized to execute any documents which

may in his/her judgment be desirable or necessary to effect the purpose of this vote.

I hereby certify that said vote has not been amended or repealed and remains in full
force and effect as of the date of the contract to which this certificate is attached. I further
certify that it is understood that the State of New Hampshire will rely on this certificate as
evidence that the person(s) listed above currently occupy the position(s) indicated and that
they have full authority to bind the corporation. To the extent that there are any limits on the
authority of any listed individual to bind the corporation in contracts with the State of New

Hampshire, all such limitations are expressly stated herein.

Sreeram Akunuri

DATED: 06/05/2018 ATTEST: - S Vice President/Secretary
(Name and Title)




NOTARY PUBLIC/JUSTICE OF THE PEACE

Onthe P day of Thune. , 201¥

There appeared before me, the state and county foresaid a person who satisfactorily identified
himself as

Sreeram Akunuri

And acknowledge that he executed this document indicated above.

In witness thereof, [ h to set my hand and official seal.

Qlan g

(Notary Public/J u@ Peace)

My commission expires:

bls18
b {Date)

P .
ol e e e ol

ALANNA ERVING
Notary Public - Michigan
Oakland Co{sg;%_ 4

My Gomm, Expires 12-di-gh
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ACORDF CERTIFICATE OF LIABILITY INSURANCE 0511572018

BBELANGER

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder Is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on

this certificate does not confer rights to the certificate holder in lieu of such endorsement{s).

PRODUCER CONTAGT
Farminglon Insurance Agency, LLC. (A0 o, Ext: (248) 474-3511 | F&% nox(248) 474-4862
PO Box 919 Edlilss, info@farmingtoninsagency.com
Farmington, MI 48332
INSURER({S} AFFORDING COVERAGE NAIC #
msurer a; Travelers Prop Cas Co of Amer 25674
INSURED nsurer B: Travelers Indemnity Co. 25658
Abacus Servict wsurer ¢ : Travelers Cas & Sur Co of Amer 31194
Acorn Servi¢es Corporati "
25925 Telggraph Rd insurer o ; Westchester Fire Insurance Co 10030
Southfisld, Mi 480 INSURER E :
W
: INSURER F :
COVERAGES REVISION NUMBER:

CERTIFICATE MAY BE ISSUED OR MA/

] BM 3
-BTAIN THE 'NSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH OLICIES, LIMFTS SHOWN' MAY HAVE BEEN REDUCED BY PAID CLAIMS.

by TYPE OF INSURANCE RN | ey B LIMITS
A | X | cCOMMERCIAL GENERAL LIABILITY EACH OCCURRENGE s 1,000,000
cLamsmane | X | ocour 10/17/2017 | 101712018 | DAVACETORENTED ' 500,000
Contractual | MED EXP (Any one persom | 5 10,000
Professional/Cyber * PERSONAL 8 ADVINJURY | § 1,000,000
GENERAL AGGREGATE. $ 2’000'000
PRODUCTS - COMP/OP AGG | § 2,000,000
*Prof/Cyber % 5,000,000
[ aun N COMBINEDSINGLELMIT | ¢ 1,000,000
| X | an :*E\lé‘ro 10/47/2018 | BODILY INJURY (Per persor | §
| X | AUTOS onLY: BOBILY INJURY (Per aceident) | §
x HIRED i PROPERTY DAMAGE
| 7* | AUTOS CNLY {Per accident 3
' $
A | X |umerertavine | X s 17,000,000
EXCESS LIAB 5 17,000,000
peo | X | ReTenTion's $
A WORKERS COMPENSATION :
AND EMPLOYERS" LIABILITY Y i
ANY PROPRIETOR/PARTNEREXECUTIVE 10M712017)) 1,000,000
QFFICERMEMBER EXCLUDE
{Mandatory in NH) 1,000,000
DESEABTION OF OPERATIONS below 1,000,000
C |Crime & 3rd Party 104772017 5,000,000
D {Empl Prac Liab 10M7/2017 1,000,000

CERTIFICATE HOLDER

CANCELLATION

NH DHHS
129 Pleasant Street
Concord, NH 03301

[

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORLIZED REPRESENTATIVE

A

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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' AGENCY CUSTOMER |D: ABACSER-01 BBELANGER

-~ ‘ Loc # 1
ACORDr
N ADDITIONAL REMARKS SCHEDULE Page 1 of 1

LAGENCY NAMED INSUREI?

armington Insurance Agency, LLC. ﬁﬁ'gﬁ,:‘ssiﬁ,?ggg 8:,"’3,":&'3,:" Abacus Service ULC
SEE PAGE 1

CARRIER NAIC CODE
SEE PAGE 1 SEEP1 EFFECTIVE DATE: SEE PAGE 1

ADDITIONAL REMARKS

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER; ACORD 25 FORMJITLE: Certificate of Liability Insurance

Additional Named Ins
Abacus Service ULC:

Professional/Cybetr¥
Professional/Cyber Covg{ 2
Policy No. ZPL15T6419
10M7M7 to 10117118
Limit $5,000,000

ACORD 101 (2008/01) © 2008 ACORD CORPORATIQON. All rights reserved.
The ACORD name and logo are registered marks of ACORD
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Nicholas A. Toumpas
Commissloner

STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES

29 HAZEN DRIVE, CONCORD, NH 03301-6527

603-271-4483 1-800-852-3345 Ext. 4483

Fax: 603-271-8705 TDD Access: 1-800-735-2964

Marcella Jordan Bobinsky

Acting Director

May 18, 2015

Her Excellency, Governor Margaret Wood Hassan
and the Honorable Council

State House

Concord, New Hampshire 03301

REQUESTED ACTION

5>

N7

/NH DIVISION OF

Publlc Heal th Services

e, redsng cosin bn B

Authorize the Department of Health and Human Services, Division of Public Health Services, to
enter into a sole source agreement with Abacus Service Corporation (Vendor #223048), 35055 West
Twelve Mile Road, Suite 215, Farmington Hills, MI, 48331, to provide operations, maintenance, and
development services for the New Hampshire Web-based Interactive System for Direction and Outcome
Measures (WISDOM), in an amount not to exceed $597,944, to be effective June 24, 2015, or the date of
Governor and Council- approval, whichever is later, through June 30, 2018. The source of funding is 70%

Federal Funds and 30% General Funds.

Funds are anticipated to be available in SFY 2015, SFY 2016, SFY 2017, and SFY 2018 upon the
availability and continued appropriation of funds in the future operating budgets, with authority to adjust
encumbrances between State Fiscal Years through.the Budget Office, without further approval from
Governor and Executive Counci, if needed and justified.

05-95-90-900510-2203 HEALTH AND SOCIAL SERVICES, DEPT OF HEALTH AND HUMAN SVS, HHS:
DIVISION OF PUBLIC HEALTH, BUREAU OF INFORMATICS, INFORMATICS

. Fiscal Year

Class/Account Class Title Job Number Total Amount
SFY 15 102-500731 Contracts for Program 90000005 $77.444
Services
Sub-Total $77,444

05-95-90-902015190 HEALTH AND SOCIAL SERVICES, DEPT OF HEALTH AND HUMAN SVS, HHS:
DIVISION OF PUBLIC HEALTH, BUREAU OF POPULATION HEALTH AND COMMUNITY SERV!CES
BUREAU OF MATERNAL & CHILD HEALTH

Fiscal Year Class/Account. Class Title Job Number Total Amount
SFY 15 102-500731 Contracts for Program 90000005 $40,500
' Services -
Sub-Total $40,500
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05-95-90-900510-5262 HEALTH AND SOCIAL SERVICES, DEPT OF HEALTH AND HUMAN SVS, HHS:

DIVISION OF PUBLIC HEALTH, BUREAU OF INFORMATICS, INFORMATICS & HLTH STATS

Fiscal Year Class/Account Class Title Job Number Total Amount

SFY 16 102-500731 Contracts for Program 90000005 $100,000
Services

SFY 17 102-500731 Contracts for Program 90000005 . $100,000
Services

SFY 18 102-500731 Contracts for Program 90000005 $100,000
B Services

Sub-Total $300,000

01-03-03-030010-7695 GENERAL GOVERNMENT,

INFORMATION TECHNOLOGY DEPT OF,

INFORMATION TECHNOLOGY DEPT OF INFORMATION TECHNOLOGY DEPT OF, IT FOR DHHS

Fiscal Year Class/Account Class Title Job Number Total Amount
SFY 16 038-500177 Technology-Software 03900083 $60,000
SFY 17 038-500177 Technology-Software 03200083 $60,000
SFY 18 038-500177 Technology-Software 03900083 $60,000

Sub-Total $180,000
Total $597,944
EXPLANATION

This sole source request is being made because Abacus Service Corporation has unique
quallf cations and-expertise with the WISDOM application. The vendor’s previous experience with the
Department of Information Technology under the state's master Contract for Advanced Temporary
Technical Services and their existing work building and maintaining the WISDOM application makes this
contractor solely qualified for providing operatlons maintenance, and development services of the
WISDOM system.

Funds in this agreement will be used for new module development and to continue the support and
maintenance of the existing WISDOM application. The agreement will additionally provide for the continued
hosting of the application on Amazon Cloud Services.

It is necessary to-encumber SFY 2015 funds as part of this agreement because the federal funds
underlying this appropriation are available through 9/30/15. If the SFY 2015 appropriation lapses without
being encumbered, there would be no funds available to adjust between budget years 15 and 16, which
would mean the loss of $117,944 in available federal support. The vendor has been made aware of this
project funding constraint and is prepared to meet all contract deliverables to be paid for from this source of
funding by the end of September.

The WISDOM system is a long term Division of Public Health Services project designed to achieve
three (3) goals: Improve access to public health statistics, improve access to integrated strategic planning
and performance management information, and to help Department staff members satlsfy their outward
reportrng requirements.

WISDOM offers free, on-demand access to non-confidential health statistics to the public, public
health partners, and to staff within the Department. Public users can instantly access summaries of data
related to determinants of health, health risks, and health outcomes in an easy to understand graphical
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format. This information is in turn used to determine the need for, and measure the success of,
interventions designed to improve overall population health with the intention of improving quality of life as
well as helping to control health care costs.

Prior to the release of WISDOM, access to population health data was fragmented and required the
use of multiple data sources, many of which have limited or incomplete information. This created a need
for an application that provides easy access to integrated data sources that provide a 360 degree picture of
the population’s health, including the role Department programs play to measure and improve it. As an
automated data system, WISDOM can be expected to meet ever-increasing requests fqr health data
without the need to increase staff.

To provide a recent example of the system’s practical value, the WISDOM Substance Misuse
Dashboard provides critical data points including alcohol, marijuana, misuse of prescription drugs, and
opioid use. This data is used to inform statewide plans to reduce substance misuse, but aiso over time to
allow the State to measure progress in controlling drug overdoses and deaths.

The WISDOM application is built on free or open source software. This. design was chosen to
reduce reliance on expensive and proprietary software. The application stores only non-protected health
information: WISDOM, by design, contains neither protected health information nor personal identifiers.

Should Govermor and Executive Council not authorize this Request, future development of the
WISDOM application will precede, albeit at a slower pace and at greater cost due to the length of time and
the amount of effort it would require for another vendor to become familiar with the application.

The following performance measures will be used to méasure the effectiveness of the agreement.

1. Achieve the target of members of the public having access to new modules as per the
following 3 bullets:
¢ Year 1, Socioeconomic Community Profiles, Health Eqmty, and Access & Utilization
« Year 2, Emergency, and Hospital Performance
» Year 3, Publications and Custom Dashboards

2. Achieve the target percentage of 100% of Department Programs will be provided access to
WISDOM'’s Performance Management Application by end of year 1.

3. Complete WISDOM's Performance Management Application Phased deliverables and
incrementally add new functionality.
e Year 1, streamlined data entry and usability improvements
‘¢ Years 2 and 3 implement the Performance Management Application phase |l requirements.

4, The WISDOM System shall be availabie 24/7 with 95% uptime availability.
5. The vendor will supply unlimited support to the Department by telephone and/or email.
~iArea served: Statewide.
Source of Funds: 70% Federal from Centers for Disease Control and Prevention, and 30% General

Funds. Department of Health & Human Services, Centers for Disease Control and Prevention Federal -
Award identification Number (FAIN #) BO10OT009037.
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In the event that the Federal Funds become no longer available, General Funds will not be
requested to support this program. \

Respectfully submitted,

T peNDop2ir

~ Marcella Jordan Bobinsky, MPH
Acting Director

DAL

Nicholas A. Toumpas
Commissioner

Approved by:

The Department of Health and Human Services’ Mission is lo join communities and families
in providing opportunities for citizens lo achieve health and independence,



FORM NUMBER P-37 (version 1/09)

STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES )
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 1

Subject: WISDOM Enhancement, Hosting, Maintenance, Operations and Support Services

AGREEMENT

The State of New Hampshire and the Contractor hereby mutually agree as follows:

GENERAL PROVISIONS

1. IDENTIFICATION.

1.1 State Agency Name
NH Department of Health & Human Services

1.2 State Agency Address
129 Hazen Drive
Concord, NH 03301-3857

1.3 Contractor Name
Abacus Service Corporation

1.4 Contractor Address
35055 W 12 Mile Rd, Suite 215
Farmington Hills, MI 48331

1.5 Contractor Phone 1.6 Account Number .

Number 05-05-90-900510-2203-102-500731
05-95.90-900510-5262-102-500731
248-324-5200 01-03-03-030010-7695-038-500177

1.8 Price Limitation
$597,944

1.7 Completion Date
06/30/2018

1.9 Contracting Officer for State Agency

Brook Dupee, Bureau Chief

1.10 State Agency Telephone Number

603-271-4483

1.11 Contractor Signature

_}(.g

1.12 Name and Title of Contractor Signatory

Sam ARunwrt, Vite President

113 Acknowledgement: State of (Y\ic)y "93“ , County of C‘O.K\OI\ d

on 5] 13|

, before the undersigned officer, personally appeared the person identified in block 1.12, or satisfactorily

proven to be the person whose name is signed in block 1.11, and acknowledged that s/he executed this document in the capacity

indicated in block 1.12.

1.13.1 Signature of Notary Public or Justice o

[Seal] (]yZﬁ//

ALANNA ERVING
Notary Public - Michigan

e

1.13.2 Name and Title of Notary or Justice of the Peac
\-“()nma ED ¥ \'d\

Yayron (“

e e T

.14 State Agency Signature .

Por— o,

1.15 Name and Title of State Agency Signatory
Brook Dupee, Bureau Chief

1.16 Approval by the N.H. Departifient of Administration, Division of Personnel (if applicable)

By:

Director, On:

1.17 Approval by the Altorney General (Form, Substance and Execution)

On: u,(l;(

1.18 Approval by the Governor and Executive Council

By:

On:
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2. EMPLOYMENT OF CONTRACTOR/SERVICES TO
BE PERFORMED. The State of New Hampshire, acting
through the agency identified in block 1.1 (“State”), engages
contractor identified in block 1.3 (“Contractor™) to perform,
and the Contractor shall perform, the work or sale of goods, or
both, identified and more particularly described in the attached
EXHIBIT A which is incorporated herein by reference
(“Services™),

3. EFFECTIVE DATE/COMPLETION OF SERVICES.
3.1 Notwithstanding any provision of this Agreement to the
contrary, and subject to the approval of the Governor and
Executive Council of the State of New Hampshire, this
Agreement, and all obligations of the parties hereunder, shail
not become effective until the date the Governor and
Executive Council approve this Agreement (“Effective Date™).
3.2 If the Contractor commences the Services prior to the
Effective Date, all Services performed by the Contractor prior
to the Effective Date shall be performed at the sole risk of the
Contractor, and in the event that this Agreement does not
become effective, the State shall have no liability to the
Contractor, including without limitation, any obligation to pay
the Contractor for any costs incurred or Services performed.
Contractor must complete all Services by the Completion Date
specified in block 1.7.

4. CONDITIONAL NATURE OF AGREEMENT.
Notwithstanding any provision of this Agreement to the
contrary, all obligations of the State hereunder, including,
without limitation, the continuance of payments hereunder, are
contingent upon the availability and continued appropriation
of funds, and in no event shall the State be liable for any
payments hereunder in excess of such available appropriated
funds. In the event of a reduction or termination of
appropriated funds, the State shall have the right to withhold
payment until such funds become available, if ever, and shall
have the right to terminate this Agreement immediately upon
giving the Contractor notice of such termination, The State
shall riot be required to transfer funds from any other account
to the Account identified in block 1.6 in the event funds in that
Account are reduced or unavailable.

5. CONTRACT PRICE/PRICE
PAYMENT.

5.1 The contract price, method of payment, and terms of
payment are identified and more particularly described in
EXHIBIT B which is incorporated herein by reference.

5.2 The payment by the State of the contract price shall be the
only and the complete reimbursement to the Contractor for all
expenses, of whatever nature incurred by the Contractor in the
performance hereof, and shall be the only and the complete
compensation to the Contracter for the Services. The Stare
shall have no liability to the Contractor other than the contract
price.

5.3 The State reserves the right to offset from any amounts
otherwise payable to the Contractor under this Agreement

LIMITATION/
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those liquidated amounts required or permitted by N.H. RSA
80:7 through RSA 80:7-c or any other provision of law.

5.4 Notwithstanding any provision in this Agreement to the
contrary, and notwithstanding unexpected circumstances, in
no event shall the total of all payments authorized, or actually
made hereunder, exceed the Price Limitation set forth in block
1.8.

6. COMPLIANCE BY CONTRACTOR WITH LAWS
AND REGULATIONS/ EQUAL EMPLOYMENT
OPPORTUNITY.

6.1 In connection with the performance of the Services, the
Contractor shall comply with all statutes, laws, regulations,
and orders of federal, state, county or muonicipal authorities
which impose any obiigation or duty upon the Contractor,
including, but not limited te, civil rights and equal opportunity
laws. In addition, the Contractor shall comply with all
applicable copyright laws.

6.2 During the term of this Agreement, the Contractor shall
not discriminate against employees or applicants for
employment because of race, color, religion, creed, age, sex,
handicap, sexual orientation, or national origin and will take
affirmative action to prevent such discrimination,

6.3 If this Agreement is funded in any part by monies of the
United States, the Contractor shall comply with all the
provisions of Executive Order No. 11246 (*Equal
Employment Oppoertunity™), as supplemented by the
regulations of the United States Department of Labor (41
C.F.R. Part 60), and with any rules, regulations and guidelines
as the State of New Hampshire or the United States issue to
implement these regulations. The Contractor further agrees to
permit the State or United States access 1o any of the
Contractor’s books, records and accounts for the purpose of
ascertaining compliance with all rules, regulations and orders,
and the covenants, terms and conditions of this Agreement.

7. PERSONNEL.

7.1 The Contractor shall at its own expense provide all
personnel necessary to perform the Services. The Contractor
warrants that all personnel engaged in the Services shall be
qualified to perform the Services, and shall be properly
licensed and otherwise authorized to do so under all applicable
laws.

7.2 Unless otherwise authorized in writing, during the term of
this Agreement, and for a period of six (6) months after the
Completion Date in block 1.7, the Contractor shall not hire,
and shall not permit any subcontracter or other person, firm or
corporation with whom it is engaged in a combined effort to
perform the Services to hire, any person who is a State
employee or official, who is materially involved in the
procurement, administration or performance of this
Agreement. This provision shall survive termination of this
Agreement.

7.3 The Contracting Officer specified in block 1.9, or his or
her successor, shall be the State’s representative. In the event
of any dispute concerning the interpretation of this Agreement,
the Contracting Officer’s decision shall be final for the State.

Contractor Initials 'A' £
Date



8. EVENT OF DEFAULT/REMEDIES.

8.1 Any one or more of the following acts or omissions of the
Contractor shall constitute an event of default hereunder
(“Event of Default™):

8.1.1 failure to perform the Services satisfactorily or on
schedule;

8.1.2 failure to submit any report required hereunder; and/or
8.1.3 failure to perform any other covenant, term or condition
of this Agreement.

8.2 Upon the occurrence of any Event of Default, the State
may take any one, or more, or all, of the following actions:
8.2.1 give the Contractor a written notice specifying the Event
of Default and requiring it to be remedied within, in the
absence of a greater or lesser specification of time, thirty (30}
days from the date of the notice; and if the Event of Default is
not timely remedied, terminate this Agreement, effective two
(2) days after giving the Contractor notice of termination;
£.2.2 give the Contractor a written notice specifying the Event
of Default and suspending all payments to be made under this
Agreement and ordering that the portion of the contract price
which would otherwise accrue to the Contractor during the
period from the date of such notice until such time as the State
determines that the Contractor has cured the Event of Default
shall never be paid to the Contractor;

8.2.3 set off apainst any other obligations the State may owe to
the Contractor any damages the State suffers by reason of any
Event of Default; and/or

8.2.4 treat the Agreement as breached and pursue any of its
remedies at law or in equity, or both.

9. DATAJACCESS/CONFIDENTIALITY/
PRESERVATION.

9.1 As used in this Agreement, the word “data” shall mean all
information and things developed or obtained during the
performance of, or acquired or developed by reason of, this
Agreement, including, but not limited to, all studies, reports,
files, formulae, surveys, maps, charts, sound recordings, video
recordings, pictorial reproductions, drawings, analyses,
graphic representations, computer programs, computer
printouts, notes, letters, memoranda, papers, and documents,
all whether finished or unfinished.

0,2 All data and any property which has been received from:

the State or purchased with funds provided for that purpose
under this Agreement, shall be the property of the Stale, and
shall be retumed to the State upon demand or upon
termination of this Agreement for any reason.

0.3 Confidentiality of data shall be governed by N.H. RSA
chapter 91-A or other existing law. Disclosure of data
requires prior written approval of the State,

10. TERMINATION. In the event of an early termination of
this Agreement for any reason other than the completion of the
Services, the Contractor shall deliver to the Contracting
Officer, not later than fifieen (15) days after the date of
termination, a report (“Termination Report™) describing in
detail all Services performed, and the contract price eamed, to
and including the date of termination. The form, subject
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matter, content, and number of copies of the Termination
Report shall be identical to those of any Final Report
described in the attached EXHIBIT A.

11. CONTRACTOR’S RELATION TO THE STATE. In
the performance of this Agreement the Contractor is in all
respects an independent contractor, and is neither an agent nor
an employee of the State. Neither the Contractor nor any of its
officers, employees, agents or members shall have authority to
bind the State or receive any benefits, workers' compensation
or other emoluments provided by the State to its employees.

12. ASSIGNMENT/DELEGATION/SUBCONTRACTS.
The Contractor shall not. assign, or otherwise transfer any
interest in this Agreement without the prior written consent of
the N.H. Department of Administrative Services. None of the
Services shall be subcontracted by the Contractor without the
prior written consent of the State.

13, INDEMNIFICATION, The Contractor shall defend,
indemnify and hold harmless the State, its officers and
employees, from and against any and all losses suffered by the
State, its officers and employees, and zny and all -claims,
liabilities or penalties asserted against the State, its officers
and employees, by or on behalf of any person, on account of,
based or resulting from, arising out of (or which may be
claimed to arise out of) the acts or omissions of the
Contractor. Notwithstanding the foregoing, nothing herein
contained shall be deemed to constitute a waiver of the
sovereign immunity of the State, which immunity is hereby
reserved to the State. This covenant in paragraph 13 shall
survive the termination of this Agreement.

14. INSURANCE.

14.1 The Contractor shall, at its sole expense, obtain and
maintatn in force, and shall require any subcontractor or
assipnee 10 obtain and maintain in force, the following
insurance:

14.1.1 comprehensive general liability insurance against zil
claims of bodily injury, death or property damage, in amounts
of not less than $250,000 per claim and $2,000,000 per
occurrence; and

14.1.2 fire and extended coverage insurance covering all
property subject to subparagraph 9.2 herein, in an amount not
less than 80% of the whole replacement value of the property.
14.2 The policies described in subparagraph 14.1 herein shall
be on policy forms and endorsements approved for use in the
State of New Hampshire by the N.H. Depanment of
Insurance, and issued by insurers licensed in the State of New
Hampshire.

14.3 The Contractor shall furnish to the Contracting Officer
identified in block 1.9, or his or her successor, a certificate(s)
of insurance for all insurance required under this Agreement.
Contractor shall also furnish to the Contracting Officer
identified in block 1.9, or his or her successor, certificate(s) of
insurance for all renewal(s) of insurance required under this
Agreement no later than fifteen (15) days prior to the
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expiration date of each of the insurance policies. The
certificate(s) of insurance and any renewals thereof shall be
attached and are incorporated herein by reference. Each
certificate(s) of insurance shall contain a clause requiring the
insurer to endeavor to provide the Contracting Officer
identified in block 1.9, or his or her successor, no less than ten
(10) days prior written notice of cancellation or modification
of the policy.

15. WORKERS’ COMPENSATION.

15.1 By signing this agreement, the Contractor agrees,
certifies and warrants that the Contractor is in compliance with
or exempt from, the requirements of N.H. RSA chapter 281-A
{“Workers' Compensation™).

152 To the extent the Contractor is subject to the
requirements of N.H. RSA chapter 281-A, Contractor shall
maintain, and require any subcontractor or assignee to secure
and maintain, payment of Workers’ Compensation in
connection with activities which the person proposes to
undertake pursuant to 'this Agreement. Contractor shall
furnish the Contracting Officer identified in block 1.9, or his
or her successor, proof of Workers” Compensation in the
manner described in N.H. RSA chapter 281-A and any
applicable renewal(s) thereof, which shall be attached and are
incorporated herein by reference. The State shall not be
responsible for payment of any Workers’ Compensation
premiums or for any other claim or benefit for Contractor, or
any subcontractor or employee of Contractor, which might
arise under applicable State of New Hampshire Workers’
Compensation laws in connection with the performance of the
Services under this Agreement.

16. WAIVER OF BREACH. No failure by the State to
enforce any provisions hereof after any Event of Default shall
be deemed a waiver of its rights with regard to that Event of
Default, or any subsequent Event of Default. No express
failure to enforce any Event of Default shall be deemed a
waiver of the right of the State to enforce each and all of the
provisions hereof upon any further or other Event of Default
on the part of the Contractor.

17. NOTICE. Any notice by a party hereto to the other party
shall be deemed to have been duly delivered or given at the
time of mailing by certified mail, postage prepaid, in a United
States Post Office addressed to the parties at the addresses
given in blocks 1.2 and 1.4, herein.

18. AMENDMENT. This Agreement may be amended,
waived or discharged only by an instrument in writing signed
by the parties hereto and only after approval of such
amendment, waiver or discharge by the Govemor and
Executive Council of the State of New Hampshire.

19. CONSTRUCTION OF AGREEMENT AND TERMS.
This Agreement shall be construed in accordance with the
laws of the State of New Hampshire, and is binding upon and
inures to the benefit of the parties and their respective
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successors and assigns. The wording used in this Agreement
is the wording chosen by the parties to express their mutual
intent, and no rule of construction shall be applied against or
in favor of any party. o

20. THIRD PARTIES. The parties hereto do not intend to
benefit any third parties and this Agreement shall not be
construed to confer any such benefit.

21. HEADINGS. The headings throughout the Agreement
are for reference purposes only, and the words contained
therein shall in no way be held to explain, modify, amplify or
aid in the interpretation, construction or meaning of the
provisions of this Agreement.

22. SPECIAL PROVISIONS. Additional provisions set
forth in the attached EXHIBIT C are incorporated herein by
reference,

23, SEVERABILITY. In the event any of the provisions of
this Agreement are held by a court of competent jurisdiction to
be contrary to any state or federal law, the remaining
provisions of this Agreement will remain in full force and
effect.

24. ENTIRE AGREEMENT. This Agreement, which may
be executed in a2 number of counterparts, each of which shall
be deemed an original, constitutes the entire Agreement and

"understanding between the parties, and supersedes all prior

Agreements and understandings relating hereto.

Contractor Initials ﬁ-g :
Date
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 2
AGREEMENT

INTRODUCTION

This Contract is by and between the State of New Hampshire, acting through the New Hampshire
Department of Health and Human Services and Abacus Service Corporation a Michigan Corporation,
(Abacus), having its principal place of business at 35055 West Twelve Mile Road, Suite 215, Farmington
Hills, MI 48331 '

Project Description:

The New Hampshire Department of Health and Human Services (DHHS), Division of Public Health
Services (DPHS), secks to establish a sole source contract with Abacus Service Corporation for software
development services for enhancements to the existing NH Health WISDOM core system and modules and
the creation of new modules. Additionally, this Contract will provide for the continued hosting, operations,
maintenance and support of the application. This Contract will provide for continued hosting services,
currently managed by Abacus. Thus, Abacus will administer the Amazon Web Services (AWS), the
hardware, software and connectivity to the System without using state resources.

The WISDOM application is a secure, authenticated, web-based application that provides no-cost on-demand

health statistics information to the public, public health partners, and to staff within the NH DHHS. Users

can instantly access summaries of data related to determinants of health, health risks, and health outcomes in
_ an easy-to-understand graphical format. -

RECITALS

The State desires to have Abacus provide WISDOM hosting, software development services, operations,
maintenance and techrical suppornt services for DHHS;

. Abacus wishes to provide WISDOM hosting, software development services, operations, maintenance and
technical support services to DHHS.

The parties therefore agree as follows:
1. CONTRACT DOCUMENTS

1.1 CONTRACT DOCUMENTS
This Contract is comprised of the following documents (Contract Documents):

A. Part 1 ~ Agreement General Provisions Form P-37
B. Part 2 — The Contract Agreement
C. Part 3 — Consolidated Exhibits

Exhibit A- Contract Deliverables

Exhibit B- Price and Payment Schedule

Exhibit C- Special Provisions

Exhibit D- Administrative Services

Exhibit E- Implementation Services

Contract 2015-079 — Part 2 Agreement
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES

WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES

2.

CONTRACT 2015-079 - PART 2
AGREEMENT

Exhibit E-1 Security and Infrastructure
Exhibit F- Testing Services

Exhibit G- Maintenance and Support Services
Exhibit H- Requirements

Exhibit I- Work Plan

Exhibit J- Reserved

Exhibit K- Warranty and Warranty Services
Exhibit L- Training Services

Exhibit M- Reserved

Exhibit N- Reserved

Exhibit O- Special Exhibits, Attachments, and Certificates

ORDER OF PRECEDENCE

1.2
In the event of conflict or ambiguity among any of the text of the Contract Documents, the
following Order of Precedence shall govern:
a. The State of New Hampshire Terms and Conditions, Form P-37-Contract Agreement

Part 1.

b. State of New Hampshire, DHHS Centract 2015-079.

COMPENSATION

2.1 CONTRACT PRICE
The Contract Price, method of payment, and terms of payment are identified and more
particularly described in Contract Exhibit B: Price and Payment Schedule.
The payment by the State of the Contract price shall be the only and the complete
reimbursement to Abacus for all expenses, of whatever nature incurred by Abacus in the
performance hereof, and shall be the only and the complete compensation to Abacus for the
services. The State shall have no liability to Abacus other than the Contract Price.
The State reserves the right to offset from any amounts otherwise payable to Abacus under
this Agreement those liquidated amounts required or permitted by N.H. RSAB0:7 through
RSA 80:7-c or any other provision of law.

22 NON-EXCLUSIVE, NOT TO EXCEED CONTRACT

This is a Non-Exclusive, Not To Exceed Contract with price and term limitations as set forth
in the Contract.

The State reserves the right, at its discretion, to retain other vendors to provide any of the
Services or Deliverables identified under this procurement or make an award by item, part or
portion of an item, group of items, or total Proposal. Abacus shall not be responsible for any
delay, act, or omission of such other vendors, except that Abacus shall be responsible for
any delay, act, or omission of the other vendors if such delay, act, or omission is caused by
or due to the fault of Abacus.
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Notwithstanding any other provision of the Contract to the contrary, in no event shall total
payments under the Contract exceed the amount listed in block 1.8 Price Limitation of page
1 of the General Provisions.

CONTRACT MANAGEMENT

The Project will require the coordinated efforts of a Project Team consisting of both Abacus and
State personnel. Abacus shall provide all necessary resources to perform its obligations under the
Contract. Abacus shall be responsible for managing the Project to its successful completion.

31 THE VENDOR’S CONTRACT MANAGER

Abacus shall assign a Contract Manager who shall be responsible for all Contract
authorization and administration. Abacus's Contract Manager is:

Sam Akunuri
Vice President
35055 West Twelve Mile Road
" Suite 215
Farmington Hills, MI 48331
Tel: 248-679-1558
Fax: 248-479-0811
Email: sam@abacusservice.com

3.2 THE VENDOR’S PROJECT MANAGER

3.2.1 Contract Project Manager

Abacus shall assign a Project Manager who meets the requirements of the Contract.
Abacus's selection of the Contracted Vendor Project Manager shall be subject to the
prior written approval of the State. The State's approval process may include,
without lirnitation, at the State’s discretion, review of the proposed Abacus Project
Manager’s resume, qualifications, references, and background checks, and an
interview, The State may require removal or reassignment of Abacus's Project
Manager who, in the sole judgment of the State, is found unacceptable or is not
performing to the State’s satisfaction.

3.2.2  Abacus Project Manager must be qualified to perform the obligations required of the
position under the Contract, shall have full authority to make binding decisions
under the Contract, and shall function as Abacus's representative for all
administrative and management matters. Abacus’s Project Manager shall perform
the duties required under the Contract, including, but not limited to, those set forth
in Exhibit I, Section 2. Abacus’s Project Manager must be available to promptly
respond during Normal Business Hours within two (2) hours to inquiries from the
State, and be at the site as needed. Abacus’s Project Manager must work dlhgent]y A n
and use his/ her best efforts on the Project. . e
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Abacus shall not change its assignment of Abacus Project Manager without
providing the State written justification and obtaining the prior written approval of
the State. State approvals for replacement of Abacus’s Project Manager shall not be
unreasonably withheld, The replacement Project Manager shall have comparable or
greater skills than Abacus Project Manager being replaced; meet the requirements of
the Contract; and be subject to reference and background checks described above in
Section 3.2.1 Contract Project Manager, and in Section 3.6: Reference and
Background Checks, below. Abacus shall assign a replacement Abacus Project
Manager within ten (10) business days of the departure of the prior Abacus Project
Manager, and Abacus shall continue during the ten (10) business day period to
provide competent Project management Services through the assignment of a
qualified interim Abacus Project Manager.

Notwithstanding any other provision of the Contract, the State shall have the option,
at its discretion, to terminate the Contract, declare Abacus in default and pursue its
remedies at law and in equity, if Abacus fails to assign an Abacus Project Manager
meeting the requirements and terms of the Contract. :

Abacus Project Manager is:

Ramprasad Tulluri

Project Manager

35055 West Twelve Mile Road
Suite 215

Farmington Hills, MI 48331

Tel: (866)402-2228

Fax: 248-479-0811

Email: ramt @ abacusservice.com

Contract 2015-079 - Part 2 Agreement

Initial and Date All Pages:

Date:

Abacus Service (|30rporati0n Initials: A £ - Page5of29



STATE OF NEW HAMPSHIRE
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33 ABACUS KEY PROJECT STAFF

3.3.1 Abacus shall assign Key Project Staff who meet the requirements of the Contract,
and can implement the Software Solution meeting the requirements set forth.in this
Contract. The State may conduct reference and background checks on Abacus Key
Project Staff. The State reserves the right to require removal or reassignment of
Abacus’s Key Project Staff who are found unacceptable to the State, Any
background checks shall be performed in accordance with Section 3.6: Background
Checks. .

33.2 Abacus shall not change any Abacus Key Project Staff commitments without
providing the State written justification and obtaining the prior written approval of
the State. State approvals for replacement of Abacus Key Project Staff will not be
unreasonably withheld. The replacement Abacus Key Project Staff shall have
comparable or greater skills than Abacus Key Project Staff being replaced; meet the
requirements of the Contract, including but not limited to the requirements set forth
in this Contract and be subject to reference and background checks described in
Section 3.6. Reference and Background Checks.

3.3.3 Notwithstanding any other provision of the Contract to the contrary, the State shall
have the option to terminate the Contract, declare Abacus in default and to pursue its
remedies at law and in equity, if Abacus fails to assign Key Project Staff meeting
the requirements and terms of the Contract or if it is dissatisfied with Abacus’s
replacement Project staff.

3.3.3.1 Abacus Key Project Staff shall consist of the following individuals in the
roles identified below:

Abacus’s Key Project Staff:

Key Members Title

Sam Akunuri Vice President

April Szlaga Business Development Manager
Ramprasad Tulluri Project Manager/Business Analyst
Kishore Kopalle Senior Developer

Naga Vinod Kumar Kona Senijor Developer

Prashant Marrishetti Senior Developer

Praveen Kumar Anthati Developer

Praveen Reddy Rondla Developer

Kishan Gola Developer

Rama Devi Quality Analyst

Contract 2015-079 — Part 2 Agreement
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3.6

CONTRACT 2015-079 - PART 2
AGREEMENT

STATE CONTRACT MANAGER

The State"shall assign a Contract Manager who shall function as the State’s representative with
regard to Contract administration. The State Contract Manager is:

Thomas Lambert,

Chief of Health Statistics and Data Management (HSDM)
Public Health Statistics and Informatics

NH DHHS, Division of Public Health Services

29 Hazen Drive, Concord, NH 03301

Tel: (603) 2714395

Fax: (603) 271-7623

Email: dambert®@dhhs.state.nh us

STATE PROJECT MANAGER

The State shall assign a Project Manager. The State Project Manager s duties shall 1nc]ude the -
following:

Leading the Project;

Engaging and managing all State Staff;,

Managing significant issues and risks.

Reviewing and accepting Contract Deliverables;

Review and approval of change proposals; and

Managing stakeholders’ concerns.

e Re TP

The State Project Manager is:

Alan Lemay, Business Systems Analyst
Public Health Statistics and Informatics
NH DHHS, Division of Public Health Services
29 Hazen Drive, Concord, NH 03301

Tel: (603) 271-1604

Fax: (603) 271-7623

Email: al.lemav@hhs.state.nh.us

REFERENCE AND BACKGROUND CHECKS

The State may, at its sole expense, conduct reference and background screening of the
Contracted Vendor Project Manager and Abacus Key Project Staff. The State shall maintain
the confidentiality of background screening results in accordance with the Section 10. Use of
State's Information, Confidentialiry.
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4. DELIVERABLES

4.1

4.2

4.3

44

VENDOR RESPONSIBILITIES

Abacus shall be solely responsible for meeting all requirements, and terms and conditions
specified in this Contract, regardless of whether or not a subcontractor is used.

Abacus may subcontract Services subject to the provisions of the Contract, including but not
limited to, the terms and conditions in Section 17. General Terms and Conditions herein.
Abacus must submit all information and documentation relating to the. Subcontractor,
including terms and conditions consistent with this Contract. The State will consider Abacus
to be wholly responsible for the performance of the Contract and the sole point of contact with
regard to all contractual matters, including payment of any and all charges resulting from the
Contract.

DELIVERABLES AND SERVICES

Abacus shall provide the State with the Deliverables and Services in accordance with the time
frames in the Work Plan for this Contract, and as more particularly described in Contract
Exhibit A: Contract Deliverables.

Upon its submission of a Deliverable or Service, Abacus represents that it has performed its
obligations under the Contract associated with the Deliverable or Service.

NON-SOFTWARE AND WRITTEN DELIVERABLES REVIEW AND
ACCEPTANCE

After receiving written Certification from Abacus that a Non-Software or Written Deliverable
is final, complete, and ready for Review, the State will Review the Deliverable to determine
whether it meets the Requirements outlined in Contract Exhibit A: Contract Deliverables. The
State will notify Abacus in writing of its Acceptance or rejection of the Deliverable within five
(5) business days of the State’s receipt of Abacus’s written Certification. If the State rejects
the Deliverable, the State shall notify Abacus of the nature and class of the Deficiency and
Abacus shall correct the Deficiency within the period identified in the Work Plan. If no pericd
for Abacus’s correction of the Deliverable is identified, Abacus shall correct the Deficiency in
the Deliverable within five (5) business days. Upon receipt of the corrected Deliverable, the
State shall have five (5) business days to review the Deliverable and notify Abacus of its
Acceptance or rejection thereof, with the option to extend the Review Period up to five (5)
additional business days. If Abacus fails to correct the Deficiency within the allotted period of
time, the State may, at its option, continue reviewing the Deliverable and require Abacus to
continue until the Deficiency is corrected, or immediately terminate the Contract, declare
Abacus in default, and pursue its remedies at law and in equity.

SYSTEM/SOFTWARE TESTING AND ACCEPTANCE

System/Software Testing and Acceptance shall be performed as set forth in the Test Plan and
more particularly described in Exhibit F: Testing Services.
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i SECURITY

The State must ensure that appropriate levels of security are implemented and maintained in
order to protect the integrity and reliability of its information technology resources,
information, and services. State resources, inforrnation, and services must be available on an
ongoing basis, with the appropriate infrastructure and security controls to ensure business
continuity and safeguard State networks, Systems and Data,

IT Security involves all functions pertaining to the securing of State Data and Systems
through the creation and definition of security policies, procedures and controls covering such
areas as identification, authentication and non-repudiation.

All components of the Software shall be reviewed and tested to ensure they protect the State’s
hardware and softiware and its related Data assets. See Exhibit F: Testing Services for
detailed information on requirements for Security testing.

5. RESERVED

6. SERVICES

Abacus shall provide the Services required under the Contract Documents. All Services shall meet,
and be performed, in accordance with the Specifications.

6.1

62

6.3

6.4

6.5

ADMINISTRATIVE SERVICESAbacus shall provide the State with the administrative
Services set forth in the Contract, and particularly described in Exhibit D: Administrative
Services.

IMPLEMENTATION SERVICES

Abacus shall provide the State with the Implementation Services set forth in the Contract,
and particularly described in Exhibit E: Implementation Services.

TESTING SERVICES

Abacus shall perform testing Services for the State set forth in the Contract, and
particularly described in Exhibit F: Testing Services.

TRAINING SERVICES

Abacus shall provide the State with training Services set forth in the Contract, and
particularly described in Exhibit L: Training Services.

MAINTENANCE AND SUPPORT SERVICES

Abacus shall provide the State with Maintenance and support Services for the Software
set forth in the Contract, and particularly described in Exhibit G: System Maintenance
and Support.
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6.6 WARRANTY SERVICES

Abacus shall provide the State with warranty Services set forth in the Contract, and
particularly described in Exhibit K: Warranty Services.

WORK PLAN DELIVERABLE

Abacus shall provide the State with a Work Plan that shall include, without limitation, a detailed
description of the Schedule, tasks, Deliverables, major milestones, task dependencies, and payment
Schedule.

The initial Work Plan shall be a separate Deliverable and is set forth in Contract Exhibit I; Work Plan.
Abacus shall update the Work Plan as necessary, but no less than every two weeks, to accurately
reflect the status of the Project, including without limitation, the Schedule, tasks, Deliverables, major
milestones, task dependencies, and payment Schedule. Any such updates to the Work Plan must be
approved by the State, in writing, prior to final incorporation into Contract Exhibit I: Work Plan. The
updated Contract Exhibit I: Work Plan, as approved by the State, is incorporated herein by reference.

Unless otherwise agreed in writing by the State, changes to the Contract Exhibit I. Work Plan shall not
relieve Abacus from liability to the State for damages resulting from Abacus’s failure to perform its
obligations under the Contract, including, without limitation, performance in accordance with the
Schedule.

In the event of any delay in the Schedule, Abacus must immediately notify the State in writing,
identifying the nature of the delay, i.e., specific actions or inactions of Abacus or the State causing the
problem; its estimated duration period to reconciliation; specific actions that need to be taken to
correct the problem; and the expected Schedule impact on the Project.

In the event additional time is required by Abacus to correct Deficiencies, the Schedule shali not
change unless previously agreed in writing by the State, except that the Schedule shall automatically
extend on a day-to-day basis to the extent that the delay does not result from Abacus’s failure to fulfill
its obligations under the Contract. To the extent that the State’s execution of its major tasks takes
longer than described in the Work Plan, the Schedule shall automatically extend on a day-to-day basis.

Notwithstanding anything to the contrary, the State shall have the option to terminate the Contract for
default, at its discretion, if it is dissatisfied with the Vendor’s Work Plan or elements within the Work
Plan.

CHANGE ORDERS

The State may make changes or revisions at any time by written Change Order. The State originated
changes or revisions shall be approved by the NH DPHS WISDOM Technical Team. Change orders
employing new technologies or making material changes to system architecture shall be reviewed and
approved by the New Hampshire Department of Information Technology (DolT). Within five (5)
business days of Abacus's receipt of a Change Order, Abacus shall advise the State, in detail, of any
impact on cost (c.g., increase or decrease), the Schedule, or the Work Plan.

Contract 2015-079 — Part 2 Agreement
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Abacus may request a change within the scope of the Contract by written Change Order, identifying
any impact on cost, the Schedule, or the Work Plan. The State shall attempt to respond to Abacus’s
requested Change Order within five (5) business days. The State Agency must approve all Change
Orders in writing. The State shall be deemed to have rejected the Change Order if the parties are
unable to reach an agreement in writing.

All Change Order requests from Abacus to the State and the State acceptance of Abacus’s estimate for
a State requested change, will be acknowledged and responded to, either acceptance or rejection, in
writing. If accepted, the Change Order(s) shall be subject to the Contract amendment process, as
determined to apply by the State.

9. INTELLECTUAL PROPERTY

9.1 SOFTWARE TITLE

Title, right, and interest (including all ownership and intellectual property rights) in the
Software, and its associated Documentation, shall remain with the State.

The State shall hold all ownership, title, and rights in any Software developed in
connection with performance of obligations under the Contract, or modifications to the
Software, and the associated Documentation- including any and all performance
enhancing operational plans and Vendor developed special utilities. The State shall have
sole right to produce, publish, or otherwise use such Software, modifications, and
Documentation developed under the Contract and to authorize others to do so.

In no event shall the Vendor be precluded from developing for itself, or for others,
materials that are competitive with, or similar to Software, modifications developed in
connection with performance of obligations under the Contract. In addition, the Vendor
shall be free to use its general knowledge, skills, experience, and any other ideas,
concepts, know-how, and techniques that are acquired or used in the course of its
performance under this agreement.

9.2 STATE’S DATA AND PROPERTY

All rights, title and interest in State Data shall remain with the State. All data and any
property which has been received from the State or purchased with funds provided for
that purpose under this Agreement, shall be the property of the State, and shall be
returned to the State upon demand or upon termination of this Agreement for any reason.

- 93 VENDOR’S MATERIALS
Subject to the provisions of this Contract, Abacus may develop for itself, or for others,
materials that are competitive with, or similar to, the Deliverables. In accordance with
the confidentiality provision of this Contract, Abacus shall not distribute any products
containing or disclose any State Confidential Information. Abacus shall be free to use its
general knowledge, skills and experience, and any ideas, concepts, know-how, and
techniques that are acquired or used in the course of its performance under this Contract,
provided that such is not obtained as the result of the deliberate memorization of the State
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Confidential Information by Abacus employees or third party consultants engaged by
Abacus.

Without limiting the foregoing, the parties agree that the general knowledge referred to
herein cannot include information or records not subject to public disclosure under New
Hampshire RSA Chapter 91-A, which includes but is not limited to the following: records
of grand juries and petit juries; records of parole and pardon boards; personal school
records of pupils; records pertaining to internal personnel practices, financial information,
test questions, scoring Keys and other examination data use to administer a licensing
examination, examination for employment, or academic examination and pefsonnel,
medical, welfare, library use, video tape sale or rental, and other files containing
personally identifiable information that is private in nature.

STATE WEBSITE COPYRIGHT

WWW Copyright and Intellectual Property Rights

All right, title and interest in the State WWW site, including copyright to all Data and.
information, shall remain with the State. The State shall also retain all right, title and
interest in any user interfaces and computer instructions embedded within the WWW
pages. All WWW pages and any other Data or information shall, where applicable,
display the State's copyright.

RESERVED

SURVIVAL

This Contract Agreement Section 9. Intellectual Property shall survive the termination of
the Contract.

USE OF STATE’S INFORMATION, CONFIDENTIALITY

10.1

10.2

USE OF STATE’S INFORMATION

In performing its obligations under the Contract, Abacus may gain access to information
of the State, including State Confidenttal Information. “State Confidential Information”
shall include, but not be limited to, information exempted from public disclosure under
New Hampshire RSA Chapter 91-A: Access to Public Records and Meetings (see e.g.
RSA Chapter 91-A: 5 Exemptions). Abacus shall not use the State Confidential
Information developed or obtained during the performance of, or acquired, or developed
by reason of the Contract, except as directly connected to and necessary for Abacus’s
performance under the Contract. .

STATE CONFIDENTIAL INFORMATION

Abacus shall maintain the confidentiality of and protect from unauthorized use,
disclosure, publication, and reproduction (collectively “release™), all State Confidential
Information that becomes available to Abacus in connection with its performance under
the Contract, regardless of its form.
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Subject to applicable federal or State laws and regulations, Confidential Information
shall not include information which: (i} shall have otherwise become publicly available
other than as a result of disclosure by the receiving party in breach hereof; (ii) was
disclosed to the receiving party on a non-confidential basis from a source other than the
disclosing party, which the receiving party believes is not prohibited from disclosing.
such information as a result of an obligation in favor of the disclosing party; (iii) is
developed by the receiving party independently of, or was known by the receiving party
prior to, any disclosure of such information made by the disclosing party; or (iv) is
disclosed with the written consent of the disclosing party. A receiving party also may
disclose Confidential Information to the extent required by an order of a court of
competent jurisdiction.

Any disclosure of the State Confidential Information shall require the prior written
approval of the State. Abacus shall immediately notify the State if any request, subpoena
or other legal process is served upon Abacus regarding the State Confidential
Information, and Abacus shall cooperate with the State in any effort the State undertakes
to contest the request, subpoena or other legal process, at no additional cost to the State.

In the event of the unauthorized release of State Confidential Information, Abacus shall
immediately notify the State, and the State may immediately be entitled to pursue any
remedy at law and in equity, including, but not limited to, injunctive relief.

YENDOR CONFIDENTIAL INFORMATION

Insofar as Abacus seeks to maintain the confidentiality of its confidential or proprietary
information, Abacus must clearly identify in writing all information it claims to be
confidential or proprietary. Notwithstanding the foregoing, the State acknowledges that
Abacus considers the Software and Documentation to be Confidential Information.
Abacus acknowledges that the State is subject to State and federal laws governing
disclosure of information including, but not limited- to, RSA Chapter 91-A. The State
shall maintain the confidentiality of the identified Confidential Information insofar as it is
consistent with applicable State and federal laws or regulations, including but not limited
to, RSA Chapter 91-A. In the event the State receives a request for the information -
identified by Abacus as confidential, the State shall notify Abacus and specify the date
the State will be releasing the requested information. At the request of the State, Abacus
shall cooperate and assist the State with the collection and review of Abacus’s
information, at no additional expense to the State. Any effort to prohibit or enjoin the
release of the information shall be Abacus’s sole responsibility and at Abacus’s sole
expense. If Abacus fails to obtain a court order enjoining the disclosure, the State shall
release the information on the date specified in the State’s notice to Abacus, without any
liability to Abacus. .
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104 SURVIVAL

This Contract Agreement Section 10, Use of State’s Information, Confidentiality, shall
survive termination or conclusion of the Contract.

LIMITATION OF LIABILITY

11.1 STATE

Subject to applicable laws and regulations, in no event shall the State be liable for any
consequential, special, indirect, incidental, punitive, or exemplary damages. Subject to
applicable laws and regulations, the State’s liability to Abacus shall not exceed the total
Contract price set forth in Contract Agreement — General Provisions, Block 1.8.

11.2 ABACUS

Subject to applicable laws and regulations, in no event shall Abacus be lable for any
consequential, special, indirect, incidental, punitive or exemplary damages and Abacus's
liability to the State shall not exceed two times (2X) the total Contract price set forth in
Contract Agreement — Page 1, General Provisions, Block ].8.

Notwithstanding the foregoing, this limitation of liability shall not apply to Abacus’s
indemnification obligations set forth in the Section I2: Indemnification and
confidentiality obligations in Section 10: Use of State’s Information, Confidentiality,
which shall be unlimited.

11.3 STATE’S IMMUNITY

Notwithstanding the foregoing, nothing herein contained shall be deemed to constitute a
waiver of the sovereign immunity of the State, which immunity is hereby reserved to the
State. This covenant shall survive termination or Contract conclusion.

11.4 SURVIVAL
This Section 11; Limitation of Liability shall survive termination or Contract conclusion.

INDEMNIFICATION

Abacus shall defend, indemnify and hold harmless the state, its officers and employees, from and
against any and all losses suffered by the state, its officers and employees, and any and all claims,
liabilities or penalties asserted against the state, its officers and employees, by or on behalf of any
person, on account of, based or resulting from, arising out of (or which may be claimed.to arise
out of) the acts or omissions of abacus. Notwithstanding the. foregoing, nothing herein contained
shall be deemed to constitute a waiver of the sovereign immunity of the state, which immunity is
hereby reserved to the state. This covenant in paragraph 12 shall survive the termination of this
agreement.
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TERMINATION

This Section 13 shall survive the termination or Contract Conclusion.

131 TERMINATION FOR DEFAULT
Any one or more of the following acts or omissions of Abacus shall constitute an event
of default hereunder (“Event of Default™)
a.  Failure to perform the Services satisfactorily or on schedule;
b.  Failure to submit any report required; and/or
¢.  Failure to perform any other covenant, term or condition of the Contract

13.1.1 Upon the occurrence of any Event of Default, the State may take
any one or more, or all, of the following actions:

a. Unless otherwise provided in the Contract, the State shali provide
Abacus written notice of default and require it to be remedied within, in
the absence of a greater or lesser specification of time, within thirty (30)
days from the date of notice, unless otherwise indicated within by the
State (“Cure Period”). - If Abacus fails to cure the default within the
Cure Period, the State may terminate the Contract effective two (2) days
after giving Abacus notice of termination, at its sole discretion, treat the
Contract as breached and pursue its remedies at law or in equity or both.

b. Give Abacus a written notice specifying the Event of Default and
suspending all payments to be made under the Contract and ordering
that the portion of the Contract price which would otherwise accrue to
Abacus during the period from the date of such notice until such time as
the State determines that Abacus has cured the Event of Default shall
never be paid to Abacus,

c. Set off against any other obligations the State may owe to the Vendor
any damages the State suffers by reason of any Event of Default;

d. Treat the Contract as breached and pursue any of its remedies at law or
in equity, or both.

e. Procure Services that are the subject of the Contract from another source
and Abacus shall be liable for reimbursing the State for the replacement
Services, and all administrative costs directly related to the replacement
of the Contract and procuring the Services from another source, such as
costs of competitive bidding, mailing, advertising, applicable fees,
charges or penalties, and staff time costs; all of which shall be subject to
the limitations of liability set forth in the Contract.
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The Vendor shall provide the State with written notice of default, and the
State shall cure the default within thirty (30) days.

132 TERMINATION FOR CONVENIENCE

13.2.1

13.2.2

The State may, at its sole discretion, terminate the Contract for convenience,
in whole or in part, by thirty (30) days written notice to Abacus. In the event
of a‘termination for convenience, the State shall pay Abacus the agreed upon
price, if separately stated in this Contract, for Deliverables for which
Acceptance has been given by the State. Amounts for Services or
Deliverables provided prior to the date of termination for which no separate
price is stated under the Contract shall be paid, in whole or in part, generally
in accordance with Contract Exhibit B, Price and Payment Schedule, of the
Contract.

During the thirty (30) day period, Abacus shall wind down and cease-
Services as quickly and efficiently as reasonably possible, without
performing unnecessary Services or activities and by minimizing negative
effects on the State from such winding down and cessation of Services.

133 TERMINATION FOR CONFLICT OF INTEREST

13.3.1

13.3.2

The State may terminate the Contract by written notice if it determines that a
conflict of interest exists, including but not limited to, a violation by any of
the parties hereto of applicable laws regarding ethics in public acquisitions
and procurement and performance of Contracts.

In such case, the State shall be entitled to a pro-rated refund of any current
development, support, and maintenance costs. The State shall pay all other -
contracted payments that would have become due and payabie if Abacus did
not know, or reasonably did not know, of the conflict of interest.

In the event the Contract is terminated as provided above pursuant to a
violation by Abacus, the State shall be entitled to pursue the same remedies
against Abacus as it could pursue in the event of a default of the Contract by
Abacus. .

134 TERMINATION PROCEDURE

134.1

Upon termination of the Contract, the State, in addition to any other rights
provided in the Contract, may require Abacus to deliver to the State any
property, including without limitation, Software and Written Deliverables,
for such part of the Contract as has been terminated.
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13.4.2 After receipt of a notice of termination, and except as otherwise directed by
the State, Abacus shall;

a.

b,

Stop work under the Contract on the date, and to the extent specified,
in the notice;

Promptly, but in no event longer than thirty (30) days after termination,
terminate its orders and subcontracts related to the work which has
been terminated and settle all outstanding liabilities and all claims

+ arising out of such termination of orders and subcontracts, with the

€.

approval or ratification of the State to the extent required, which
approval or ratification shall be final for the purpose of this Section,

Take such action as the State directs, or as necessary to preserve and
protect the property related to the Contract which is in the possession
of Abacus and in which the State has an interest;

Transfer title to the State and deliver in the manner, at the times, and to
the extent directed by the State, any property which is required to be
furnished to the State and which has been accepted or requested by the
State; and

Provide written Certification to the State that Abacus has surrendered
to the State all said property.

Assist in Transition Services, as reasonably requested by the State at

- no additional cost.

CHANGE OF OWNERSHIP

In the event that Abacus should change ownership for any reason whatsoever, the State shall have
the option of continuing under the Contract with Abacus, its successors or assigns for the full
remaining term of the Contract; continuing under the Contract with Abacus, its successors or
assigns for such period of time as determined necessary by the State; or immediately terminate
the Contract without liability to Abacus, its successors or assigns.

ASSIGNMENT, DELEGATION AND SUBCONTRACTS

15.1  Abacus shall not assign, delegate, subcontract, or otherwise transfer any of its interest,
rights, or duties under the Contract without the prior written consent of the State. Such
consent shall not be unreasonably withheld. Any attempted transfer, assignment,
delegation, or other transfer made without the State’s prior written consent shall be null
and void, and may constitute an event of default at the sole discretion of the State.

15.2  Abacus shall remain wholly responsible for performance of the entire Contract even if
assignees, delegates, Subcontractors or other transferees (“Assigns™) are used, unless
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otherwise agreed to in writing by the State, and the Assigns fully assumes in writing any
and all obligations and liabilities under the Contract from the Effective Date. In the
absence of a written assumption of full obligations and liabilities of the Contract, any
permitted assignment, delegation, subcontract, or other transfer shall neither relieve
Abacus of any of its obligations under the Contract nor affect any remedies available to
the State against Abacus that may arise from any event of default of the provisions of the
Contract. The State shall consider Abacus to be the sole point of contact with regard to all
contractual matters, including payment of any and all charges resulting from the Contract.

Notwithstanding the foregoing, nothing herein shall prohibit Abacus from assigning the
Contract to the successor of all or substantially all of the assets or business of Abacus
provided that the successor fully assumes in writing all obligations and responsibilities
under the Contract. In the event that Abacus should change ownership, as permitted
under Section 14, Change of Ownership, the State shall have the option to continue under
the Contract with Abacus, its successors or assigns for the full remaining term of the
Contract; continue under the Contract with Abacus, its successors or assigns for such
peried of time as determined necessary by the State; or immediately terminating the
Contract without liability to Abacus, its successors or assigns.

DISPUTE RESOLUTION

Prior to the filing of any formal proceedings with respect to a dispute (other than an action
seeking injunctive relief with respect to intellectual property rights or Confidential Information),
the party believing itself aggrieved (the “Invoking Party”} shall call for progressive management
involvement in the dispute negotiation by written notice to the other party. Such notice shall be
without prejudice to the Invoking Party’s right to any other remedy permitted under the Contract.

The parties shall use reasonable efforts to arrange personal meetings and/or telephone
conferences as needed, at mutoally convenient times and places, between negotiators for the
parties at the following successive management levels, each of which shall have a period of
allotted time as specified below in which to attempt to resolve the dispute:

Dispute Resolution Responsibility and Schedule Table

LEVEL CONTRACTOR STATE CUMULATIVE
ALLOTTED TIME

Primary Ram Tulluri, Project Manager Alan Lemay, State Project 5 Business Days
Manager (PM)

First April Szlaga, RDM Brook Dupee, Bureau Chief [ 10 Business Days

Second Sam Akunuri, Vice President Director of DPHS 15 Business Days

Third Sam Akunuri, Vice President Nicholas Toumpas, 20 Business Days
Commissioner

The allotted time for the first level negotiations shall begin on the date the Invoking Party’s notice is
received by the other party. Subsequent allotted time is days from the date that the original Invoking
Party’s notice is received by the other party.
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GENERAL TERMS AND CONDITIONS

171

17.2

17.3

17.4

17.5

17.6

TRAVEL EXPENSES

The State will not be responsible for any travel or out of pocket expenses incurred in the
performance of the Services.

The Vendor must assume all travel and related expenses by “fully loading” the proposed
labor rates to include, but not limited to: meals, hotel/housing, airfare, car rentals, car
mileage, and out of pocket expenses.

SHIPPING AND DELIVERY FEE EXEMPTiON

The State will not pay for any shipping or delivery fees unless specifically itemized in the
Contract.

PROJECT WORKSPACE AND OFFICE EQUIPMENT

The Abacus Team shall perform the Project using Abacus’ workspace and office
equipment, including computers at no cost to the State. '

ACCESS/COOPERATION

As applicable, and reasonably necessary, and subject to the applicable State and federal
laws and regulations and restrictions imposed by third parties upon the State, the State
shall provide Abacus with access to all program files, libraries, personal computer-based
systems, software packages, network systems, security systems, and hardware as required
to complete contracted services,

The State shall use reasonable efforts to provide approvals, authorizations, and decisions
reasonably necessary to allow Abacus to perform its obligations under the Contract.

REQUIRED WORK PROCEDURES

All work-done must conform to standards and procedures established by the Department
of Information Technology and the State.

COMPUTER USE

In consideration for receiving access to and use of the computer facilities, network,

licensed or developed software, software maintained or operated by any of the State

entities, systems, equipment, Documentation, information, reports, or data of any kind

(hereinafter “Information™), Abacus understands and agrees to the following rules:

a. Every Authorized User has the responsibility to assure the protection of
information from unauthorized access, misuse, theft, damage, destruction,
modification, or disclosure.

b.  That information shall be used solely for conducting official State business, and all
other use or access is strictly forbidden including, but not limited to, personal, or
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other private and non-State use and that at no time shall Abacus access or attempt’
to access any information without having the express authority to do so.

c.  That at no time shall Abacus access or attempt to accéss any information in a
manner inconsistent with the approved policies, procedures, and /or agreements
relating to system entry/access.

d.  That all software licensed, developed, or being evaluated by the State cannot be
copied, shared, distributed, sub-licensed, modified, reverse engineered, rented, or
sold, and that at all times Abacus must use utmost care to protect and keep such
software strictly confidential in accordance with the license or any other
Agreement executed by the State. Only equipment or software owned, licensed, or
being evaluated by the State, can be used by Abacus. Personal software (including
but not limited to palmtop sync software) shall not be installed on any equipment.

e.  That if Abacus is found to be in violation of any of the above-stated rules, the User
may face removal from the State Contract, and/or criminal or civil prosecution, if
the act constitutes a violation of law.

EMAIL USE

Mail and other electronic communication messaging systems are State of New
Hampshire property and are to be used for business purposes only. Email is defined as
“internal Email systems™ or “State-funded Email systems.” Abacus understands and
agrees that use of email shall follow State standard policy (available upon request).

INTERNET/INTRANET USE

The Internet/Intranet is to be used for access to and distribution of information in direct
support of the business of the State of New Hampshire according to State standard policy
(available upon request),

17.9 VENUE AND JURISDICTION

17.10

Any action on the Contract may only be brought in the State of New Hampshire,
Merrimack County Superior Court.

SURVIVAL

The terms, conditions and warranties contained in the Contract that by their context are
intended to survive the completion of the performance, cancellation or terrnination of the
Contract shall so survive, including, but not limited to, the terms of the Exhibit E Section
3: Records Retention and Access Requircments, Exhibit E Section 4: Accounting
Requirements, and Section 10: Use of State’s Information, Confidentiality and Section
13: Indemnification which shall all survive the termination of the Contract.
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WORK FOR HIRE

The State shall own all right, title and interest in and to any Software, printed materials or
other works, products or deliverables which result from Services rendered by Vendor to
the State under this Contract (“work(s)""). The works shall be deemed works made for
hire of the State for all purposes of copyright law, and copyright shall belong solely to the
State, In the event that any such work is adjudged to be not a work made for hire,
Vendor agrees to assign, and hereby assigns, all copyright and other rights in such work
to the State. Vendor shall, at the expense of the State, assist the State or its nominees to
obtain copyrights, trademarks, or patents for all such works in the United the States and
any other countries. Vendor agrees to execute all papers and to give all facts known to it
necessary to secure United the States or foreign country copyrights and patents, and to
transfer or cause to transfer to the State all the right, title and interest in and to such-
works. Vendor represents dénd warrants that the works will be free of any rightful claim
of any third person or entity based on patent or copyright infringement, trade secret
misappropriation, or otherwise.

FORCE MAJEURE

Neither Abacus nor the State shall be responsible for delays or failures in performance
resulting from events beyond the control of such party and without fault or negligence of
such party. Such events shall include, but not be limited to, acts of God, strikes, lock
outs, riots, and acts of War, epidemics, acts of Govemment, fire, power failures, nuclear
accidents, earthquakes, and unusually severe weather.

Except in the event of the foregoing, Force Majeure events shall not include Abacus’s
inability to hire or provide personnel needed for Abacus’s performance under the
Contract.

NOTICES

Any notice by a party hereto to the other party shall be deemed to have been duly
delivered or given at the time of mailing by certified mail, postage prepaid, in a United
States Post Office addressed to the parties at the following addresses.

To Abacus: To State:

Abacus Service Corpbration State Of New Hampshire _
35055 West Twelve Mile Road Department of Health and Human Services
Suite 215 Division of Public Health Services
Farmington Hills, MI 48331 29 Hazen Drive

Tel: (866)402-2228 Concord, NH 03301

Attn: Apnl Szlaga Attn: Thomas Lambert
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The following gencral contractmg terms and definitions apply except as specifically noted elsewhere

in this document.

Notice from the State that a Deliverable has satisfied Acceptance

Acceptance
Test or Review.
Acceptance Letter An Acceptance Letter provides notice from the State that a
Deliverable has satisfied Acceptance Tests or Review.
Acceptance Period The timeframe during which the Acceptance Test is performed
Acceptance Test Plan The Acceptance Test Plan provided by the Vendor and agreed to

by the State that describes at a minimum, the specific Acceptance
process, criteria, and Schedule for Deliverables.

Acceptance Test and Review

Tests performed to determine that no Defects exist in the
application Software or the System

Access Control

Supports the management of permissions for logging onto a
computer or network

Agreement A contract duly executed and legally binding.

Appendix Supplementary material that is collected and appended at the back
of a document

Andit Trail Capture and Supports the identification and monitoring of activities within an

Analysis application or system

Best and Final Offer (BAFO)

For negotiated procurements, a Vendor's final offer following the
conclusion of discussions.

CCP

Change Control Procedures

Certification The Vendor’s written declaration with full supporting and written
Documentation (including without limitation test results as
applicable) that the Vendor has completed development of the
Deliverable and certified its readiness for applicable Acceptance
Testing or Review,

Change Control Formal process for initiating changes to the proposed solution or
process once development has begun.

Change Order Formal documentation prepared for a proposed change in the
Specifications.

CM Configuration Management

Completion Date End date for the'Contract

Confidential Information Information required to be kept Confidential from unauthorized
disclosure under the Contract

Contract This Agreement between the State of New Hampshire and a

Yendor, which creates binding obligations for each party to
perform as specified in the Contract Documents.

Contract Agreement

Part 1, Part 2 and Part 3, The documentation consisting of both the

General Provisions, Contract Agreement _and the Exhibits which
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represents the understanding and acceptance of the reciprocal legal
rights and duties of the parties with respect to the Scope of Work

Contract Conclusion

Refers to the conclusion of the Contract, for any reason, including
but not limited to, the successful Contract completion, termination
for convenience, or termination for default.

Contract Documents

Documents that comprise this Contract (See Contract Agreement,
Section 1.1) ’

Contract Managers

The persons identified by the State and the Vendor who shall be
responsible for all contractual authorization and administration of
the Contract. These responsibilities shall include but not be limited
to processing Contract Documentation, obtaining executive
approvals, tracking costs and payments, and representing the
parties in all Contract administrative activities. (See Section 3.
Contract Management)

Contract Price The total, not to exceed amount to be paid by the State to the
: Contractor for product and services described in the Contract
Agreement. This amount is listed in the General Provisions Section

1.8 as well as Exhibit B Paragraph 1.1.
Contractor The Vendor whose proposal or quote was awarded the Contract

with the State and who is responsible for the Services and
Deliverables of the Contract.

Contracted Vendor/Vendor

The Vendor whose proposal or quote was awarded the Contract
with the State and who is responsible for the Services and
Deliverables of the Contract.

Deficiencies/Defects

Conversion Test A test to ensure that a Data conversion process correctly takes Data
from a legacy system and successfully converts it to a form that can
be used by the new System.

COTS Commercial Off-The-Shelf Software

CR Change Request

Cure Period The thirty (30) day period following written notification of a

. default within which a contracted vendor must cure the default
identified.

Custom Code Code developed by the Vendor specifically for this project for the
State of New Hampshire

Custom Software Software developed by the Vendor specifically for this project for
the State of New Hampshire

Data State’s records, files, forms, Data and other documents or
information, in either electronic or paper form, that will be used
fconverted by the Vendor during the Contract Term

DBA Database Administrator
A failure, deficiency or defect in a Deliverable resuiting in a

Deliverable, the Software, or the System, not conforming to its
Specifications.

Class A Deficiency - Software - Critical, does not allow System to
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operate, no work around, demands immediate action; Written
Documentation - missing significant portions of information or
unintelligible to State; Non Software - Services were inadequate
and require re-performance of the Service.

Class B Deficiency — Software - important, does not stop operation
and/or there is a work around and user can perform tasks; Writen
Documentation - portions of information are missing but not
enough to make the document unintelligible; Non Software -
Services were deficient, require reworking, but do not require re-
performance of the Service.

Class C Deficiency — Software - minimal, cosmetic in nature,
minimal effect on System, low priority and/or user can use System;
Written Documentation - minimal changes required and of minor
editing nature; Non Software - Services require only minor
reworking and do not require re-performance of the Service.

Deliverable A Deliverable is any Written, Software, or Non-Software
Deliverable (letter, report, manual, book, other), provided by the
Vendor to the State or under the terms of a Contract requirement.
Department An agency of the State

Department of Information

The Départment of Information Technology established under RSA

Technology (DoIT) 21-R by the Legislature effective September 3, 2008,

Digital Signature Guarantees the unaltered state of a file

DIy Do it yourself, also known as DIY, is building or modifying your
own MyWISDOM version

Documentation All information that describes the installation, operation, and use of
the Software, either in printed or electronic format.

Effective Date The Contract and all obligations of the parties hereunder shall
become effective on the date the Govemor and the Executive
Council of the State of New Hampshire approves the Contract

Encryption Supports the encoding of data for security purposes

Enhancements Updates, additions, modifications to, and new releases for the

Software, and all changes to the Documentation as a result of
Enhancements, including, but not limited to, Enhancements
produced by Change Orders

Firm Fixed Price Contract

A Firm-Fixed-Price Contract provides a price that is not subject to
increase, i.e., adjustment on the basis of-the Vendor's cost
experience in performing the Contract

Fully Loaded

Rates are inclusive of all allowable expenses, including, but not
limited to: meals, hotel/housing, airfare, car rentals, car mileage,
and out of pocket expenses
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GAAP Generally Accepted Accounting Principles

Governor and Executive Council | The New Hampshire Governor and Executive Council.

Harvest Software to archive and/or control versions of software

Identification and Supports obtaining information about those parties attempting to

Authentication log on to a system or application for security purposes and the
validation of those users

Implementation The process for making the System fully operational for
processing the Data.

Implementation Plan Sets forth the transition from development of the System to full

operation, and includes without limitation, training, business and
technical procedures.

Information Technology (IT)

Refers to the tools and processes used for the gathering, storing,
manipulating, transmitting, sharing, and sensing of information
including, but not limited to, Data processing, computing,
information systems, telecommunications, and varfous audio and
video technologies. :

Input Validation

Ensure the application is protected from buffer overflow, cross-site
scripting, SQL injection, and canonicalization

Intrusion Detection Supports the detection of illegal entrance into a computer system

Invoking Party In a dispute, the party believing itself aggrieved

Key Project Staff Personnel identified by the State and by Abacus as essential to
work on the Project.

Licensee The State of New Hampshire

Non Exclusive Contract

A contract executed by the State that does not restrict the State
from seeking alternative sources for the Deliverables or Services
provided under the Contract,

Non-Software Deliverables

Deliverables that are not Software Deliverables or Written
Deliverables, e.g., meetings, help support, services, other

Normal Business Hours

Normal Business Hours — 8:00 am. to 5:00 p.m. EST, Monday
through Friday excluding State of New Hampshire holidays. State
holidays are: New Year's Day, Martin Luther King Day,
President’s Day, Memorial Day, July 4™ Labor Day, Veterans
Day, Thanksgiving Day, the day after Thanksgiving Day, and
Christmas Day. Specific dates will be provided

Notice to Proceed (NTP)

The State Contract Manager’s written direction to the Vendor to
begin work on the Contract on a given date and time

Open Data Formats

A data format based on an underlying Open Standard.

Open Source Software

Software that guarantees the user unrestricted use of the
Software as defined in RSA 21-R:10 and RSA 21-R:11,

Open Standards Specifications for the encoding and transfer of computer data
that is defined in RSA 21-R:10 and RSA 21-R:13.

Operating System System is fuily functional, all Data has been loaded into the
System, is available for use by the State in its daily operations.

Operational Operational means that the System is operating and fully
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functional, all Data has been loaded; the System is available for
use by the State in its daily operations, and the State has issued an
Acceptance Letter.

Order of Precedence The order in which Contract/Documents control in the event of a
conflict or ambiguity. A term or condition in a document controls
- over a conflicting or ambiguous term or condition in a document
that is lower in the Order of Precedence
Project The planned undertaking regarding the entire subject matter of an

RFP and Contract and the activities of the parties related hereto.

Project Team

The group of State employees and contracted Vendor’s personnel
responsible for managing the processes and mechanisms required
such that the Services are procured in accordance with the Work
Plan on time, on budget and to the required specifications and |.
quality

Project Management Plan

A document that describes the processes and methodology to be
employed by the Vendor to ensure a successful Project.

Project Managers The persons identified who shall function as the State’s and the
Vendor's representative with regard to Review and Acceptance of
Contract Deliverables, and review and approval of Change
Requests (CR) utilizing the Change Control Procedures (CCP) '

Project Staff State personnel assigned to work with the Vendor on the Project

Proposal The submission from a Vendor in response to the Request for a
Proposal or Statement of Work

Regression Test Plan A plan integrated into the Work Plan used to ascertain whether
fixes to Defects have caused ermors elsewhere in the
application/process.

Review The process of reviewing Deliverables for Acceptance

Review Period

The period set for review of a Deliverable. If none is specified
then the Review Period is five (5) business days.

RFP {Request for Proposal)

A Request For Proposal solicits Proposals to satisfy State
functional requirements by supplying data processing product
and/or Service resources according to specific terms and
conditions

Role/Privilege Management

Supports the granting of abilities to users or groups of users of a
computer, application or network

SaaS- Software as a Service

Occurs where the COTS application is hosted but the State does
not own the license or the code. The vendor allows the use of the
software as a part of their service.

Schedule

The dates described in the Work Plan for deadlines for
performance of Services and other Project events and activities
under the Contract

Service Level Apreement (SLA)

A signed agreement between the Vendor and the State specifying

“the level of Service that is expected of, and provided by, the

Vendor during the term of the Contract.

Services

The work or labor to be performed by the Vendor on the Project as
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described in the Contract.

Software

All custom Software and COTS Software provided by the Vendor
under the Contract

Software Deliverables

COTS Software and Enhancements

Software License

Licenses provided to the State under this Contract

Solution

The Solution consists of the total Solution, which includes,
without limitation, Software and Services, addressing the
requirements and terms of the Specifications. The off-the-shelf
Software and configured Software customized for the State
provided by the Vendor in response to this RFP.

Specifications

The written Specifications that set forth the requirements which
include, without limitation, this RFP, the Proposal, the Contract,
any performance standards, Documentation, applicable State and
federal policies, laws and regulations, State technical standards,
subsequent State-approved Deliverabies, and other Specifications
and requirements described in the Contract Documents. The
Specifications are, by this reference, made a part of the Contract as
though completely set forth herein.

State

STATE is defined as:

State of New Hampshire

Department of Health 2nd Human Services

129 Pleasant Street

Concord, NH 03301

Reference to the term *“State” shall include applicable agencies

Statement of Work (SOW)

A Statement of Work clearly defines the basic requirements and
objectives of a Project. The Statement of Work also defines a high
level view of the architecture, performance and design
requirements, the roles and responsibilitics of the State and the
Vendor. The Contract Agreement SOW defines the results that the
Vendor remains responsible and accountable for achieving.

State’s Confidential Records

State’s information regardless of its form- that is not subject to
public disclosure under applicable state and federal laws and

regulations, including but not limited to RSA Chapter 91-A

State Data Any information contained within State systems in electronic or
paper format.

State Fiscal Year (SFY) The New Hampshire State Fiscal Year extends from July 1%
through June 30" of the following calendar year

State Project Leader State’s representative with regard to Project oversight

State’s Project Manager (PM)

State’s representative with regard to Project management and
technical matters. Agency Project Managers are responsible for
review and Acceptance of specific Contract Deliverables, and
Review and approval of a Change Proposal (CP).

Subcontractor

A person, partnership, or company not in the employment of, or
owned by, the Vendor, which is performing Services under this

Contract 2015-079 — Part 2 Agreement
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Contract under a separate Contract with or on behalf of the Vendor

System

All Software, specified hardware, and interfaces and extensions,
integrated and functioning together in accordance with the
Specifications.

TBD

To Be Determined

Technical Authorization

Direction to a Vendor, which fills in details, clarifies, interprets, or
specifies technical requirements. It must be: (1) consistent with
Statement of Work within statement of Services; (2) not constitute
a new assignment; and (3) not change the terms, documents of
specifications of the Contract Agreement

Test Plan

A plan, integrated in the Work Plan, to verify the code

{new or changed} works to fulfill the requirements of the Project.
It may consist of a timeline, a series of tests and test data, test
scripts and reports for the test results as well as a tracking
mechanism.

Term

Period of the Contract from the Effective Date through
termination.

Transition Services

Services and support provided when Abacus is supporting System
changes. )

UAT

User Acceptance Test

Unit Test

Developers create their own test data and test scenarios to verify
the code they have created or changed functions properly as
defined.

User Acceptance Testing

Tests done by knowledgeable business users who are familiar with
the scope of the Project. They create/develop test cases to confirm
the System was developed according to specific user requirements.
The test cases and scripts/scenarios should be mapped to business
requirements outlined in the user requirements documents.

User Management

Supports the administration of computer, application and network
accounts within an organization

Vendor/ Contracted Vendor

The Vendor whose proposal or quote was awarded the Contract
with the State and who is responsible for the Services and
Deliverables of the Contract.

Verification

Supports the confirmation of authority to enter a computer system,
application or network

Walk Through A step-by-step review of a Specification, usability features or
design before it is handed off to the technical team for
development

Warranty Period A period of coverage during which Abacus is responsible for

providing a guarantee for products and Services delivered as
defined in the Contract.

Warranty Releases

Code releases that are done during the Warranty Period.

Warranty Services

The Services to be provided by the Vendor during the Warranty

Contract 2013-079 — Part 2 Agreement
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Period.

WISDOM Technical Team
(WTT)

The DPHS team responsible for administering WISDOM and
creating WISDOM content,

Work Hours

Vendor personnel shall work normal business hours between 8:00
am and 5:00 pm, eight (B) hour days, forty (40) hour weeks,
excluding State of New Hampshire holidays. Changes to this
schedule may be made upon agreement with the State Project
Manager.

Work Plan

The overall plan of activities for the Project created in accordance
with the Contract. The plan and delineation of tasks, activities and
events to be performed and Deliverables to be produced under the
Project as specified in Appendix C. The Work Plan shall include a
detailed description of the Schedule, tasks/activities, Deliverables,
critical events, task dependencies, and the resources that would
lead and/or participate on each task.

Written Deliverables

Non-Software written deliverable Documentation (letter, report,
manual, book, other) provided by the Vendor either in paper or
electronic format.

Contract 2015-079 — Part 2 Agreement
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DELIVERABLES

Abacus Service Corporation shall provide the State with software development services, to include
providing enhancements to the existing NH Health WISDOM core system and modules and the
creation of new meodules. Additionally, Abacus will provide to the State continued hosting,
operations, maintenance and support of the application.

The WISDOM web application is a secure, authenticated, web-based application. The application
provides no-cost on-demand information to the public, public health partners, and to staff within the
NH DHHS. Public users can instantly access summaries of data related to determinants of health,
health risks, and health outcomes in an easy to understand graphical format,

WISDOM contains interactive “dashboards™ and “report cards™ which allow users to customize,
organize, and manage graphs, tables, and maps using an intuitive graphical user interface. Public users
have the ability to customize and save their own health dashboards and report cards for future use.

WISDOM also provides internal DPHS user access to strategy and performance improvement
measures found in the Performance Management Application (PMA). The PMA gives the ability for
DPHS staff to track, manage, and monitor their performance toward achieving improved health
objectives and align their performance metrics with the overall DPHS strategy.

The WISDOM application was developed, deployed, and enhanced by Abacus Service Corporation
under the statewide Contract for Advanced Temporary Technical Services (“CATTS #8001060"). This
Contract #2015-079, shall provide for the continuation of Services provided under the previous
CATTS contract.

The Deliverables are set forth in the Schedule described below in Section 2. By unconditionally
accepting a Deliverable, the State reserves the right to reject any and all Deliverables in the event the
State detects any Deficiency in the System, in whole or in part, through completion of the Warranty
Period. Prior to the commencement of work on Non-Software and Written Deliverables, Abacus shall
provide to the State a template, table of contents, or agenda for Review and prior approval by the State.

Pricing for Deliverables is set forth in Exhibit B: Price and Payment Schedule. Pricing will be
effective for the Term of this Contract, and any extensions thereof.

1.1 Statement of Work

Abacus Service Corporation will be responsible for providing enhancements, ongoing hosting,
application maintenance, operations, and technical support services for the NH Health
WISDOM application and databases. Abacus shall be responsible for the management and
administration of the hosting environment, as well as software enhancements specified in this
Contract and other to be determined under the Change Order process.

1.2 Hosting Services
Abacus shall provide 3™ party hosting services for the NH Health WISDOM System in
accordance with requirements of the contract. The State reserves the right to discontinue
hosting services and transition the application to a State sourced platform, upon a 50 day
notice to Abacus.

Contract 2015-079 — Part 3 Exhibit A- Contract Deliverables
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1.2.1 Hosting services shall include, but not be limited to, maintaining Lhe operating
environment for the WISDOM System, manage the computer, networking, and
software infrastructure, employing security practices that meet or exceed the
requirements of the Contract, performing system backup, applying patches, bug
fixes, and upgrades.

1.2.2 System availability shall meet or exceed a metric of 99.9% up time, except for planned
maintenance windows,

1.2.3 Requirements for hosting services are more fully described in Exhibit H.

1.2.4 Transition Services shall be provided in a timely and orderly manner as required upon
the occurrence of events as outlined and described in Part 1 of this Contract. Such
events shall include but not be limited to, the contract termination; the contract is not
extended; or, the State takes ownership of the system. Requirements for Transition
Services are more fully described in Exhibit H.

- Operations

Abacus shall perform general system administration including operational functions related to

the day-to-day management of the hardware, software, network system, and databases.

1.3.1 Operational tasks include but are not limited to managing application and utility
services stops and restarts, managing communications with the hosting vendor and the
State, setting up application and database back-up and recovery processes, and
maintaining application code and configuration tables.

1.3.2  Abacus must ensure that there are necessary security restrictions/controls on those that
provide administrative services.

1.3.3 Requirements for operational services are more fully described in Exhibit H.

Technical Support

Abacus shall provide support to the NH Health WISDOM System Administrator(s) and State
technical team who handle support requests from program staff. Abacus will provide support
for the advanced technical issues and vendor related problems,

1.4.1 Technical support services shall include but not be limited to, managing support phone
calls and emails from State system administrators, troubleshooting and triaging system
problems, escalating unresolved issues, and tracking and reporting on support calls
and resolutions.

142  Said support shall be available to the State on Monday through Friday between 8 AM
and 5 PM ET (Eastern Time) - Normal Business Hours.

1.43 Requirements for technical support services are more fully described in Exhibit H.

Software Maintenance
Abacus shall maintain the WISDOM System in accordance with the requirements of the
Contract. '

1.5.1 Maintenance services shall include but not be limited to correcting Software Defects,
applying patches and bug fixes to both the WISDOM System and the related third
party software applications, performing quality assurance testing after any System

Contract 2015-079 — Part 3 Exhibit A- Contract Deliverables
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change, upgrading related third party software applications as approprate, and
performing security evaluations in accordance with the schedule in the work plan.
1.5.2 On a quarterly basis, the State and Abacus shall develop a maintenance plan that
shall include a list of minor enhancements and fixes for the System. This plan shall
be integrated into the Work plan through the Change Order Process.
1.5.3 Reguirements for software maintenance services are more fully described in Exhibit
H.

Project Management
Abacus shall assign a Project Manager and technical team to lead and manage the Project. The

Abacus Team Project Manager shall have overall responsibility for the day-to-day

management of the Project and shall plan, track, and manage the activities of the Abacus

Implementation Team. .

1.6.1 Project management duties shall include, but not be limited to, communications,
project reporting, schedules, the change order process, and Work Plan updates.

1.6.2 - Requirements for project management services are more fully described in
Exhibit H.

Software Development (Planned Enhancements)

The State will use the Change Order Process to make requests to Abacus for custom

enhancements to WISDOM in response to policy, regulatory and statutory changes, as well as
the programmatic and functional requirements of the NH DPHS WISDOM Technical Team.
Each modification shall be designed so as not to impair the existing functionality of the system
or invalidate any data already contained in the database. As per Part 3, Exhibit F; and Part 2,

" Section 4.4, System/Software Testing and Acceptance, and Section 8, Change Orders, of the

Contract Agreement, said changes shall also be thoroughly quality assurance tested before
being moved to the production environment. Change orders shall include a statement of work
for each enhancement, including project requirements and deliverables. As described in
Section 8 Change Orders, upon receipt of a Change Order Request, Abacus Service
Corporation shall submit a proposal outlining the technical project details, the number of
Abacus staff hours required, and the firm fixed price quote for the Enhancement. The price
quote shall be based upon the rates in Table 3: Hourly Development Costs within Exhibit B.
Upon approval by the NH DPHS WISDOM Technical Team, Abacus Service Corporation
shall proceed with the agreed-upon changes. Change orders employing new technologies or
making material changes to systemn architecture shall be reviewed in advance by the New
Hampshire Department of Information Technology (DolIT).

The State reserves the right to cancel a deliverable prior to the initiation of the deliverable. In
the event a deliverable is removed, the cancelled deliverable will be replaced with a mutually
agreed upon deliverable using the Change Order process.

Requirements for software enhancemnent services are more fully described in Exhibit H,
Requirements.
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- 1.8 Other Services

1.8.1

1.82

183

System Security and Audit Trail

Abacus shall insure that existing application and database security features, including
but not limited to: user account/password protection, usage logs, transmission
encryption, audit tables, and retained security profiles. Abacus shall track in a usage
log, the date/time and network address for every role-based user accessing WISDOM.
The usage logs shall be made available and may be examined by State Users. When
unusual network addresses, unusuval login times, andfor other inappropriate use are
noted, the State may request Abacus Service Corporation to follow up and confirm
that the access in question was legitimate.

Training
Training and/or refreshers on WISDOM functionality will be provided by Abacus to

the NH DPHS Wisdom Technical Team as more fully déscribed in Exhibit L,
Training Services.

Documentation

The State anticipates that modifications and updates to the project documentation,
both electronic and paper, will be required. Documentation updates may include, user
manuals, ‘system documentation (logical and physical), and system operations.
Whenever changes or updates occur in documentation that has been delivered to the
State, the revised documents shall specify the document number and title, date of the
original issue, the date of the effective change, and change bars designating the
changes.

Documentation developed by Abacus Service Corporation shall be supplied in
electronic format. The electronic version shall be provided in an industry standard
electronic format, as mutually agreed to by Abacus Service Corporation and the State.
When major changes to a document are made, as determined by Abacus Service
Corporation in its reasonable discretion, a complete revision of the document shall be

" issued and delivered. Revisions shall be numbered and dated.

DELIVERABLES SCHEDULE
2.1  Implementation Schedule-Deliverables -

- Deliverable Projected .
Ref # Activity, Deliverable, or Milestone Type Delivery Date
1 Year 1: Project Management
1.1 [Conduct Project Kickoff Meeting Non-Software July 2015

Contract 2015-079 — Part 3 Exhibit A- Contract Deliverables
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Delwerahle Projected
Ref # Activity, Deliverable, or Milestone Type Delivery Date
1.2 [Project Work Plan (including milestones) Written July 2015
1.3 [Technical Architecture Review and Plan Development Written July 2015
1.4 |Status Reports/Meetings and Updates to Work Plan Written Weekly
2 Year 1: Hosting Services
2.1 | Abacus shall provide a I year extension to hosting NH Non-Software |  July 2015
| Health WISDOM.
* UAT and Production
* Application and Database
¢ Dedicated private network database connection
2.2 | Abacus shall provide hosting for RStudio Shmy Server Non-Software Per the
Open Source Edition. -~ - Work Plan
3 Year 1: System Operations, Tecbnical Support &
Software Maintenance Services
3.a | System Operaticns Services Ongoing
Abacus shall perform Systemn operational function as
specified in the Contract.
Technical Support Services Ongoing
Abacus shall provide technical support services in
accordance with the Contract.
Software Maintenance Services
Software maintenance tasks shall be completed using the
following methodology:
M Create quarterly maintenance work plan Written
& Analysis & code development Software
[ Unit, integration, regression testing and test plans Written
I Train Wisdom Technical Team Non-Software
[ User Acceptance Testing (UAT) Approval Non-Software
Deployment Plan Written
M Production Deployment Software
& Incident Mal.lagement Non-Software
[ Documentation Written
[ Acceptance of Production Implementation Written
[ 90 Day Warranty Period Software
) Written
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Activity, Deliverable, or Milestone

Deliverable
Type

Delivery Date

Projected

M Acceptance of Enhancement(s)

3.1

Q1. Abacus shall provide System Operational, Technical
Support and Software Maintenance Services as specified in
the Contract,

Software

Ql

3.2

Q2. Abacus shall provide System Operational, Technical
Support and Software Maintenance Services as specified in
the Contract.

Software

Q2

33

Q3. Abacus shall provide System Operational, Technical
Support and Software Maintznance Services as specified in
the Contract.

Software

Q3

34

Q4. Abacus shall provide System Operational, Technical
Support and Software Maintenance Services as specified in
the Contract.

Software

Q4

Year 1: Minor Enhancements

4.1

Using a Change Order Process, Abacus shall provide
software services for miner enhancements.

Software

Q1!

4.2

Using a Change Order Process, Abacus shall provide
software scrvices for minor enhancements.

Software

Q2

4.3

Using a Change Order Process, Abacus shall provide
software services for minoer enhancements.

Software

Q3

'| Using a Change Order Process, Abacus shall provide
software services for minor enhancements.

Software

5.1

Abacus adds https certificate encryption to the NH Health
WISDOM UAT and Production applications using State
provided certificates.

Abacus integrates Cognos https changes within NH Health
WISDOM.

Software

Per the
Work Plan

52

The Production Implementation Accepted by the State.
The State requires a minimum of 5 successful business
days in production before approval will be granted.

Software
Deployment

Contract 2015-079 — Part 3 Exhibit A- Contract Deliverables
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g RAEEEY w s -
Deliverabl Projected
Ref # Activity, Deliverable, or Milestone Type Delivery Date

5.3 | Ninety (90) day Warranty Period from the initial Staie’s Software

Acceptance of the Production Implementation. Maintenance
6 Year 1: Performance Management Application (PMA)

6.1 | Abacus merges the Strategic Unit and Indicator entities Software Per the
into a single entity and reconfigures the target date and Work Plan
target value attributes. The new values display within the
strategy hierarchy table.

Abacus shall provide the ability through the PMA 10
add/change Indicators. Include an integrated ateribute
marking the Indicator as a Global or PMA-Only. The
search results only display Global Indicators.

6.3 | The Production Implementation Accepted by the State, Software
The State requires a minimum of 5 successful business Deployment
days in production before approval will be granted.

6.4 | Ninety (90) day Warranty Period from the initial State’s Software
Acceptance of the Production Implementation. Maintenance

[Year 1: Community Profiles

7.1 [ Abacus shall provide expansion use of the Community Software Per the
Profiles module to include new community types (e.g. Work Plan
‘Socio Economic Communities’, et al). 'By Geography' is
the current Community Profile Type.

Abacus shall provide the ability on each slide in the report
card to display all of the default reports for the selected
indicator in a new tab in the form of a health topic
dashboard.

7.2 | The Production Implementation Accepted by the State. Software
The State requires a minimum of 5 successful business Deployment
days in production before approval will be granted.

7.3 | Ninety (90) day Warranty Period from the initial State’s Software
Acceptance of the Production Implementation. Maintenance

Year 1: Health Equity / Access & Utilization Modules
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Activity, Deliverable, or Milestone

Delwerable T

Type

Projected
Delivery Date

Abacus builds a new Health Equity Module and integrates
the module into the Home Page and Topic Group
Summary pages as the fourth type of Dashboard (e.g.1. .
Health Topics, 2. Community Profiles, 3. Access &
Utilization). The module design closely aligns to
Community Profiles Module.

Abacus shall provide usability improvements based on
feedback and new requirements from the Access and
Utilization pilot.

The total number of Abacus combined development and
QA days shall not exceed 80 days. A mutually (State and
Abacus) agreed upon total work days will be calculated
during the module’s work plan. The calculation estimates
will be based on complete set of requirements. Any
estimated days under-utilized will be returned back to the
State and/or used toward other enhancements.

Software

Per the
Work Plan

8.2

The Production Implementation Accepted by the State.
The State requires a minimum of 5 successful business
days in production before approval will be granted.

Software
Deployment

83

Ninety (90) day Warranty Period from the initial State's
Acceptance of the Production Implementation.

Software
Maintenance

Year 1: Content Manager

9.1

Abacus extends Data Reports Content Types. A data
source has the ability to have multiple charts associated to
it. Add the ability to have both column and bar charts with
improved grouping, series, and aggregation. Integrate an
upgraded data entry component (e.g. jQuery
Handsontable).

Software

Per the
Work Plan

5.3

The Production Implementation Accepted by the State.
The State requires a minimum of 5 successful business
days in production before approval will be granted.

Software
Deployment

9.4

Ninety (90) day Warranty Period from the initial State’s
Acceptance of the Production Implementation.

Software
Maintenance

10

Year 1: Content Types (RStudio)

10.1

Abacus shall provide and install RStudio Shiny Server

Software

Per the

Contract 2015-079 — Part 3 Exhibit A- Contract Deliverables

Initial and Date All Pages:
Abacus Service Corporation Initials:

il

Date:

As

Page 8 of 88



WISDOM ENHANCEMENT, HOS

Ref #

STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES

CONTRACT 2015-079 - PART 3
EXHIBIT A
CONTRACT DELIVERABLES

~ Activity, Deliverable, or Milestone

Deliverable

Type

TING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES

Projected
Delivery Date

Open Source Edition for a proof of concept and provide
developer access to the State. This includes adding a new
RStudie content type, to test the viability of using RStudio
Shiny built applications in WISDOM. Altematively, an
agreed upon substitute software solution may be used as an
RStudio replacement.

Work Plan

10.2

The Production Implementation Accepted by the State.
The State requires a minimum of 5 successful business
days in production before approval will be granted.

Software

10.3

Ninety (90) day Warranty Period from the initial State’s
Acceptance of the Production Implementation,

Software

11

[Year 1: Slide Info

Abacus shall provide the ability to drill into the details
behind a slide. An ‘Info’ icon when clicked would send a
request to Cognos passing the Indicator ID. In retumn,
Cognos would access a secure Oracle view of the
WISDOM Indicator's metadata, reformat it and return the
formatted information to the user.

Software

Per the
Work Plan

11.2

The Production Implementation Accepted by the State,
The State requires a minimum of 5 successful business
days in production before approval will be granted.

Software
Deployment

11.3

Ninety (50) day Warranty Period from the initial State’s
Acceptance of the Production Implementation.

Software
Maintenance

12

Year 1: Smart URLs

12.1

Abacus shall provide active smart URLs and enables the
URLs within Google Analytics.

Software

Per the
Work Plan

12.2

The Production Implementation Accepted by the State.
The State requires a minimum of 5 successful business
days in production before approval will be granted.

Software
Deployment

123

Ninety (90) day Warranty Period from the initial State’s
Acceptance of the Production Implementation,

Software
Maintenance

13

Year 1: Sharing Dashbeards

13.1

Abacus shall provide the ability to share customized

Software

Per the

Contract 2015-079 — Part 3 Exhibit A- Contract Deliverables
Initial and Date All Pages:

Abacus Servi
Date; 5
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3
EXHIBIT A
CONTRACT DELIVERABLES

’ De]werable Pro_lected
Refl # Activity, Deliverable, or Milestone Type Delivery Date
dashboards and/or single slides (i.e., a single slide ‘Work Plan
dashboard which opens without any web page elements
visible other than the slide content) with others.
13.2 | The Production Implementation Accepted by the State. Software
The State requires a minimum of 5 successful business Deployment
days in production before approval will be granted.
13.3 | Ninety (90) day Warranty Period from the initial State’s Software
Acceptance of the Production Implementation. Maintenance
14 Year 1: Feedback
. 14.1 | Abacus shall provide a custom feedback form for each Software Per the
topic. A feedback button placed next to the dashboard Work Plan
teols button would be used to capture feedback for a
specific dashboard.
14.2 | The Production Implementation Accepted by the State. Software
The State requires a minimum of 5 successful business Deployment
days in producticn before approval will be granted.
14.3 | Ninety (90) day Warranty Period from the initial State’s Software
Acceptance of the Production Implementation. - Maintenance
15 Year 1: MyWISDOM
15.1 | Abacus enhances MyWISDOM for several user Software Per the
improvements and shall: Work Plan
& Provide ability for duplicate dashboard names
globally, and restrict to unique names by user.
s Allow custom dashboards ta be saved, saved as a new
copy, grouped and sorted.
s  Provide renaming of a MyWISDOM dashboards.
*  Restrict Admins from deleting a publically available
topic from within MyWISDOM.
15.2 | The Production Implementation Accepted by the State. Software
The State requires a minimum of 5 successful business Deployment
days in production before approval will be granted.
15.3 | Ninety (90) day Warranty Period from the initial State’s Software
Acceptance of the Productjon Implementation. Maintenance

Contract 2015-079 - Part 3 Exhibit A- Contract Deliverables
Initial and Date All Pages:

Abacus Service Corporation Initials: Af
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 ~PART 3

EXHIBIT A
CONTRACT DELIVERABLES

o

Year 1: System Security Audit Servic

Deliverable
Ref # Activity, Deliverable, or Milestone Type Delivery Date
16 Year 1: Contracts and Contractor Data Entry :
16.1 | Abacus integrates Contracts within the PMA strategy. Software Per the
Work Plan

Abacus implements Contract/Contractors Data Entry Module
improvements for Contractors to enter data. Requires further
integration into both the User and PMA modules.

16.2 | The Production Implementation Accepted by the State. Software
The State requires a minimum of 5 successful business Deployment
days in production before approval will be granted.

16.3 | Ninety (90) day Warranty Period from the initial State's Software
Acceptance of the Production Implementation. Maintenance

Abacus shall provide 3rd party Security Testing including
penetration testing,.

Non-Software

Per the
Work Plan

17.2

Abacus shall provide technical service hours associated
with System Audit Service. (Technical Consulting
Services)

Non-Software

17.3

Abacus shall correct security flaws found during the
Systemn Audit Service at no cost to the State,

Software

18

Year 1: Web Conferencing

T 18.1

Abacus shall provide web conferencing capability for
WISDOM Technical Team for training, demos, meetings,
and troubleshooting remote user issues,
* Conference up to 25 people
Full Screen Video conferencing
VoIP or phone call-in
Record meetings (including video)
Share the presenter role

Non-Software

Cngoing

19

Year 1: Optional Services

19.1

Abacus shall provide Optional Services authorized through
the Change Order process. The State may consider
accelerating targeted deliverables requiring additional

Abagus resources or subcontracting. The Optional

Software

In accordance
with the Work
Plan

Contract 2015-079 — Part 3 Exhibit A- Contract Deliverables
Initial and Date All Pages:
Abacus Service Corporation Initials: A

Date:
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STATE OF NEW HAMPSHIRE
: DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 ~ PART 3
EXHIBIT A
CONTRACT DELIVERABLES

' Deliverahe Projected .
Ref # Activity, Deliverable, or Milestone Type Delivery Date

Services include:

#*  Moving Year 2 and/or Year 3 enhancements jnto
Year 1.

*  Cognos Consulting Services for data and
reporting needs

e Esri ArcGIS Consulting Services for associated
mapping needs

*  WISDOM Web Designer Consulting Services for
designing the key areas of WISDOM

«  WISDOM Graphics Services for WISDOM
images.

. - T Deliverable Projected
Activity, Deliverable, or Milestone Type Delivery Date
. [Year 2: Project Management
20.1 [Conduct Project Kickoff Meeting Non-Software July 2016
20.2 [Project Work Plan (including milestones) Written July 2016
20.3 [Technical Architecture Review and Plan Development Written July 2016
20.4 |Status Reports/Meetings and Updates to Work Plan Written Weekly
21 [Year 2: Hosting Services
21.1 | Abacus shall provide a 1 year extension to hosting NH Non-Software July 2016
Health WISDOM.
* UAT and Production
¢ Application and Database
* Dedicated private network database connection
= RStudio
22 'Year 2: System Operations, Technical Support &
Software Maintenance Services
22.a | System Operations Services Ongoing
Abacus shall perform System operational function as

Contract 2015-079 — Part 3 Exhibit A- Contract Deliverables

Initial and Date All Pages:

Abacus Service Corporation Initials: A §

Date: ~ Page 120f 88




STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3

EXHIBIT A
CONTRACT DELIVERABLES

- '??‘—'*kn SRR
Deliverable
Ref # Activity, Deliverable, or Milestone Type Delivery Date
specified in the Contract.
Technical Support Services Ongoing
Abacus shall provide technical support services in
accordance with the Contract.
Software Maintenance Services
Software maintenance tasks shall be completed using the
following methodology:
Create quarterly maintenance work plan Written
Analysis & code development Software
Unit, integration, regression testing and test plans Wrilten
Train Wisdom Technical Team Non-Software
User Acceptance Testing (UAT) Approval Non-Software
Deployment Plan Written
Production Deployment Software
M Incident Management Non-Software
Documentation Written
E] Acceptance of Production Implementation Written
90 Day Warranty Period Software
B Acceptance of Enhancement(s) Written
22.1 |Q1. Abacus shall provide System Operational, Technical Software Y2Q!
Support and Software Maintenance Services as specified in
the Contract.
22.2 |Q2. Abacus shall provide System Operational, Technical Software Y2Q2
Support and Software Maintenance Services as specified in
the Contract.
22.3 |Q3. Abacus shall provide System Operational, Technical Software Y2Q3
Support and Software Maintenance Services as specified in
the Contract.
22.4 [Q4. Abacus shall provide System Operational, Technical Software Y204

Support and Software Maintenance Services as specified in
the Contract.

Contract 2015-079 — Part 3 Exhibit A- Contract Deliverables
Initial and Date All Pages:
Abacus Service Corporation Initials: A8

Date:
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3

EXHIBIT A
CONTRACT DELIVERABLES

Dehverable

software services for minor enhancements.

Ref # Activity, Delivemhie, or Milestone Type Delivery Date
23 Year 2: Minor Enliancements

23.1 | Using a Change Order Process, Abacus shall provide Software Y2Q1
software services for minor enhancements.

23.2 | Using a Change Order Process, Abacus shall provide Software Y202
software services for minor enhancements.

23.3 | Using a Change Order Process, Abacus shall provide Software Y2Q3
software services for minor enhancements.

23.4 | Using a Change Order Process, Abacus shall provide Software Y204

effort days for analysis, project management,
documentation and training. Using a Change Order
Process, the projects listed below will be estimated and
mutually agreed upon at the start of year 2, The associated
requirements and scope of the work planned may not
exceed the Pooled Funding amount.

New Dashboard Modules

o 24,11 Emergency Module
¢ 24.1.2 Hospital Performance Module

Abacus builds two new Dashboard Modules and
integrates the modules into the Home Page, Topic
Group Summary and Search pages. The new modules
will be incorporate and extend the existing Content
Types and dashboard features. They will closely align
to the existing Dashboard List {e.g.1. Health Topics, 2.
Community Profiles, 3. Access & Utilization, 4. Health
Equity).

PMA

24.1.3 PMA Phase II (Part A) Deliverables
requirements will be based on the needs of the PMA
and feedback given by users in the first year of the

contract. The work will be broken into years two (part]

4 : 54 2 LI I e
Year 2 Pooled Funding Enhancements
24.1 | Abacus shall provide up to 500 combined work effort days Software Per the
for development and QA. Up to an additional 100 work Work Plan

Contract 2015-079 — Part 3 Exhibit A- Contract Deliverables

Initial and Date Al] Pages:
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 —PART 3

EXHIBIT A
CONTRACT DELIVERABLES

Ref #

Activity, Deliverable, or Milestone

Deliverable
Type

Delivery Date

A) and three {part B). Abacus provides PMA
summary reports including charts.

Publications

24.1.4 Abacus medifies the Publications Module
including:

revised entryway into the module,
improved Ul

implementing a table of contents

add page numbering

embed report iframes within tinyMCE

Dashboard Improvements
24,15 Dashboard Improvements including:
*  Ability for users to custornize their dashboards
with rich text. {e.g. tinyMCE)
MyWISDOM and Home Page Improvements
24,16 Several improvements {TBD) including:
®  Build out the "MyWISDOM?® for reviewer and
approver functionality.
RStudio Content Type

24.1.7 Integrate RStudio Shiny Server Pro and Content
Type enhancements based on original proof of concept
feedback.

24.2

The Production Implementation Accepted by the State.
The State requires a minimum of 5 successful business
days in production before approval will be granted.

Software
Deployment

24.3

Ninety (90) day Warranty Period from the initial State's
Acceptance of the Production Implementation.

Year 2: System Security Audit Service

Software
Maintenance

Abacus shall provide 3rd party Security Testing including
penetration testing.

Non-Software

Work Plan

Per the

Abacus shall provide technical service hours associated

Non-Software

Contract 2015-079 — Part 3 Exhibit A- Contract Deliverables
Initial and Date All Pages:
Abacus Service Corporation Initials: A

Date: ﬁl_L’_SiE
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3

EXHIBIT A
CONTRACT DELIVERABLES

WISDOM Technical Team for training, demos, meetings,
and troubleshooting remote user issues.

Conference up to 25 people

Full Screen Video conferencing

VoIP or phone call-in

Record meetings (including video)

Share the presenter role

[Year 3: Project Management

Ref # Activity, Deliverable, or Milestone Type Delivery Date
with System Audit Service. (Technical Consulting
Services)
25.3 | Abacus shall correct security flaws found during the Software
System Audit Service at no cost to the State.
26 Year 2;: Web Conferencing
26.1 | Abacus shall provide web conferencing capability for Non-Software Ongoing

2711

Conduct Project Kickoff Meeting

Non-Software

July 2017

27.2

roject Work Plan (including milestones)

Written

Tuly 2017

27.3

[Technical Architecture Review and Plan Development

Written

July 2017

274

Status Reports/Mectings and Updates to Work Plan

Written

Weekly

28

'Year 3: Hosting Services

28.1

Abacus shall provide a 1 year extension to hosting NH
Health WISDOM.
* UAT and Production
* Application and Database
* Dedicated private network database connection
* RStudio

Non-Software

July 2017

29

Year 3: System Operations, Technical Support &
Software Maintenance Services

29.a

System Operations Services
Abacus shall perform System operational function as
specified in the Contract.

Technical Support Services
Abacus shall provide technical suppost services in
accordance with the Contract.

Software Maintenasice Services

Ongoing

Ongoing

Contract 2015-079 — Part 3 Exhibit A- Contract Deliverables
Initial and Date All Pages:
Abacus Service Corporation Initials: A<

Date:
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3
EXHIBIT A
CONTRACT DELIVERABLES

Deliverable
Ref # Activity, Deliverable, or Milestone Type Delivery Date

Software maintenance tasks shall be completed using the
following methodology:
Create quarterly maintenance work plan .
Analysis & code development Written
& Unit, integration, regression testing and test plans Software
B Train Wisdom Technical Team Written
User Acceptance Testing (UAT) Approval Non-Software
Deployment Plan Non-Software
&1 Production Deployment Written
M Incident Management Software
Documentation Non-Software
i Acceptance of Production Implementation 7 Written
M 90 Day Warmranly Peried S“;t”“e“

oftware
E Acceptance of Enhancement(s) Written

29.1 |Q1. Abacus shall provide System Operational, Technical Software Y3Ql
Support and Software Maintenance Services as specified in
the Contract.

29.2 [Q2. Abacus shall provide System Operational, Technical Software Y3Q2
Support and Software Maintenance Services as specified in : .
the Contract.

29.3 ]Q3. Abacus shall provide System Operaticnal, Technical Software Y3Q3
Support and Software Maintenance Services as specified in
the Contract.

29.4 |Q4. Abacus shall provide System Operational, Technical Software Y3Q4
Support and Software Maintenance Services as specifted in
the Contract. :

B0 Year 3: Minor Enhancements

30.1 { Using a Change Order Process, Abacus shall provide Soltware Y3Q!
software services for minor enhancements.

30.2 | Using a Change Order Process, Abacus shall provide Software Y3Q2
software services for minor enhancements.

30.3 | Using a Change Qrder Process, Abacus shall provide Software Y3Q3
software services for minor enhancements.

30.4 | Using a Change Order Process, Abacus shall provide Software Y3Q4
software services for minor enhancements,

iy s e s A 7
danceme

Contract 2015-079 — Part 3 Exhibit A- Contract Deliverables
Initial and Date All Pages:
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 -PART 3

EXHIBIT A
CONTRACT DELIVERABLES

Activity, Deliverable, or Milestone

Delivera
Type

Delivery Date

Year 3: Pooled Funding Enhancements and Transition
Services

311

Abacus shall provide up to 480 combined work effort days
for development and QA. Up to an additional 100 work
effort days for analysis, project management,
docurnentation and training. Using a Change Order
Process, the projects listed below will be estimated and

requirements and scope of the work planned may not
exceed the Pooled Funding amount.

New Dashboard Modules
e 31.1.1 Data Source Module
s 31.1.2 Custom (DIY) Health Dashboard Module
e - 31.1.3 Custom (DIY) Health Reports
PMA
» 31.1.4 PMA Phase II Deliverables - Part B
New Content Type

Cognos Upgrade}
Transition Services
* 31.1.6 Transition for hosting, supporting, and
maintaining WISDOM

mutually agreed upon at the start of year 3. The associated

*  31.1.5 Introduce new content type (e.g. Exaptive,

Software

Work Plan

Per the

K) W

The Production Implementation Accepted by the State.
The State requires a minimum of 5 successful business
days in production before approval will be granted.

Software
Deployment

Ninety (90) day Warranty Period from the initial State's
Acceptance of the Production Implementation,

Year 3: System Security Audit Servic

Software
Maintenance

Abacus shall provide 3rd party Security Testing including
penetration testing.

Non-Software

Work Plan

Per the

Abacus shall provide technical service hours associated
with System Audit Service. (Technical Consulting
Services)

Non-Software

323

Abacus shall comrect security flaws found during the

System Audit Service at no cost to the State.

Software

Contract 2015-079 — Part 3 Exhibit A- Contract Deliverables

Initial and Date All Pages:

Abacus Service Corporation Initials:
Date:

A<

Page 18 of 88



STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES

CONTRACT 2015-079-PART 3
EXHIBIT A
CONTRACT DELIVERABLES

- Deliverable

WISDOM Technical Team for training, demos, meetings,
and troubleshooting remote user issues.
* Conference up to 25 people
¢ Full Screen Video conferencing
®  VoIP or phone call-in
e  Record meetings (including video)
& Share the presenter role

Project
Rel # Activity, Deliverable, or Milestone Type Delivery Date
33 Year 3: Web Conferencing
33.1 | Abacus shall provide web conferencing capability for Non-Software Ongoing

Contract 2015-079 — Part 3 Exhibit A- Contract Deliverables
Initial and Date All Pages:
Abacus Service Corporation Initials: A<

Date: 5' |5’ lé
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3
EXHIBIT B '
PRICE AND PAYMENT SCHEDULE

1. DELIVERABLE PRICE AND PAYMENT SCHEDULE

1.1 Not to Exceed

This is a Not to Exceed (NTE)} with a maximum contract value of $597,944 for the period
between the Effective Date through Jume 30, 2018. Abacus shall be responsible for
performing its obligations in accordance with the Contract. This Contract will allow Abacus
to invoice the State for the following activities, Deliverables, or milestones appearing in the
price and payment tables below. '

Table 1: Deliverables Price and Payment Table
. ) Deliverable Praojected . Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount
1 'Year 1: Project Management -
1.1 |Conduct Project Kickoff Meeting Non-Software July 2015 Included
1.2 |[Project Work Plan (including milestones) Written July 2015 Incleded $28,862
(20% Payment
Excludes
Hosting & Web
Conferencing)
1.3 [Technical Architecture Review and Pian Written July 2015 Included
Development
1.4 |Status Reports/Meetings and Updates to Work Plan Written Weekly Included
Subtatal $28,862
2 Year 1: Hosting Services
2 Abacus shall provide a 1 year extension to hosting Non-Software July 2015 $6,500 $6, 500
.1 {NH Health WISDOM.
e UAT and Production
» Applicatien and Database
® Dedicated private network database
connection
2.2 | Abacus shall provide hosting for RStudio Shiny Non-Software TBD $2,500 $2,500
Server Open Source Edition.
Not to exceed:
Subtotal $9,000 $9,000

Contract 2015-079 — Part 3 Exhibit B- Price and Payment Schedule
Initial and Date All Pages:

Abacus Service Corporation Initials: A’--{
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STATE OF NEW HAMPSHIRE

~ DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES

CONTRACT 2015-079 -PART 3

EXHIBIT B
PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

) Deliverable Praojected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount
3 Year 1: System Operations, Technical Support &
Software Maintenance Services

3.1 |Q1. Abacus shall provide System Operational, Software Q1 $10,000 [BOQI: $2,000
Technical Support and Software Maintenance Services (20% payments)
as specified in the Contract.

3.2 |Q2. Abacus shall provide System Operational, Software Q2 0Q2: $2,000
Technical Support and Software Maintenance Services (20% payments)
as specified in the Contract.

3.3 |Q3. Abacus shall provide System Operational, Software Q3 EOQ3: $2,000
ITechnical Support and Software Maintenance Services (20% paymenis)
as specified in the Contract.

3.4 [Q4. Abacus shall provide System Operational, Software Q4 EOQ4: 52,000
Technical Support and Software Maintenance Services (20% payments)
as specified in the Contract.

Subtotal $10,000 $8,000
(80% payment)
4 Year 1: Minor Enhancements

4.1 | Using a Change Order Process, Abacus shall provide Software - Ql $33,200 [EOQI: $6,640
software services for minor enhancements. (20% payments)

4.2 [ Using a Change Order Process, Abacus shall provide Software Q2 IEOQ2: $6,640
software services for minor enhancements. . {20% payments)

4.3 | Using a Change Order Process, Abacus shall provide Software Q3 E0Q3: $6,640
software services for minor enhancements. (20% payments)

4.4 | Using a Change Order Process, Abacus shall provide Software Q4 EQQ4: $6,640
software services for minor enhancements. (20% payments)

Subtotal $33,200 $26,560

(80% payment)

Abacus adds hitps certificate encryption to the NH
Health WISDOM UAT and Production applications

Software

Per the
Work Plan

$1,728

$346
(20% Payment)

Contract 2015-079 -- Part 3 Exhibit B- Price and Payment Schedule
Initial and Date All Pages:
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
- WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES

CONTRACT 2015-079 - PART 3

EXHIBIT B
PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount
using State provided certificates,
Abacus integrates Cognos htips changes within NH
Health WISDOM.

5.2 | The Production Implementation Accepted by the Software 3518
State, The State requires a minimum of 5 successful | Deployment (30% Payment)
business days in production before approval will be
granted.

5.3 | Ninety (50} day Warranty Period from the initial Software $518
State’s Aceeptance of the Production Maintenance {30% Payment)
Implementation.

Subtotal $1,728 $1,382
(80% payment)
{6 Year 1: Performance Management Application
(PMA)

6.1 | Abacus merges the Strategic Unit and Indicator Software Per the $10,368 $2,074
entities into a single entity and reconfigures the Work Plan (20% Payment)
target date and target value attributes. The new
values display within the strategy hierarchy table,

Abacus shall provide the ability through the PMA to
add/change Indicators. Include an integrated '
attribute marking the Indicator as a Global or PMA-
Only. The search results only display Global
Indicators.

6.3 { The Production Implementation Accepted by the Software $3,110
State. The State requires a minimum of 3 successful | Deployment (30% Payment)
business days in production before approval will be
granted.

6.4 | Ninety (90) day Warranty Period from the initial Software $3,110
State’s Acceptance of the Production Maintenance (30% Payment)
Implementation.

Subtotal $10,368 $8,294
(80% payment)
Contract 2015-079 — Part 3 Exhibit B- Price and Payment Schedule
Initial and Date All Pages:
Abacus Service Corporation Initials: A
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3
EXHIBIT B
PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount

7 'Year 1: Community Profiles

7.1 | Abacus shall provide expansion use of the Software Per the $8,640 - $1,728
Comumunity Profiles module to include new Work Plan (20% Payment)
communrity types (e.g. ‘Socio Economic
Communities’, et al). 'By Geography' is the current
Community Profile Type.

Abacus shall provide the ability on each slide in the
report card to display all of the default reports for
the selected indicator in a new tab in the form of a
health topic dashboard.

7.2 ( The Production Implementation Accepted by the Sofiware $2,592
State. The State requires a minimum of 5 successful | Deployment (30% Payment)
business days in production before approval will be
granted.

7.3 | Ninety (90) day Warranty Pericd from the initial Software $2,592
State’s Acceptance of the Production Maintenance (30% Payment)
Implementation.

Subtotal $8,640 $6,912
(80% payment)

8 Year 1: Health Equity / Access & Utilization
odules

8.1 | Abacus builds a new Health Equity Module and | Software Per the $13,824 $2,765
integrates the module into the Home Page and Topic Work Plan (20% Payment)
Group Summary pages as the fourth type of
Dashboard (e.g.1. Health Topics, 2. Community
- Proftles, 3. Access & Utilization). The module
design closely aligns to Community Profiles
Module.

Abacus shall provide usability improvements based
on feedback and new requirements from the Access
and Utilization pilot.

The total number of Abacus combined development
and QA days shall not exceed 80 days. A mutuvally
(State and Abacus) agreed upon total work days will
be calculated during the module’s work plan. The
calculation estimates will be based on complete set
of requirements. Any estimated days under-utilized

Contract 2015-079 — Part 3 Exhibit B- Price and Payment Schedule
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WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND §
CONTRACT 2015-079 - PART 3"

STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES

EXHIBIT B
PRICE AND PAYMENT SCHEDULE

UPPORT SERVICES

Table 1: Deliverables Price and Payment Table
Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount
will be returned back to the State and/or used toward
ather enhancements.

8.2 | The Production Implementation Accepted by the Software $4,147
State. The State requires a minimum of 5 successful | Deployment (30% Payment)
business days in production before approval will be
granted.

8.3 | Ninety (90) day Warranty Pericd from the initial Software $4,147
State’s Acceptance of the Production Maintenance (30% Payment)
Implementation.

Subtotal $13,824 $11,059
(80%. payment)
Year 1: Content Manager

9.1 | Abacus extends Data Reports Content Types. A data Software Per the 514,182 $2,837
source has the ability to have multiple charts Work Plan (20% Payment)
associated to it. Add the ability to have both column
and bar charts with improved grouping, series, and
aggrepation. Integrate an upgraded data entry
component (e.g. jQuery Handsontable).

9.3 | The Production Implementation Accepted by the Software $4,254

| State. The State requires a minimum of 5 successful | Deployment (30% Payment)
business days in production before approval will be
granted.

9.4 | Ninety (90) day Warranty Period from the initial Software $4,254 -
State's Acceptance of the Production Maintenance (30% Payment)
Implementation.

Subtotal $14,182 $11,345
(80% payment)
10 [Year 1: Content Types (RStudio)

0.1 | Abacus shall provide and install RStudic Shiny Software Per the $7.603 $1,520
Server Open Source Edition for a proof of concept Work Plan (20% Payment)
and provide developer access to the State. This
includes adding a new RStudic content type, to test
the viability of using RStudio Shiny built
applications in WISDOM. Alternatively, an agreed
upon substitute software solution may be used as an

Contract 2015-079 — Part 3 Exhibit B- Price and Payment Schedule
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STATE OF NEW HAMPSHIRE

) DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES

CONTRACT 2015079 -PART 3

EXHIBIT B
PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table
Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount
RStudio replacement.

10.2 | The Production Implementation Accepted by the Software $2,281
State. The State requires a minimum of 5 successful {30% Payment)
business days in production before approval will be
granted.

10.3 | Ninety (90) day Warranty Period from the initial Software $2,281
State’s Acceptance of the Production (30% Payment)

_| Implementation.
Subtotal $7,603 $6,082
. (80% payment}
11 ‘ear 1: Slide Info

11.1 | Abacus shall provide the ability to drill into the Software Perthe $5,702 $1,140
details behind a slide. An “Info’ icon when clicked Work Plan (20% Payment)
would send a request to Cognos passing the
Indicator ID. In return, Cognos would access a
secure Oracle view of the WISDOM Indicator’s
metadata, reformat it and return the formatted
information to the user.

11.2 | The Production Implementation Accepted by the Software $1,711
State. The State requires a minimum of 5 successful | Deployment (30% Payment)
business days in production before approval will be
granted.

11.3 | Ninety (90) day Warranty Period from the initial Software $1,711
State’s Acceptance of the Production Maintenance (30% Payment)
Implementation.

Subtotal $5,702 $4,562
(80% payment)
12 [Year 1: Smart URLs

12.1 | Abacus shail provide active smart URLs and enables Software Per the $5,702 $1.140
the URLs within Google Analytics. Work Plan (20% Payment)

12.2 { The Production Implementation Accepted by the Software 31,711
State. The State requires a minimum of 5 successful | Deployment (30% Payment)
business days in production before approval will be
granted.
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Initial and Date All Pages:

Abacus Service Corporation Initials: _A$
Date:

Page 25 of 88




STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES

CONTRACT 2015-079 -PART 3

EXHIBITB
PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table
Deliverable Projected Payment
Ref# Activity, Deliverable, or Milestone Type Delivery Date Price Amount

12.3 | Ninety (90} day Warranty Period from the initial Software $1,711
State's Acceptance of the Production Maintenance (30% Payment)
Implementation.

Subtotal $5,702 $4,562
(80% payment)
13 Year 1: Sharing Dashboards .

13.1 | Abacus shall provide the ability to share customized Software Per the $7,603 - $1,520
dashboards and/or single slides (i.e., 2 single slide Work Plan (20% Payment)
dashboard which opens without any web page .
elements visible other than the slide content) with
others,

13.2 | The Production Implementation Accepted by the Software $2,281
State, The State requires a minimum of 5 successful Deployment (30% Payment)
business days in production before approval will be
granted,

13.3 | Ninety (90) day Warranty Period from the initial Software $2,281
State’s Acceptance of the Production Maintenance (30% Payment)
Implementation.

Subtotal $7,603 '$6,082
(80% payment)
14 Year 1: Feedback

14.1 | Abacus shall provide a custom feedback form for Software Per the $7.603 $1,520
each topic. A feedback button placed next to the Work Plan (20% Payment)
dashboard tools button would be used to capture
feedback for a specific dashboard.

14.2 | The Production Implementation Accepted by the Software $2,281
State. The State requires a minimum of 5 successful | Deployment (30% Payment)
business days in production before approval will be
granted.

14.3 | Ninety (90} day Warranty Period from the initial Software $2,281
State’s Acceptance of the Production Maintenance (30% Payment)
Implementation.

Subtetal $7,603 $6,082
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES

CONTRACT 2015-079 -PART 3

EXHIBIT B
PRICE AND PAYMENT SCHEDULE
Table I: Deliverables Price and Payment Table
Deliverable Projected Pzyment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount
{80% payment)
15 Year 1: MyWISDOM .
15.1 | Abacus enhances MyWISDOM for several user Sofiware Per the $5,702 51,140
improvements and shall: Work Plan (20% Payment)
¢ Provide ability for duplicate dashboard names
globally, and restrict to unique narnes by user.

*  Allow custorn dashboards to be saved, saved as
a new copy, grouped and sonted.

® Provide renaming of a MyWISDOM
dashboards.

¢  Restrict Admins from deleting a publically
available topic from within MyWISDOM.

15.2 | The Production Implementation Accepted by the Software 51,711
State. The State requires a minimum of 5 successful Deployment (30% Payment)
business days in production before approval will be
granted.

15.3 | Ninety (50) day Warranty Period from the initial Software $1,711
State's Acceplance of the Production Maintenance (30% Payment)
Implementation.

Subtotal - $5,702 $4,562
(80 % payment)
16 Year 1: Contracts and Contractor Data Entry

16.1 | Abacus integrates Contracts within the PMA Software Per the $12,443 $2,450
Strategy. Work Plan (20% Payment)
Abacus implements Contract/Contractors Data Entry

odule improvements for Contractors to enter data.
Requires further integration inte both the User and
PMA modules.

16.2 | The Production Implementation Accepted by the Software $3,732
State. The State requires a minimum of 5 successful | Deployment {30% Payment)
business days in preduction before approval will be
granted.

16.3 | Ninety (50) day Warranty Period from the initial Software 33,732
State’s Acceptance of the Production Maintenance (30% Payment)
Implementation.
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES

WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES

CONTRACT 2015-079 - PART 3
EXHIBIT B
PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Yr 1: System Security Audit Service

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount
Subtotal $12,443 $9,954
(80% payment)

Abacus shall provide 3rd party Security Testing Non-Software Per the
including penetration testing. Work Plan

$17,000

$17,000

17.2

Abacus shall provide technical service hours Non-Software
associated with System Audit Service. (Technical
Consulting Services)

$3,000

$3,000

17.3

Abacus shall correct security flaws found during the Software
System Audit Service at no cost to the State.

$0

$0

Subtotal

$20,000

Not 1o exceed:
$20,000

18

[Year 1: Web Conferencing

18.1

Abacus shall provide web conferencing capability Non-Software Ongoing

for WISDOM Technical Team for training, demos,

meetings, and troubleshooting remote user issues.
* Conference up to 25 people

Full Screen Video conferencing

VolIP or phone call-in

Record meetings (including video)

Share the presenter role

$700

$700

Year 1 — Optional Services

Subtotal

Year 1: Optional Services

3700

$700

19.1

Abacus shall provide Optional Services authorized Software In accordance
through the Change Order process. The State may with the Work

| consider accelerating targeted deliverables requiring Plan

additional Abacus resources or subcontracting. The
Optional Services include:
® Moving Year 2 andfor Year 3

enhancements into Year 1.

$103,944

$103,944
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3
_ EXHIBIT'B
PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Deliverable Projected i Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount

» Cognos Consulting Services for data and
reporting needs

*  Esri ArcGIS Consulting Services for
associated mapping needs

*  WISDOM Web Designer Consuiting
Services for designing the key areas of

WISDOM
«  'WISDOM Graphics Services for WISDOM
- images.
Subtotal $103,944 |[Not to exceed:
$103,944
Hosting $9,000 H )
Work Plan (20%) $28,862

Support Maintenance (80%) $8,000
Minor Enhancements (80%) $26,560
Major Enhancements (80%) $80,878

Security Audit Service $20,000

‘Web Conferencing $700

Optional Services $103.944 -
$277,944
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STATE OF NEW HAMPSHIRE
DEPARTMENT-OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3 )
: EXHIBIT B
PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount
0 Year 2: Project Management
20.1 {Conduct Project Kickoff Meeting Non-Software July 2016 Included
20.2 |Project Work Plan (including milestones) Written July 2016 Included $27.260
{20% Payment
. Excludes
Hosting & Web
Conferencing)
20.3 |Technical Architecture Review and Plan Written July 2016 Included
’ Development
20.4 IStatus Reports/Meetings and Updates to Work Plan Written Weekly Included
Subtotal $27,260
21 Year 2: Hosting Services

21.1 | Abacus shall provide a | year extension to hosting Non-Software July 2016 $10,000 $10,000
NH Health WISDOM.

* UAT and Production
s Application and Database
¢ Dedicated private network database

connection
* RStudio
Subtotal $10,000 $10,000
22 [Year 2: System Operations, Technical Support &
Software Maintenance Services
22,1 |Q1. Abacus shall provide System Operational, Software Y2Q1 $11,000 ([EOQI: $2,200
Technical Support and Software Maintenance Services (20% payments)
as specified in the Contract. -
22.2 |Q2. Abacus shall provide System Operational, Software ¥2Q2 EOQ2: $2,200
[Technical Support and Software Maintenance Services (20% payments)

\a.s specified in the Contract.
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES

CONTRACT 2015-079 - PART 3

_ EXHIBIT B
PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

: Deliverable Projected Payment
Refl # Activity, Deliverable, or Milestone Type Delivery Date Price Amount

22.3 |Q3. Abacus shall provide System Operational, Software Y233 IEOQ3: $2,200
Technical Support and Software Maintenance Services (20% payments)
as specified in the Contract.

22.4 [Q4. Abacus shall provide System Operational, Software Y2Q4 EOQ4: $2,200
[Technical Support and Software Maintenance Services (20% payments)
as specified in the Contract.

" Subtotal $11,000 $8,800
. (80% payment)
23 Year 2: Minor Enhancements

23.1 | Using a Change Order Process, Abacus shall provide Software Y2Q! $34,600 [EOQI: $6,920
software services for minor enhancements. {20% payments)

23.2 | Using a Change Order Process, Abacus shall provide Software Y202 0Q2: $6,920
software services for minor enhancements. {20% payments)

23.3 | Using a Change Order Process, Abacus shall provide Software Y2Q3 ECQ3: $6,920
software services for minor enhancements. (20% payments}

23.4 | Using a Change Order Process, Abacus shall provide Software Y204 EOQ4: $6,920
software services for minor enhancements. _ (20% payments)

Subtotal $34,600 $27,680
(80% payment)
. Year 2: Pooled Fundmg Enhancements

24.1 | Abacus shall provide up to 500 combined work effort Software Per the Not to 20% of the

days for development and QA. Up to an additional Work Plan exceed: estimated
100 work effort days for analysis, project $90.700 enhancement's
management, documentation and training. Using a ! (24.1.x)
Change Order Process, the projects listed below will development
be estimated and mutually agreed upon at the start of costs at the
year 2. The associated requirements and scope of the start of
work planned may not exceed the Pooled Funding development.
amount. Each

enhancements

start date will
New Dashboard Modules stagger through

¢ 24.1.1 Emergency Module the year.

Contract 2015-079 — Part 3 Exhibit B- Price and Payment Schedule '
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STATE OF NEW HAMPSHIRE ,
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 — PART 3
EXHIBIT B
PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount

= 24.1.2 Hospital Performance Module

Abacus builds two new Dashboard Modules and
integrates the modules into the Home Page, Topic
Group Summary and Search pages. The new
modules will be incorporate and extend the
existing Content Types and dashboard features.
They will closely align to the existing Dashboard
List (e.g.1. Health Topics, 2. Community
Profiles, 3. Access & Utilization, 4. Health
Equity).

PMA

24.1,3 PMA Phase II (Part A) Deliverables
requirements will be based on the needs of the
PMA and feedback given by users in the first
year of the contract. The work will be broken
into years two (part A) and three (part B).
Abacus provides PMA summary reports
including charts.

Publications

24.1.4 Abacus modifies the Publications Module
including:

revised entryway into the module,
improved UL*

implementing a table of contents

add page numbering

embed report iframes within tinyMCE

Dashboard Improvements
24.1,5 Dashboard Improvements including:

®  Ability for users to customize their
dashboards with rich text. {e.g.
tinyMCE)
MyWISDOM and Home Page Improvements
24.1.6 Several improvemenis (TBD) including:

*  Build out the 'MyWISDOM’ for
reviewer and approver functionality.

RStudio Content Type

Contract 2015-079 — Part 3 Exhibit B- Price and Payment Schedule
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES

CONTRACT 2015-079 - PART 3

EXHIBIT B
PRICE AND PAYMENT SCHEDULE

Table 1: Deliverahles Price and Payment Table

Year 2 System Secunty Audlt Serv:ce

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount
24.1.7 Integrate RStudio Shiny Server Pro and
Content Type enhancements based on original
proof of concept feedback.

24.2 | The Production Implementation Accepted by the Software 30% Payment
State. The State requires a minimum of 5 successful Deployment of
business days in production before approval will be enharicement
granted. (24.1.x)

24.3 | Ninety (90) day Warranty Pericd from the initial Software 30% Payment
State’s Acceptance of the Production Maintenance of
Implementation. enhancement

(24.1.%)
Subtatal $90,700 $72,560
(80% payment)
PR : ; rﬁ%‘ ‘i?f’ #

Abacus shall provide 3rd party Security Testing
including penetration testing.

Non-Software

Per the
Work Plan

$10,000

Notto .cxcced:
310,000

Abacus shall provide technical service hours
associated with System Audit Service. (Technical
Consulting Services)

Non-Software

$3,000

$3,000

253

Abacus shall correct security flaws found during the
Systemn Audit Service at no cost to the State.

Software

$0

Subtotal

$13,000

Not to exceed:
$13,000

26

Year 2: Web Conferencing

26.1

Abacus shall provide web conferencing capability

for WISDOM Technical Team for training, demos,

meetings, and troubleshooting remote user issues.
*  Conference up to 25 people

Full Screen Video conferencing

VolIP or phone call-in

Record meetings (including video)

Share the presenter role

Non-Software

Ongoing

$700

$700
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES

CONTRACT 2015-079 - PART 3

EXHIBIT B
PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount
Subtotal $700 $700

Year 2 Total

Hosting £10,000
Work Plan (20%) $27,260
Support Maintenance (80%) $8,800
Minor Enhancements (80%)  $27,680
Major Enhancements (80%) £72,560
Security Audit Service 513,000
Web Conferencing $700

$160,000

Year 3: Project Management
27.1 [Conduct Project Kickoff Meeting Non-Software July 2017 Included
27.2 [Project Work Plan (including milestones) Written July 2017 Included 526,860
(20% Payment
Excludes
Hosting & Web
Conferencing)
27.3 [Technical Architecture Review and Plan Written July 2017 Included
[Development
27.4 IStatus Reports/Meetings and Updates to Work Plan Written Weekly Included
' Subtotal $26,860
8 [Year 3: Hosting Services .
28.1 | Abacus shall provide a 1 year extension to hosting Nou-Software July 2017 $12,000 |Not to exceed:
NH Health WISDOM. $12,000
e UAT and Production
¢ Application and Database
¢ Dedicated private network database
connection
¢ RStudio
Subtotal $12,000 $12,000
29 Year 3: System Operations, Technical Support &
Software Maintenance Services
29.1 {QL. Abacus shall provide System Qperational, Software Y3Ql $11,000 OQ1: $2,200
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES

CONTRACT 2015-079 - PART 3

EXHIBIT B
PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Year 3 Pooled Funding Enhancemen and 7
[Transition Services

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount
Technical Support and Software Maintenance Services {20% payments)
as specified in the Contract.

29.2 Q2. Abacus shall provide System Qperational, Software Y3Qz2 FOQ2: $2,200
Technical Support and Software Maintenance Services {20% payments)
as specified in the Contract.

29.3 [Q3. Abacus shall provide System Operational, Software Y3Q3 E0Q3: $2,200
Technical Support and Software Maintenance Services (20% payments)
as specified in the Contract.

29.4 1Q4. Abacus shall provide System Operational, Software Y3Q4 [EOQ4: $2,200
Technical Support and Software Maintenance Services : (20% payments)
as specified in the Contract.

Subtotal $11,000 $8,800
(80% payment)
130 [Year 3: Minor Enhancements

30.1 | Using 2 Change Order Process, Abacus shall provide Software Y3Ql 334,600 [EOQI: 36,920

software services for minor enhancements. (20% payments)

30.2 | Using a Change Order Process, Abacus shall provide Software Y3Q2 EQQ2: $6,920
software services for minor enhancements. (20% payments)

30.3 | Using a Change Order Process, Abacus shall provide Software Y3Q3 EOQ3: 56,920
software services for minor enhancements. (20% payments)

30.4 | Using a Change Order Process, Abacus shall provide Software Y3Q4 EOQ4: 36,920
software services for minor enhancements. (20% payments)

Subtotal $34,600 $27,680

(80 % payment)

31.1 | Abacus shall provide up 10 480 combined work effort Software Per the Not to 20% of the
days for development and QA. Up to an additional ‘Work Plan exceed: estimated
100 work effort days for analysis, project 388,700 |enhancement's
management, docomentation and training. Using a 3L.1x)
Change Order Process, the projects listed below will development
be estimated and mutually agreed upon at the start of costs at the
year 3. The associated requirements and scope of the start of
work planned may not exceed the Pooled Funding development.
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3
EXHIBIT B
PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table
Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount
amount, Each
New Dashbeard Modules enhanccmeqts
start date will
» 31.1.1 Data Source Module stagger through
* 31.1,2 Custom (DIY) Health Dashboard the
year.
Module
* 3113 Custom (DIY) Health Reports
FMA
s 31.14 PMA Phase Il Deliverables - Part B
New Content Type :
e 31.15 Introduce new content type {e.g.
Exaptive, Cognos Upgrade)
Transition Services
* 31.1.6 Transition for hosting, supporting,
and maintatning WISDOM
31.2 | The Production Implementation Accepted by the Software 30% Payment
State. The State requires a minimum of 5 successful Deployment of
business days in production before approval will be enhancement
granted. (31.1.x)
31.3 | Ninety (90) day Warranty Period from the initia] Software 30% Payment
State’s Acceptance of the Production Maintenance of
Implementation. enhancement
(31.1.x)
Subtotal . $88,700 $70,960
(80% payment)
MR BaiEs e e
32 Year 3: System Security Audit Service
32.1 | Abacus shall provide 3rd party Security Testing Non-Software Per the $10,000 |Not to exceed:
including penetration testing. Work Plan $10,000
32.2 | Abacus shall provide technical service hours Non-Software $3,000 $3,000
assoctated with System Audit Service. (Technical
Consulting Services)
32.3 | Abacus shall correct security flaws found during the Software $0
System Audit Service at no cost to the State.
Subtotal $13,000 $13,000
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 -PART 3
EXHIBIT B '
PRICE AND PAYMENT SCHEDULE

Table 1: Deliverables Price and Payment Table

Deliverable Projected Payment
Ref # Activity, Deliverable, or Milestone Type Delivery Date Price Amount

33 Year 3: Web Conferencing
33.1 | Abacus shall provide web conferencing capability Non-Software Ongoing $700 $700
for WISDOM Technical Team for training, demos,
meetings, and troubleshooting remote user issues.

¢ Conference up to 25 people

o  Full Screen Video conferencing

*  VoIP or phone call-in

*  Record meetings (including video)

»  Share the presenter role

Subtotal $700 $700

Year 3 Total

Hosting $12,000
Work Plan (20%) $26,860
Support Maintenance (80%) $8.300
Minor Enhancemenits (80%) $27,680
Major Enhancements (80%) $70,960

Security Audit Service $13,000
Web Confercncing $700
$160,000
Years 1-3 Grand Total (Not To Exceed) Grand Total Not tg exceed:

$597,944
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3
EXHIBIT B
PRICE AND PAYMENT SCHEDULE

Table 2 — Detailed License Deliverables and Pricing.
License Licenses and Future License

Description Type Quantity Upgrades Net Price
Software

INH Health WISDOM NA " 1 Included for contract duration
tinyMCE Paid ] Included for contract duration
lAmazon-Oracle RDS Monthly payment 1 Included for contract duration
[EI finder Open Source 1 Included for contract duration
Google Web Toolkit (GWI‘) Open Source 1 Included for contract duration
D3.js Open Source 1 Included for contract duration
TasperReports Open Source 1 Included for contract duration
Tava script Open Source 1 Included for contract duration
Java Open Source 1 Included for contract duration
Hudson Open Source 1 Included for contract duration
Jira Open Source 1 Included for contract duration
Javascript Open Source 1 Included for contract duration
Hibernate Open Source 1 Included for contract duration
Spring Framework Open Source 1 Included for contract duration
SmartGWT Open Source 1 Included for contract duration
i Unit ~ DOpen Source 1 Included for contract duration

License Totall $0
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES

WISDOM ENHANCEMENT HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 - PART 3
EXHIBIT B

PRICE AND PAYMENT SCHEDULE

Table 3: Proposed Vendor Staff, Resource Hours and Rates Worksheet

Position Title SFY 2015 SFY 2016 SFY 2017 SFY 2018
7/1/2014 to 6/30/15 | 7/1/2015 to 6/30/16 | 7/1/2016 to 6/30/17 | 7/1/2017 to 6/30/18

Project Manager $20 $20 $21 $21.

Senior Developer $20 $20 $21 $21

Business Analyst $20 $20 $21 $21

Developer 818 $18 $19 819

QA §15 $15 $16 $l6

Table 4: Futnre Vendor Rates Worksheet

Position Title SFY 2019 SFY 2020 SFY 2021 SFY 2022
7/1/2018 to 6/30/19 | 7/1/2019 to 6/30/20 | 7/1/2020 to 6/30/21 | 7/1/2021 to 6/30/22

Project Manager $22 $22 $23 $23°

Senior Developer $22 $22 $23 $23

Business Analyst $22 $22- $23 $23

Developer $20 $20 521 $21

QA $17 $17 318 $18
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES

WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES

CONTRACT 2015-079 - PART 3
EXHIBIT B
PRICE AND PAYMENT SCHEDULE

CONTRACT PRICE

Notwithstanding any provision in the Contract to the contrary, and notwithstanding unexpected
circumstances, in no event shall the total of all payments made by the State exceed $597,944 (“Total
Contract Price”). The payment by the State of the total Contract price shall be the only, and the
complete reimbursement to Abacus for all fees and expenses, of whatever nature, incurred by Abacus
in the performance hereof.

The State will not be responsible for any travel or out of pocket expenses incurred in the performance
of the Services performed under this Contract.

INVOICING

Abacus shall submit correct invoices to the State for all amounts to be paid by the State. A]] invoices

. submitted shall be subject to the State’s prior written approval, which shall not be unreasonably

withheld. Abacus shall only submit invoices for Services or Deliverables as permitted by the
Contract. Invoices must be in a format as determined by the State and contain detailed information,
including without limitation: itemization of each Deliverable and identification of the Deliverable for
which payment is sought, and the Acceptance date triggering such payment; date of delivery and/or
installation; monthly maintenance charges; any other Project costs or retention amounts if applicable.

Upon Acceptance of a Deliverable, and a properly documented and undisputed invoice, the State will
pay the correct and undisputed invoice within thirty (30) days of invoice receipt. Invoices will not be
backdated and shall be promptly dispatched.

Invoices shall be sent to:

NH Department of Health and Human Services
Division of Public Health Services

Attn: Thomas Lambert

29 Hazen Drive

Concord, NH 03301

PAYMENT ADDRESS

All payments shall be sent to the following address:
Abacus Service Corporation

35055 West Twelve Mile Road

Suite 215 _
Farmington Hills, MI 48331

OVERPAYMENTS TO ABACUS

Abacus shall promptly, but no later than fifteen (15) business days, return to the State the full amount
of any overpayment or erronecus payment upon discovery or flotice from the State.

CREDITS

The State may apply credits due to the State arising out of this Contract, against Abacus’ invoices
with appropriate information attached.
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7. PROJECT HOLDBACK

The State shall withhold thirty percent (30%) of the price for each Deliverable, except Hosting and
Software license fees, as set forth in the Payment Table above, until successful conclusion of the
Warranty Period.
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DEPARTMENT OF HEALTH AND HUMAN SERVICES
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CONTRACT 2015-079 -PART 3
EXHIBIT C
SPECIAL PROVISIONS

SPECIAL PROVISIONS

Contractor’s Obligations: The Contractor covenants and agrees that all funds received by the
Contractor under the Contract shall be used only as payment to the Contractor for services provided to
eligible individuals and, in the furtherance of the aforesaid covenants, the Contractor hereby covenants
and agrees as follows:

11

12

1.3

Gratuities or Kickbacks: The Contractor agrees that it is a breach of this Contract to accept or
make a payment, gratuity or offer of employment on behalf of the Coentractor, any Sub-
Contractor or the State in order to influence the performance of the Scope of Work detailed in
Exhibit A of this Contract. The State may terminate this Contract and any sub-contract or sub-
agreement if it is determined that payments, gratuities or offers of employment of any kind
were offered or received by any officials, officers, employees or agents of the Contractor or
Sub-Contractor. ’

Retroactive Payments: Notwithstanding anything to the contrary contained in the Contract or
in any other document, contract or understanding, it is expressly understood and agreed by the
parties hereto, that no payments will be made hereunder to reimburse the Contractor for costs
incurred for any purpose or for any services provided to any individual prior to the Effective
Date of the Contract and no payments shall be made for expenses incurred by the Contractor
for any services provided prior to the date on which the individual applies for services or
{except as otherwise provided by the federal regulations) prior to a determination that the
individual is eligible for such services.

Conditions of Purchase: Notwithstanding anything to the contrary contained in the Contract,
nothing herein contained shall be deemed to obligate or require the Department to purchase
services hereunder at a rate which reimburses the Contractor in excess of the Contractor’s
costs, at a rate which exceeds the amounts reasonable and necessary to assure the guality of
such service, or at a rate which exceeds the rate charged by the Contractor to ineligible
individuals or other third party funders for such service, If at any time during the term of this
Contract or after receipt of the Final Expenditure Report hereunder, the Department shall
determine that the Contractor has used payments hereunder to reimburse items of expense
other than such costs, or has received payment in excess of such costs or in excess of such
rates charged by the Contractor to ineligible individuals or other third party funders, the
Department may elect to:

1.3.1 Renegotiate the rates for payment hereunder, in which event new rates shall be
established;

1.32 Deduct from any future payment to the Contractor the amount of any prior
reimbursement in excess of costs;

1.3.3 Demand repayment of the excess payment by the Contractor in which event failure to
make such repayment shall constitute an Event of Default hereunder. When the
Contractor is permitted to determine the eligibility of individuals for services, the
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14

1.5

CONTRACT 2015-079 - PART 3
EXHIBIT C
SPECIAL PROVISIONS

Contractor agrees to reimburse the Department for all funds paid by the Department to
the Contractor for services provided to any individual who is found by the Department
to be ineligible for such services at any time during the period of retention of records
established herein.

Maintenance of Records: In addition to the eligibility records specified above, the Contractor
covenants and agrees to maintain the following records during the Contract Period:

1.4.1 Fiscal Records: books, records, documents and other data evidencing and reflecting all
costs and other expenses incurred by the Contractor in the performance of the
Contract, and all income received or collected by the Contractor during the Contract
Period, said records to be maintained in accordance with accounting procedures and
practices which sufficiently and properly refiect all such costs and expenses, and
which are acceptable to the Department, and to include, without limitation, all ledgers,

* books, records, and original evidence of costs such as purchase requisitions and
orders, vouchers, requisitions for materials, inventories, valuations of in-kind
contributicns, labor time cards, payrolls, and other records requested or required by
the Department.

1.42 Statistical Records: Statistical, enrollment, attendance or visit records for each
recipient of services during the Contract Period, which records shall include all
records of application and eligibility (including all forms required to determine
eligibility for each such recipient), records regarding the provision of services and all
invoices submitted to the Department to obtain payment for such services.

1.4.3 Medical Records: Where appropriate and as prescribed by the Department regulations,
the Contractor shall retain medical records on each patient/recipient of services.

Confidentiality of Records: All information, reports, and records maintained hereunder or
collected in connection with the performance of the services and the Contract shall be
Confidential and shall not be disclosed by the Contractor, provided however, that pursuant to
state laws and the regulations of the Department regarding the use and disclosure of such
information, disclosure may be made to public officials requiring such information in
connection with their official duties and for purposes directly connected to the administration
of the services and the Contract; and provided further, that the use or disclosure by any party
of any information concerning a recipient for any purpose not directly connected with the
administration of the Department or the Contractor's responsibilities with respect to purchased
services hereunder is prohibited except on written consent of the recipient, his attorney or
guardian.

Notwithstanding anything to the confrary contained hercin the covenants and conditions
contained in the Paragraph shall survive the termination of the Contract for any recason
whatsoever.
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1.7

I8

1.9

CONTRACT 2015-079 - PART 3
EXHIBIT C
SPECIAL PROVISIONS

Comopletion of Services: Disallowance of Costs: Upon the purchase by the Department of the

-maximum number of units provided for in the Contract and upon payment of the price

limitation hereunder, the Contract and all the obligations of the parties hereunder (except such

-obligations as, by the terms of the Contract are to be performed after the end of the term of

this Contract and/or survive the termination of the Contract) shall terminate, provided
however, that if, upon review of the Final Expenditure Report the Department shall disallow
any expenses claimed by the Contractor as costs hereunder the Department shall retain the
right, at its discretion, to deduct the amount of such expenses as are disallowed or to recover
such sums from the Contractor.

Credits: All documents, notices, press releases, research reports and other materials prepared
during or resulting from the performance of the services of the Contract shall include the
following statement:

1.7.1 The preparation of this (report, document etc.) was financed under a Contract with the
State of New Hampshire, Department of Health and Human Services, with funds
provided in part by the State of New Hampshire and/or such other funding sources as
were available or required, e.g., the United States Department of Health and Human
Services.

Prior Approval and Copyright Ownership: All materials (written, video, audio) produced or
purchased under the contract shall have prior approval from DHHS before printing,
production, distribution or use. The DHHS will retain copyright ownership for any and all
original materjals produced, including, but not limited to, brochures, resource directories,
protocols or guidelines, posters, or reports. Contractor shall not reproduce any materials
produced under the contract without prior written approval from DHHS.

Operation of Facilities: Compliance with Laws and Regulations: In the operation of any
facilities for providing services, the Contractor shall comply with all laws, orders and
regulations of federal, state, county and municipa! authorities and with any direction of any
Public Officer or officers pursuant to laws which shall impose an order or duty upon the
contractor with respect to the operation of the facility or the provision of the services at such
facility. If any governmental license or permit shall be required for the operation of the said
facility or the performance of the said services, the Contractor will procure said license or
penmnit, and will at all times comply with the terms and conditions of each such license or
permit. In connection with the foregoing requirements, the Contractor hereby covenants and
agrees that, during the term of this Contract the facilitics shall comply with all rules, orders,
regulations, and requirements of the State Office of the Fire Marshal and the local fire
protection agency, and shall be in conformance with local building and zoning codes, by-laws
and regulations.
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CONTRACT 2015-079 - PART 3
EXHIBIT C
SPECIAL PROVISIONS

Subcontractors: DHHS recognizes that the Contractor may choose to use subcontractors with
greater expertise to perform for efficiency or convenience, but the Contractor shall retain the
responsibility and accountability for the function(s). Prior to subcontracting, the Contractor
shall evaluate the subcontractor’s ability to perfortn the delegated function(s). This is
accomplished through a written apreement that specifies activities and reporting
responsibilities of the subcontractor and provides for revoking the delegation or imposing
sanctions if the subcontractor’s performance is not adequate. Subcontractors are subject to the
same contractual conditions as the Contractor and the Contractor is responsible to ensure
subcontractor compliance with those conditions. When the Contractor delegates a function to a
subcontractor, the Contractor shall do the following:

1101  Evaluate the prospective subcontractor’s ability to perform the activities, before
delegating the function

1.10.2 Have a written agreement with the subcontractor that specifies activities and
reporting responsibilities and how sanctions/revocation will be managed if the
. subcontractor’s performance is not adequate

1.10.3  Monitor the subcontractor’s performance on an ongoing basis

1.10.4 DHHS shall, at its discretion, review and approve all subcontracts. If the Contractor
identifies deficiencies or areas for improvement are identified, the Contractor shall
take corrective action.

Equal Employment Opportunity Plan (EEOP): The Contractor will provide an Equal
Employment Opportunity Plan (EEOP) to the Office for Civil Rights, Office of Justice
Programs (OCR), if it has received a single award of $500,000 or more. If the recipient
receives $25,000 or more and has 50 or more employees, it will maintain a current EEOP on
file and submit an EEOP Certification Form to the OCR, certifying that its EEOP is on file.
For recipients receiving less than $25,000, or public grantees with fewer than 50 employees,
regardless of the amount of the award, the recipient will provide an EEQP Certification Form
to the OCR certifying it is not required to submit or maintain an EEOP. Nonprofit
organizations, Indian Tribes, and medical and educational institutions are exempt from the
EEOP requirement, but are required to submit a centification form to the OCR to claim the
exemption. EEOP Certification Forms are available at:
ttp://www.ojp.usdoj/about/ocr/pdfs/cert.pdf.
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1.13

1.14

CONTRACT 2015-079 - PART 3
EXHIBIT C
SPECIAL PROVISIONS

Limited English Proficiency (LEP): As clarified by Executive Order 13166, Improving Access
to Services for persons with Limited English Proficiency, and resulting agency guidance,
national origin discrimination includes discrimination on the basis of limited English
proficiency (LEP). To ensure compliance with the Omnibus Crime Control and Safe Streets
Act of 1968 and Title VI of the Civil Rights Act of 1964, Contractors must take reasonable
steps to ensure that LEP persons have meaningful access to its programs.

Pilot Program for Enhancement of Contractor Employee Whistleblower Protections: The
following shall apply to all contracts that exceed the Simplified Acquisition Threshold as
defined in 48 CFR 2.101 (currently, $150,000)

CONTRACTOR EMPLOYEE WHISTLEBLOWER RIGHTS AND REQUIREMENT TO
INFORM EMPLOYEES OF WHISTLEBLOWER RIGHTS (SEP 2013)

(a) This contract and employees working on this contract will be subject to the
whistleblower rights and remedies in the pilot program on Contractor employee
whistleblower protections established at 41 U.S.C. 4712 by section 828 of the National
Defense Authorization Act for Fiscal Year 2013 (Pub. L. 112-239) and FAR 3.908.

(b) The Contractor shall inform its employees in writing, in the predominant language of the
workforce, of employee whistleblower rights and protections under 41 U.S.C. 4712, as
described in section 3.908 of the Federal Acquisition Regulation.

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in
all subcontracts over the simplified acquisition threshold

SUBPARAGRAPH 4 of the General Provisions of this contract, Conditional Nature of
Agreement, is replaced as follows:

4. CONDITIONAL NATURE OF AGREEMENT.

Notwithstanding any provision of this Agreement to the contrary, all obligations of the State
hereunder, including without limitation, the continuance of payments, in whole or in part,
under this Agreement are contingent upon continued appropriation or availability of funds,
including any subsequent changes to the appropriation or availability of funds affected by
any state or federal legislative or executive action that reduces, eliminates, or otherwise
modifies the appropriation or availability of funding for this Agreement and the Scope of
Services provided in Exhibit A, Scope of Services, in whole or in part. In no event shall the
State be liable for any payments hereunder in excess of appropriated or available funds. In
the event of a reduction, termination or modification of appropriated or available funds, the
State shall have the right to withhold payment until such funds become available, if ever.
The State shall have the right to reduce, terminate or modify services under this Agreement
immediately upon giving the Contractor notice of such reduction, termination or
modification. The State shall not be required to transfer funds from any other source or
account into the Account(s) identified in block 1.6 of the General Provisions, Account
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EXHIBIT C
SPECIAL PROVISIONS

r Number, 05-95-90-902010-5260-102-500731 or any other account, in the event funds are
reduced or unavailable.

1.15 - SUBPARAGRAPH 10 of the General Provisions of this contract, Termination, is
amended by adding the following language;

10.1

10.2

10.3

10.4

10.5

The State may terminate the Agreement at any time for any reason, at the sole
discretion of the State, 30 days after giving the Contractor written notice that the State
is exercising its option to terminate the Agreement.

In the event of early termination, the Contractor shall, within 15 days of notice of
early termination, develop and submit to the State a Transition Plan for services under
the Agreement, including but not limited to, identifying the present and future needs
of clients receiving services under the Agreement and establishes a process to meet
those needs. . :

The Contractor shall fully cooperate with the State and shall promptly provide
detailed information to support the Transition Plan including, but not limited to, any
information or data requested by the State related to the termination of the Agreement
and Transition Plan and shall provide ongoing communication and revisions of the
Transition Plan to the State as requested.

In the event that services under the Agreement, including but not limited to clients
receiving services under the Agreement are transitioned to having services delivered
by another entity including contracted providers or the State, the Contractor shall
provide a process for uninterrupted delivery of services in the Transition Plan.

The Contractor shall establish a method of notifying clients and other affected
individuals about the. transition. The Contractor shall include the proposed

- communications in its Transition Plan submitted to the State as described above.

1.16 SUBPARAGRATH 14.1.1 of the General Provisions of this contract is deleted and the
© following

Subparagraph is added:

14.1.1

EXTENSION

comprehensive general liability against all claims of bodily injury, death or property
damage, in amounts of not less than $250,000 per claim and $1,000,000 per
occurrence and umbrella liability coverage in the amount of $17,000,000 per
occutrence.

2.1 This agreement has the option for a potential extension of up to three (3) additional years,
contingent upon satisfactory delivery of services, available funding, agreement of the
parties and approval of the Governor and Council.
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STATE MEETINGS AND REPORTS

The State believes that effective communication and reporting are essential to Project success.

Abacus Key Project Staff shall participate in meetings as requested by the State, in accordance with
the requirements and terms of this Contract.

a. Kickoff Meeting: Participants will-include the State and Abacus Project Team and major
stakeholders. This meeting is to establish a sound foundation for activities that will follow.

b. Status Meetings: Participants will include, at the minimum, the Abacus Project Manager and the
State Project Manager. These meetings will be conducted at least weekly and address overall
Project status and any additional topics needed to remain on schedule and within budpet. A status
and error report from Abacus shall serve as the basis for discussion.

c. The Work Plan: must be reviewed at each Status Meeting and updated, at minimum, on a bi-
weekly basis, in accordance with the Contract.

d. Special Meetings: Need may arise for a special meeting with State leaders or Prbject
stakeholders to address specific issues.

e. Exit Meeting: Participants will include Project leaders from Abacus and the-State. Discussion
will focus on lessons learned from the Project and on follow up options that the State may wish to
consider.

The State expects Abacus to prepare agendas and background for and minutes of meetings.
Background for each status meeting must include an updated Work Plan, Drafting of formal
presentations, such as a presentation for the kickoff meeting, will also be Abacus’ responsibility.

The Abacus Project Manager or Abacus Key Project Staff shall submit monthly status reports in
accordance with the Schedule and terms of this Contract. All status reports shall be prepared in
formats approved by the State. The Abacus’ Project Manager shall assist the State’s Project Manager,
or itself produce reports related to Project Management as feasonably requested by the State, all at no
additional cost to the State. Abacus shall produce Project status reports, which shall contain, at a
minimum, the following:

Project status related to the Work Plan

Deliverable status;

Accomplishments during weeks being reported;

Planned activities for the upcoming two (2) week period;
Future activities; and

Issues and concems requiring resolution.

. Report and remedies in case of falling behind Schedule

H s

Nt BN

As reasonably requested by the State, Abacus shall provide the State with information or reports
regarding the Project. Abacus shall prepare special reports and presentations relating to Project
Management, and shall assist the State in preparing repons and presentations, as reasonably requested
by the State, all at no additional cost to the State.
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STATE-OWNED DOCUMENTS AND COPYRIGHT PRIVILEGES

Abacus shall provide the State access to all State-owned documents, materials, reports, and other work
in progress relating to this Contract. Upon ¢xpiration or termination of the Contract with the State,
Abacus shall tum over all State-owned documents, material, reports, and work in progress relating to
this Contract to the State at no additional cost to the State. Documents must be provided in both
printed and electronic format,

RECORDS RETENTION AND ACCESS REQUIREMENTS

Abacus shall agree to the conditions of all applicable State and federal laws and regulations, which are
incorporated herein by reference, regarding retention and access requirements, including without
limitation, retention policies consistent with the Federal Acquisition Regulations (FAR) Subpart 4.7
Contractor Records Retention.

Abacus and its Subcontractors shall maintain books, records, documents, and other evidence of
accounting procedures and practices, which properly and sufficiently reflect all direct and indirect
costs invoiced in the performance of their respective obligations under the Contract. Abacus and its
Subcontractors shall retain all such records for three (3) years following termination of the Contract,
including any extensions. Records relating to any litigation matters regarding the Contract shall be
kept for one (1) year following the termination of all litigation, including the termination of all appeals
or the expiration of the appeal period.

Upon prior notice and subject to reasonable time frames, all such records shall be subject to
inspection, examination, audit and copying by personnel so authorized by the State and federal
officials so authorized by law, rule, regulation or Contract, as applicable. Access to these items shall
be provided within Mermimack County of the State of New Hampshire, unless otherwise agreed by the
State. Delivery of and access to such records shall be 4t no cost to the State during the three (3) year
period following termination of the Contract and one (1) year term following litigation relating to the

- Contract, including all appeals or the expiration of the appeal period. Abacus shall include the record

retention and review requirements of this section in any of its subcontracts.

The State agrees that books, records, documents, and other evidence of accounting procedures and
practices related to Abacus’ cost structure and profit factors shall be excluded from the State’s review
unless the cost of any other Services or Deliverables provided under the Contract is calculated or
derived from the cost structure or profit factors.

ACCOUNTING REQUIREMENTS

Abacus shall maintain an accounting system in accordance with Generally Accepted Accounting
Principles. The costs applicable to the Contract shall be ascertainable from the accounting system
and Abacus shall maintain records pertaining to the Services and all other costs and expenditures.
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Abacus shall provide the State with the following services set forth in Contract Exhibit A,

1. IMPLEMENTATION STRATEGY

1.1 Key Components
A. Abacus shall employ an Implementation strategy with a timeline set forth in accordance
with the high-level Work Plan in Exhibit I. Abacus’ development approach shall use the
Agile development approach:

I.

Project Planning

a. Understand, define, validate and documents requirements

b. Define high level design documentation and validate with the State

c. Define Test plans and validate with the State

Software Development

a. Start development by defining low level design

b. Document low level design and Test Case Scripts and validate with the State
c. Perform software development

Software Testing

a. Perform Unit Testing

b. Provide the State with intermediate deliverables, if required, for User Reviews
c. Provide the State with the system for UAT

d. The State performs UAT

Training

a, Prepare User and Training Documentation

b. Conduct Training

Deployment

a. Deploy to State Servers

B.  Abacus’ technical team will work on the following approach to facilitate efficient and
productive development cycle and interfacing with the State team: '

1.

Abacus will provide proper high-level and low-level design documentation, Test
plans, and Test Case documentation to the State team for validation at appropriate
times before starting the development and deployment. '

The Abacus Project Manager will create the Workplan and establish the Workplan
structure using Atlassian JIRA (http://www.atlassian.com/softwarefjira/overview) to
facilitate Agile development.

The Abacus Project Manager will host all the documentation/wiki pages which will
be produced and used for Knowledge transfer.

The Abacus Project Manager will provide access to JIRA and Confluence for the
State team to track project status and related information.
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5. The Abacus Project Manager will create a formal project meeting schedule and a
communication documentation methodology for tracking Project issues, progress, and
status,

6. The Abacus technical team will make available to the State the WISDOM source code
for Harvest,

7. Abacus will use Hudson (http://hudson-ci. uru/) for compiling software.

8. Abacus will provide four environments: Development, QA, UAT, and Production
servers.

0. The Abacus testing team will ensure that all Test cases pass the Abacus QA
environment before installation into the State UAT environment.

10. The State testing team will ensure that all the Test cases pass the State’s UAT
environment before installation into the State Production environment.

Timeline

The timeline is set forth in the Work Plan. During the initial planning period Project task and
resource plans will be established for: the preliminary training plan, the change management
plan, communication approaches, project standards and procedures finalized, and team
training initiated.

1.21

1.2.2

1.23

Project Infrastructure

The Project’s development and production hardware infrastructure will be managed by
Abacus throughout the contract.

Implementation
Timing will be structured to recogmze interdependencies between applications and
structure a cost effective and timely execution.

Processes will be documented, training established, and the application will be ready
for Implementation in accordance with the State’s schedule.

Change Management and Training

Abacus’ change management and training services shall be focused on developing
change management and training strategies and plans. Its approach relies on State
resources for the execution of the change management and end user training.

2. IMPLEMENTATION METHODOLOGY

Abacus’ approach to ‘project management and implementation shall utilize Agile implementation
methodology.
implementation framework for managing product development and project implementation. This
methodology will be applied to all project phases.

Abacus uses an iterative and incremental Agile software development and

The State Team will participate in Abacus’ 1mplementatlon methodology to increase communication
and efficiency related to all tasks.
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For each project Phase, the Implementation Methodology will allow the State and Abacus to:

s Set project priorities at the beginning of every iterative time period during which a fixed set of
backlog tasks are completed

* Ensure expectations are met by monitoring progress frequently
o Participate in daily reviews

e  Meet primary objectives in a timely manner
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SECURITY

Abacus shall ensure that appropriate levels of security- are implemented and maintained in order to
protect the confidentiality, integrity, and availability of the State’s Information Technology resources,
information, and services. Security requirements are included in this Contract in Exhibit H. Abacus
shall provide the State resources, information, and Services on an ongoing basis, with the appropriate
infrastructure and security controls to ensure business continuity and to safeguard the confidentiality
and integrity of State networks, Systems and Data.

Abacus shall insure a secure application and database, including but not limited to:
e User Account/Password Protection :

Usage Logs

Transmission Encryption

Audit Tables

Retained Security Profiles

Abacus shall track in a usage log, the date/time and network address for every role-based user
accessing WISDOM. The usage logs shall be made available and may be examined by State
WISDOM Administrators. When unusual network addresses, unusual login times, and/or other
inappropriate use are noted, the State may request Abacus Service Corporation to follow up and
confirm that the access in question was legitimate. :
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Abacus shall provide the following Products and Services described in this Exhibit F, including but not
limited to:

TESTING AND ACCEPTANCE

Abacus shall bear all responsibilities for the full suite of Test Planning and preparation throughout the
Project. Abacus will also provide training as necessary to the State staff responsible for test activities.
Abacus shall be responsible for all aspects of testing contained in the Acceptance Test Plan including
support, at no additional cost, during User Acceptance Test conducted by the State and the testing of
the training materials.

The Test Plan methodology shall reftect the needs of the Project and be inctuded in the finalized Work
Plan. A separate Test Plan and set of test materials will be prepared for each Software function or
module. :

All Testing and Acceptance (both business and technically oriented testing) shall apply to testing the
System as a whole, (e.g., software modules or functions, and Implementation(s)). This shall include
planning, test scenario and script development, Data and System preparation for testing, and
execution of Unit Tests, System Integration Tests, Conversion Tests, Installation tests, Regression
tests, Performance Tuning and Stress tests, Security Review and tests, and support of the State during
User Acceptance Test and Implementation.

In addition, Abacus shall provide a mechanism for reporting actual test results vs. expected results and
for the resolution and tracking of all errors and problems identified during test execution. Abacus shall
also comrect Deficiencies and support required re-testing,

1.1  Test Planning and Preparation

Abacus shall provide the State with an overall Test Plan that will guide all testing. The
Abacus provided, State approved, Test Plan will include, at a minimum, identification,
preparation, and Documentation of planned testing, a requirements traceability matrix, test
variants, test scenarios, test cases, test scripts, test Data, test phases, unit tests, expected
results, and a tracking method for reporting actual versus expected results as well as all errors
and problems identified during test execution.

As identified in the Acceptance Test Plan, and documented in accordance with the Work Plan
and the Contract, State testing will commence upon Abacus’ Project Manager’s Certification,
in writing, that Abacus' own staff has successfully executed all prerequisite Abacus testing,
along with reporting the actual testing results, prior to the start of any testing executed by
State staff, The State will be presented with a State approved Acceptance Test Plan, test
scenarios, test cases, test scripts, test data, and expected results.

The State will commence its testing within five (5) business days of receiving Certification
from Abacus that the State's personnel have been trained and the System is installed,
configured, complete, and ready for State testing. The testing will be conducted by the State
in an environment independent from Abacus’ development environment. Abacus must assist
the State with testing in accordance with the Test Plan and the Work Plan, utilizing test and
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Abacus

Work::
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TESTING SERVICES

live Data to validate reports, and conduct stress and performance testing, at no additional
cost.

Testing begins upon completion of the Software configuration as required and user training
according to the Work Plan. Testing ends upon issuance of a letter of UAT Acceptance by
the State.

Abacus must demonstrate that their testing methodology can be integrated with the State
standard methodology.

Unit Testing

In Unit Testing, Abacus shall test the application components on an individual basis to verify
that the inputs, outputs, and processing logic of each application component functions
without errors. Uhnit testing is performed in either the development envifonment or a testlng
environment,

The goal is to find errors in the smallest unit of software before logically ]inking it into larger
units. If successful, subsequent testing should only reveal erors related to the integration
between application modules.

The Abacus developer, who is responsible for a specific unit of work, will be responsible for
conducting the unit testing of their modules.

' Develop the scnpts needcd r.o umt tcst mdwndual apphcauon modules, mterfacc(s)

Dmdphon ‘5; '1 and conversion components.

Team For application modules, conversions and interfaces the Abacus team will identify

Rapanslb:hhes:_:i applicable test scripts and installation instructions, adapt them to the Project

© specifics, test the process, and corpare with the documented expectcd results.

L Umt-Tested Modules l.hal have been tested to venfy that the inputs, outputs, and

E Prodiict . processing logic of each application module functions without errors. Individual

i Description : detailed test scripts and installation guides list all the required actions and data to :

' I ¢ conduct the test, the proccss for test execution, and the expected results. )
1.3 System Integration Testing

The new System is tested in integration with other application systems (legacy and service
providers) in a production-like environment. System Integration Testing validates the
integration between the individual unit application modules and verifies that the new System
meets defined requirements and supports execution of interfaces and business processes. The
System Integration Test is performed in a test environment.

Thorough end-to-end testing shall be performed by the Abacus team(s) to confirm that the
Application integrates with any interfaces. The test emphasizes end-to-end business
processes, and the flow of information across applications (IF APPROPRIATE). It includes
all key business processes and interfaces being implemented, confirms data transfers with
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L

external parties, and includes the transmission or printing of all electronic and paper
documents,

Systems Integration Testing validates the integration between the target application
modules and other systems, and verifies that the new System meets defined ;
i interface requirements and supports execution of business processes. This test ;
| emphasizes end-to-end business processes and the flow of information across the :
+. . application. It includes all key business processes and interfaces being -
" Implemented, confirms data transfers with external parties, and includes the
". transmission or printing of all electronic and paper documents.

Abacus Team | i ® Take the lead in developing the Systems Integration Test Specifications.

Responsibilities - | :

- Responsi 5 ¢ .i ®  Work jointly with the State to develop and load the data profiles to support the
: test Specifications.

Work jointly with the State to validate components of the test scripts.

Work jointly with Abacus to develop the Systems Integration Test
! Specifications.

 State Responsibilities

. & Work jointly with Abacus to develop and load the data profiles to support the
o L test Specifications. '

e Work jointly with Abacus to validate components of the test scripts, '
modifications, fixes and other System interactions with the Abacus supplied .
Software Solution. ;

Work Product ~ - | The Intcgration-Tested System indicates that all interfaces between the
Description - application and the legacy and third-party systems, interfaces, and applications :
: R - are functioning properly.

1.4 RESERVED

1.5  Installation Testing

In Instailation Testing the application components are installed in the System Test
environment to test the installation routines and are refined for the eventval production
environment. This activity serves as a dry run of the installation steps in preparation for
configuring the production system.

1.6 User Acceptance Testing (UAT)

UAT begins upon completion of the Software configuration as required and user training
according to the Work Plan. Testing ends upon issuance of a letter of UAT Acceptance by the
State.
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The Abacus’® Project Manager must certify in writing, that Abacus’ own staff has successfully
executed all prerequisite Abacus testing, along with reporting the actual testing results prior
to the start of any testing executed by State staff.

The State shall be presented with all testing results, as well as written Certification that Abacus
has successfully completed the prerequisite tests, meeting the defined Acceptance Criteria, and
performance standards. The State shall commence testing within five (5) business days of
receiving Certification, in writing, from Abacus that the system is installed, configured,
complete and ready for State testing. The State shall conduct the UAT utilizing scripts
developed as identified in the Acceptance Test Plan to validate the functionality of the System
and the interfaces, and verify Implementation readiness. UAT is performed in a copy of the
production environment and can serve as a performance and stress test of the System. The User
Acceptance Test may cover any aspect of the new System, including administrative procedures
(such as backup and recovery).

The User Acceptance Test (UAT) is a verification process performed in a copy of the
production environment. The User Acceptance Test verifies System functionality against
predefined Acceptance criteria that support the successful execution of approved business
processes.

UAT will also serve as a performance and stress test of the'System. It may cover any aspect
of the new System, including administrative procedures such as backup and recovery. The
results of the UAT provide evidence that the new System meets the Usetr Acceptance criteria
as defined in the Work Plan.

The results of the User Acceptance Test provide evidence that the new System meets the User
Acceptance criteria as defined in the Work Plan.

Upon successful conclusion of UAT and approval by the State, the enhancements are depioyed
into Production. The State will issue a letter of Production Acceptance after five (5) successful
days in Production and the respective Warranty Period shall commence.

Activily Description : The System User Acceptance Tests verify System functionality against predefined

' Acceplance criteria that support the successful execution of approved processes.

Abacus Teim ' _ ®= Provide the State an Acceptance Test Plan and sclection of test scripts for the -
. Responsibilities - - Acceptance Test. :

" Staie Responsibilities

"« Monitor the execution of the test scripts and assist as needed during the User
Acceptance Test activities.

' o  Work jointly with the State in determining the required actions for problem
resolution.

s Approve the development of the User Acceptance Test Plan and the set of data
for use during the User Acceptance Test.

o,

| & Validate the Acceptance Test environment.

JENT PSRN . ————m b b—— = . — s - [PpSp— -
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vo. Executc the test scnpts and conduct User Acceptance 'I‘esr. acnvmes

; * Document and summarize Acceptance Test resuls.

resolution,

R ' = Provide Acceptance of the validated Systems

ct S The Dehvcrable for User Acceptance Tests is the User Accepta.nce Test Resulls

criteria defined in the Work Plan.

Performance Tuning and Stress Testing

Abacus

shall develop and document hardware and Software configuration and tuning of

WISDOM infrastructure as well as assist and direct the State’s System Administrators and

Databas

e Administrators in configuring and tuning the infrastructure to support the software

throughout the Project

1.7.1

1.7.2

Scope

The scope of Performance Testing shall be to measure the System level metrics
critical for the development of the applications infrastructure and operation of the
applications in the production environment.

It will include the measurement of response rates of the application for end-user
transactions and resource utilization (of various servers and network) under various
load conditions. These response rates shall become the basis for changes and
retesting until optimum System performance is achieved.

Performance testing and tuning shall occur in the final production environment and
shall use a copy of the final production database to provide the best results.

Test Types

Performance testing shall use two different types of testing to determine the stability
of the applicatfon. They are baseline tests and load tests.

a)  Baseline Tests: Baseline tests shall collect performance data and load analysis
by running scripts where the output is broken down into business transactions
or functions. The test is like a single user executing a defined business
transaction. During baseline testing, each individual script is run to establish a
baseline for transaction response time, throughput and other user-based
metrics.

b)  Load Tests: Load testing will determine if the behavior of the System can be
sustained over a long period of time while running under expected conditions.
Load test helps to verify the ability of the application environment under
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different load conditions based on workload distribution. System response
time and utilization is measured and recorded.

1.7.3 Tuning

Tuning will be Abacus led and occur during both the development of the application
and load testing. Tuning is the process whereby the application performance is
maximized. This can be the result of making code more efficient during
development as well as making tuning parameter changes to the environment.

1.8 Régression Testing

As a result, of the user testing activities, problems will be identified that require correction.
The State will notify Abacus of the nature of the testing failures in writing. Abacus will be
required to perform additional testing activities in response to State and/or user problems
identified from the testing results. Regression testing means selective re-testing to detect
faults introduced during the modification effort, both to verify that the modifications have not
caused unintended adverse effects, and to verify that the modified and related (possibly
affected) System components still meet their specified requirements;

a.)

b.)

c.)

d.)

For each minor failure of an Acceptance Test, the Acceptance Period shall be
extended by corresponding time defined in the Test Plan.

Abacus shall notify the State no later than five (5) business days from Abacus’ receipt
of written notice of the test failure when Abacus expects the cormections to be
completed and ready for retesting by the State. Abacus will have up to five (5) business
days to make corrections to the problem unless specifically extended in writing by the
State.

When a programming change is made in response to a problem identified during user
testing, a regression Test Plan should be developed by Abacus based on the
understanding of the program and the change being made to the program. The Test
Plan has two objectives:

1. Validate that the change/update has been properly incorporated into the
program; and

2. Validate that there has been no unintended change to the other portions of the
program.

Abacus will be expected to:

1. Create a set of test conditions, test cases, and test data that will validate that the
change has been incorporated correctly;

2. Create a set of test conditions, test cases, and test data that will validate that the
unchanged portions of the program still operate correctly; and

3. Manage the entire cyclic process.
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e.)  Abacus will be expected to execute the regression test, provide actual testing results,
and certify its completion in writing to the State prior to passing the modified
Software application to the users for retesting.

In designing and conducting such regression testing, Abacus will be required to assess
the risks inherent to the modification being implemented and weigh those risks against
the time and effort required for conducting the regression tests. In other words,
Abacus will be expected to design and conduct regression tests that will identify any
unintended consequences of the modification while taking into account Schedule and
economic considerations.

1.9  Security Review and Testing

IT Security involves all functions pertaining to the securing of State Data and Systems
through the creation and definition of security policies, procedures and controls covering such
areas as identification, authentication and non-repudiation.

All components of the Software shall be reviewed and tested to ensure they protect the State’s

hardware and software and its related Data assets.

Tests shall focus on the technical,

administrative and physical security controls that have been designed into the System
architecture in order to provide the necessary confidentiality, integrity and availability. Tests
shall, at a minimum, cover cach of the service components. Test procedures shall include
penetration tests (pen tests), code analysis, and review.

Service Component

Defines the set of capabilities that:

Identification and
Authentication

Supports obtaining information about those parties
attempting to log onto a system or application for
security purposes and the validation of users

Access Control

Supports the management of permissions for
logging onto a computer or network

Encryption Supports the encoding of data for security purposes

Intrusion Detection Supports the detection of illegal entrance into a
‘ computer system

Verification Supports the confirmation of authority to enter a

computer system, application or network

Digital Signature

Guarantees the unaltered state of a file

User Management Supports the administration of computer,
application and network accounts within an
organization.

Role/Privilege Supports the granting of abilities to users or groups
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Management of users of a computer, application or network
Audit Trail Capture | Supports the identification and monitoring of
and Analysis -activities within an application or system
Input Validation Ensures the application is protected from buffer

overflow, cross-site scripting, SQL injection, and
unauthorized access of files and/or directories on
the server.

110

111

Abacus shall be responsible for Security Testing as set forth in this Exhibit F, Tests shall focus
on the technical, administrative and physical security controls that have been designed into the
System architecture in order to provide the necessary confidentiality, integrity and availability,
Tests shall, at a minimum, cover each of the service components. Test procedures shall include
third party penetration testing (pen test), code analysis, and review to the satisfaction of the
State.

Abacus will be required to provide 3rd party Security Testing. Testing will be performed by a
vendor selected or approved by the State.  The cost for performing annual 3" party
penetration testing for the duration of the contract will be the responsibility of State. Under no
circumstances shall the state be responsible for Abacus’ administrative time spent brokering,
preparing for, or accommodating the 3™ party penetration testing.

Tests shall focus on the technical, administrative and physical security controls that have been
designed into the System architecture in order to provide the necessary confidentiality,
integrity and availability. Tests shall, at a minimum, cover each of the Service components.
Test procedures shall include 3rd party Penetration Tests (pen test) and code analysis and
review, )

Penetration Testing shall be performed at least annually or upon every major software
modification. Abacus shall provide upon request by the State the results of all security testing
to the Department of Information Technology for review and Acceptance. All Software and
hardware shall be free of malicious code (malware).

Successful Production Completion

Upon successful completion of Production, the State will issue a Letter of Production
Acceptance.

System Acceptance

Upon completion of the Warranty Period, the State shall issue a Letter of Final System
Acceptance.
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1. SYSTEM MAINTENANCE

Abacus shall maintain and support the Systern in all material respects as described in the applicable
project Documentation for three (3) years of maintenance through the contract end date.

Abacus shall provide development resources as needed through the length of the contract handling
software patches/upgrades, maintenance, small enhancements, bug fixes and security evaluation. The
development resources will provide support services to the DPHS WISDOM Technical Team (WTT).

Maintenance responsibilities are more fully described in Exhibit H.

2. SYSTEM SUPPORT

2.1

Abacus’ Responsibility

Abacus will be responsible for performing on-site or remote technical suppert in accordance
with the Contract Documents, including without limitation the requirements, terms, and
conditions contained herein. '

As part of the Software maintenance agreement, ongoing Sofiware maintenance and supportr
levels, including all new Software releases, shall be responded to according to the following:

a, Class A Deficiencies - Abacus shall have available to the State email/telephone
assistance, with issue tracking available to the State during regular business hours {(8am
— 5pm ET (Eastern Time), Monday through Friday) with an email/telephone response
within two (2) hours of request.

b. Class B Deficiencies —The State shall notify Abacus of such Deficiencies during regular
business hours and Abacus shall respond back within seventy-two hours with
notification of planned corrective action; and,

c. Class C Deficiencies ~The State shall notify Abacus of such Deficiencies during regular
business hours and Abacus shall respond back within four (4) business days with
notification of planned corrective action.

3. SUPPORT OBLIGATIONS AND TERM

31

32

33

34

Abacus shall repair or replace Software, and provide maintenance of the Software in
accordance with the Specifications and terms and requirements of the Contract;

Abacus shall maintain a record of the activities related to warranty repair or maintenance
activities performed for the State;

For all maintenance Services calls, Abacus shall ensure the following information will be
collected and maintained: 1) nature of the Deficiency; 2) current status of the Deficiency; 3)
action plans, dates, and times; 4) expected and actual completion time; 5) Deficiency
resolution information, 6) Resolved by, 7) Identifying number i.e. work order number, 8)
Issue identified by; and

Abacus must work with the State to identify and troubleshoot potentially large-scale System
failures or Deficiencies by collecting the following information: 1) mean time between
reported Deficiencies with the Software; 2) diagnosis of the root cause of the problem; and 3)
identification of repeat calls or repeat Software problems.
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a5 If Abacus fails to cormrect a Deficiency within the allotted period of time stated above, Abacus
shall be deemed to have committed an Event of Default, and the State shall have the right, at
its option, to-pursue the remedies in Part 2 Section 13 or Part 1 Section 10, within ninety (90)
days of notification to Abacus of the State’s request.
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Requirements are attached as Contract Attachment B- WISDOM Abacus Contract Requirements.
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Abacus’ Project Manager and the State Project Manager shall finalize the Work Plan within ten (10)
days of the Effective Date and further refine the tasks required to implement the Project. The Work
Plan shall include tasks within the following Deliverables categories: Hosting; Operations; Technical
Support; Maintenance; Planned Enhancements; and Project Management. The elements of the
preliminary Work Plan are documented in accordance with Abacus’ plan to provide the State with
Enhancement, Hosting, Maintenance, Operations and Support Services. Continued development and
management of the Work Plan is a joint effort on the part of Abacus and State Project Managers.

The preliminary Work Plan is set forth at the end of this Exhibit, in Table 7.1.

In conjunction with Abacus’ Project Management methodology, which shall be used to manage the-
Project’s life cycle, the Abacus team and the State shall finalize the Work Plan at the onset of the
Project. This plan shall identify the Tasks, Deliverables, Major Milestones, and Task
Dependencies required to implement the Project. The Work Plan shall also address intra-task
dependencies, resource allocations (both State and Abacus team members), refine the Project’s scope,
and establish the Project’s Schedule. The Plan is documented in accordance with Abacus' Work Plan
and shall utilize MS Project or similar software to support the ongoing management of the Project.

1. ASSUMPTIONS
A. General

» The State shall provide team members with decision-making authority to support
the Implementation efforts.

e All State tasks must be performed in accordance with the revised Work Plan.

e All key decisions will be resolved within five (5) business days. Issues not
resolved within this initial period will be escalated to the State Project Manager
for resolution.

e Any activities, decisions or issues taken on by the State that affect the mutually
agreed upon Work Plan timeline, scope, resources, and costs shall be subject to
the identified Change Control process.

s  Abacus shall maintain an accounting system in accordance with Generally
Accepted Accounting Principles (GAAP).
B. Logistics
¢ The Abacus Team shall perform this Project primarily at Abacus’ facilities at no
cost to the State.

* The Abacus Team shall observe all holidays observed by the State, although with
permission, may choose to work on State holidays and weekends. The Final Work
Plan will include specific holidays that will be observed.

» The Table 1.1 below lists the holidays that shall be incorporated into the Work
Plan.
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Table 1.1 Holiday Schedule
State Abacus Technical Team
Date Holiday Schedule Holiday Schedule

01/01/2015 | New Years . New Years
01/14/2015 Bhogi

' 01/15/2015 Makar Sankranti
01/19/2015 | MLK
01/26/2015 Republic Day
02/16/2015 | Presidents’ Day
05/25/2015 | Memorial Day
07/03/2015 | Independence Day
07/18/2015 : Ramzan
08/15/2015 Independence Day
08/18/2015 . Ganesh Chaturthi
09/0772015 | Labor Day
10/20/2015 Dasara
10/22/2015 Dasara
11/11/2015 | Veteran's Day Diwali
11/26/2015 | Thanksgiving
11/27/2015 | Day after Thanksgiving
12/25/2015 | Christmas Christmas
01/01/2016 ] New Years New Years
01/14/2016 Bhogi
01/15/2016 MakarSankranti
01/18/2016 | MLK
01/26/2016 Republic Day
02/15/2016 | Presidents’ Day
05/30/2016 | Memaorial Day
07/04/2016 | Independence Day
07/06/2016 Ramzan
08/15/2016 Independence Day
09/05/2016 | Labor Day Ganesh Chaturthi
10/09/2016 Dasara
10/11/2016 Dasara
10/31/2016 Diwali
11/11/2016 | Veteran's Day
11/24/2016 | Thanksgiving
11/25/2016 | Day after Thanksgiving
12/25/2016 Christmas
12/26/2016 | Christmas (Observed)
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C. Project Management

» The State shall approve the Project Management Methodology used for the
Project.

¢ The State shall provide the Abacus Project Team with reasonable access to the
State personnel as needed to complete Project tasks.

» A Project folder created within the State system shall be used for centralized
storage and retrieval of Project documents, work products, and other material and
information relevant to the success of the Project and required by Project Team
members. This central repository is secured by determining which team members
have access to the Project folder and granting either view or read/write privileges.
Abacus' Project Manager will establish and maintain this folder. The State
Project Manager shall approve access for the State team. Documentation can be
stored locally for Abacus and State team on a “shared” network drive to facilitate
case and speed of access. Final versions of all Documentation shall be loaded to
the State System.

»  Abacus assumes that an Alternate State Project Manager may be appointed from
time to time to handle reasonable and ordinary absences of the Project Manager.

D. Technical Environment and Management

» Abacus is responsible for providing the hardware, network, and communication
facilities needed to support the Project.

e Abacus shall provide the hardware and operating system to host the Project’s
development and production instances. Hardware and operating system
environments must be sized to support a minimum of four (4) instances of the
applications (instances include; development, system/integration testing, user
acceptance, and production). The system/integration testing, user acceptance, and
production instances shall be installed on similar hardware configurations and
operating system. :

E. Reserved
F. Project Schedule

#  Abacus shall adhere to the Project schedule which is contained in the Work Plan.
G. Reporting

¢ Abacus shall conduct weekly status meetings, and provide reports in a format
agreed to by the State, that include, but are not limited to, minutes, action items,
test results and Documentation.
H.-  User Training

* The Abacus Team shall lead the development of the State WISDOM Technical
Team training plan.
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® A train the trainer approach shall be used for the delivery of State WISDOM
Technical Team training.

e The State is responsible for the delivery of State WISDOM training.
I Performance Testing

® The Abacus Team shall provide a performance test workshop to identify the key
scenarios to be tested, the approach and tools required, and best practices
information on performance testing.

® The State shall work with Abacus on performance testing as set forth in Contract
Exhibit F — Testing Services.

2, ROLES AND RESPONSIBILITIES
A, Abacus Team Roles and Responsibilities

1) Abacus Team Project Manager

The Abacus Teamn Project Manager shall have overall responsibility for the
day-to-day management of the Project and shall plan, track, and manage the .
activities of the Abacus Implementation Team. The Abacus Team Project
Manager will have the following responsibilities:

* Maintain communications with the State’s Project Manager;
*  Work with the State in planning and conducting a kick-off meeting;
® (Create and maintain the Work Plan;

e Assign Abacus Team consultants to tasks in the Implementation Project
according to the scheduled staffing requirements;

® Define roles and responsibilities of all Abacus Team members;

s  Provide weekly and monthly update progress reports to the State Project
Manager;

* Notify the State Project Manager of requirements for State resources in
order to provide sufficient lead time for resources to be made available;

¢ Review task progress for time, quality, and accuracy in order to achieve
progress;

® Review requirements and scheduling changes and identify the impact on
the Project in order to identify whether the changes may require a change
of scope;

* Implement scope and Schedule changes as authorized by the State Project
Manager and with appropriate Change Control approvals as identified in
the Implementation Plan;

& Inform the State Project Manager and staff of any urgent issues if and
when they arise;
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e Provide the State completed Project Deliverables and obtain sign-off
from the State’s Project Manager.

2) Abacus Team Analysts

The Abacus Team Analysts shall conduct analysis of requirements, validate
the Abacus Team's understanding of the State business requirements by
enhancement, and perform business requirements mapping:

¢ Construct and confirm application test case scenarios;

® Produce application configuration definitions and configure the
application;

* Conduct testing of the configured application;

s Produce functional Specifications for extensions, conversions, and
. interfaces;

®  Assist the State in the testing of extensions, conversions, and interfaces;
=  Assist the State in execution of the State’s Acceptance Test;

e (Conduct follow-up meetings to obtain feedback, results, and
concurrence/approval from the State;

*  Assist with the correction of configuration problems identified during
system, integration and Acceptance Testing; and

s  Assist with the transition to production.
3 Abacus Team Developers
The Abacus team shall assume the following tasks:
e Development and review of functional and technical Specification to
determine that they are at an appropriate level of detail and quality;

* Development and Documentation of conversion and interface programs in
accordance with functional and technical Specifications;

* Development and Documentation of installation procedures; and

¢ Development and execution of unit test scripts;

*  Unit testing of conversions and interfaces developed; and

s System Integration Testing.

B. State Roles and Responsibilities

The following State resources have been identified for the Project. The time demands
on the individual State team members will vary depending on the phase and specific
tasks of the Implementation. The demands on the Subject Matter Experts’ time will

vary based on the need determined by the State Leads and the phase of the
Implementation.
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'1) State Project Manager

The State Project Manager shall work side-by-side with the Abacus Project
Manager. The role of the State Project Manager is to manage State resources,
facilitate completion of all tasks assigned to State staff, and communicate
Project status on a regular basis. The State Project Manager represents the
State in all decisions on Implementation Project matters, provides all
necessary support in the conduct of the Implementation Project, and provides
necessary State resources, as defined by the Work Plan and as otherwise
identified throughout the course of the Project. The State Project Manager
has the following responsibilities:

¢ Plan and conduct a kick-off meeting with assistance from the Abacus

team,;
¢  Assist the Abacus Project Manager in the development of a detailed
Work Plan;
" Identify and secure the State Project Team membets in accordance with
the Work Plan;
s Define roles and responsibilities of all State Project Team members
assigned to the Project;

e Identify and secure access to additional State end-user staff as needed to
support specific areas of knowledge if and when required to perform
certain Implementation tasks; _

* Communicate issues to Stale management as necessary 10 Ssecure
resolution of any matter that cannot be addressed at the Project level;

e Inform the Abacus Project Manager of any urgent issues if and when they
arise; and

*  Assist the Abacus team staff to obtain requested information if and when
required to perform certain Project tasks,

2) State Subject Matter Expert(s} (SME)

The role of the State SME is to assist application teams with an understanding
of the State’s current business practices and processes, provide agency
knowledge, and participate in the Implementation. Responsibilities of the
SME include the following:

* Be the key user and contact for their Agency or Department;

* Attend Project Team training and acquire in-depth functional knowledge
of the relevant applications;

Assist in validating and documenting user requirements, as needed;
Assist in mapping business requirements;

Assist in constructing test scripts and data,

Assist in System Integration, and Acceptance Testing;
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* Assist in performing conversion and integration testing and Data
verification, if required;
Attend Project meetings when requested; and
Assist in training WISDOM Technical Team in the use of the Abacus
Software Sclution and the business processes the application supports.

3) State Network Administrator (DolT)

The State Network Administrator will provide technical support regarding
networking requirements administration. The responsibilities will include:

e Assess the ability of the State’s overall network architecture and capacity
to adequately support implemented applications;

¢ [Establish and maintain necessary connections including the State’s
Cognos servers and the proxy server; and

¢+ Establish and maintain secure connections among the desktop devices
and the Application and database servers using State-provided
certificates.

3. SOFTWARE APPLICATION
The software required is described more fully in Exhibit B.

4. RESERVED

5. INTERFACES

Interfaces shall be implemented in cooperation with the State. The following Table 5.1
identifies the interfaces within the scope of this Conlract and their relative assignment.

Table 5.1: In-Scope Interfaces

Dl Maintain - Interface |  State & Abacus WISDOM interfaces with State Cognos
. with  State  Cognos | application  producing the WISDOM

. Application - ; dashboard report slides.

. 2. Maintain .. Interface | Abacus - WISDOM interfaces with the cloud-based
" with “.cloud-based - State : © Oracle database. The database primarily hosts
i WISDOM ° Application ; . the WISDOM configuration and metadata,

{ and cloud-based Oracle

. database - \
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| 3. Establish Interface for |

i cloud-based State - ¢ this table) maintains connections to vatious

| WISDOM Application - State data sources. A new interface connecting

; and State-based Cognos | Cognos to the WISDOM cloud-based Oracle
Application with clougd- - database for metadata will be established
based Oraclé database  : - though a dedicated private network database -

connection.

A, Interface Responsibilities

e The Abacus Team shall lead the review of functional and technical interface
Specifications.

¢ The Abacus Team shall assist the State with the resolution of problems and issues
associated with the development and Implementation of the interfaces.

6. RESERVED

7. PRELIMINARY WORK PLAN
The following Table 7.1 provides the preliminary agreed upon Work Plan for the Contract.

Table 7.1: High Level Preliminary NH Health WISDOM Project Plan |

YEAR1
# Tasks (Year 1) _ Start End
-1 Implementation Planning M5 7RIS
1.1 Conduct Project Kickoff Meeting 71115 7115
1.2 Project Master Work Plan 7/2/15 7/9115
©1.3 Technical Architecture Review 71015 7/20115
1.4 Status Reports/ Meetings and Updates to Work Plan 7/121/15 7127115
2 Project Management 7115 6/29/16
21 Status Reports/ Meetings and Updates to Work Plan_ 71715  6/29/16
3 Amazon Hosting 711515  8/4115
3.1 Hosting Requirements Analysis 71515 7121115
3.2 Hosting WISDOM Renewal 7/22/15  7/2BM5
3.3 Hosting RStudio 7/29/15 8/4/15
4 Support and Maintenance 7115 6/29/16
© 4.1 a1 TAN5 7115
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#
4.1.1
412
4.1.3
4.1.4
415
416
417
4.1.8
419
4.1.10
4.1.11
- 4.2

421
422

4.2.3
424
425
426
4.2.7
428
429
4.2.10
4.2.11
43
4.3.1

432
433

434

435
4.3.6
437
4.38
4.3.9
4310
4.3.11
4.4

SERVICES
CONTRACT 2015-079 - PART 3
EXHIBIT I

 WORK PLAN

Tasks (Year 1)
Maintenance Kickoff Meeting
Work Plan
Status and Status Meetings
Analysis and Design
Support
Development
Unit Testing (Test Plan) ,
Integration and Regression Testing (Test Plan)
Training and Decumentation
UAT Testing and Approval
Deployment Plan & Deployment

Q2

Maintenance Kickoff Meeting
Work Plan

Status and Status Meetings
Analysis and Design

Support

Development

Unit Testing {Test Plan}
Integration and Regression Testing (Test Plan)
Training and Documentation
UAT Testing and Approval
Deployment Plan & Deployment

Q3

Maintenance Kickoft Meeting
Work Plan

Status and Status Meetings
Analysis and Design
Support

Development

Unit Testing (Test Plan}

Integration and Regression Testing (Test Plan)'

Training and Documentation
UAT Testing and Approval
Deployment Plan & Deployment

Q4

Start
7/2/15
7/3/15
7/8/15

713115

7/20/15 .

7/23115
8/268/15
9/2115
9/14/15
9/15/15
9/22/15
9/25/15
9/28/15
9/29/15
10/2/15
10/7/15
10/19/15
10/22/15
12/2115
127115
12/16/15
1217115
12/24/15
12/30/15
12/31115
111116

1/6/16

111/16
172216
1/27/16

3/4/16

3/9/16
3/18/16
3/21/16
3/28/16
3/31/16
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End
7/2/15
71715
710/15
7H7/15
7/22115
8/27/15
9/1/15
9/11115
9/14/15
9/21/15
9/24/15 .
9/25/15
9/28/15
10115
10/6115
10/16/15
10/21115
12/1115
12/4115
12/15/15
12/16/15
12/23/15
12/29/15
12/3015
12/31/15
1/5/16
1/8/16
1/21/16
1/26/16
3/3/16
3/8/16
317116
3/18/16
3/25/16
3/30/16
3/31/16
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4.4.1
4.4.2

443
1 4.4.4
445
. 4.4.6
- 4.4.7

448

- 4.4.9

44.10
4.4.11

5

5.1
5141
5.1.2
5.1.3
51.4
515
518

1517

5.1.8

1519
5.1.10

51.11
5.1.12

5.1.13

6

6.1

6.1.1
"6.1.2
- 6.1.3

6.1.4
6.1.5
6.1.6

SERVICES
CONTRACT 2015-079 - PART 3
EXHIBITI .
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Tasks (Year 1)
Maintenance Kickoff Meeting
Work Pian '
Status and Status Meetings
Analysis and Design
Support
Development
Unit Testing (Test Plan)
Integration and Regression Testing {Test Pian)
Training and Documentation
UAT Testing and Approval
Deployment Plan & Deployment

Encryption, PMA, Content Manager, RStudio, and
Contracts/Data Entry

Enhancement Kickoff Meeting
Enhancement Specific Work Plan
Status and Status Meetings
Analysis and Design
Development

Unit Testing (Test Plan)
Integration and Regression Testing (Test Plan)
Security Testing

Volume and Stress Testing
Training and Documentation
UAT Testing and Approval
Deployment Plan & Deployment

90 Day Warranty and Support
Final State Acceptance/Holdback/Project Close Qut

Meeting

Dashboard, Slide Info, Smart URLs, Sharing Dashboards
and Community Pratiles

Enhancement Kickoff Meeting

Enhancement Specific Work Plan

Status and Status Meetings

Analysis and Design

Development

Unit Testing (Test Plan)

Integration and Regression Testing (Test Plan)

Start
4/1/16
4/4116
4/7/16

4/112/16
4/22/16
4/27/16
6/3/16
6/8/16
6/17/16
6/20/16
.6/27/16

71115
71115
712115
7/8/15
7115/15
8/5/15
10/15/15
10/27/15
11/18/15
11/23/15
11/25/15
12/2/15
12/16/15
12/21/15

3/18/16

12/21115
12/21/15
12/22/15
12/25/15
12/30/15
1/8/16
2/23/16
2/26/16
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End
4/1/16
4/6/16
4/11/16
4/21/16
4/26/16
6/2/16
6/7/16
6/16/16
6/17/16
6/24/16
6/29/16

_3/18/16

711115
7/7115
7114115
8/4/15
10114/15
10/26/15
11117115
11/20/15
11/24/15
1211/15
121515
1211815
3/17/16

3/18/16

6/15/16
12/21/15
12/24/15
12/29/15

177116
2/22/16
2/25116

3/4/16
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# . Tasks (Year 1)
6.1.7 Security Testing
. 6.1.8  Volume and Stress Testing
6.1.9 Training and Documentation
6.1.10 UAT Testing and Approval
6.1.11 Deployment Plan & Deployment
6.1.12 90 Day Warranty and Support

Final State Acceptance/Holdback/Project Close Qut
6.1.13 Meeting

MyWISDOM, Start Page, Health Equity, Access &

7 ~Utilization, and Feedback
7.1 Enhancement Kickoff Meeting
71.1 Enhancement Specific Work Plan
7.1.2 Status and Status Meetings
713 Analysis and Design
714 Development
715 Unit Testing {Test Plan)
7.1.6 Integration and Regression Testing (Test Plan)
7.4.7 Security Testing '
7.1.8 Volume and Stress Testing
718 Training and Documentation
71.10 UAT Testing and Approval
7.1.11 Deployment Plan & Deployment
7.1.12 90 Day Warranty and Support

Final State Acgeptance/Holdback/Project Close Out
7.1.13 Meeting

YEAR2

# g Tasks (Year 2)

1 Implementation Planning

1.1 Ceonduct Project Kickoff Meeting

1.2 Project Master Work Plan {including milestones)

1.3 Technical Architecture Review and Plan Developrment

1.4 Status Reports/ Meetings and Updates to Work Plan
.2 Project Management .

2.1 Status Reports/ Meetings and Updates to Work Plan

: Amazon Hosting

Start
3/7/16
3/8/16
3/9/16

3/110/16
3M17/16
3/22/16

6/15/16

3122116
3/22/16
3/23/16
3/28/18
3/31/16
4/8/16
5/20/16
5/25/16
6/3/16
6/6/16
8/7/16
6/8/16
6/15/16
B/20/16

9/14/16

Start
7116
7M16
7141186

711116

7/20/18
7116
71116

7/15/16
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End
317116
3/8/16
3/9/16
3/16/16
3/21/116
6/14/16

6/15/16

9114116
3/22/18
3/25/16
3/30/16
417116
5/19/16
5/24/18
6/2/16
6/3/16
6/6/16
6/7/16
6/14/16
6/17/16
913116

9/14/16

End
7/26/16

7116

7/8/16
711916
7/26/16
6/29/17
8/29/17
" 8/4/16
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#
3.1
3.2
3.3
4
4.1

S 411
412
4.1.3
4.1.4
415
4.1.6
417
41.8
4.1.9
4.1.10
4.1.11
4.2
4.2.1
422
4.2.3

. 4.2.4
425
4.2.6
427
428

429
4210
4.2.11
4.3
4.3.1
4.3.2
433

. 4.3.4
435
4.36
4.3.7

SERVICES
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Tasks (Year 2)

Hosting Requirements Analysis
Hosting WISDOM Renewal
Support and Maintenance
a1 _

Maintenance Kickoft Meeting

Work Plan

‘Status and Status Meetings

Analysis and Design

Suppoert

Development

Unit Testing (Test Plan)

Integration and Regression Testing (Test Plan)

Training and Documentation

UAT Testing and Approval

Deployment Plan & Deployment
Q2

Maintenance Kickoft Meeting

Work Plan

Status and Status Meetings

Analysis and Design

Support

Development

Unit Testing (Test Plan)

Integration and Regression Testing (Test Plan)

Training and Documentation

UAT Testing and Approval

Deployment Plan & Deployment
Q3

Maintenance Kickoff Meeting

Work Plan

Status and Status Meetings

Analysis and Design

Support

Development N

Unit Testing (Test Plan)

Start
7/15/16
7/22/16
7/29/16
71116
71186
7/4/16
7/5/16
7/8/16
7/13/16
7/20/16
7/25/16
8/31116
9/5/16
9/14/16
9/15/16
9/22/16
9/27/16
9/28/16
9/29/16
10/4/16
10/7/16
1019/16
10/24/16
12/2/16
12/7/16
12116116
12/19/16
12/26/16
12/29/16
12/30/16
1/2117
1/5117
11017
1/2017
172517
312117
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End
7121116
7/28/16
B/4/16
6/26/17
7116
7/4/16
7716
712/16
7/19/16
7/22/16
8/30/16
9/2/16
6/13/16
8/14/16
9/21/16
9/26/16
9/27/16
9/28/16
10/3/16
10/6/116
10/18/16
10/21/16

12/116

12/6/16
12/15/16
12/16/116
12/23/16
12/28/16
12/29/16
12/30/16

1/4117

1/9/17
11917
1/24/17

NNn7

3/6/17
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438
439
4.3.10
4.3.11
4.4

. 4.4.1
4.4.2
443
44.4
445
44.6
4.4.7
448
449
4.4.10
44.11

5

5.1
5.1.1
51.2
513
514
5.1.5
5.1.6
51.7
51.8
5.1.9
5.1.10
5.1.11
51.12

5.1.13

6
6.1
6.1.1
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Tasks (Year 2)
Integration and Regression Testing (Test Plan)
Training and Documentation
UAT Testing and Approval
Deployment Plan & Deployment

Q4

Maintenance Kickoff Meeting
Wark Plan

Status and Status Meetings
Analysis and Design
Support

Development

“Unit Tesfing (Test Plan)

Integration and Regression Testing (Test Plan)
Training and Documentation

UAT Testing and Approval

Deployment Plan & Deployment

Emergency, RStudio, MyWISDOM, Home Page

Enhancement Kickoff Meeting
Enhancement Specific Work Plan
Status and Status Meetings
Analysis and Design
Development

Unit Testing (Test Pian)
Integration and Regression Testing {Test Plan)
Security Testing

Volume and Stress Testing
Training and Documentation
UAT Testing and Approval
Deployment Plan & Deployment
90 Day Warranty and Support

. Final State Acceptance/Holdback/Project Close QOut
Meeting
Hospital Performance, PMA, Publications. Dashboard
Improvements

Enhancement Kickoff Meeting
Enhancement Specific Work Plan

Start
3717
31617
NNz
3/24/17
3/29/17
3/30/117
33117
4/5(17
41017
4/20/17
4/25/17
5/31/17
6/5/17
6/14/17
6/15/17
6/22117

71116
71/16
7/4/16
71716
7114116
8/4/16
11/21/16
12/5/16

© 12/26/16

12/29/16
11217
1/517

119/17

1/24/17

4/1817

1/24/17
1724117
1/25(17

Contract 2015-079 — Part 3 Exhibit [ - Work Plan
Initial and Date All Pages:

us Sﬁ%t I%Corporation Tnitials: _A$

Abac
Date:

End
3/15/17
3/16/17
3/23/17
3/2817
3/29117
3/30M17

474117

4717
41917
4/24117
5/30117

6/2117
6/13/17
6/14/17
G217
6/26/17

418117
711116
7/6116

7113116
813116
11/18/16
12/2/16

12/23/16

12/28/16

12/30/16
1/417

1/1817
1/23/17
AMTNT

411817

9/22/17
1/24/17
1/27117
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6.1.2
6.1.3
6.14
6.15
6.1.6
6.1.7
6.1.8
6.1.9
. 6.1.10
6.1.11
6.1.12

:6.1.13

YEAR3

#

1

1.1
1.2
13
1.4
.2
21

3

3.1
3.2
33
.4
4.1
4.1.1
4.1.2
4.1.3
S 4.1.4
415
4.1.6
417

SERVICES
CONTRACT 2015-079 - PART 3
EXHIBIT I
WORK PLAN

} Tasks (Year 2)
Status and Status Meetings
Analysis and Design
Development
Unit Testing (Test Plan)

Integration and Regression Testing (Test Plan)
Security Testing

Volume and Stress Testing

Training and Documentation

UAT Testing and Approval

Deployment Plan & Deployment

90 Day Warranty and Support
Final State Acceptance/Holdback/Project Close Out
Meeting

Tasks (Year 3)

Implementation Planning
Conduct Project Kickoff Meeting
Project Master Work Plan fincluding milestones)
Technical Architecture Review and Plan Development
Status Reports/ Meetings and Updates to Work Plan
Project Management
Status Reports/ Meetings and Updates to Work Plan:
Amazon Hosting
Hosting Requirements Analysis’
Hosting WISDOM Renewal
Hosting Rstudio
Support and Maintenance
al _

Maintenance Kickoff Meeting

Work Plan

Status and Status Meetings

Analysis and Design

Support

Development

Unit Testing (Test Plan)

Start
1/30117

22117
2110717

6/2/117

6/717
6/15/17
6/16/17
619/17
6/20/17
6/27/17
6/30/17

9/22117

Start
7THAT
7117
7/3/117

71017
71917
7THHT
7117
715/17

715117

7121117

7/28117
717
7117
71317
714117
71717

7217

71917

7124117

8/30/17

Contract 2015-079 — Part 3 Exhibit I — Work Plan
Initial and Date All Pages: _
Abacus Servi gorporation Initials: AS

Date; l.’)

End
21N
29117
6/1/17
6/6/117
6/14/17
6/15/17
6/16/M17
61917
6/26/17
6/29/17
9/21/17

922117

End
7/25117
71nz
77ny
711817
7/25/17
6/20/18
6/20/18
8/3/17
7120017
7127117
8/3117
6/20/18
mn7
77317
7617
711117
7118117
7721117
8/29/17
9MnT

Page 78 of 88



STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES

WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT

B
'4.1.8

419

4110
4.1.11
4.2
4.2.1
4.2.2
4.2.3

424

425

426
427
428
429
4210
4211
4.3
431
4.3.2
433
434
435
438
437
4.3.8
4.3.9
4.310
4.3.11
4.4
4.4.1
442
443
444
445
448
. 4.47

SERVICES
CONTRACT 2015-079 - PART 3
EXHIBIT I
WORK PLAN

Tasks (Year 3)
Integration and Regression Testing (Test Plan)
Training and Documentation
UAT Testing and Approval
Deployment Plan & Deployment

Q2

Maintenance Kickoff Meeting
Work Plan

Status and Status Meetings
Analysis and Design

Suppdrl

Development

Unit Testing {Test Plan) N
integration and Regression Testing (Test Plan)
Tralning and Documentation

UAT Testing and Approval
Deployment Plan & Deployment

Q3

Maintenance Kickoff Meeting
Work Plan

Status and Status Meetings
Analysis and Design

Support

Development

Unit Testing (Test Plan)
Integration and Regression Testing (Test Plan}
Training and Documentation
UAT Testing and Approval
Deployment Plan & Deployment

Q4

Maintenance Kickoff Meeting
Work Plan

Status and Status Meetings
Analysis and Design
Support

Development

Unit Testing (Test Plan}

Start

9/4117
9/1317
9/14/17
92117
9/26/17
/2717
9/28/17
10/3/17
10/6/17
1011817
10/23/17
11/28/17
121117
121217
121317
12/20/117
1272517
12/26/17
12/2717
171118
1/4/18
1/16/18
1/19/18
2/26/18
3118
3/12/18
311318

~ 3120/18

3/23/18
3/26/18
372718
3/30/18

4/4/18
4/16/18
4/19/18
5/25118

Contract 2015-079 - Part 3 Exhibit I - Work Plan
Initial and Date All Pages:
Abacus Service Corporation Initials: i

Date: Ei i ZI |6

End
91217
91317
920117
9/25/17
9/26/17
9/2717
1072117
10/5/117

101717
10/2017
1172717
11/30M17
1211117
121217
1211917
12/2217
12/25/17
12/26/17
12/29/17

1/3/18
1/15/18
1/18/18
2/23/18
2/28/18

3/9/18
31218
3/19/18
y22/18
3/23/18
3/26/18
3/29/18

4/3/18
4/13/18
4/18/18
5/24/18
5/29/18
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4.4.8
44.9

4410
4.4.11
5

5.1
5.1.1
5.1.2
5.1.3
5.1.4
5.1.5
5.1.6

. 5.1.7
5.1.8
5.1.9

. 5.1.10
5.1.11

5112

" 5.1.13

6.1
6.1.1
6.1.2
6.1.3

6.4

615
6.1.6

6.1.7

6.1.8

6.1.9
6.1.10
6.1.11
6.1.12

6.1.13

STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
NG, MAINTENANCE, OPERATIONS AND SUPPORT

SERVICES

CONTRACT 2015-079 - PART 3
EXHIBITI

WORK PLAN

, Tasks (Year 3)

Integration and Regression Tésting (Test Plan)
Training and Documentation

UAT Testing and Approval

Deployment Plan & Deployment

Data Source Madule, PMA

Enhancement Kickoff Meeting
Enhancement Specific Work Plan
Status and Status Meetings
Analysis and Design
Development

Unit Testing (Test Plan)
Integration and Regression Testing (Test Plan)
Security Testing

Volume and Stress Testing
Training and Documentation
UAT Testing and Approval
Deployment Plan & Deployment

90 Day Warranty and Suppert
Final State Acceptance/Holdback/Project Close Out

Meeting
Content Type, Custom Dashboards

Enhancement Kickoff Meeting
Enhancement Specific Work Plan
Status and Status Meetings
Analysis and Design
Development

Unit Testing (Test Plan)
Integration and Regression Testing (Test Plan)
Security Testing

Volume and Stress Testing
Training and Documentation
UAT Testing and Approval
Deployment Plan & Deployment

90 Day Warranty and Suppont
Final State Acceptance/Holdback/Project Close Out

Meeting

Start
5/30/18
6/8/18
6/11/18
6/18/18
TANT
r/ataki
713117
7/6117
713117
8/3/17
11/9/17,
11/21117
121217
121517
12119117
12122117
1/5/18
1/10/18

4/4118
1110118
110/18
1111/18
1/16/18
1/19118

2/9/18
5/25/18
5/30/18
6/13/18
6/14/18
6/15/18
6/18/18
6/25/18
6/28/18

9/20/18

End
6/7118
6/8/18
6/15/18
6/20/18
4/4118
7117
71517
a1z
8217
11/8/17
11/20/17
1211117
1211417
1241817
1221117
1/4/18
1/9/18
4/3/18 -

414118
9/20/18
1/10/18
1115/18
1/18/18

2/8/18
5/24/18
5/29/18
6/12/18
6/13/18
6/14/18
6/15/18
6/22/18
6/27/18
9/19/18

9/20/18

Contract 2015-079 — Part 3 Exhibit I — Work Plan
Initial and Date All Pages:

Abacus Servi
Date:

éjorporation Initials: A8
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WARRANTY AND WARRANTY SERVICES

1. WARRANTIES

1.1 Services

Abacus warrants that the System will operate to conform to the specnficauons terms, and
requirements of the Contract.

1.2 Software

Abacus warrants that the Software, including but not limited to the individual modules or
functions furnished under the Contract, is properly functioning within the System,
compliant with the requirements of the Contract, and will operate in accordance with the
Specifications and Terms of the Contract.

For any breach of the above Support and Maintenance warranty, the State’s remedy, and
Abacus’ entire liability, shall be: (a) the correction of program errors that cause breach of
the warranty, or if Abacus cannot substantially correct such breach in a commercially
reasonable manner, the State may end its contract and recover the fees paid to Abacus for
any unused, prepaid technical support or enhancement fees; or (b) the re-performance of
the deficient Services, or (c) if Abacus cannot substantially correct a breach in a
commercially reasonable manner, the State may end the relevant Services and recover the
fees paid to Abacus for the deficient Services.

13 Non-Infringement

Abacus warrants that it has good title to, or the right to allow the State to use, all Services,
equipment, and Software (“Material™). provided under this Contract, and that such
Services, equipment, and Software do not violate or infringe any patent, trademark,
-copyright, trade name or other intellectual property rights or misappropriate a trade secret
of any third party.

The warranty of non-infringement shall be an on-going and perpetual obligation that shall
survive termination of the Contract. In the event that someone makes a claim against the
State that any Material infringe their intellectual property rights, Abacus shall defend and
indemnify the State against the claim provided that the State:

a. Promptly notifies Abacus in writing, not later than 30 days after the State receives
actual written notice of such claim;

b. Gives Abacus control of the defense and any settlement negotiations; and

c. Gives Abacus the information, authority, and assistance reasonably needed to defend
against or settle the claim.

2015-079 —Part 3 Exhibit K- Warranty and Warranty Services
Initia! and Date All Pages: A !
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WARRANTY AND WARRANTY SERVICES

Notwithstanding the foregoing, the State’s counsel may participate in any claim to the
extent the State secks to assert any immunities or defenses applicable to the State.

If Abacus believes or it is determined that any of the Material may have violated someone
else’s intellectual property rights, Abacus may choose to either modify the Material to be
non-infringing or obtain a license to allow for continued use, or if these alternatives are not
commercially reasonable, Abacus may end the contract, and require retumm of the
applicable Material and refund all fees the State has paid Abacus under the Contract.
Abacus will not indemnify the State if the State alters the Material without Abacus’
consent or uses it outside the scope of use identified in Abacus’ user Documentation or if
the State uses a version of the Material which has been superseded, if the infringement
claim could have been avoided by using an unaltered current version of the Material which
was provided to the State at no additional cost. Abacus will not indemnify the State to the
extent that an infringement claim is based upon any information design, Specification,
instruction, Software, data, or material not fumnished by Abacus. Abacus will not
indemnify the State to the extent that an infringement claim is based upon the combination
of any Material with any products or services not provided by Abacus without Abacus’
consent. )

14 Yiruses; Destructive Programming
Abacus warrants that the Software shall not contain any viruses, destructive programming,
or mechanisms designed to disrupt the performance of the Software in accordance with the
Specifications.

As a part of its internal development process, Abacus will use reasonable efforts to test the
Software for viruses. Abacus shall also maintain a master copy of the appropriate versions
of the Software, free of viruses. If the State believes a virus may be present in the
Software, then upon its request, Abacus shall provide a master copy for comparison with
and correction of the State’s copy of the Software.

1.5 Compatibility
Abacus warrants that all System components, including but not limited to the components
provided, including any replacement or upgraded System Software components provided
by Abacus to correct Deficiencies or as an Enhancement, shall operate with the rest of the
System without loss of any functionality. ’

1.6  Services
Abacus warrants that all Services to be provided under the Contract will be provided
expediently, in a professional manner, in accordance with industry standards and that
Services will comply with performance standards, Specifications, and terms of the Contract.

1.7 Personnel
Abacus warrants that all personnel engaged in the Services shall be qualified to perform the
Services, and shall be properly licensed and otherwise authorized to do so under all
applicable laws. -
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WARRANTY AND WARRANTY SERVICES

1.8 Breach of Data _
Abacus shall be solely liable for costs associated with any breach of State Data housed at
their Jocation(s) including but not limited to nonﬁcatmn and any damapges assessed by the
courts.

2. RESERVED
3. WARRANTY PERIOD

A Warranty Pericd shall be in effect for 90 days after state acceptance for each major enhancement
for the duration of the contract.

The Warranty Period, providing a guarantee for products and Services delivered as defined in the
Contract shall remain in effect until the conclusion or termination of this Contract and any
extensions, with the exception of the warranty for non-infringement, which shall survive the
termination of this Contract.

2015-079 — Part 3 Exhibit K- Warranty and Warranty Services
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1. TRAINING SERVICES

Abacus shall provide web-based training services for new WISDOM modules and features. This
includes refresher training and tailored to each area. The training will be made to the DPHS
WISDOM Technical Team and/or potentially trainers to train other WISDOM users.

11 Delivery Includes:

¢  Abacus will deliver a Training Agenda to State.

= State will provide written acceptance of Training Agenda.

e The State will provide an adequate facility for all training events.
¢ Abacus provides remote training via web-conferencing.

1.2  Project Team Developed Training

a, Abacus and the State agree to an end user training approach to meet training objectives,
including:

1) developing “in house™ experts and end-user support channels that involve and
leverage internal resources and subject matter experts (SMEs); and

2) providing WISDOM on-line recorded tutorials whenever possible.

b. Key activities of the approach are highlighted below:

Role and Responsibility

User Training Approach
Abacus Team State of NH

Develop Training Plan ™| Lead the development and Assist in the development and
. i .. | Implementation of the Training Plan. |Implementation of the Training Plan.

Provide guidance, coaching, materials,

and tools.
Produce Training ~. | Lead the devélopment of materials and | Assist in the development of training
Matecials and End-User Documentation to include: Abacus materials.
Documentation providing baseline Documentation in

electronic format that can be modified
and reproduced.

Conduct Training " | Assist to identify an approachand a | Conduct training needs assessment for
- -4+ | plan to conduct wraining needs post go-live. .

asse lementation. . .
sessment for Imp Produce video tutorials as needed.

2015-079 —Part 3 Exhibit L- Training Services
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SPECIAL EXHIBITS, ATTACHMENTS, AND CERTIFICATES

Attached are:

>

Contract Attachment A — Department of Health and Human Services, Exhibits
I> through J

Contract Attachment B - WISDOM Abacus Contract Requirements
Contractor's Certificate of Vote/Authority
Contractor’s Certificate of Good Standing

2P O

Contractor's Certificate of Insurance

Contract 2015-079 — Part 3 Exhibit O- Special Exhibits, Attachments and Certificates
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New Hampshire Department of Health and Human Services
. Exhibit D

CERTIFICATION REGARDING DRUG-FREE WORKPLACE REQUIREMENTS

The Contractor identified in Section 1.3 of the General Provisions agrees to comply with the provisions of
Sections 5151-5160 of the Drug-Free Workplace Act of 1988 (Pub. L. 100-690, Title V, Subtitle D; 41
U.S.C. 701 et seq.), and further agrees to have the Contractor's representative, as identified in Sections
1.11 and 1.12 of the General Provisions execute the following Certification:

ALTERNATIVE | - FOR GRANTEES OTHER THAN INDIVIDUALS

US DEPARTMENT OF HEALTH AND HUMAN SERVICES - CONTRACTORS
US DEPARTMENT OF EDUCATION - CONTRACTORS
US DEPARTMENT OF AGRICULTURE - CONTRACTORS

This certification is required by the regulations implementing Sections 5151-5160 of the Drug-Free
Workplace Act of 1988 (Pub. L. 100-690, Title V, Subtitle D; 41 U.S.C. 701 et seq.). The January 31,
1989 regulations were amended and published as Part Il of the May 25, 1990 Federal Register {pages
21681-21691), and require certification by grantees (and by inference, sub-grantees and sub-
contractors), prior to award, that they will maintain a drug-free workplace. Section 3017.630(c) of the
regulation provides that a grantee (and by inference, sub-grantees and sub-contractors) that is a State
may elect to make one certification to the Department in each federal fiscal year in lieu of certificates for
each grant during the federal fisca] year covered by the certification. The certificate set out below is a
material representation of fact upon which reliance is placed when the agency awards the grant. False
certification or violation of the certification shall be grounds for suspension of payments, suspension or
termination of grants, or government wide suspension or debarment. Contractors using this form should
send it ta: '

Commissioner

NH Department of Health and Human Services
129 Pieasant Street,

Concord, NH 03301-8505

1. The grantee certifies that it will or will continue to provide a drug-free workplace by:

1.1. Publishing a statement notifying employees that the untawful manufacture, distribution,
dispensing, possession or use of a controlled substance is prohibited in the grantee’s
warkplace and specifying the actions that will be taken against employees for violation of such
prohibition;

1.2. Establishing an ongoing drug-free awareness program to inform employees about
1.2.1. The dangers of drug abuse in the workplace;

1.2.2. The grantee’s policy of maintaining a drug-free workplace;

1.2.3. Any available drug counseling, rehabilitation, and employee assistance programs; and

1.2.4. The penalties that may be imposed upon employees for drug abuse violations
occurring in the workplace;

1.3. Making it a requirement that each employee to be engaged in the performance of the grant be
given a copy of the statement required by paragraph (a);

1.4. Notifying the employee in the statement required by paragraph (a) that, as a condition of
employment under the grant, the employee will
1.4.1. Abide by the terms of the statement; and
1.4.2. Notify the employer in writing of his or her conviction for a violation of a criminal drug

statute occurring in the workplace no later than five calendar days after such
conviction;

1.5.  Notifying the agency In writing, within ten calendar days after receiving notice under
subparagraph 1.4.2 from an employee or otherwise receiving actual notice of such conviction.
Employers of convicted employees must provide notice, including position title, to every grant
officer on whose grant activity the convicted employee was working, unless the Federal agency

Exhibit D — Certification regarding Drug Free Gontractor Initials .A' £ -
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New Hampshire Départment of Health and Human Services
Exhibit D

has designated a central point far the receipt of such notices. Notice shall include the
identification number(s) of each affected grant;
1.8. Taking one of the following actions, within 30 calendar days of receiving notice under
subparagraph 1.4.2, with respect to any employee who is so convicted
1.6.1. Taking appropriate personnel action against such an employee, up to and including
termination, consistent with the requirements of the Rehabilitation Act of 1973, as
amended; or
1.6.2. Regquiring such employee to participate satisfactorily in a drug abuse assistance or
rehabilitation program approved for such purposes by a Federal, State, or local health,
law enforcement, or other appropriate agency;
1.7. Making a good faith effort to continue to maintain a drug-free workptace through
implementation of paragraphs 1.1, 1.2, 1.3, 1.4, 1.5, and 1.8.

2. The grantee may insert in the space provided below the site(s} for the performance of work done in
connection with the specific grant,

Place of Performance (street address, city, county, state, zip code) (list each location)
Check O if there are workplaces on file that are not identified here.

Contractor Name;

Pli31% NG
Date Name: 5& AK\LV"LY'
Title: Vlltznm Sla ent

Exhibit D = Certification regarding Drug Free Contractor Initials A —S
Workplace Requirements
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CERTIFICATION REGARDING LOBBYING

The Contractor identified in Section 1.3 of the General Provisions agrees to comply with the provisions of
Section 318 of Public Law 101-121, Government wide Guidance for New Restrictions on Lobbying, and
31 U.S8.C. 1352, and further agrees to have the Contractor's representative, as identified in Sections 1.11
and 1.12 of the General Provisions execute the following Certification:

US DEPARTMENT OF HEALTH AND HUMAN SERVICES - CONTRACTORS
US DEPARTMENT OF EDUCATION - CONTRACTORS
US DEPARTMENT OF AGRICULTURE - CONTRACTORS

Programs (indicate applicable program covered):
*Temporary Assistance to Needy Families under Title IV-A
*Child Sypport Enforcement Program under Title [V-D
*Social Services Block Grant Program under Title XX
*Medicaid Program under Title XIX

*Community Services Block Grant under Title VI

*Child Care Development Block Grant under Title [V

The undersigned certifies, to the best of his or her knowledge and belief, that:

1. No Federal appropriated funds have been paid or will be paid by or on behalf of the undersigned, to
any person for influencing or attempting to influence an officer or employee of any agency, a Member
of Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with the awarding of any Federal contract, continuation, renewal, amendment, or
madification of any Federal contract, grant, loan, or cooperative agreement (and by specific mention
sub-grantee or sub-contractor).

2, If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress,
an officer or employee of Congress, or an employee of a Member of Congress in connection with this
Federal confract, grant, loan, or cooperative agreement {(and by specific mention sub-grantee or sub-
contractor), the undersigned shall complete and submit Standard Form LLL, (Disclosure Form to
Report Lobbying, in accordance with its instructions, attached and identified as Standard Exhibit E-1.)

3. The undersigned shall require that the language of this certification be included in the award
document for sub-awards at ali tiers (including subcontracts, sub-grants, and contracts under grants,
loans, and cooperative agreements) and that all sub-recipients shall certify and disclose accordingly.

This certification is a materia! representation of fact upon which reliance was placed when this transaction
was made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for
each such failure. .

Contractor Name:

51415 Ao
Date Name: Ga m AKUMW K
Tile: v/iee President

Exhibit E — Certification Regarding Lobbying Contractor Initials A ‘g
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION
AND OTHER RESPONSIBILITY MATTERS

The Contractor identified in Section 1.3 of the General Provisions agrees to comply with the provisions of
Executive Office of the President, Executive Order 12548 and 45 CFR Part 76 regarding Debarment,
Suspension, and Other Responsibility Matters, and further agrees to have the Contractor's
representative, as identified in Sections 1.11 and 1.12 of the General Provisions execute the following
Certification:

INSTRUCTIONS FOR CERTIFICATION
1. By signing and submitting this proposal {contract), the prospective primary participant is providing the
certification set out below.

2. The inability of a person to provide the certification required below will not necessarily result in denial
of participation in this covered transaction. If necessary, the prospective participant shall submit an
explanation of why it cannot provide the certification. The certification ar explanation will be
considered in connection with the NH Department of Health and Human Services' (DHHS)
determination whether to enter into this transaction. However, failure of the prospective primary
participant to fumish a certification or an explanation shall disqualify such person from participation in
this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was placed
when DHHS determined to enter into this transaction. If it is later determined that the prospective
primary participant knowingly rendered an ermroneous certification, in addition to other remedies
available to the Federal Government, DHHS may terminate this transaction for cause or default.

4. The prospective primary panticipant shall provide immediate written notice to the DHHS age"ncy to
whom this proposal {contract) is submitted if at any time the prospective primary participant leams
that its certification was erroneous when submitted or has become erroneous by reason of changed
circumstances,

5. The terms “covered transaction,” “debarred,” “suspended,” “ineligible,” “lower tier covered
transaction,” “participant,” “person,” “primary covered transaction,” “principal,” “proposal,” and
“voluntarily excluded,” as used in this clause, have the meanings set out in the Definitions and
Coverage sections of the rules implementing Executive Order 12549; 45 CFR Part 76. See the
attached definitions.

6. The prospective primary participant agrees by submitting this proposal (contract) that, should the
proposed covered transaction be entered into, it sha!l not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded
from participation in this covered transaction, unless authorized by DHHS.

7. The prospective primary participant further agrees by submitting this proposal that it will include the
clause titled “Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion -
Lower Tier Covered Transactions,” provided by DHHS, without modification, in all lower tier covered

' transactions and in all solicitations for lower tier covered {ransactions.

8. A participant in a covered transaction may rely upon a certification of a prospective participant in a
lower tier covered transaction that it is not debarred, suspended, ineligible, or involuntarity excluded
from the covered transaction, unless it knows that the cerification is erroneous. A participant may
decide the method and frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to, check the Nonprocurement List (of excluded parties).

9. Nothing contained in the foregoing shall be construed to require establishment of a system of records
in order to render in good faith the certification required by this clause. The knowledge and

Exhibit F ~ Cerlification Regarding Debarment, Suspension Contractor Initials A‘ 'S
And Other Responsibility Matters
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information of a participant is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

10. Except for transactions authorized under paragraph 6 of these instructions, if a participant in a
covered transaction knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal government, DHHS may terminate this transaction
for cause or default.

PRIMARY COVERED TRANSACTIONS
11. The prospective primary participant certifies to the best of its knowledge and belief, that it and its
principals:

11.1. are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

11.2. have not within a three-year period preceding this proposal (contract) been convicted of or had
a civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or a contract under a public transaction; violation of Federa! or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of
records, making false statements, or receiving stolen property;

11.3. are not presently indicted for otherwise criminally or civilly charged by a governmental entity
(Federal, State or local) with commission of any of the offenses enumerated in paragraph (l)(b)
of this certification; and

11.4. have not within a three-year period preceding this application/proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

12, Where the prospective primary participant is unable to cerlify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal (contract).

LOWER TIER COVERED TRANSACTIONS
13. By signing and submitting this lower tier proposal (contract), the prospective lower tier participant, as
defined in 45 CFR Part 76, cerifies to the best of its knowledge and belief that it and its principals:
13.1. are not presently debamed, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from participation in this transaction by any federal department or agency.
13.2. where the prospective lower tier parlicipant is unable to certify to any of the above, such
prospective participant shall attach an exptanation to this proposal (contract).

14. The prospective lower tier participant further agrees by submitting this proposal (contract) that it will
include this clause entitled “Certification Regarding Debarment, Suspension, Ineligibility, and
Voluntary Exclusion - Lower Tier Covered Transactions,” without modification in all lower tier covered
transactions and in all solicitations for lower tier covered transactions.

Contractor Name:

) [fe) 112 P g
Date Name: Sy Adunur |
™ Vite Presidnt
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CERTIFICATION OF COMPLIANCE WITH REQUIREMENTS PERTAINING TO

FEDERAL NONDISCRIMINATION, EQUAL TREATMENT OF FAITH-BASED ORGANIZATIONS AND
WHISTLEBLOWER PROTECTIONS

The Contractor identified in Section 1.3 of the General Provisions agrees by signature of the Contractor's
representative as identified in Sections 1.11 and 1.12 of the General Provisions, to execute the following
certification:

Contractor will comply, and will require any subgrantees or subcontractars to comply, with any applicable
federal nondiscrimination requirements, which may include:

- the Omnibus Crime Control and Safe Streets Act of 1968 (42 U.S.C. Section 3789d) which prohibits
recipients of federal funding under this statute from discriminating, either in employment practices or in
the delivery of services or benefits, on the basis of race, color, religion, national origin, and sex. The Act
requires certain recipients to produce an Equal Employment Opportunity Plan;

- the Juvenile Justice Delinquency Prevention Act of 2002 (42 U.5.C. Section 5672(b)) which adopts by
reference, the civil rights obligations of the Safe Streets Act. Recipients of federai funding under this
statute are prohibited from discriminating, either in employment practices or in the delivery of services or
benefits, on the basis of race, color, religion, national origin, and sex. The Act includes Equal
Employment Opportunity Plan requirements,

- the Civil Rights Act of 1964 (42 U.S.C. Section 2000d, which prohibits recipients of federal financial
assistance from discriminating on the basis of race, color, or national origin in any program or activity);

- the Rehabilitation Act of 1973 (29 U.S.C. Section 794), which prohibits recipients of Federal financial
assistance from discriminating on the basis of disability, in regard to employment and the delivery of
services or benefits, in any program or activity;

- - the Americans with Disabilities Act of 1990 (42 U.S5.C. Sections 12131-34), which prohibits
discrimination and ensures equal opportunity for persons with disabilities in employment, State and local
government services, public accommeodations, commercial facilities, and transportation;

- the Education Amendments of 1972 (20 U.S.C. Sections 1681, 1683, 1685-86), which prohibits
discrimination on the basis of sex in federally assisted education programs;

- the Age Discrimination Act of 1975 (42 U.S.C. Sections 6106-07), which prohibits discrimination on the
basis of age in programs or activities recelving Federal financial assistance. It does not include
employment discrimination;

-28 C.F.R. pt. 31 (U.S. Department of Justice Regulations — OJJDP Grant Programs); 28 C.F.R. pt. 42
(U.S. Department of Justice Regulations — Nondiscrimination; Equal Emptoyment Opportunity; Policies
and Procedures); Executive Order No. 13279 (equal protection of the laws for faith-based and community
organizations); Executive Order No. 13559, which provide fundamental principles and policy-making
criteria for partnerships with faith-based and neighborhood organizations;

-28 C.F.R. pt. 38 (U.S. Department of Justice Regulations — Equal Treatment for Faith-Based
Organizations); and Whistleblower protections 41 U.S.C. §4712 and The National Defense Authorization
Act (NDAA) for Fiscal Year 2013 (Pub. L. 112-239, enacted January 2, 2013) the Pilot Program for
Enhancement of Contract Employee Whistleblower Protections, which protects employees against
reprisal for certain whistle blowing activities in connection with federal grants and contracts.

The certificate set out below is a material representation of fact upon which reliance is placed when the
agency awards the grant. False certification or violation of the certification shall be grounds for
suspension of payments, suspension or termination of grants, or government wide suspension or
debarment.

Exhibit G At
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In the event a Federal or State court or Federal or State administrative agency makes a finding of

discrimination after a due process hearing on the grounds of race, color, religion, national origin, or sex

against a recipient of funds, the recipient will forward a copy of the finding to the Office for Civii Rights, to

the applicable contracting agency or division within the Department of Health and Human Services, and
- to the Department of Health and Human Services Office of the Ombudsman.

The Contractor identified in Section 1.3 of the General Provisions agrees by signature of the Coniractor's
representative as identified in Sections 1.11 and 1.12 of the General Provisions, to execute the following
certification:

1. By signing and submitting this proposal {contract) the Contractor agrees to comply with the provisions
indicated above.

Contractor Name;

Sl A en |

Date Name: Sam AKunwrs
Te: Vite Presilent

Exhibit G A_ ¢
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CERTIFICATION REGARDING ENVIRONMENTAL TOBACCO SMOKE

Public Law 103-227, Part C - Environmental Tobacco Smoke, also known as the Pro-Children Act of 1994
(Act), requires that smoking not be permitted in any portion of any indoor facility owned or leased or
contracted for by an entity and used routinely or regularly for the provision of health, day care, educatfon,

or library services to children under the age of 18, if the services are funded by Federal programs elther
directly or through State or local governments, by Federal grant, contract, loan, or loan guarantee. The

law does not apply to children’s services provided in private residences, facilities funded sclely by

Medicare or Medicaid funds, and portions of facilities used for inpatient drug or alcohel treatment. Failure

to comply with the provisians of the law may result in the imposition of a civil monetary penalty of up to ~
$1000 per day and/or the imposition of an administrative compliance arder on the responsible entity.

The Contracter identified in Section 1.3 of the General Provisions agrees, by signature of the Contractor's
representative as identified in Section 1.11 and 1.12 of the General Provisions, to execute the following

. certification:

1. By signing and submitting this contract, the Contractor agrees to make reasonable efforts to comply
with all applicable provisions of Public Law 103-227, Part C, known as the Pro-Children Act of 1994.

Contractor Name:

2112, Ahmn
Date Name: SO AKuuN
THe:  yite President
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HEALTH INSURANCE PORTABLITY ACT
BUSINESS ASSOCIATE AGREEMENT

The Contractor identified in Section 1.3 of the General Provisions of the Agreement agrees to
comply with the Health Insurance Portability and Accountability Act, Public Law 104-191 and
with the Standards for Privacy and Security of Individually Identifiable Health Information, 45
CFR Parts 160 and 164 applicable to business associates. As defined herein, “Business
Associate” shall mean the Contractor and subcontractors and agents of the Contractor that
receive, use or have access to protected health information under this Agreement and “Covered
Entity” shall mean the State of New Hampshire, Department of Health and Human Services.

(1) Definitions.

a. “Breach” shall have the same meaning as the term "Breach” in section 164.402 of Title 45,
Code of Federal Regulations.

b. 'Business Associate” has the meaning given such term in section 160.103 of Title 45, Code
of Federal Regulations.

c. "Covered Entity” has the meaning given such term in section 160.103 of Titie 45,
Code of Federal Regulations.

d. “Designated Record Set” shall have the same meaning as the term “designated record set”
in 45 CFR Section 164.501.

e. “Data Aggregation” shall have the same meaning as the term “data aggregation” in 45 CFR
Section 164.501.

f. “Health Care Operations” shall have the same meaning as the term “health care operations”
in 45 CFR Section 164.501.

g. ‘HITECH Act” means the Heailth Information Technology for Economic and Clinical Health
Act, TitleXIll, Subtitie D, Part 1 & 2 of the American Recovery and Reinvestment Act of
2009.

h. “HIPAA" means the Health Insurance Portability and Accountability Act of 1996, Public Law
104-191 and the Standards for Privacy and Security of Individually Identifiable Health
Information, 45 CFR Parts 160, 162 and 164 and amendments thereto.

i. “Individual’ shall have the same meaning as the term “individual” in 45 CFR Section 160.103
and shall include a person who qualifies as a personal representative in accordance with 45
CFR Section 164.501(g).

j. “Erivacy Rule” shall mean the Standards for Privacy of Individually |dentifiable Health
Information at 45 CFR Parts 160 and 164, promulgated under HIPAA by the United States
Department of Health and Human Setrvices.

k. “Protected Health Information” shall have the same méaning as the term “protected health
informatton” in 45 CFR Section 160.103, limited to the information created or received by
Business Associate from or on behalf of Covered Entity.

312014 Exhibit | Contractor Initials ’* -_Q
Health Insurance Portability Act

Business Associate Agreement -
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“Required by Law"” shall have the same meaning as the term “required by law” in 45 CFR
Section 164.103,

. "Secretary” shall mean the Secretary of the Department of Health and Human Services or

his/her designee.

“Security Rule” shall mean the Security Standards for the Protection of Electronic Protected
Health Information at 45 CFR Part 164, Subpart C, and amendments thereto.

“Unsecured Protected Health Information” means protected health information that is not
secured by a technology standard that renders protected health information unusable,
unreadable, or indecipherable to unauthorized individuals and is developed or endorsed by
a standards develeping organization that is accredited by the American National Standards
Institute.

Other Definitions - All terms not otherwise defined herein shall have the meaning

established under 45 C.F.R. Parts 160, 162 and 164, as amended from time to time, and the
HITECH : :
Act.

Business Associate Use and Disclosure of Protected Health Information.

Business Associate shall not use, disclose, maintain or transmit Protected Health
Information (PHI) except as reasonably necessary to provide the services outlined under
Exhibit A of the Agreement. Further, Business Associate, including but not limited to all
its directors, officers, employees and agents, shali not use, disclose, maintain or transmit
PHI in any manner that would constitute a violation of the Privacy and Security Rule.

Business Associate may use or disclose PHI:
I. For the proper management and administration of the Business Associate;
Il As required by law, pursuant to the terms set forth in paragraph d. below; or
1l For data aggregation purposes for the health care operations of Covered
Entity.

To the extent Business Associate is permitted under the Agreement to disclose PHl to a
third party, Business Associate must obtain, prior to making any such disclosure, (i)
reasonable assurances from the third party that such PH! will be held confidentially and
used or further disclosed only as required by law or for the purpose for which it was
disclosed to the third party; and (ii) an agreement from such third party to notify Business
Associate, in accordance with the HIPAA Privacy, Security, and Breach Notification
Rules of any breaches of the confidentiality of the PHI, to the extent it has obtained
knowfedge of such breach.

The Business Associate shall not, unless such disclosure is reasonably necessary.to
provide services under Exhibit A of the Agreement, disclose any PHI in response to a
request for disclosure on the basis that it is required by law, without first notifying
Covered Entity so that Covered Entity has an opportunity to object to the disclosure and
to seek appropriate relief. If Covered Entity objects to such disclosure, the Business

32014 Exhibit | Contractor Initials Aj
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Associate shall refrain from disclosing the PHI untit Covered Entity has exhausted all
remedies.

If the Covered Entity notifies the Business Associate that Covered Entity has agreed to
be bound by additional restrictions over and above those uses or disclosures or security
safeguards of PHI pursuant to the Privacy and Security Rule, the Business Asscciate
shall be bound by such additional restrictions and shall not disclose PHI in violation of
such additional restrictions and shall abide by any additional security safeguards.

Obligations and Activities of Business Associate.

The Business Associate shall notify the Covered Entity's Privacy Officer immediately
after the Business Associate becomes aware of any use or disclosure of protected
heaith information not provided for by the Agreement including breaches of unsecured
protected health information and/or any security incident that may have an impact on the
protected health information of the Covered Entity.

The Business Associaté shall immediately perform a risk assessment when it becomes
aware of any of the above situations. The risk assessment shall include, but not be
limited to:

o The nature and extent of the protected health information involved, including the
types of identifiers and the likelihood of re-identification;

o The unauthorized person used the protected health information or to whom the
disclosure was made:

o Whether the protected health information was actually acquired or viewed

o The extent to which the risk to the protected health information has been
mitigated.

The Business Associate shall complete the risk assessment within 48 hours of the
breach and immediately report the findings of the risk assessment in writing to the
Covered Entity. '

The Business Associate shall comply with all sections of the Privacy, Security, and
Breach Notification Rule.

Business Associate shall make available all of its internal policies and procedures, bocks
and records relating to the use and disclosure of PHI received from, or created or
received by the Business Associate on behalf of Covered Entity to the Secretary for
purposes of determining Covered Entity's compliance with HIPAA and the Privacy and
Security Rule,

Business Associate shall require all of its business associates that receive, use or have
access to PHI under the Agreement, to agree in writing to adhere to the same
restrictions and conditions on the use and disclosure of PHI contained herein, including
the duty to retum or destroy the PHI as provided under Section 3 (I). The Covered Entity
shall be considered a direct third party beneficiary of the Contractor’s business associate
agreements with Contraclor's intended business associates, who will be receiving PHI

Exhibit | Contractor Initials_AY.S
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pursuant to this Agreement, with rights of enforcement and indemnification from such
business associates who shall be governed by standard Paragraph #13 of the standard
conhtract provisions (P-37) of this Agreement for the purpose of use and disclosure of
protected health information.

Within five (5) business days of receipt of a written request from Covered Entity,
Business Associate shall make available during normat business hours at its offices all
records, books, agreements, policies and procedures relating to the use and disclosure
of PHI to the Covered Entity, for purposes of enabling Covered Entity to determine
Business Associate's compliance with the terms of the Agreement.

Within ten (10} business days of receiving a written request from Covered Entity,
Business Associate shall provide access to PHI in a Designated Record Set to the
Covered Entity, or as directed by Covered Entity, to an individual in order to meet the
requirements under 45 CFR Section 164.524,

Within ten (10) business days of receiving a written request from Covered Entity for an
amendment of PHI or a record about an individual contained in a Designated Record
Set, the Business Associate shall make such PHI available to Covered Entity for
amendment and incorporate any such amendment to enable Covered Entity to fulfil its
obligations under 45 CFR Section 164.526.

Business Assoclate shall document such disclosures of PHI and information related to
such disclosures as would be required for Covered Entity to respond to a request by an
individual for an accounting of disclosures of PHI in accordance with 45 CFR Section
164,528, )

Within ten (10) business days of receiving a written request from Covered Entity for a
request for an accounting of disclosures of PHI, Business Associate shall make available
to Covered Entity such information as Covered Entity may require to fulfill its obligations
to provide an accounting of disclosures with respect to PHI in accordance with 45 CFR
Section 164.528.

In the event any individual requests access to, amendment of, or accounting of PHI
directly from the Business Associate, the Business Associate shall within two (2)
business days forward such request to Covered Entity. Covered Entity shall have the
responsibility of responding to forwarded requests. However, if forwarding the
individuaPls request to Covered Entity would cause Covered Entity or the Business
Associate to viclate HIPAA and the Privacy and Security Rule, the Business Associate
shall instead respond to the individual's request as required by such law and notify
Covered Entity of such response as soon as practicable.

Within ten (10) business days of termination of the Agreement, for any reason, the
Business Associate shall return or destroy, as specified by Covered Entity, all PHI
received from, or created or received by the Business Associate in connection with the
Agreement, and shall not retain any copies or back-up tapes of such PHI. If retum or
destruction is not feasible, or the disposition of the PHI has been otherwise agreed to in
the Agreement, Business Associate shall continue to extend the protections of the
Agreement, to such PHI! and limit further uses and disclosures of such PHI to those
purposes that make the return or destruction infeasible, for so long as Business

Exhibit | Confractar Initials AS
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Associate maintains such PHI. If Covered Entity, in its sole discretion, requires that the
Business Associate destroy any or all PHI, the Business Assoc:ate shall certify to
Covered Entity that the PHI has been destroyed.

Obligations of Covered Entity

Covered Entity shall notify Business Associate of any changes or limitation(s) in its
Notice of Privacy Practices provided to individuals in accordance with 45 CFR Section
164.520, to the extent that such change or limitation may affect Business Associate's
use or disclosure of PHI.

Covered Entity shall promptly notify Business Associate of any changes in, or revocation
of permission provided to Covered Entity by individuals whose PHI may be used or
disclosed by Business Associate under this Agreement, pursuant to 45 CFR Section
164.506 or 45 CFR Section 164.508.

Covered entity shall promptly notify Business Associate of any restrictions on the use or
disclosure of PHI that Covered Entity has agreed to in accordance with 45 CFR 164.522,
to the extent that such restriction may affect Business Associate’s use or disclosure of
PHI.

Termination for Cause

In addition to Paragraph 10 of the standard terms and conditions (P-37) of this
Agreement the Covered Entity may immediately terminate the Agreement upon Covered
Entity’s knowledge of a breach by Business Associate of the Business Associate
Agreement set forth herein as Exhibit |. The Covered Entity may either immediately
terminate the Agreement or provide an opportunity for Business Assoclate to cure the
alleged breach within a timeframe specified by Covered Entity. If Covered Entity
determines that neither termination nor cure is feasible, Covered Entity shall report the
violation to the Secretary.

Miscellaneous

Definitions and Requlatory References. All terms used, but not otherwise defined herein,
shall have the same meaning as those terms in the Privacy and Security Rule, amended
from time to time. A reference in the Agreement, as amended to include this Exhibit I, to
a Section in the Privacy and Security Rule means the Section as in effect or as
amended.

Amendment. Covered Entity and Business Associate agree to take such action as is
necessary to amend the Agreement, from time to time as is necessary for Covered
Entity to comply with the changes in the requirements of HIPAA, the Privacy and
Security Rule, and applicable federal and state iaw.

Data Ownership. The Business Associate acknowledges that it has no ownership nghts
with respect to the PHI provided by or created on behalf of Covered Entity.

Interpretation. The parties agree that any ambiguity in the Agreement shall be resolved
to permit Covered Entity to comply with HIPAA, the Privacy and Security Rule,

Exhibit | Contractor Initials
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e. Searegation. If any term or condition of this Exhibit | or the application thereof to any
person(s) or circumstance is held invalid, such invalidity shall not affect other terms or
conditions which can be given effect without the invalid term or condition; to this end the
terms and conditions of this Exhibit | are declared severable.

f. Survival. Provisions in this Exhibit | regarding the use and disclosure of PHI, return or
destruction of PHI, extensions of the protections of the Agreement in section (3) |, the
defense and indemnification provisions of section (3) e and Paragraph 13 of the
standard terms and conditions (P-37), shall survive the termination of the Agreement.

IN WITNESS WHEREOQF, the parties hereto have duly executed this Exhibit |.

IRV Aoocus, Service Corporation

The State Name of the Contractor

Do Vg Koo

Signature of Authorized Representative Signature of Authorized Representative

“Rewde- () pen Som ARwAUri

Name of Authorized Representative Name of Authorized Representative
W an fhied VIt President

Title of Authorized Representative Title of Authorized Representative
s/l 5)13l5

Date Date .
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CERTIFICATION REGARDING THE FEDERAL FUNDING ACCOUNTABILITY AND TRANSPARENCY
ACT (FFATA) COMPLIANCE

The Federal Funding Accountability and Transparency Act (FFATA) requires prime awardees of individual
Federal grants equal to or greater than $25,000 and awarded. on or after QOctober 1, 2010, to report on
data related to executive compensation and associated first-tier sub-grants of $25,000 or more. If the
initial award is below $25,000 but subsequent grant modifications result in a total award equal to or over
$25,000, the award is subject to the FFATA reporting requirements, as of the date of the award.
In accordance with 2 CFR Part 170 (Reporting Subaward and Executive Compensation Information), the
Department of Heaith and Human Services {DHHS) must report the following mforrnation for any
subaward or contract award subject to the FFATA reporting requirements:
Name of entity
Amount of award
Funding agency
NAICS code far contracts / CFDA pragram number for grants
Program source
Award title descriptive of the purpose of the funding action
Location of the entity
Principle place of performance
Unique identifter of the entity (DUNS #)
0. Total compensation and names of the top five executives if:

10.1. More than 80% of annual gross revenues are from the Federal government, and those

revenues are greater than $25M annually and
10.2. Compensation information is not already available through reporting to the SEC.

2OINPOABN

Prime grant recipients must submit FFATA required data by the end of the month, plus 30 days, in which
the award or award amendment is made.

The Contractor identified in Section 1.3 of the General Provisions agrees to comply with the provisions of
The Federal Funding Accountability and Transparency Act, Public Law 109-282 and Public Law 110-252,
and 2 CFR Part 170 (Reporting Subaward and Executive Compensation Information), and further agrees
to have the Contractor's representative, as identified in Sections 1.11 and 1.12 of the General Provisions
execute the following Certification;

The below named Contractor agrees to provide needed information as outlined above to the NH
Department of Health and Human Services and to comply with all applicable provisions of the Federal
Financial Accountability and Transparency Act.

Contractor Name:

SlI3115 PG

Date Name: SO A rl

e Vite ths
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As the Contractor identified in Section 1.3 of the General Provisions, | certify that the responses to the
below listed questions are true and accurate.

1. The DUNS number for your entity is: \16‘9{10"1 q ‘

2. in your business or organization’s preceding completed fiscal year, did your business or organization
receive (1) 80 percent or more of your annual gross revenue in U.S. federal contracts, subcontracts,
loans, grants, sub-grants, and/or cooperative agreements; and (2) $25,000,000 or more in annual
gross revenues from U.S. federal contracts, subcontracts, loans, grants, subgrants, and/or
cooperative agreements? '

ﬁ NO YES
If the answer to #2 above is NO, stop here
If the answer to #2 above is YES, please answer the following:

-3, Does the public have access to information about the compensation of the executives in your
business or organization through periodic reports filed under section 13(a) or 15(d) of the Securities
Exchange Act of 1934 {15 U.8.C.78m(a}, 780(d)) or section 6104 of the Internal Revenue Code of
19867

NO YES
If the answer to #3 above is YES, stop here

If the answer to #3 above is NO, please answer the following:

4. The names and compensation-of the five most highly compensated officers in your business or
organization are as follows:

Name: Amount:
Name: Amount:
Name; Amount;
Name: Amount:
Name: Amount:
Exhibit J — Cerlification Regarding the Federal Funding Contractor Initials A—g __
Accountability And Transparency Act (FFATA) Compliance p‘j 6 ‘6
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUSMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
' CONTRACT 2015-079
ATTACHMENT B - REQUIREMENTS

BUSINESS REQUIREMENTS

“State Requirements

The system shall allow for the system users to:

B1.1 |Public anonymous users access will be limited and based on role M Yes standard
8 Have a unigque role-based login consisting of a username and password to .
12 laccess secured features of the application M Yes standard

All new modules and features need role-base attributes to control access.
m Administrator(s): .

The system shall allow for the WISDOM administrator(s) to:
Assign and maintain unique user name and password for WISDOM users,

including granting permissions based on role M Yes standard
All new modules and features need Ul administration, controls and attributes

B2.2 [toallow the dynamic building of content similar to the control built for other

standard

3

w - whn W e w4 ekl o

modules and features. M Yes standard
Abacus Shall:
B3.1 |Provide a 1 -3 year extension to hosting NH Health WISDOM, M Yes standard
Maintain expertise in providing the comprehensive hosting for the NH Health
632 WISDOM application and database M Yes standard
B3.3 |Provide WISDOM custom backup procedures and documentation M Yes standard
On atio
Abacus Shall:
B4.1 |Provide hosting administration services M Yes standard
84.2 |Provide hosting communications to DHHS Staff M Yes standard
B4.3 |Schedule daily standard backups M Yes standard
Ba.4 |Stop and restart applications and services as needed. M Yes standard
Abacus Shall:
Provide on-call support to the State via email/telephone during the State's
B5.1 |regular business hours {(8am — 5pm ET (Eastern Time), Monday through
Eridav M Yes standard

Contract 2015-079 — Exhibit H-Requirements
Initlal and Date All Pages: AJ
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079
ATTACHMENT B - REQUIREMENTS

Provide troubleshooting services as needed standard
Provide Documentation as well as documentation updates, to include user
gs.3 |manuals, system documentation (fogical and physical), and system

operations. M Yes ~ standard -
Traming

Accommaodate the training needs of NH Health WISDOM Technical Team via

B34 web-conferencing as needed and/for refreshers.
M Yes standard
Provide testing services for patches and upgrades completed on the hosting
B5.5
servers M Yes standard
Abacus Shall:
86.1 |Provide defect/bug fix correction M Yes standard
B6.2 |Provide QA testing for bug fixes M Yes standard
B6.3 |Provide patching and/or upgrades of 3rd party software M Yes standard
B6.4 |Provide Security evaluation M Yes standard

n Services:
Abacus Shall:
B87.1 |Provide a Transition Plan M Yes standard

Transitio

Provide an up-to-date operations manual. This manual includes directions for
all operations processing, including building, deploying, and hosting the
application. During the transitional period, the State or the new vendor will
learn and develop the processes and procedures to fully maintain the

application and requires a complete knowledge transfer, M Yes standard
Frovide during the transition on-the-job training and be available for

§7.3 |questions and assistance until the expiration of their current Maintenance

B7.2

and Operation cantract. M Yes standard
Provide hosting continuity during the transition period: hosting, operations
874 tand support on the existing hosted environment. M Yes standard

Contract 2015-079 — Exhibit H-Requirements
Initial and Date Al Pages: A
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES .
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES N
CONTRACT 2015-079
ATTACHMENT B - REQUIREMENTS

B7.5 |Provide the details and status for all support and maintenance issues and
identify issues which may need resolution and/or migration. M Yes standard

Pravide support resources and ensure all resources necessary to execute the

87.6 transition deliverables are in place and fully aperational.
M Yes standard
87.7 Identify steps required to transition the knowledge of the current system
" |operations, the computer programs, the database structure with the stored
procedures, and other support tools, and components. M Yes standard

Pravide a one month or lenger orientation for review of the Database
g7.g (Administration, and Network Administration Operations and Disaster
Recovery procedures. Abacus shall have their DBA work with the new
Database Administrator prior to and during the cutover. M Yes standard

Provide preservation and:protection of the application and data prior
to and during the physical move of the server(s) with full restoration
afterward. Formal testing of the System following its physical move

B7.9

including full functionality. standard
R ———— ' B '
Abacus Shall:
Ba.1 Assure that all new modules and features integrate with search, content ) State will determine where
manager and auditing where applicable M Yes standard applicable.

ps.2 |Provide planning, analysis, development, QA testing, performance tesing and
status updates of planned enhancements {Agile Methadology) M Yes standard

Contract 2015-079 ~ Exhibit H-Requirements
Initial and Date All Pages: Af
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES

CONTRACT 2015-079
ATTACHMENT B - REQUIREMENTS

BUSINESS REQUIREMEN

.. State Requirements

: Reguirement D
Pianned Enhancements diring the Contract’s duration
Encryption:
Abacus adds https certificate encryption to the NH Health WISDOM UAT and
B9.1 Production applications using State provided certificates,

Abacus integrates Cognos https changes within NH Health WISDOM,
{year one) M

Yes

standard

State will provide the ssi
certificates at no cost to Abacus

Performance Management Application:

Abacus merges the Strategic Unit and Indicator entities into a single entity
and reconfigures the target date and target value attributes, The new values
display within the strategy hierarchy table.

B9.2
Abacus shall provide the ability through the PMA to add/change Indicators.
Include an integrated attribute marking the Indicator as a Global or PMA-
Only. The search results only display Global Indicators.

(year one) M

Yes

standard

Community Profiles: i
Abacus shall provide expansion use of the Community Profiles module to
include new community types (e.g. 'Socio Econamic Communities’, et al). 'By
Geography' is the current Community Profile Type.

B9.3
Abacus shall provide the ability on each slide in the report card to display all
of the default reports for the selected indicator in a new tab in the form of a
health topic dashboard.

{year one} M

Yes

standard

Contract 2015-079 — Exhihit H-Requirements
Initial and Date All Pages: Atg
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079
ATTACHMENT B - REQUIREMENTS

BUSINESS REQUIREMEN

State Requirements

Health Equity/Access & Utilization:
Abacus builds a new Health Equity Module and integrates the module into
the Home Page and Topic Group Summary pages as the fourth type of
Dashboard {e.g.1. Health Topics, 2. Community Profiles, 3. Access &
894 [Utilization). The module design closely aligns to Cormnmunity Profiles Module.

Abacus shall provide usability improvements based on feedback and new
requirements from the Access and Utllization pilot.
{year one) M Yes standard

Content Manager:

Abacus extends Data Reports Content Types. A data source has the ability to
pos |have multiple charts associated to it. Add the ability to have both column and -
bar charts with improved grouyping, series, and aggregation. Integrate an
upgraded data entry component (e.g. jQuery Handsontable).

[year one) M Yes standard

Content Types:

Abacus shall provide and installs an RStudio Shiny Server Open Source Edition
for a proof of concept and provides developer access to the State. This

B8 lincludes adding a new RStudio content type, to test the viability of using
RStudio Shiny built applications in WISDOM. Alternatively, an agreed upon
substitute software solution may be used as an RStudio replacement.

(vear one) M Yes standard

Slide info:

Abacus shall provide the ability to drill into the details behind a slide. An
‘Info’ icon when clicked would send a request to Cognos passing the Indicator
B9.7 1ID. In return, Cognos would access a secure Oracle view of the WISDOM
Indicator’s metadata, reformat it and return the formatted information to the
user.

(vear one) . M Yes standard

Contract 2015-079 — Exhibit H-Requirements
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES

CONTRACT 2015-079
ATTACHMENT B - REQUIREMENTS

BUSINESS REQUIREMEN

State Requirements

. 'Requirément Deseription -~
Smart URLs
89.8 Abacus shall provide active smart URLs and enables the URLs within Google
Analytics.
{year one) Yes standard
Sharing Dashboards:
Abacus shall provide the ability to share customized dashboards and/or single
B39 Jslides (i.e., a single slide dashboard which opens without any weh page
elements visible other than the slide content) with others.
{year one) Yes standard
Feedback: ‘
Abacus shall provide a custom feedback form for each topic. A feedback
B9.10 |hyutton placed nextto the dashboard tools button would be used to capture
feedback for a sperific dashboard.
(vear one) Yes standard
MyWISDOM:
Abacus enhances MyWISDOM for several user improvements and shall:
= Provide ability for duplicate dashboard names globally, and restrict to
unique names by user,
po11 | Allow custom dashboards to be saved, saved as a new copy, grouped and
sorted.
 Provide renaming of a MyWISDOM dashboards,
« Restrict Admins from deleting a publically available topic from within
MyWISDOM.
(year one) Yes standard

Contract 2015-079 — Exhibit H-Requirements
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079
ATTACHMENT 8 - REQUIREMENTS

State Requiirements
Requirement Description
Contracts and Contractor Data Entry:
Abacus integrates Contracts within the PMA strategy.
B89.12 |Abacus implements Contract/Contractors Data Entry Module improvements
: for Cantractors to enter data. Requires further integration intd both the User
and PMA modules.
{year one)
M . Yes standard
"|process, The State may consider accelerating targeted deliverables requiring
additional Abacus resources or subcontracting. The Optional Services
include:
« Moving Year 2 and/or Year 3 enhancements into Year 1.
Bo.13 |° Cognos Consulting Services for data and reporting needs
= Esri ArcGIS Consulting Services for associated mapping needs
« WISDOM Web Designer Consulting Services for designing the key areas of
WISDOM
= WISDOM Graphics Services for WISDOM images.
(year one) 0 Yes standard if required only
Abacus shall provide enhanements for:
New Dashboard Modules
» Emergency Module
» Hospital Performance Module
89.14 QOther Enhancements:
® PMA Phase [l (Part A}
» Publications Module
s Dashboard Improvements
« MyWISDOM and Home Page Improvements
» RStudio Content Type
M Yes standard
ontract 2015-070 — Exhibit H-Requirements
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STATE.OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES

WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPQRT SERVICES
CONTRACT 2015-079

ATTACHMENT B - REQUIREMENTS

wDescription. -

B9.15

Pooled Funding Enhancements and Transition Services (year three)

Abacus shall provide enhanements for:
New Dashboard Modules
» Data Source Module
s Custom {DIY} Health Dashboard Module
» Custom {DIY} Reports

QOther Enhancements;
* PMA Phase Il Deliverables - Part B
* New Content Type

Transition Services:
« Transition for hosting, supporting, and maintaining WISDOM M

Yas

standard

B5.16

Abacus shall provide 3rd party Security Testing including penetration testing.

{Yearl, Year 2, Year 3) M

Yes

standard

Contract 2015-079 = Exhibit H-Requirements
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079
ATTACHMENT B - REQUIREMENTS

GENERAL SPECIFICATIONS
Ability to access data using open standards access drivers (please speci .
ALl i N & op p pecify M Yes IDBC driver
supported versions in the comments field). )
Al2 [The system software adheres to open standards and is not proprietary. M Yes
A1.3 ]The database platform adheres to open standards. M . Yes
The Solution must comply with Open Standards as specified in RSA 21-R;10
AL4 and 21-R:13, including but not limited to Open Data Formats. M Yes
Solution does not require any desktop client or plug-ins to be installed. Only desktop User set-up is browser
ALS 0 Yes cor‘lﬁgura!tlon in supr:\orted brow‘sers
including IE 8/9, Firefox, Safari,
Google Chrgme
Web-based compatible and in conformance with the following W3(C
AL letandards: M Yes
AL7 XHTML 1.0 M Yes
Al8 Cs52.1 M Yes
AlS9 XML 1.0 {fourth edition) M Yes
AL10 Ability to operate in a virtual environment, with VMWare. M yes WISDOM gperates in an AWS virtual
. environment
AL11 FCompatibility with EMC Networker for managing backups. M Yes WISDOM is compatible with the AWS
. EMC networker
a1.12 |Operates on an Oracle/Linux or Microsoft SQL database platform M Yes
APPLICATION SECURITY ~ Lo TR e P raghiras TEL
Verify the identity of or authenicate all of applications, services, and
a2z [|Processes before allowing use of the System to prevent access to M Yes
inappropriate or confidential data or services.

Contract 2015-079 — Exhibit H-Requirements
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-072
ATTACHMENT B - REQUIREMENTS

APPLICATIO

N RE

QUIREMENTS

. State-Requlfements . - v
) . . - . . . S -
Ren # Requirément Description , e
e feguirement Teserenan. s Respon S s ,
Verify the identity and authenticate alt of the system’s human users befare] . Identity and authentication for al
A2.2 [allowing them to use its capabilities to prevent access to inappropriate or M Yes users, with the exception of public
confidential data or services. . users
Enforce unigue user names.
A2.3 M Yes
Enforce complex passwords for Administrator Accounts of ten characters
A2A |or more in accordance with DolT’s statewide User Account and Password M Yes
Policy
Enforce the use of complex passwards for general users using capital
ALS lletters, numbers and special characters. M Yes
Encrypt passwords in transmission and at rest within the database. Enhancement to be completed within
A2E M No Future )
¢ first quarter,
i . Enh t t
A27 Expire passwords after 90 days M No Future n ancemen. o be completed within
first quarter,
Authorize users and client applications to prevent access to inappropriate iy
A8 or confidential data or services. Yes
Provide ability to [imit the number of people that can grant or change '
A29 o M Yes
authorizations.
Establish ability to enforce session timeouts during periods of inactivity.
A2.10 : M Yes

Contract 2015-079 — Exhibit H-Requiremnents
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISCOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS ANC SUPPORT SERVICES
CONTRACT 2015-079
ATTACHMENT B - REQUIREMENTS

Ensure application has been tested and hardened to prevent critical
application security flaws. { At a minimum, the application shall be tested
against all flaws outlined in the Open Web Application Security Project
(OWASP) Top Ten
(http://www.owasp.org/index.php/OWASP_Top_Ten_Praject})

Abacus is not responsible for
mitigating Cognos Application security
flaws.

Abacus shall be responsible for al)
costs associated with making fixes
identified by application security
testing.

The minimum testing level required is the equivalent of Trustwave's Tier 3
Application Test: Targeted Threat—This test will simulate a targeted attack
A2.11 |executed by a skilled, patient attacker that has targeted a specific M Yes
organization. This class of attacker will expend significant effart trying to
compromise an organization’s systems.

Abacus shall subcontract with a 3rd
Party Vendor similar to TrustWave
upon approval of the State.

Abacus and 3rd party vendor shall
engage and work with DolT before,
during and after the testing.

The application shali not store authentication credentials or sensitive Data in ’ Abacus Is not responsible for
its code. ' mitigating Cognos Application security

flaws.

Abacus shall be responsible for all
costs associated with making fixes
identifted by application security

A2.12 M Yes testing. ‘

Abacus shail subcontract with a 3rd
Party Vendor similar to TrustWave
upon approval of the State. Abacus
and 3rd party vendor shall engage
and work with DolIT before, during
and after the testing.

Contract 2015-079 — Exhibit H-Requirements
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES

WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES

CONTRACT 2015-079
ATTACHMENT B - REQUIREMENTS

_State Réquirements

APPLICATION REQUIREMENT:

‘ﬁeﬁulreiﬁgqilbegﬁfiisfinn .

Audit all attempted accesses that fail identification, authentication and

A213 lauthorization requirements M Yes
The application shall log all activities to a central server to prevent parties to

"A2.14 [|application transactions from denying that they have taken place. M Yas
The application must allow a user to explicitly terminate a session. No

AZ15 |ramnants of the prior session should then remain. M Yes
Do not Software and System Services for anything other than their designed

A2.16 [foruse M Yes
The application Data shall be protected from unauthorized use when at rest

A2.17 M Yes
Keep any sensitive Data or cammunications private from unauthorized

Ars Lo M Yes
individuals and programs.
Subsequent application enhancements or upgrades shall not remove or

A219 Llyegrade security requirements M Yes
Create change management documentation and pracedures.

A2.20 M Yes

Contract 2015-079 — Exhibit H-Requirements
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES

CONTRALT 2015-D79
ATTACHMENT B - REQUIREMENTS

Statée Requirements
Reqs equiremient Description
APPLICATION SECURITY TESTING

T1.1  |All components of the Software shall be reviewed and tested to ensure they Yes
protect the State’s web site and its related Data assets.
The Vendor shall be responsible for security testing, as appropriate. Tests

T1.2 [shall focus on the technical, administrative and physical security controls Yes
that have been designed into the System architecture in order to provide
the necessary confidentiality, integrity and availability.
Test for Identification and Authentication; supports obtaining infermation

T1.3 [about those parties attempting to log onto a system or application for Yes
security purposes and the validation of users.
Test for Access Control; supports the management of permissions for|

T14 |logging onto a computer or network. Yes
Test for encryption; supports the encading of data for security purposes.

T15 Yes
Test the Intrusion Detection; supports the detection of illegal entrance into a|’

T1.6 Yes
computer system.
Test the Verification feature; supports the confirmation of authority to enter

.7 a computer system, application or network. Yes

TL8 Test the Digital Signature; guarantees the unaltered state of a file. Yes Future Certificates will be implemented as

part of the contract

Test the User Management feature; supports the administration of The acceunt and user management
computer, application and network accounts within an organization. will be enabled for AWS services and

T19 Yes w;th‘m the‘WISDOM application. This

will not include the user account
management within the State
network
TL1O Test Role/Priviliege Management; supports the granting of abilities to users| Yas
' or groups of users of a computer, application or network. )

Contract 2015-079 ~ Exhibit H-Requirements
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STATE OF NEW HAMPSHIRE
. DEPARTMENT OF HEALTH AND HUMAN SERVICES
- WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079

ATTACHMENT 8 - REQUIREMENTS

State Requirements

-, Ceteallty

Test Audit Trall Capture and Analysis; supports the identification and
T1.11 |monitoring of activities within an apptication or system. Yes

Test Input Validation; nsures the application is protected from buffer|
T1.12 overflow, cross-site scripting, SQL injaction, and unauthorized access of files

’ Yes
and/or directories on the server. M
Provide the State with validation of 3rd party penetration testing performed|
T1.13 |lon the application and system environment. M Yes
JPrior to the System being moved into production, the Vendor shall provide
TL14 lresults of all security testing to the Department of Information Technology Yes
for review and acceptance. M

STANDARDTESTING -
The Vendor must test the software and the system using an industry
T2.1 |standard and State approved testing methodology as more fully described in M "Yes
Part 3, Exhibit F.

The Vendor must perform application stress testing and tuning as more fully

T2.2
described in Part 3, Exhibit F, Section 1.7,

M Yes

Contract 2015-079 — Exhibit H-Requirements
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079
ATTACHMENT B - REQUIREMENTS

HOSTING-CLOUD REQUIREME
‘State'Requirements I —

Requirement Description

Vendor shall maintain a secure hosting environment providing all necessary
hardware, software, and Internet bandwidth to manage the application and

H11 . .
support users with permission based logins.

M Yes

HL2 - State access will be via VPN or Web Browser. M V-es

At the State’s option, authorized third parties may be given limited access by,
the Vendor to certain levels of the State’s system through the VPN or
through a separate network connection that meets the Vendor's
specifications.

H13 M Yes

At a minimum, the System should support this client configuration; Internet

Explorer 6, and 128 hit'encryption.““At a minimum, the System should For public facing interfaces,
support this client vendor will assure compatibitity

configuration; Pentium 4, 630/3.0GHz PC, Microsoft Windows with the following papular

7, Internet Explorer 7 and above, and 128 bit ' browsers:

Hl4  lencryption. M No IE8 and above will be supported
Firefox

Chrome

Safari

The State will be responsible far equipment, labor, and for services
necessary to set-up and maintain the internet connectivity at the State

HL5
and/or other third party sites.

M Yes

Vendor will not be responsible for network connection issues, prablems or
conditions arising from or related to circumstances outside the cantrol of]
the Vendor, ex: bandwidth, network outages and for any other canditions
arising on the State’s internal network or, more generally, outside the
Vendor's firewall or any issues that are the responsibility of the State
linternet Service Provider.

H1.6 H M Yes

Contract 2015-079 - Exhibit H-Requirements
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
- CONTRACT 2015-079
ATTACHMENT B - REQUIREMENTS

HOSTING-CLOUD REQUIREMENTS

" State Requirements
s equlrement Deseription
Vendcar shall provide a secure Class A Data Center prowdlng equipment
LT (including dedicated servers), an on-site 24/7 system operator, managed M Yes Per our agreement with Amazon AWS
* [firewall services, and managed backup Services. hosting services.
Data Center Air Conditioning — used to control temperature and humidity in ]
H1.8 [the Data Center. Temperature ranges shall be between 68 and 75 °F. M Yes Per our agreement with Amazon AWS
hosting services,
Data Center Humidity shall be non-condensing and be maintained between Per our agreement with Amazon AWS
HL9 140-55% with a maximum dew point of 62 °F. M Yes . .
hosting services.
Data Center Backup Power — uninterruptible power supplies shall be sized to
sustain computer systems and associated companents for, at a minimum,

H110 |the amount of time it takes for a backup generator to take over providing M Yes Per our agreement with Amazon AWS
power. Where possible, servers shall contain redundant power supplies hosting services.
connected ta commercial power via separate feeds. .

Data Center Generator ~ shall be sufficient to sustain computer systemns and
associated components for, at a minimum, the amount of time it takes for|

111 |commercial power to return. Fuel tanks shall be large enough to suppert the M Yes Per our agreement with Amazon AWS
generator at -full foad for a period not less than 1 % days of operation. hosting services,
Data Center Floor — A raised floor is required for more uniform air

HL12 lcirculation in the form of a plenum for cold air as well as to provide space M Yes Per our agreement with Amazon AWS

ifor power cabling and wetness monitoring, hosting services.
Data Center Fire Protection System — fire detectors in conjunction with p ith A

H1.13 |suppression gaseous systems must be installed to reduce the risk of loss due M Yes er our agreemlent w t_ mazon AWS

to fire hosting services.
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCE MENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 |
ATTACHMENT B - F}EQUIREMENTS

0 OUD REQUIR
.+ -State Requirements B
Réq# | .. .. ReduirementDéscription
The Data Center must be physically secured - restricted access to the site to
personnel with controls such as biometric, badge, and others security .
HL14 [solutions. Policies for granting access must be In place and followed. Access M Yes Per our agreern.ent “”ﬂ_" Amazon AWS
shall only be granted to those with a need to perform tasks in the Datal hosting services.
Center. ]
HL1S Vendor must monitor the application and- all servers. M Yes
Vendor shall manage the databases and services on all servers located at thq
Vendor’s facility. i -
HL1E ] Y M Yes Abacus will manage t.hE database
servers located in AWS
Vendor shall install and update all server patches, updates, and other
H1.17 |utilities within 60 days of release from the manufacturer. M Yes
Vendor shall monitor Systern, security, database,and application logs.
H118 M Yes
Vendor shall manage the sharing of data resources.
H1.19 M Yes
Vendor shall manage daily backups, off-site data storage, and restore
HL20 |0 erations. M Yes
H121 The Vendor shall moenitor physical hardware. M Yes
The Vendor shall immediately report any breach in security to the State of
New Hampshire.
DISASTER RECOVERY
Vendor shall conform to adequate disaster recovery procedures as defined
by the State of New Hampshire.
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STATE OF NEW HAMPSHIRE
i DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079

ATTACHMENT B - REQUIREMENTS

“Reg#| -

H2.2

Vendor shall have do
recovery of |ost State data as well as their own. Systems shall be architected M Yes
to meet the defined recovery needs.

.H2.3

The disaster recovery plan shall identify appropriate methods far procuring
additicnal hardware in the event of a component failure, In most instances,
systems shall offer a level of redundancy so the loss of a drive or power Py
supply will not be sufficient to terminate services however, these failed
compaonents will have to be replaced.

Yes

H2.4

Vendor shall adhere to a defined and documented back-up schedule and
procedure. M Yes

H2.5

Back-up copies of data are made for the purpose of facilitating a restore o
the data in the event of data loss or System failure. M Yes

H2.6 Mweekly, and one monthly backup stored in a secure location to assure data M Yes

Scheduled backups of ali servers must be completed regularly. At a
minirmum, Amazon servers shall be backed up nightly, with one daily, one

recovery in the event of disaster.

H2.7

The minimum acceptable frequency is differential backup daily, and

complete hackup weekly. M Yes

H2.8

Tapes or other. back-up media tapes must be securely transferred from the
site to another secure focation to avoid complete data loss with the loss of a
facility.

M Yes

Backups are provided by AWS
services

If State data is personally identifiable, data must be encrypted in the

H2.9 Juperation environment and on back up tapes. M Yes

Contract 2015-079 — Exhibit H-Requirements
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STATE OF NEw HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES

WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079
ATTACHMENT B - REQUIREMENTS

- State Requirements .

H2.10

Data recovery — In the event that recovery back to the last backup is not
sufficient to recover State Data, the Vendor shall employ the use 04
database logs in addition to backup media in the restoration of the
database(s) to afford a much closer to real-time recovery. To do this, logs
must be moved off the volume containing the database with a frequency to
match the business needs, '

NETWORK ARCHITECTURE

The Vendor must operate hosting Services on a network offering adequate
perfarmance to meet the business requirements for the State application.

Yes

Per our agreement with Amazon

connection to the server through secure protocols such as a Virtual Private
Network {VPN],

Ha.1 [For the purpose of this RFP, adequate performance is defined as 99.9% Yas
uptime, exclusive of the regularly scheduled maintenance window. AWS hosting services,
The Vendor shall provide network redundancy deemed adeguate by the
|State by assuring redundant connections provided by multiple Internet Per our agreement with Amazon
H3.2 lvendors, so that a failure of one Internet connection will not interrupt Yes AWS hosting services
access to the State application.
Where redundant connections are not provided, then the Internet Vendor
. [who provides the Internet service to the Vendor must have their service
W33 |supplied by a provider{s) that has multiple feeds to ensure that a Failure in Yes Per our agreement with Amazon AWS
Hone of the larger carriers will not cause a failure of the State’s Service. hosting services.
The Vendor' network architecture must include redundancy of routers and Per our agreement with Amazon AWS
H3.4  lewitches in the Data Center. Yes hosting services.
Remote access shall be customized to the State's business application. In
instances where the State requires access to the application or server -
Hresources not in the DMZ, the Vendor shall provide remote desktop v Per our agreement with Amazon AWS
H3.5 es

hosting services.
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
- CONTRACT 2015-079 !

ATTACHMENT B - REQUIREMENTS

HOSTING SECURITY
The Vendor shall employ security measures ensure that the State’s
application and data is protected.

I(f State data is hosted on multiple servers, data exchanges between and

HAZ lamong servers must be encrypted, M Yes
All servers and devices must have currently-supported and hardened
a3 operating systems, the latest anti-viral, anti-hacker, anti-spam, anti- M Yes Per our agreement with Amazon AWS

Jspyware, and anti-malware utilities. The environment, as a whole, shall have . hosting services.
ageressive intrusion-detection and firewall protection.

All components of the infrastructure shall be reviewed and tested to ensure
Ithey protect the State’s hardware, software, and its related data assets.
Ha.ga [fTestsshall focus on the technical, administrative and physical security M
controls that have heen designed into the System architecture in order to
provide confidentiality, integrity and availability.

Yes

In the development or maintenance of any code, the Vendor shall ensure
that the Software is independently verified and validated using a !
methodology determined appropriate by the State. All software and M Yes
hardware shall be free of malicious code.

H4.5

The Vendor shall notify the State’s Project Manager of any security breaches

HA.E within two (2) hours of the time that the Vendor learns of their occurrence. M Yes

The Vendor shall ensure its complete cooperation with the State’s Chief]
Information Officer in the detection of any security vulnerability of the
Vendor' hosting infrastructure and/or the application.

' Ha7 M Yes

The Vendor shall be solely liable for costs associated with any breach of
H4.2 |State data housed at their location(s) including but not limited to M Yes
notification and any damages assessed by the courts.
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES

WISDTOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079
ATTACHMENT B - REQUIREMENTS

HOSTING-CLOUD REQUIREMENTS

" State Requirements

SERVICE LEVEL AGREEMENT

power conditioning; HVAC; UPS; generator must be acceptable to the State.

The Vendor's System support and maintenance shall commence upon th
Effective Date and extend through the end of the Contract term, and any

“Reqd | - ‘F ment fon: -
The Wendor shall perform security audits, including vulnerability|
Hag [lassessments, of the Vendor's hosting infrastructure and/or the application. Yas
Ha.10 (LoEing should go to centralized logs server for security reasons. Logs Yes
should include System, Application, Web and Database logs.
Ha The operating system and the data base should be built and hardened "
11 wherever possibe to guidelines sat forth by:CIS {Center Internet Security), es
NIST, and NSA,
Ha12 |The Vendor must provide reports to validate that redundancy is in factin Yes
place and backup/restares are functioning. ’
The Vendor shall provide fire detection and suppression system, physical
security of and infrastructure security of the proposed hosting facility. The
Ha.13 |environmental support equipment of the Vendor website hosting facility: Yes

requirements of the Contract.

H5.1 Yes
extensions thereof.
Maintain the hardware and Software in accordance with the Specifications,

Hs.2 |terms, and requirements of the Contract, including providing, upgrades and Yes
fixes as required. -
Repair or replace the hardware or-Software, or any portion thereof, so that

HE.3 the System operates in accordance with the Specifications, terms, and]

Yes
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079
ATTACHMENT B - REQUIREMENTS

HO
“+ - State Requlrements =
‘Requirement Descrip

The State shall have unlimited access, via phone or Email, to the Vendor
Hs.4 |technical support staff between the hours of 8:30am to 5:00pm- Monday M Yes
thru Friday ET (Eastern Time);

1e Vendor response time for support shall contorm to the spect T
deficiency class as described pelow: @ Class A Deficiency - Software -
Critical, does not allow System to operate, no work around, demands
immediate action; Written Documentation - missing significant portions of
information or unintelligible to State; Non Software - Services were
inadequate and require re-performance of the Service. o Class B
Deficiency - Software - important, does not stop operation and/or there is a
work around and user can perform tasks; Written Documentation - portions

H5.5 : ol
of fnforr_n?tlon are missing but not.enough to mal_te the do:-ument _ M Yes The Abacus Team shall provide on-
unintelligible; Non Software - Services were deficient, require reworking, but
do not require re-performance of the Service, o Class C Deficiency - call support for Class A
Software - minimal, cosmetic in nature, minimal effect on System, low Deficiencies on all holidays
priority and/or user can use System; Written Documentation - minimal - observed by Abacus that are
changes required and of minor editing nature; Non Software - Services regufar business days for the State
require only minor reworking and do not require re-performance of the {8am - 5pm EST, Monday through
Service. Friday).

As part of the Software maintenance agreement, ongoing software
maintenance and support issues, shall be responded to according te the
following:  a. Class A Deficiencies - The Vendor shall have available to the
State an-call telephone assistance, with issue tracking available to the State,
eight (8) hours per day and five (5) days a week with an email / telephone
response within twe {2} hours of request; or the Vendor shall provide
HS.6 |support on-site or with remote diagnostic Services, within four (4) business M Yes
hours of a request; b. Class B & C Deficiencies —The State shall natify the
Vendor of such Deficiencies during regular business hours and the Vendor,
shall respond back within four (4) hours of notification of planned
corrective action; The Vendor shall repair or replace Software, and provide
maintenance of the Software in accordance with the Specifications, Terms
and Requirements of the Contract;
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 ’
ATTACHMENT B - REQUIREMENTS

“Req'#

._ Descriptio | criticaliey
The hosting server for the State shall be available twenty-four (24} hours a
H5.7" |day, 7 days a week except for during scheduled maintenance. M Yes
The Vendor will guide the State with possible solutions to resolve issues to
H58  Imaintain a fully functioning, hosted System, M Yes

A regularly scheduled maintenance window shall be identified (such as
HE.5 weekly, monthly, or quarterly) at which time all relevant server patches and M

. Yes
application upgrades shall be applied.

The Vendor will give two-business days prior notification to the State Project
Hs.10 JManager of all changes/updates and provide the State with training due to M Yes
the upgrades and changes,

The Vendor shall guarantee 3935.9% uptitme, exclusive of the regularly
H5.11 Jecheduled maintenance window, M Yes

If The Vendor is unable to meet the 93,9% uptime requirement, The Vendor
shall credit State's account in an amount based upon the following formula:
H5.12 |(Total Contract Item Price/355) x Number of Days Contract item Not M Yes
Provided. The State must request this credit in writing.

The Vendor shall use a change management policy for notification apd

H5.13 tracking of change requests as well as critical outages.

M Yes

A critical outage will be designated when 2 business function cannot be met
by a nonperforming application and there is no work around to the

H5.14
iproblem.

M Yes

All hardware and software components of the Vendor hosting infrastructure
shall be fully supported by their respective manufacturers at all times. All
critical patches for operating systems, databases, web services, etc, shall be| M Yes

_ Per our agreement with Amazan
applied within sixty (60) days of release by their respective manufacturers. AWS hosting services,

H5.15
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079
ATTACHMENT B - REQUIREMENTS

HOSTING
State Requirements -

“Req . Requirement Descilption

The Vendor shall maintain a record of the activities related to repair or
maintenance activities performed for the State and shall report quarterly on
the following: Server up-time; All change requests implemented, including
H5.16 |gperating system patches; All critical outages reported including actual issue M Yes
and resolution; Number of deficiencies reported by class with initial
Iresponse time as well as time to close.

The Vendor shall provide the State with a personal secure FTP site to be
H5.17 lused the State for uploading and dawntoading files. L Yes
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STATE OF NEW HAMPSHIRE
‘ DEPARTMENT OF HEALTH AND HUMAN SERVICES
WiSDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
' CONTRACT 2015-079
ATTACHMENT B - REQUIREMENTS

eqi
MAINTENANCE REQUIREMENTS
Abacus’ Systemn support and maintenance shall commence upon the

511 |Effective Date and extend through the end of the Contract term, and any M Yes standard
extensions thereof.

Abacus provides ongoing upgrades for patches, software upgrades, and
51.2 |handling of browser versions. M Yes standard

Abacus manages daily backup and restore operations for all related data
513 lapplications, images, videos, and databases), M Yes standard

Maintain the hardware and Software in accordance with the Specifications,
terms, and requirements of the Contract, including providing, upgrades and M
fixes as required,

514 Yes standard

Repair or replace the hardware or Software, or any portion thereof, so that
515 [the System operates in accordance with the Specifications, terms, and M Yes standard
requirements of the Contract.

Abacus will guide the State with possible solutions to resolve issues to
51.6 |maintain a fully functioning, hosted System. M Yes standard

Abacus shall maintain a record of the activities related to warranty repair or

517 [maintenance activities performed for the State; M Yes standard
For all maintenance Services calls, Abacus shall ensure the following
inforration will be collected and maintained: 1) nature of the Deficiency; 2] .
current status of the Deficiency; 3) action plans, dates, and times; 4}
expected and actual completion time; 5) Deficlency reSolution information,
518 P P ' M Yes standard

5] Resolved by, 7) ldentifying number i.e. work order number, 8] Issue
identified by;
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
‘WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
’ CONTRACT 2015-079
ATTACHMENT B - REQUIREMENTS

SUPPORT & M
‘State Requirements

e seription
YEAR 1 - MAINTENANCE ENHANCEMENTS (MINOR)

Abacus provides ongoing upgrades for patches, software upgrades, and
handling of browser versions.

52.1

M Yes standard

Abacus provides server performance analysis and subsequent

$22  lrecommendation for the Amazon Web Services [AWS) cloud hosting. M Yes standard

Using a Change Order Process, Abacus shall provide software services for : .
523 |Iminor enhancements. . M Yes standard

PPOR ” R ECHIIR
The State shall have unlimited access, via phone or Email, to Abacus

3.1 [technical support staff between the hours of 8:00am to 5:00 pm - Monday M Yes standard
thru Friday EST;

Abacus response time for support shall conform to the specific deficlency;
532 |elass as described in Attachment 1 H5.5 & HS.6. M Yes standard

Abacus must work with the State to identify and troubleshoot potentially
large-scale System failures or Deficiencies by collecting the following
$3.3 information: 1) mean time between reported Deficiencies with the Software; M
2) diagnosis of the root cause of the problem; and 3) identification of repeat
calls or repeat Software problems.

Yes | standard

WARRANTY§ERWCE§ ) - . . . N S
Maintain the System Software in accordance with the Specifications and
54.1 Iterms of the Contract; Yes standard

Repair ar replace the System Software or any portion thereof so that the
54.2 |Systerm operates in accordance with the Specifications, terms and M Yes standard
nts of the Contract:
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079
ATTACHMENT B - REQUIREMENTS

PPOR 2 . A REQC »

e

. State Requirements

V‘tffpeii:ri-btllnr! e

Abacus shall have available to the State on-call telephone/email assistance,
with issue tracking available to the State:

a. Class A Deficiencies - Abacus shall have available to the State
email/telephone assistance, with issue tracking available to the State during

regular business hours (Bam — 5pm ET [Eastern Time), Monday through The Abacus Team shall provide on-

Friday) with an email/telephone response within two (2} hours of request. call support for Class A

b. Class B Deficiencies —The 5tate shall notify Abacus of such Deficiencies Deficiencies on all holidays
54.3 |during regular business hours and Abacus shall respond back within seventy- M Yeas standard observed by Abacus that are

two hours with notification of planned corrective action; and, regular business days for the State

b. Class C Deficiencies —The State shall notify Abacus of such Deficiencies {8am —5pm EST, Monday through

during regular business hours and Abacus shall respond back within four {4) Friday).

business days with notification of planned corrective action.

Maintain a record of the activities related to warranty repair or maintenance
54.4 |activities performed for the State; M Yes standard

For all Warranty Service calls, Abacus shall ensure the following information
will be collected and maintained: 1) nature of the Deficiency; 2} current
status of the Deficiency; 3] action plans, dates, and times; 4} expected and
actual completion time; 5] Deficiency resolution information; 6) resalved by
7) Identifying number i.e. work arder number; 8) issue identified by.

S4.5 M Yes standard

Abacus must work with the State to identify and troubleshoat potentially
large-scale Software failures or Deficiencies by collecting the following
54.6 iinformatiun: 1) mean time between reported Deficiencies with the Software;| ' M
2) diagnosis of the root cause of the problem; and 3) identification of repeat
calls or repeat Software problems;

Yes standard
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, CPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079 ’
ATTACHMENT B - REQUIREMENTS

SUPPORT &
. " “State Raquirements '

Reg.

Requirement Description . Critieality . |

All Deficiencies found during the Warranty Period and all Defictencies found
with the Warranty Releases shall be corrected by Abacus no later than 5

business days, unless specifically extended in writing by the State, and at no M Yes standard
additional cost to the State,

54.7
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079
ATTACHMENT B - REQUIREMENTS

PROJECT MANAGEMENT

- -State Requirements-
~Req# .~ .. ptig
PROJECT MANAGEMENT

P11 Aba.cus shall participate in an initial project kick-off meeting to initiate the M Yes standard
Praject.
Abacus shall submit a finalized Master Work Plan {including milestones)
within ten (10) days after Contract award and approval by Governor and

P12 Council. The Wark Plan shall include, without limitation, a detailed M Yes standard

description of the schedule, tasks, deliverables, critical events, task
dependencies, and payment schedule. The plan shall be updated no less
than every two weeks.

Abacus shall submit an enhancement Work Plan prier to the start of each
major software deliverable listed in Exhibit B. The major software

pp3 [|deliverable workplan area may combine muliple deliverables inta each Work M
Plan. The Work Plan shall include, without limitation, a detailed description
of the schedule, tasks, deliverables, critical events, task dependencies. The
plan shall be updated no less than every two weeks.

Yes standard.

P14 M Yes . standard

Abacus shail provide Project Staff as specified in the Contract.
Abacus shall retain qualified staff to provide WISDOM maintenanance and
support. M

P15 Yes standard

P1.6 |Abacus Key Project Staff shall participate in meetings as requested by the M Yes standard
State, in accardance with the requirements and terms of this Contract. -
Abacus shall provide detailed bi-weekly status reports on the progress of the

Project, which will include expenses incurred year to date.
AlTuser, techinical, and Systemn Docdmentanaon as well as Project schedules,

plans, status reports, and correspandence must be maintained as project
documentation. Documentation shall be maintained in a mutually agreeable M Yes standard
format and location.

P17 M Yes standard

P1.8
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF HEALTH AND HUMAN SERVICES

WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079

ATTACHMENT B - REQUIREMENTS

. State Requirements -

. Regulresment Descilption -

P19 |[WISDOM Technical Team to:

Abacus shall provide web conferencing capability for daily meeting with the
WISDOM Technical Team (at no cost to the State).

Abacus shall provide web conferencing (at no cost to the State) allowing

* Traln WISDOM Users

+ Demo WISDOM

* Meet with Health Partners
» Troubleshooting remote user issues M

Yes

standard
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
. WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
CONTRACT 2015-079
- ATTACHMENT B - REQUIREMENTS

s . - State.Reguirements
. Requirement Descriptiol
SOFTWARE DEVELOPMENT

SDL1.1 {Abacus shall provide systemns development life cycle services M Yes standard
for WISDOM Software Modifications and Updates.

spy.2 {Abacus shall provide Project Management and Analysis M

: Yes standard
Services far Software Modifications and Updates.

Abacus shall provide quality assurance testing (unit,
integration and regression) of software enhancements prior to M
deploying code into the User Acceptance Testing
Environment.

5DL.3 Yes standard

5DL.4 | Abacus shall provide a walkthrough or training on all M Yes standard
deliverables to the DHHS WiSDOM Technical Team.

Abacus shall provide code deployment into User Acceptance
Testing {UAT) for business user verification and approval prior
to deployment into Production.

SD1.5 M Yes standard

Abacus shall provide production application and database
backups prior to deploying production modifications and
restores back to the original if necessary.

sDL6 M Yes standard

Abacus shall provide continued integration, support and
501.7 Imaintenance to the existing functionality impacted by new M Yes standard
Software Modifications and Updates, ) )
Abacus shall provide continued integration of security, search,
sD1.8 |administration, content manager and auditing functionality M Yes standard
for Software Modifications and Updates.
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF HEALTH AND HUMAN SERVICES
WISDOM ENHANCEMENT, HOSTING, MAINTENANCE, OPERATIONS AND SUPPORT SERVICES
* CONTRACT 2015-079 ’ :

ATTACHMENT B - REQUIREMENTS

- State Requirements

Reg#| - . - Retuliement Description oo | Criticality |5
Abacus shall provide stress and load testing and implements | =
sb19 [; P _ B P 4 M Yes standard
improvements after each major release. e
0 Abacus shall provide an Incident Management Application :
110 {(JIRA)} for tracking incidents. M Yes standard

Abacus shall provide System Administration Documentation
including Documentation for new Updates and
Enhancements, System manuals, System Diagrams and System M Yes standard
Operations functions,

Abacus shall provide Documentation electronically, in a

farmat mutually agreed to by Abacus and the State. M Yes standard
Abacus shall provide Warranty Services on new System :

Updates and requested Enhancements; the Warranty Period
shall remain in effect until 90 days after the end of the M Yes standard
Contract.

sD1.11

sD1.12

5D01.13

Software development projects shall conform to a software
. |development methodology including but not limited to:

« Creating a Work Plan

*» Analysis & code development

« Unit, integration, regression testing and test plans

* Train Wisdom Technical Team

» User Acceptance Testing (UAT) Approval

« Deployment Plan ‘ M Yes ; standard
» Production Deployment
+ Incident Management

» Documentation

» Acceptance of Production Implementation -
= 90 Day Warranty

» Acceptance of Enhancement(s)

SDl.14
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New User Creation

1. Operations Admin (OA) receives info regarding new Abacus employee (New User) via email from Recruiting Manager
1.1. OA contacts Vision Computer Selutions, our IT services provider, to create a new email address and password
for the New User
1.1.1. OA will request (NewUser@abacusservice.com) as new ermail
1.1.2. OA will request password "welcomel” as default
1.1.3. OA will receive response from Vision
1.1.3.1. New email and password have been created, according to OA request, or
1.1.3.2, Email address is already taken;
1.1.3.2.1, OA proposes different email address
1.1.4. OA will request Vision to add New User email to hydteam group email, if New User is located in India
1.2. OA contacts ShoreTel phone services to create a phone number for New User
1.2.1. OA sets new phone password to 23739 as default
1.3. OA logs in to JobDiva, and clicks on Settings > My Team > Add User
1.3.1. OA enters First Name, Last Name, Email, default password, company address, work phone number, and
Shoretel {phone} default password of New User as required;
1.3.1.1. If no job title is provided QA assumes New User is a Recruiter
13.1.2. ShoreTe| password required'to- allow call cente unct|on (abnlmf for JobDiva to tie in-to incoming
' el da : ieve they will be logged int6'Job Diva and
select the‘ andldates phone number ‘this connects to the[r softphone and they. can makes calls.):to
work . '
1.3.1.3. clicks on “Register” button to save information;
1.4. OA goes to Settings > My Team > Users, searches for New User name, and assigns a user role to New User
1.4.1. User Role Options:
1.4.1.1. User Status checkbox:
1.4.1.1.1. Active: (checked} allows User to log in using email stored in profile
1.4.1.1.2. Inactive: (unchecked) removes access to User
1.4.1.2. User:
1.4.1.2.1, Can access own profile
1.4.1.2.2. Cannot set their role or certain permissions
1.4.1.3, Recruiter: allows users to perform most functions and reports,
1.4.1.3.1. setting up search criteria, '
1.4.1.3.2. perform candidate submittal,
1.4.1.3.3. Create hotlist of resumes
1.4.1.3.4. Receive feedback from clients regarding resumes on hotlist
1.4.1.4. Recruiting Manager:
- 1.4.1.4.1. assigns Recruiter to a job;
1.4.1.4.2. services the job by setting up search criteria,
1.4.1.4.3. perform candidate submittal, etc.
1.4.1.5. sales:
1.4.1.5.1. all Recruiter functions;
1:4.1.5.2. Salesperson appears differently on reports, especially those sorted by Salesperson -
1.4.1.6. Team Leader;
1.4.1.6.1. Adding user fields, qualifications, and overall in charge of making modifications to JobDiva
1.4.1.6.2. Defauit permissions:
1.4.1.6.2.1. Allow Managing Harvesters' Criteria and Profiles




1.4.1.6.2.1.1. Has access to Setting>Connect>lob Boards
1.4.1.6.2.1.2. Can modify job board account profiles
1.4.1.6.2.1.2.1. Access login information,
1.4.1,6.2.1.2.2. Access harvester schedules
1.4.1.6.2.1.2.3. Access limits
1.4.1.6.2.2. Allow Managing VMS Web Sites
1.4.1.6.2.2.1. Grants access to Settings>Settings>VMS Synchronization
1.4,1.6.2.2.1.1. Access VMS logins, passwords, user assignments
1.4.1.6.2.3. Allow Managing Other Team Functions
1.4.1.6.2.3.1. Allows user to access Settings>My Team>Profile
1.4.1.6.2.3.2. Allows access to Settings>My Team>Users
1.4.1.6.2.3.3. Allows access to Settings>Customize>UDFs
1.4.1.6.2.3.4. Allows access to Settings>Labels>Company Types
1.4.1.6.2.4. Allow Power Access to Job and Candidate Pages
1.4.1.6.2.4.1. Allows user to delete candidates from the Candidate Viewer screen
1.41.6.2.4.2. Allows user to edit search criteria, harvest settings of jobs not assigned to them
1.4.1.6.2.5. Display the Four Daily Email Profile Option
1.4.1.6.2.5.1. User will have the option to receive email notification regarding number of
harvested resumes; option will appear as checkbox in their User Profile
1.4.1.6.3. Optional permissions:
1.4.1.6.3.1. Managing harvesters/ criteria only
1.4.1.6.3.1.1. Access Settings>Connect>Job Boards
1.4.1.6.3.1.1.1. Create Evergreen criteria
1.4.1.6.3.1.1.2. May not edit harvester settings and login information
1.4.1,6.3.2. View the Access Log Report and candidate pages
1.4.1.6.3,2.1. Grants ability to view a company-wide report documenting the actions of each
user within a specific time range
1.4.1,6.3.2.2. All users may view a personal Access Log Report
1.4.1.6.3.3. Manage job catalogs
1.4.1.6.3.3.1. Grants access to Settings>Templates>lob Catalogs to create or edit Job Catalogs to
populate job descriptions and other information from the Job/Agent screen,
regardless of assignment
1.4.1.6.3.4. AHlow managing mail merge templates
1.4.1.6.3.5. Allow power access to hotlist
1.4.1.6.4. Adding new users/edit users
1.4.1.6.4.1. First and last name
1.4.1.6.4.2. Title
1.4.1.6.4.3. Email and alternate email .
1.4.1.6.4.4. Addfess, city, state, zip, country
1.4.1.6.4.5. Work phone and extension
1.4.1.6.4.6. Home phone
1.4.1.6.4.7. Mobile phone
1.4.1.6.4.8, Division
1.4.1.6.4.9. Cost center
1.4.1.6.4.10. Branch
1.4.1.6.5. May include technical resource person



1.4.1.7. Super User
1.4.1.7.1, With Team Leader Permission, can add/edit users

1.4.1.7.2. May assign specific permissions to the Team Leaders
1.4.1.7.3. Can modify all parts of JobDiva

1.4.1.8. Client: limited access;
1.4.1.8.1. client user can see resumes but not contact information;
1.4.1.8.2. can view a hotlist of resumes created by recruiters

1.4.1.5. Timesheet Approver:
1.4.1.9.1. Receive JobDiva login to review, search, approve/reject, and print submitted Timesheets and

Expenses
1.4.1.9.2, Receive email alert to view submitted Timesheets and Expenses
1.4.1.10. Hiring Manager: a client user; is allowed partial access to JobDiva
1.4.1,10.1, Can enter job opening’s basic infermation, like job title, job description
1.4.1.10.2. Selects a Recruiting Manager to service their jobs
1.5. OA sends email to New User with newly created information:
1.5.1. JobDiva leg in ID and temporary password
1.5.2, ShoreTel {phone) log in informaticn
2. DA receives email to add in-house Abacus employee (non-Recruiter)
2.1. OAreceives request to create JobDiva account for New User
2.2. OA receives request to set up Outlook account
2.3. OA receives request to phone
2.4, OA receives request to set up Brosix account
3. OA-receives email to add new client
4, OA receives email to add new TimeSheet Approver (see ATS Replacement Project>Reference materiais >JobDiva
TimeKeeper Module and Workflow #2013102804)



