



Victoria F. Sheehan
Commissioner

THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION

MAY 29 '20 PM 12:45 FAX



William Cass, P.E.
Assistant Commissioner

27
sam

Bureau of Highway Maintenance
(Well Section)
March 31, 2020

His Excellency, Governor Christopher T. Sununu
and the Honorable Council
State House
Concord, New Hampshire 03301

REQUESTED ACTION

Authorize the Department of Transportation to enter into a contract with N.A. Manosh, Inc. of Morrisville, VT (Vendor 290595) in the amount of \$24,996.00 for a 6-inch drilled well and pump on the property of Lori Child, 24 Derry Road (NH 102), Chester, NH, from the date of Governor and Council approval through June 30, 2021, unless extended by the Department in accordance with the Standard Specifications. 100% Highway funds.

Funding is available in State Fiscal Year 2020 as follows:

Funding is available as follows:	<u>FY 2020</u>
04-96-96-960515-3066	
Salted Wells Account	
400-500870 Highway Contract Payments	\$24,996.00

EXPLANATION


Results of investigations and water analysis has been evaluated, and it has been determined that the existing water supply has been contaminated by highway chlorides. The Department is therefore obligated to obtain a new water supply for the owner. This proposal is in conformity with RSA 228:34.

This contract was advertised and five bids were received and publicly opened on March 26, 2020. N.A. Manosh, Inc. of Morrisville, VT was the low bidder at \$24,996.00 and the Department considers this bid to be reasonable.



The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution; and the Department has certified that the necessary funds are available. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Services' Office, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

Sincerely,



Victoria F. Sheehan
Commissioner

VFS/pcj

Attachment:

Department Estimate:	\$27,355.00
Contract Amount:	<u>\$24,996.00</u>
Under Estimate:	\$ 2,359.00



ABC Bid Data

CHESTER
42597B
NON-FEDERAL

PROJECT: CHESTER
STATE PROJECT NUMBER: 42597B
FED. PROJECT NUMBER: NON-FEDERAL
DATE BIDS OPEN: March 26, 2020, 2:00
SCOPE OF WORK: Redrill Child salted well
COMPLETION DATE: June 30, 2021
LOCATION:

Awarded To: N.A. MANOSH INC
120 NORTHGATE PLAZA
MORRISVILLE, VT 05661

Amount: \$24,996.00
Award Date:

Certified by: PETER E. STAMNAS
Director of Project Development

Summary of Bidders

Contractor	Bid Amount	Rank
N.A. MANOSH INC 120 NORTHGATE PLAZA, MORRISVILLE VT 05661	\$24,996.00	A
SKILLINGS & SONS INC 9 COLUMBIA DRIVE, AMHERST NH 03031	\$25,005.00	B
WRAGG BROS OF VERMONT INC ROUTE 5 PO BOX 110, ASCUTNEY VT 05030	\$27,208.00	C
CUSHING & SONS INC 631 Route 12 North, SURRY NH 03431	\$32,155.00	D
T J OGDEN CO INC 17 CATTERWOOD ROAD, TEWKSBURY MA 01876	\$38,966.00	E



ABC Bid Data

CHESTER
42597B
NON-FEDERAL

Item No.	Description	Unit	Quantity	P&E		N.A. MAHOSH INC 128 NORTHGATE PLAZA MORRISVILLE, VT 05661		SKILLINGS & SONS INC 9 COLUMBIA DRIVE AMHERST, NH 03031	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

662.1626	6" DRILLED WELL	LF	800.00	\$12.00	\$9,600.00	\$14.50	\$11,600.00	\$11.00	\$8,800.00
662.166	PILOT HOLE FOR 6" WELL (INCLUDES 6" CASING)	LF	300.00	\$26.00	\$7,800.00	\$20.00	\$6,000.00	\$24.00	\$7,200.00
662.244	4" WELL CASING (INCLUDING JASWELL SEALS & GROUT)	LF	400.00	\$5.50	\$2,200.00	\$10.00	\$4,000.00	\$6.00	\$2,400.00
662.41	TRENCH AND PIPE	LF	95.00	\$9.00	\$855.00	\$1.00	\$95.00	\$9.00	\$855.00
662.421	1" PE FLEXIBLE TUBING	LF	100.00	\$1.00	\$100.00	\$1.00	\$100.00	\$0.50	\$50.00
662.52075	SUBMERSIBLE PUMP (3/4 HP) AND ACCESSORIES	EA	1.00	\$3,600.00	\$3,600.00	\$1.00	\$1.00	\$2,500.00	\$2,500.00
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00
1008.18	ALTERATIONS AND ADDITIONS AS NEEDED - PUMPING TEST	\$	200.00	\$1.00	\$200.00	\$1.00	\$200.00	\$1.00	\$200.00

Totals:				\$27,355.00	\$24,996.00	\$25,005.00
Alt. Totals:						
Totals:				\$27,355.00	\$24,996.00	\$25,005.00



ABC Bid Data

CHESTER
42597B
NON-FEDERAL

Item No.	Description	Unit	Quantity	P&E		WRAIG BROS OF VERMONT INC ROUTE 5 ASCUTNEY, VT 05030		CUSHING & SONS INC 631 Route 12 North Surry, NH 03431	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

662.1626	6" DRILLED WELL	LF	800.00	\$12.00	\$9,600.00	\$10.50	\$8,400.00	\$12.00	\$9,600.00
662.166	PILOT HOLE FOR 6" WELL (INCLUDES 6" CASING)	LF	300.00	\$26.00	\$7,800.00	\$30.00	\$9,000.00	\$30.00	\$9,000.00
662.244	4" WELL CASING (INCLUDING JASWELL SEALS & GROUT)	LF	400.00	\$5.50	\$2,200.00	\$6.50	\$2,600.00	\$14.00	\$5,600.00
662.41	TRENCH AND PIPE	LF	95.00	\$9.00	\$855.00	\$8.00	\$760.00	\$14.00	\$1,330.00
662.421	1" PE FLEXIBLE TUBING	LF	100.00	\$1.00	\$100.00	\$0.48	\$48.00	\$0.75	\$75.00
662.52075	SUBMERSIBLE PUMP (3/4 HP) AND ACCESSORIES	EA	1.00	\$3,600.00	\$3,600.00	\$3,200.00	\$3,200.00	\$3,350.00	\$3,350.00
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00
1008.18	ALTERATIONS AND ADDITIONS AS NEEDED - PUMPING TEST	\$	200.00	\$1.00	\$200.00	\$1.00	\$200.00	\$1.00	\$200.00

Totals:	\$27,355.00	\$27,208.00	\$32,155.00
Alt. Totals:			
Totals:	\$27,355.00	\$27,208.00	\$32,155.00

ABC Bid Data

CHESTER
 42597B
 NON-FEDERAL

Item No.	Description	Unit	Quantity	PS&E		T J OGDEN CO INC 17 CATTERWOOD ROAD TEWKSBURY, MA 01876		Unit Price	Total
				Unit Price	Total	Unit Price	Total		

Items

662.1626	6" DRILLED WELL	LF	800.00	\$12.00	\$9,600.00	\$12.50	\$10,000.00		
662.166	PILOT HOLE FOR 6" WELL (INCLUDES 6" CASING)	LF	300.00	\$26.00	\$7,800.00	\$48.50	\$14,550.00		
662.244	4" WELL CASING (INCLUDING JASWELL SEALS & GROUT)	LF	400.00	\$5.50	\$2,200.00	\$9.50	\$3,800.00		
662.41	TRENCH AND PIPE	LF	95.00	\$9.00	\$855.00	\$30.00	\$2,850.00		
662.421	1" PE FLEXIBLE TUBING	LF	100.00	\$1.00	\$100.00	\$0.66	\$66.00		
662.52075	SUBMERSIBLE PUMP (3/4 HP) AND ACCESSORIES	EA	1.00	\$3,600.00	\$3,600.00	\$4,500.00	\$4,500.00		
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00		
1008.18	ALTERATIONS AND ADDITIONS AS NEEDED - PUMPING TEST	\$	200.00	\$1.00	\$200.00	\$1.00	\$200.00		

Totals:		\$27,355.00	\$38,966.00		
ALL Totals:					
Totals:		\$27,355.00	\$38,966.00		



PS&E Comparison

CHESTER
42597B
NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
Items								
662.1626	6" DRILLED WELL	LF	800.00	\$14.50	\$11,600.00	\$12.00	\$9,600.00	\$2,000.00
662.166	PILOT HOLE FOR 6" WELL (INCLUDES 6" CASING)	LF	300.00	\$20.00	\$6,000.00	\$26.00	\$7,800.00	(\$1,800.00)
662.244	4" WELL CASING (INCLUDING JASWELL SEALS & GROUT)	LF	400.00	\$10.00	\$4,000.00	\$5.50	\$2,200.00	\$1,800.00
662.41	TRENCH AND PIPE	LF	95.00	\$1.00	\$95.00	\$9.00	\$855.00	(\$760.00)
662.421	1" PE FLEXIBLE TUBING	LF	100.00	\$1.00	\$100.00	\$1.00	\$100.00	\$0.00
662.52075	SUBMERSIBLE PUMP (3/4 HP) AND ACCESSORIES	EA	1.00	\$1.00	\$1.00	\$3,600.00	\$3,600.00	(\$3,599.00)
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00	\$0.00
1008.18	ALTERATIONS AND ADDITIONS AS NEEDED - PUMPING TEST	\$	200.00	\$1.00	\$200.00	\$1.00	\$200.00	\$0.00
Total:					\$24,996.00		\$27,355.00	(\$2,359.00)

