



*Victoria F. Sheehan*  
Commissioner

**THE STATE OF NEW HAMPSHIRE**  
DEPARTMENT OF TRANSPORTATION



*William Cass, P.E.*  
Assistant Commissioner

His Excellency, Governor Christopher T. Sununu  
and the Honorable Council  
State House  
Concord, New Hampshire 03301

Bureau of Construction  
May 20, 2021

**REQUESTED ACTION**

1. Authorize the Department of Transportation to enter into a contract with R.S: Audley, Inc. (Vendor 154222) of Bow, NH, on the basis of a low bid of \$696,435.50 for removal and upgrade of deficient median guardrail along I-93 in Hooksett, from the date of Governor and Council approval through October 29, 2021, unless extended by the Department in accordance with the Standard Specifications. 100% Turnpike Funds.

Funding is available in State Fiscal Year 2021, and is contingent upon the availability and continued appropriation of funds in Fiscal Year 2022 as follows, with the ability to adjust encumbrances through the Budget Office between State Fiscal Years if needed and justified:

Funding is available as follows:	<u>FY 2021</u>	<u>FY 2022</u>
04-96-96-961017-7025		
Turnpike Renewal & Replacement		
400-500870 Highway Contract Payments	\$278,574.21	\$417,861.29

2. Further authorize that a contingency in the amount of \$34,821.78 be approved for payment of latent conditions, which may appear during the construction of the project. The contingency requested is 5% of the contract amount.

Funding is available as follows:	<u>FY 2022</u>
04-96-96-961017-7025	
Turnpike Renewal & Replacement	
400-500870 Highway Contract Payments	\$34,821.78

**EXPLANATION**

This project is part of the Turnpike's Renewal and Replacement Program. This project involves removing and upgrading deficient median guardrail along I-93 in Hooksett between the Toll Plaza and the I-293/I-93 split, from approximately mile marker 27.4 to 26.9. The new installation will extend the existing single slope concrete median barrier 1,240 feet in the southerly direction, transition to double-faced three beam for 1,350 feet run along the southbound barrel, terminating with a crash terminal rated for impacts from either direction. Also to be removed is obsolete guardrail under the I-293 ramp overpass as a result of high mast light removal completed by Hooksett ORT conversion project (15803).

The purpose of this project is to replace existing guardrail that has met its constructive lifespan, shows signs of deterioration (rotten posts, rusted and flattened rail), and does not meet height requirements. The new installations will provide easier maintenance efforts and a higher level of protection for the median.


The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution, and the Department has certified that the necessary funds are available and the bid reasonably conforms to the engineer's estimate in accordance with State procedure. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Service's Office, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

The project funding is: 0% Federal (100% Turnpike Funded from the Renewal and Replacement Program).

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.

Your approval of this resolution is respectfully requested.

Sincerely,



Victoria F. Sheehan  
Commissioner

VFS/pcj

Department Estimate: \$724,797.50  
Contract Amount: \$696,435.50  
Over Estimate: \$ 28,362.00  
Attachments



# ABC Bid Data

STATEWIDE GUARDRAIL  
42266  
NON-FEDERAL

---

PROJECT:	STATEWIDE GUARDRAIL	Awarded To:	AUDLEY, R. S., INC.	Certified by:	<u>PETER.E.STAMNAS</u>
STATE PROJECT NUMBER:	42266		1113 ROUTE 3A		Director of Project Development
FED. PROJECT NUMBER:	NON-FEDERAL		BOW, NH 03304-4025		
DATE BIDS OPEN:	April 29, 2021, 2:00	Amount:	\$696,435.50	Award Date:	
SCOPE OF WORK:	Construction of concrete median barrier on I-93 south of Hooksett Toll Plaza				
COMPLETION DATE:	October 29, 2021				
LOCATION:	Merrimack				

## Summary of Bidders

Contractor	Bid Amount	Rank
AUDLEY, R. S., INC. 1113 ROUTE 3A, BOW NH 03304-4025	\$696,435.50	A
WEAVER BROS. CONST. CO., INC. 1629 RTE 3A, BOW NH 03304	\$790,020.00	B



# ABC Bid Data

STATEWIDE GUARDRAIL

42266

NON-FEDERAL

Item No.	Description	Unit	Quantity	P&E		AUDLEY, R. E., INC. 1112 ROUTE 3A BOW, NH 03304-8025		WEAVER BROS. CONST. CO., INC. 1829 RTE 3A BOW, NH 03304	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

**Items**

202.7	REMOVAL OF GUARDRAIL	LF	4,300.00	\$3.50	\$15,050.00	\$4.50	\$19,350.00	\$8.50	\$36,550.00
203.1	COMMON EXCAVATION	CY	150.00	\$35.00	\$5,250.00	\$12.00	\$1,800.00	\$50.00	\$7,500.00
203.5561	EAGRT PLATFORM PREFERRED	U	1.00	\$1,500.00	\$1,500.00	\$1,000.00	\$1,000.00	\$1,800.00	\$1,800.00
203.601	EMBANKMENT-IN-PLACE	CY	505.00	\$25.00	\$12,625.00	\$24.00	\$12,120.00	\$35.00	\$17,675.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	50.00	\$130.00	\$6,500.00	\$150.00	\$7,500.00	\$100.00	\$5,000.00
214.	FINE GRADING	U	1.00	\$15,000.00	\$15,000.00	\$4,000.00	\$4,000.00	\$11,000.00	\$11,000.00
304.401	CRUSHED STONE (FINE GRADATION)	CY	110.00	\$42.00	\$4,620.00	\$35.00	\$3,850.00	\$81.00	\$8,910.00
403.11043	HBP-1/2" WEARING, MM	TON	195.00	\$150.00	\$29,250.00	\$125.00	\$24,375.00	\$130.00	\$25,350.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	7.00	\$150.00	\$1,050.00	\$210.00	\$1,470.00	\$220.00	\$1,540.00
403.16	PAVEMENT JOINT ADHESIVE	LF	8,265.00	\$0.50	\$4,132.50	\$0.45	\$3,719.25	\$0.50	\$4,132.50
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	195.00	\$4.00	\$780.00	\$4.50	\$877.50	\$5.50	\$1,072.50
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	135.00	\$15.00	\$2,025.00	\$10.50	\$1,417.50	\$11.00	\$1,485.00
417.	COLD PLANING BITUMINOUS SURFACES	SY	2,310.00	\$5.00	\$11,550.00	\$5.25	\$12,127.50	\$5.50	\$12,705.00
417.416	RUMBLE STRIPS, 16" WIDE	LF	2,595.00	\$3.50	\$9,082.50	\$5.50	\$14,272.50	\$7.50	\$19,462.50
603.00212	12" R.C. PIPE, 2000D	LF	25.00	\$80.00	\$2,000.00	\$100.00	\$2,500.00	\$200.00	\$5,000.00
604.0007	POLYETHYLENE LINER	EA	9.00	\$250.00	\$2,250.00	\$275.00	\$2,475.00	\$250.00	\$2,250.00
604.40091	MODIFY AND REHABILITATE EXISTING BARREL BLOCK CATCH BASINS	U	4.00	\$2,800.00	\$11,200.00	\$2,750.00	\$11,000.00	\$6,600.00	\$26,400.00
604.71	GRATES & FRAMES, TYPE A	EA	1.00	\$1,000.00	\$1,000.00	\$750.00	\$750.00	\$750.00	\$750.00
606.1257	MEDIAN GUARDRAIL TERMINAL UNIT	U	1.00	\$15,000.00	\$15,000.00	\$15,500.00	\$15,500.00	\$17,000.00	\$17,000.00
606.21203	DOUBLE-FACED BEAM GUARDRAIL (THREE BEAM) (STEEL POST)	LF	1,350.00	\$50.00	\$67,500.00	\$68.00	\$91,800.00	\$74.00	\$99,900.00
606.322	DOUBLE FACED TRANSITION RAIL, STEEL POST	U	1.00	\$5,000.00	\$5,000.00	\$7,250.00	\$7,250.00	\$8,000.00	\$8,000.00
606.413	SINGLE SLOPE CONCRETE MEDIAN BARRIER, PRECAST	LF	1,240.00	\$120.00	\$148,800.00	\$145.00	\$179,800.00	\$125.00	\$155,000.00
606.416	REMOVE AND RESET CONCRETE BARRIER	LF	20.00	\$150.00	\$3,000.00	\$50.00	\$1,000.00	\$100.00	\$2,000.00
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	2,960.00	\$30.00	\$88,800.00	\$19.00	\$56,240.00	\$18.00	\$53,280.00



# ABC Bid Data

STATEWIDE GUARDRAIL

42266

NON-FEDERAL

Item No.	Description	Unit	Quantity	P&E		AUDLEY, R. E., INC. 1113 ROUTE 3A BOW, NH 03304-4025		WEAVER BROS. CONST. CO., INC. 1629 RTE 3A BOW, NH 03304	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3	U	2.00	\$3,500.00	\$7,000.00	\$5,000.00	\$10,000.00	\$6,000.00	\$12,000.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$25,000.00	\$25,000.00	\$7,500.00	\$7,500.00	\$23,000.00	\$23,000.00
619.26	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$4,000.00	\$8,000.00	\$1,560.00	\$3,120.00	\$7,500.00	\$15,000.00
619.278	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	2.00	\$4,000.00	\$8,000.00	\$5,000.00	\$10,000.00	\$5,000.00	\$10,000.00
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	2.00	\$15,000.00	\$30,000.00	\$5,000.00	\$10,000.00	\$14,500.00	\$29,000.00
621.1	RETROREFLECTIVE MEDIAN BARRIER DELINEATOR	EA	15.00	\$5.00	\$75.00	\$41.00	\$615.00	\$75.00	\$1,125.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	2,880.00	\$3.50	\$10,080.00	\$1.50	\$4,320.00	\$1.50	\$4,320.00
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	2,800.00	\$0.40	\$1,120.00	\$0.25	\$700.00	\$0.85	\$2,380.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	60.00	\$10.00	\$600.00	\$5.00	\$300.00	\$12.00	\$720.00
645.611	BONDED FIBER MATRIX (BFM)	LB	1,880.00	\$1.50	\$2,820.00	\$1.50	\$2,820.00	\$2.50	\$4,700.00
646.21	TURF ESTABLISHMENT WITHOUT MULCH	SY	2,525.00	\$1.50	\$3,787.50	\$2.25	\$5,681.25	\$0.50	\$1,262.50
647.1	HUMUS	CY	245.00	\$30.00	\$7,350.00	\$43.00	\$10,535.00	\$50.00	\$12,250.00
670.104	TEMPORARY PORTABLE LIGHTING	U	2.00	\$6,000.00	\$12,000.00	\$2,500.00	\$5,000.00	\$5,500.00	\$11,000.00
692.	MOBILIZATION	U	1.00	\$35,000.00	\$35,000.00	\$38,650.00	\$38,650.00	\$28,500.00	\$28,500.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00
1010.15	FUEL ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	1,000.00	\$1.00	\$1,000.00	\$1.00	\$1,000.00	\$1.00	\$1,000.00

Totals:	\$724,797.50	\$696,435.50	\$790,020.00
Alt. Totals:			
Totals:	\$724,797.50	\$696,435.50	\$790,020.00



## PS&E Comparison

STATEWIDE GUARDRAIL

42266

NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
<b>Items</b>								
202.7	REMOVAL OF GUARDRAIL	LF	4,300.00	\$4.50	\$19,350.00	\$3.50	\$15,050.00	\$4,300.00
203.1	COMMON EXCAVATION	CY	150.00	\$12.00	\$1,800.00	\$35.00	\$5,250.00	(\$3,450.00)
203.5561	EAGRT PLATFORM PREFERRED	U	1.00	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00	(\$500.00)
203.601	EMBANKMENT-IN-PLACE	CY	505.00	\$24.00	\$12,120.00	\$25.00	\$12,625.00	(\$505.00)
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	50.00	\$150.00	\$7,500.00	\$130.00	\$6,500.00	\$1,000.00
214.	FINE GRADING	U	1.00	\$4,000.00	\$4,000.00	\$15,000.00	\$15,000.00	(\$11,000.00)
304.401	CRUSHED STONE (FINE GRADATION)	CY	110.00	\$35.00	\$3,850.00	\$42.00	\$4,620.00	(\$770.00)
403.11043	HBP-1/2" WEARING. MM	TON	195.00	\$125.00	\$24,375.00	\$150.00	\$29,250.00	(\$4,875.00)
403.12	HOT BITUMINOUS PAVEMENT. HAND METHOD	TON	7.00	\$210.00	\$1,470.00	\$150.00	\$1,050.00	\$420.00
403.16	PAVEMENT JOINT ADHESIVE	LF	8,265.00	\$0.45	\$3,719.25	\$0.50	\$4,132.50	(\$413.25)
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	195.00	\$4.50	\$877.50	\$4.00	\$780.00	\$97.50
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	135.00	\$10.50	\$1,417.50	\$15.00	\$2,025.00	(\$607.50)
417.	COLD PLANING BITUMINOUS SURFACES	SY	2,310.00	\$5.25	\$12,127.50	\$5.00	\$11,550.00	\$577.50
417.416	RUMBLE STRIPS, 16" WIDE	LF	2,595.00	\$5.50	\$14,272.50	\$3.50	\$9,082.50	\$5,190.00
603.00212	12" R.C. PIPE, 2000D	LF	25.00	\$100.00	\$2,500.00	\$80.00	\$2,000.00	\$500.00



## PS&E Comparison

STATEWIDE GUARDRAIL

42266

NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
604.0007	POLYETHYLENE LINER	EA	9.00	\$275.00	\$2,475.00	\$250.00	\$2,250.00	\$225.00
604.40091	MODIFY AND REHABILITATE EXISTING BARREL BLOCK CATCH BASINS	U	4.00	\$2,750.00	\$11,000.00	\$2,800.00	\$11,200.00	(\$200.00)
604.71	GRATES & FRAMES, TYPE A	EA	1.00	\$750.00	\$750.00	\$1,000.00	\$1,000.00	(\$250.00)
606.1257	MEDIAN GUARDRAIL TERMINAL UNIT	U	1.00	\$15,500.00	\$15,500.00	\$15,000.00	\$15,000.00	\$500.00
606.21203	DOUBLE-FACED BEAM GUARDRAIL (THRIE BEAM) (STEEL POST)	LF	1,350.00	\$68.00	\$91,800.00	\$50.00	\$67,500.00	\$24,300.00
606.322	DOUBLE FACED TRANSITION RAIL, STEEL POST	U	1.00	\$7,250.00	\$7,250.00	\$5,000.00	\$5,000.00	\$2,250.00
606.413	SINGLE SLOPE CONCRETE MEDIAN BARRIER, PRECAST	LF	1,240.00	\$145.00	\$179,800.00	\$120.00	\$148,800.00	\$31,000.00
606.416	REMOVE AND RESET CONCRETE BARRIER	LF	20.00	\$50.00	\$1,000.00	\$150.00	\$3,000.00	(\$2,000.00)
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	2,960.00	\$19.00	\$56,240.00	\$30.00	\$88,800.00	(\$32,560.00)
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3	U	2.00	\$5,000.00	\$10,000.00	\$3,500.00	\$7,000.00	\$3,000.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$0.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$7,500.00	\$7,500.00	\$25,000.00	\$25,000.00	(\$17,500.00)
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$1,560.00	\$3,120.00	\$4,000.00	\$8,000.00	(\$4,880.00)
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	2.00	\$5,000.00	\$10,000.00	\$4,000.00	\$8,000.00	\$2,000.00
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	2.00	\$5,000.00	\$10,000.00	\$15,000.00	\$30,000.00	(\$20,000.00)
621.1	RETROREFLECTIVE MEDIAN BARRIER DELINEATOR	EA	15.00	\$41.00	\$615.00	\$5.00	\$75.00	\$540.00



## PS&E Comparison

STATEWIDE GUARDRAIL

42266

NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
628.2	SAWED BITUMINOUS PAVEMENT	LF	2,880.00	\$1.50	\$4,320.00	\$3.50	\$10,080.00	(\$5,760.00)
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING. 6" LINE	LF	2,800.00	\$0.25	\$700.00	\$0.40	\$1,120.00	(\$420.00)
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	60.00	\$5.00	\$300.00	\$10.00	\$600.00	(\$300.00)
645.611	BONDED FIBER MATRIX (BFM)	LB	1,880.00	\$1.50	\$2,820.00	\$1.50	\$2,820.00	\$0.00
646.21	TURF ESTABLISHMENT WITHOUT MULCH	SY	2,525.00	\$2.25	\$5,681.25	\$1.50	\$3,787.50	\$1,893.75
647.1	HUMUS	CY	245.00	\$43.00	\$10,535.00	\$30.00	\$7,350.00	\$3,185.00
670.104	TEMPORARY PORTABLE LIGHTING	U	2.00	\$2,500.00	\$5,000.00	\$6,000.00	\$12,000.00	(\$7,000.00)
692.	MOBILIZATION	U	1.00	\$38,650.00	\$38,650.00	\$35,000.00	\$35,000.00	\$3,650.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	1,000.00	\$1.00	\$1,000.00	\$1.00	\$1,000.00	\$0.00
<b>Total:</b>					<b>\$696,435.50</b>		<b>\$724,797.50</b>	<b>(\$28,362.00)</b>

April 6, 2021

**SUPPLEMENTAL PROJECT INFORMATION SHEET**

**DESCRIPTION:** This project involves removing and upgrading deficient median guardrail along I-93 in Hooksett between the Toll Plaza and the I-293/I-93 split, from approximately mile marker 27.4 to 26.9. The new installation will extend the existing single slope concrete median barrier 1,240 feet in the southerly direction, transition to double-faced thrie beam for 1,350 feet run along the southbound barrel, terminating with a crash terminal rated for impacts from either direction. Also to be removed is obsolete guardrail under the I-293 ramp overpass as a result of high mast light removal completed by Hooksett ORT conversion project (15803).

**FEDERAL FUNDING:** 0% (100% Turnpike Funded from the Renewal and Replacement Program)

**CONTINGENCY:** A 5% contingency is requested due to unforeseen issues during the construction operation.


**PROJECT INITIATED:** 'Bureau of Turnpikes' Renewal and Replacement Program

**EXPLANATION:** The purpose of this project is to replace existing guardrail that has met its constructive lifespan, shows signs of deterioration (rotten posts, rusted and flattened rail), and does not meet height requirements. The new installations will provide easier maintenance efforts and a higher level of protection for the median.

**TRAFFIC IMPLICATIONS:** The median will be closed through construction using portable concrete barrier. Lane closures will be allowed within the high-speed lane on both barrels during off-peak hours.

**COMPLETION DATE:** October 29, 2021

# STATEWIDE GUARDRAIL - 42266



**LEGEND**


- Streams
- Water Bodies
- US Routes
- State Routes
- Interstates
- Local Roads
- Town Boundary

0 0.25 0.5 1 Miles

*New Hampshire*  
**DOT**  
 Department of Transportation

State #: 42266  
 Federal #: N/A

**LOCATION MAP**





# CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)  
5/7/2021

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

<b>PRODUCER</b> THE ROWLEY AGENCY INC. 45 Constitution Avenue P.O. Box 511 Concord NH 03302-0511		<b>CONTACT NAME:</b> Christine Holman, CPCU, CIC <b>PHONE (A/C, No, Ext):</b> (603) 224-2562 <b>E-MAIL ADDRESS:</b> cholman@rowleyagency.com <b>FAX (A/C, No):</b> (603) 224-0012	
<b>INSURED</b> R.S. Audley, Inc. 1113 Route 3-A Bow NH 03304		<b>INSURER(S) AFFORDING COVERAGE</b> <b>INSURER A:</b> Travelers NAIC # 28188 <b>INSURER B:</b> Crum & Forster <b>INSURER C:</b> <b>INSURER D:</b> <b>INSURER E:</b> <b>INSURER F:</b>	

COVERAGES CERTIFICATE NUMBER: 21-22 all lines REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<b>GENERAL LIABILITY</b> <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> CG0001 GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PROJECT <input checked="" type="checkbox"/> LOC			DT-CO-50429302-PHX-21	1/1/2021	1/1/2022	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 100,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
	<b>AUTOMOBILE LIABILITY</b> <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS			810-09587210-21-26-0	1/1/2021	1/1/2022	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ Medical payments \$ 2,000
A	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> DED <input checked="" type="checkbox"/> RETENTION \$ 10,000			DTXM-COP-50429401-TIL-21	1/1/2021	1/1/2022	EACH OCCURRENCE \$ 10,000,000 AGGREGATE \$ 10,000,000 P/C/O Aggregate \$ 10,000,000
	<b>WORKERS COMPENSATION AND EMPLOYERS' LIABILITY</b> ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below Y/N <input checked="" type="checkbox"/> N N/A			3A States: NH, ME DB-0L596091-21-26-0 COP DSL&R Coverage applies	1/1/2021	1/1/2022	<input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTHER E.L. EACH ACCIDENT \$ 500,000 E.L. DISEASE - EA EMPLOYEE \$ 500,000 E.L. DISEASE - POLICY LIMIT \$ 500,000
A	Leased/Rented			DT-660-30828427-COP-21	1/1/2021	1/1/2022	Limit 775,000
B	Pollution			PKC100765	2/18/2021	2/18/2022	Per Claim/Aggregate 2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)  
 #42266 - Construction of concrete median barrier on I-93 south of Hooksett Toll Plaza. When required by written contract State of NH DOT is included as an additional insured under general liability coverage for ongoing operations

**CERTIFICATE HOLDER****CANCELLATION**

State of New Hampshire DOT POBox 483 Concord, NH 03302	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE C Holman, CPCU, CIC/C <i>Christie Holman</i>
---	---



# CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)  
05/07/2021

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

<b>PRODUCER</b> THE ROWLEY AGENCY INC. 45 Constitution Avenue P.O. Box 511 Concord NH 03302-0511		<b>CONTACT NAME:</b> Christine Holman, CPCU, CIC <b>PHONE (A/C, No, Ext):</b> (603) 224-2562 <b>FAX (A/C, No):</b> (603) 224-8012 <b>E-MAIL ADDRESS:</b> choiman@rowleyagency.com	
<b>INSURED</b> State of New Hampshire, Dept of Transportation PO Box 483 Concord NH 03302-0483		<b>INSURER(S) AFFORDING COVERAGE</b> <b>INSURER A:</b> Travelers <b>INSURER B:</b> <b>INSURER C:</b> <b>INSURER D:</b> <b>INSURER E:</b> <b>INSURER F:</b>	
		<b>NAIC #</b> 28188	

**COVERAGES**      **CERTIFICATE NUMBER:** OCP - Hooksett      **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<b>COMMERCIAL GENERAL LIABILITY</b> <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> Owners & Contractors Protective			OCP050721	05/07/2021	05/07/2022	EACH OCCURRENCE \$ 2,000,000
	GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER:		DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ 3,000,000 PRODUCTS - COMP/OP AGG \$				
	<b>AUTOMOBILE LIABILITY</b> <input type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> NON-OWNED AUTOS ONLY <input type="checkbox"/> AUTOS ONLY		COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$				
	<input type="checkbox"/> UMBRELLA LIAB <input type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED    RETENTION \$		EACH OCCURRENCE \$ AGGREGATE \$				
	<b>WORKERS COMPENSATION AND EMPLOYERS' LIABILITY</b> ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) <input type="checkbox"/> Y/N If yes, describe under DESCRIPTION OF OPERATIONS below						PER STATUTE    OTH-ER E.L. EACH ACCIDENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)  
project #42266 - Construction of concrete median barrier on I-93 south of Hooksett Toll Plaza

### CERTIFICATE HOLDER

### CANCELLATION

State of New Hampshire DOT  
PO Box 483

Concord

NH 03302

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE