

JAM



THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION



41

William Cass, P.E.
Commissioner

David Rodrigue, P.E.
Assistant Commissioner
Andre Briere, Colonel, USAF (RET)
Deputy Commissioner

His Excellency, Governor Christopher T. Sununu
and the Honorable Council
State House
Concord, New Hampshire 03301

Bureau of Construction
November 20, 2023

REQUESTED ACTION

1. Authorize the Department of Transportation to enter into a contract with Pike Industries, Inc. (Vendor 177300), of Belmont, NH on the basis of a low bid of \$2,853,083.42 for roadway resurfacing on the Spaulding Turnpike (NH 16) northbound and southbound in Dover, (Project: Eastern Turnpike Paving #44146), from the date of Governor and Council approval through September 20, 2024, unless amended by the Department in accordance with the Standard Specifications. 100% Turnpike Funds.

Funding is available in State Fiscal Years 2024 and 2025 as follows, with the ability to adjust encumbrances through the Budget Office between State Fiscal Years if needed and justified:

Funding is available as follows:	<u>FY 2024</u>	<u>FY 2025</u>
04-96-96-961017-7025		
Turnpike Renewal & Replacement		
400-500870 Highway Contract Payments	\$2,250,000.00	\$603,083.42

2. Further authorize that a contingency in the amount of \$142,654.17 be approved for payment of latent conditions, which may appear during the construction of the project. The contingency requested is 5% of the contract amount.

Funding is available as follows:	<u>FY 2025</u>
04-96-96-961017-7025	
Turnpike Renewal & Replacement	
400-500870 Highway Contract Payments	\$142,654.17

EXPLANATION

This project is part of the Turnpike's Renewal and Replacement Program. This project involves resurfacing the Spaulding Turnpike (NH 16) Northbound and Southbound in Dover from MM 6.04 to MM 9.27. The Exit 7 ramps will not be resurfaced.

The resurfacing segments noted are experiencing transverse and longitudinal cracking due to the age of the pavement and high volume of traffic. The deterioration is beyond addressing with preservation efforts and milling and inlaying the roadways is required. The proposed improvements will extend the life of these assets and will return them to the preservation schedule for the future.

The segments consist of a of a mill and inlay, 2 inches in depth, from the outer edge of the high-speed shoulder to 1 ft into the low-speed shoulder. The remaining part of the low-speed shoulder will be sealed.

The proposed contingency amount is 5% of the contract amount. This project was quantified based on field observations, aerial photos, and as-built plans. Field adjustments may be required due to varying field conditions. In addition, the sections will continue to deteriorate through the 2023-2024 winter.

Although the bid costs exceeded the Department's estimate by 0.66%, the low bid of two bids received is felt to be reasonable for the work involved. Readvertising this project would result, in our opinion, in higher prices and prevent the completion of the work in a timely manner. The Department considers it to be in the best interest of the State to accept this bid to accomplish these needed repairs.

The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution, and the Department has certified that the necessary funds are available, and the bid reasonably conforms to the engineer's estimate in accordance with State procedure. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Service's Office, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

This project funding is: 0% Federal funds (100% Turnpike Funded from the Renewal and Replacement Program).

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.

Your approval of this resolution is respectfully requested.

Sincerely,



William J. Cass, P.E.
Commissioner

WC/pcj

Department Estimate: \$2,834,240.10
Contract Amount: \$2,853,083.42
Under Estimate: \$ 18,843.32
Attachments



ABC Bid Data

EASTERN TURNPIKE PAVING

44146

NON-FEDERAL

PROJECT: EASTERN TURNPIKE PAVING
STATE PROJECT NUMBER: 44146
FED. PROJECT NUMBER: NON-FEDERAL
DATE BIDS OPEN: November 09, 2023,
SCOPE OF WORK: Eastern Resurfacing
COMPLETION DATE: September 20, 2024
LOCATION: Strafford

Awarded To: PIKE INDUSTRIES, INC.
3 EASTGATE PARK ROAD
BELMONT, NH 03220

Amount: \$2,853,083.42
Award Date:

Certified by: WILLIAM.J.OLDENBURG
Director of Project Development

Summary of Bidders

Contractor	Bid Amount	Rank
PIKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD, BELMONT NH 03220	\$2,853,083.42	A
BROX INDUSTRIES, INC. 1471 METHUEN STREET, DRACUT MA 01826	\$2,990,823.85	B



ABC Bid Data

EASTERN TURNPIKE PAVING

44146

NON-FEDERAL

Item No.	Description	Unit	Quantity	PS&E		PIKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD BELMONT, NH 03220		BROX INDUSTRIES, INC. 1471 METHUEN STREET DRACUT, MA 01826	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	50.00	\$35.00	\$1,750.00	\$200.00	\$10,000.00	\$125.00	\$6,250.00
403.11941	HBP-1/2" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH, QC/QA TIER 1	TON	13,237.00	\$105.00	\$1,389,885.00	\$108.00	\$1,429,596.00	\$110.00	\$1,456,070.00
403.11953	HBP-3/8" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH	TON	132.00	\$105.00	\$13,860.00	\$130.00	\$17,160.00	\$225.00	\$29,700.00
403.12	HBP-HAND METHOD	TON	50.00	\$200.00	\$10,000.00	\$275.00	\$13,750.00	\$225.00	\$11,250.00
403.16	PAVEMENT JOINT ADHESIVE	LF	106,508.00	\$0.35	\$37,277.80	\$0.60	\$63,904.80	\$0.40	\$42,603.20
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	13,368.00	\$3.00	\$40,104.00	\$4.25	\$56,814.00	\$3.00	\$40,104.00
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	5,920.00	\$5.00	\$29,600.00	\$6.00	\$35,520.00	\$6.75	\$39,960.00
410.752	EMULSIFIED ASPHALT FOG SEAL	GAL	5,290.00	\$7.00	\$37,030.00	\$7.00	\$37,030.00	\$5.00	\$26,450.00
410.753	COVER AGGREGATE	TON	13.00	\$1,500.00	\$19,500.00	\$395.00	\$5,135.00	\$1,650.00	\$21,450.00
411.1	HOT BITUMINOUS CONCRETE LEVELING COURSE	TON	50.00	\$125.00	\$6,250.00	\$250.00	\$12,500.00	\$225.00	\$11,250.00
413.6	CRACK FILL PRIOR TO THIN LIFT OVERLAY	LB	6,180.00	\$3.75	\$23,175.00	\$3.00	\$18,540.00	\$4.25	\$26,265.00
417.	COLD PLANING BITUMINOUS SURFACES	SY	118,424.00	\$3.25	\$384,878.00	\$3.00	\$355,272.00	\$3.50	\$414,484.00
417.416	RUMBLE STRIPS, 16" WIDE	LF	34,237.00	\$0.50	\$17,118.50	\$1.00	\$34,237.00	\$0.55	\$18,830.35
604.0007	POLYETHYLENE LINER	EA	5.00	\$150.00	\$750.00	\$150.00	\$750.00	\$130.00	\$650.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	4.00	\$550.00	\$2,200.00	\$1,500.00	\$6,000.00	\$970.00	\$3,880.00
604.71	GRATES & FRAMES, TYPE A	EA	5.00	\$1,000.00	\$5,000.00	\$1,500.00	\$7,500.00	\$1,620.00	\$8,100.00
608.2401	4" CONCRETE SIDEWALK	SY	25.00	\$100.00	\$2,500.00	\$130.00	\$3,250.00	\$200.00	\$5,000.00
609.216	STRAIGHT GRANITE SLOPE CURB 6" HIGH	LF	500.00	\$40.00	\$20,000.00	\$52.00	\$26,000.00	\$75.00	\$37,500.00
609.5	RESET GRANITE CURB	LF	500.00	\$20.00	\$10,000.00	\$32.00	\$16,000.00	\$50.00	\$25,000.00
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	250.00	\$20.00	\$5,000.00	\$16.00	\$4,000.00	\$30.00	\$7,500.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	65,000.00	\$1.00	\$65,000.00	\$1.00	\$65,000.00	\$1.00	\$65,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$175,000.00	\$175,000.00	\$170,000.00	\$170,000.00	\$190,000.00	\$190,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	6.00	\$8,000.00	\$48,000.00	\$3,200.00	\$19,200.00	\$2,200.00	\$13,200.00
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	2.00	\$10,000.00	\$20,000.00	\$3,200.00	\$6,400.00	\$2,200.00	\$4,400.00

ABC Bid Data

EASTERN TURNPIKE PAVING

44146

NON-FEDERAL

Item No.	Description	Unit	Quantity	PS&E		PIKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD BELMONT, NH 03220		BROX INDUSTRIES, INC. 1471 METHUEN STREET DRACUT, MA 01826	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	2.00	\$10,000.00	\$20,000.00	\$8,500.00	\$17,000.00	\$14,500.00	\$29,000.00
621.3112	SINGLE LARGE DELINEATOR WITH POST	EA	154.00	\$105.00	\$16,170.00	\$60.00	\$9,240.00	\$68.00	\$10,472.00
621.3212	DOUBLE LARGE DELINEATOR WITH POST	EA	50.00	\$105.00	\$5,250.00	\$65.00	\$3,250.00	\$73.00	\$3,650.00
621.3312	SINGLE LARGE DELINEATOR DOUBLE FACED WITH POST	EA	87.00	\$105.00	\$9,135.00	\$62.50	\$5,437.50	\$65.00	\$5,655.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	1,250.00	\$3.00	\$3,750.00	\$15.00	\$18,750.00	\$2.00	\$2,500.00
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	168,323.00	\$0.30	\$50,496.90	\$0.24	\$40,397.52	\$0.35	\$58,913.05
632.1104	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 4" LINE	LF	3,663.00	\$2.30	\$8,424.90	\$1.20	\$4,395.60	\$2.75	\$10,073.25
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	556.00	\$4.75	\$2,641.00	\$10.00	\$5,560.00	\$7.50	\$4,170.00
692.	MOBILIZATION	U	1.00	\$200,000.00	\$200,000.00	\$181,000.00	\$181,000.00	\$207,000.00	\$207,000.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
1002.1	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00
1010.15	FUEL ADJUSTMENT	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	69,494.00	\$1.00	\$69,494.00	\$1.00	\$69,494.00	\$1.00	\$69,494.00
Totals:					\$2,834,240.10		\$2,853,083.42		\$2,990,823.85
Alt. Totals:									
Totals:					\$2,834,240.10		\$2,853,083.42		\$2,990,823.85



PS&E Comparison

EASTERN TURNPIKE PAVING

44146

NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
Items								
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	50.00	\$200.00	\$10,000.00	\$35.00	\$1,750.00	\$8,250.00
403.11941	HBP-1/2" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH, QC/QA TIER 1	TON	13,237.00	\$108.00	\$1,429,596.00	\$105.00	\$1,389,885.00	\$39,711.00
403.11953	HBP-3/8" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH	TON	132.00	\$130.00	\$17,160.00	\$105.00	\$13,860.00	\$3,300.00
403.12	HBP-HAND METHOD	TON	50.00	\$275.00	\$13,750.00	\$200.00	\$10,000.00	\$3,750.00
403.16	PAVEMENT JOINT ADHESIVE	LF	106,508.00	\$0.60	\$63,904.80	\$0.35	\$37,277.80	\$26,627.00
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	13,368.00	\$4.25	\$56,814.00	\$3.00	\$40,104.00	\$16,710.00
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	5,920.00	\$6.00	\$35,520.00	\$5.00	\$29,600.00	\$5,920.00
410.752	EMULSIFIED ASPHALT FOG SEAL	GAL	5,290.00	\$7.00	\$37,030.00	\$7.00	\$37,030.00	\$0.00
410.753	COVER AGGREGATE	TON	13.00	\$395.00	\$5,135.00	\$1,500.00	\$19,500.00	(\$14,365.00)
411.1	HOT BITUMINOUS CONCRETE LEVELING COURSE	TON	50.00	\$250.00	\$12,500.00	\$125.00	\$6,250.00	\$6,250.00
413.6	CRACK FILL PRIOR TO THIN LIFT OVERLAY	LB	6,180.00	\$3.00	\$18,540.00	\$3.75	\$23,175.00	(\$4,635.00)
417.	COLD PLANING BITUMINOUS SURFACES	SY	118,424.00	\$3.00	\$355,272.00	\$3.25	\$384,878.00	(\$29,606.00)
417.416	RUMBLE STRIPS, 16" WIDE	LF	34,237.00	\$1.00	\$34,237.00	\$0.50	\$17,118.50	\$17,118.50
604.0007	POLYETHYLENE LINER	EA	5.00	\$150.00	\$750.00	\$150.00	\$750.00	\$0.00



PS&E Comparison

EASTERN TURNPIKE PAVING

44146

NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	4.00	\$1,500.00	\$6,000.00	\$550.00	\$2,200.00	\$3,800.00
604.71	GRATES & FRAMES, TYPE A	EA	5.00	\$1,500.00	\$7,500.00	\$1,000.00	\$5,000.00	\$2,500.00
608.2401	4" CONCRETE SIDEWALK	SY	25.00	\$130.00	\$3,250.00	\$100.00	\$2,500.00	\$750.00
609.216	STRAIGHT GRANITE SLOPE CURB 6" HIGH	LF	500.00	\$52.00	\$26,000.00	\$40.00	\$20,000.00	\$6,000.00
609.5	RESET GRANITE CURB	LF	500.00	\$32.00	\$16,000.00	\$20.00	\$10,000.00	\$6,000.00
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	250.00	\$16.00	\$4,000.00	\$20.00	\$5,000.00	(\$1,000.00)
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	65,000.00	\$1.00	\$65,000.00	\$1.00	\$65,000.00	\$0.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$170,000.00	\$170,000.00	\$175,000.00	\$175,000.00	(\$5,000.00)
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	6.00	\$3,200.00	\$19,200.00	\$8,000.00	\$48,000.00	(\$28,800.00)
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	2.00	\$3,200.00	\$6,400.00	\$10,000.00	\$20,000.00	(\$13,600.00)
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	2.00	\$8,500.00	\$17,000.00	\$10,000.00	\$20,000.00	(\$3,000.00)
621.3112	SINGLE LARGE DELINEATOR WITH POST	EA	154.00	\$60.00	\$9,240.00	\$105.00	\$16,170.00	(\$6,930.00)
621.3212	DOUBLE LARGE DELINEATOR WITH POST	EA	50.00	\$65.00	\$3,250.00	\$105.00	\$5,250.00	(\$2,000.00)
621.3312	SINGLE LARGE DELINEATOR DOUBLE FACED WITH POST	EA	87.00	\$62.50	\$5,437.50	\$105.00	\$9,135.00	(\$3,697.50)
628.2	SAWED BITUMINOUS PAVEMENT	LF	1,250.00	\$15.00	\$18,750.00	\$3.00	\$3,750.00	\$15,000.00
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	168,323.00	\$0.24	\$40,397.52	\$0.30	\$50,496.90	(\$10,099.38)



PS&E Comparison

EASTERN TURNPIKE PAVING

44146

NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
632.1104	PREFORMED RETROREFLECTIVE TAPE, TYPE 1 (REMOVABLE) 4" LINE	LF	3,663.00	\$1.20	\$4,395.60	\$2.30	\$8,424.90	(\$4,029.30)
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	556.00	\$10.00	\$5,560.00	\$4.75	\$2,641.00	\$2,919.00
692.	MOBILIZATION	U	1.00	\$181,000.00	\$181,000.00	\$200,000.00	\$200,000.00	(\$19,000.00)
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$0.00
1002.1	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$0.00
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$0.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$0.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	69,494.00	\$1.00	\$69,494.00	\$1.00	\$69,494.00	\$0.00
Total:					\$2,853,083.42		\$2,834,240.10	\$18,843.32

October 17, 2023

SUPPLEMENTAL PROJECT INFORMATION SHEET

DESCRIPTION: This project involves resurfacing the Spaulding Turnpike (NH 16) Northbound and Southbound in Dover from MM 6.04 to MM 9.27. The Exit 7 ramps will not be resurfaced.

FEDERAL FUNDING: 0% (100% Turnpike Funded from the Renewal and Replacement Program)

CONTINGENCY: The proposed contingency amount is 5% of the contract amount. This project was quantified based on field observations, aerial photos, and as-built plans. Field adjustments may be required due to varying field conditions. In addition, the sections will continue to deteriorate through the 2023-2024 winter.

PROJECT INITIATED: This project was initiated through the Turnpike Renewal and Replacement Program (TRR).

PROJECT EXPLANATION: The resurfacing segments noted are experiencing transverse and longitudinal cracking due to the age of the pavement and high volume of traffic. The deterioration is beyond addressing with preservation efforts and milling and inlaying the roadways is required. The proposed improvements will extend the life of these assets and will return them to the preservation schedule for the future.

The segments consist of a of a mill and inlay, 2 inches in depth, from the outer edge of the high speed shoulder to 1 ft into the low speed shoulder. The remaining part of the low speed shoulder will be sealed.


TRAFFIC IMPLICATION: The traffic impacts are expected to be minimal. Construction will take place at night during the following timeframes:

Sunday through Thursday NB: 9:00pm to 5:00am


Monday through Friday SB: 9:00pm to 5:00am

COMPLETION DATE: September 20, 2024

DOVER, RTE 16 (SPAULDING TURNPIKE)



44146



LEGEND

- Streams
- Water Bodies
- US Routes
- State Routes
- Interstates
- Local Roads
- Town Boundary

New Hampshire
DOT
 Department of Transportation

State #: 44146
LOCATION MAP



State of New Hampshire

Department of State

CERTIFICATE

I, David M. Scanlan, Secretary of State of the State of New Hampshire, do hereby certify that PIKE INDUSTRIES, INC. is a Delaware Profit Corporation registered to transact business in New Hampshire on July 08, 1988. I further certify that all fees and documents required by the Secretary of State's office have been received and is in good standing as far as this office is concerned.

Business ID: 132573

Certificate Number: 0006198422



IN TESTIMONY WHEREOF,
I hereto set my hand and cause to be affixed
the Seal of the State of New Hampshire,
this 6th day of April A.D. 2023.

A handwritten signature in black ink, appearing to read "D. Scanlan", is written over a faint circular outline.

David M. Scanlan
Secretary of State

Certificate of Authority #1

(Corporation, Non-Profit Corporation)

Corporate Resolution

Asst.

I, **DEBORAH A. KEITH**, hereby certify that I am duly elected Clerk/Secretary/Officer of **PIKE INDUSTRIES, INC.** I hereby certify the following is a true copy of a vote taken at *(Name of Corporation)*

a meeting of the Board of Directors/shareholders, duly called and held on **January 17, 2023**, at which a quorum of the Directors/shareholders were present and voting.

VOTED: That **JENNIFER L. DESJARDINS, CONTRACT ADMINISTRATOR**
ALEX PHELPS, VICE PRESIDENT-CONSTRUCTION
GREG GORMAN, REGIONAL MANAGER
JODY PELLETIER, CONSTRUCTION MANAGER
KEN WOOD, AREA MANAGER
JASON HUCKINS, AREA MANAGER
BETHANY HUCKINS, ESTIMATOR-NH
(may list more than one person)

are duly authorized to enter into contracts or agreements on behalf of


PIKE INDUSTRIES, INC., with the State of New Hampshire and any of *(Name of Corporation)*

its agencies or departments and further is authorized to execute any documents which may in his/her judgment be desirable or necessary to effect the purpose of this vote.

I hereby certify that said vote has not been amended or repealed and remains in full force and effect as of the date of the contract to which this certificate is attached. This authority **remains valid for thirty (30)** days from the date of this Corporate Resolution. I further certify that it is understood that the State of New Hampshire will rely on this certificate as evidence that the person(s) listed above currently occupy the position(s) indicated and that they have full authority to bind the corporation. To the extent that there are any limits on the authority of any listed individual to bind the corporation in contracts with the State of New Hampshire, all such limitations are expressly stated herein.

DATED: **NOVEMBER 20, 2023**

ATTEST:


DEBORAH A. KEITH, ASST. SECRETARY
(Name & Title)



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
11/15/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER MARSH USA, LLC. TWO ALLIANCE CENTER 3560 LENOX ROAD, SUITE 2400 ATLANTA, GA 30326 CN103150008--UMB-23-24	CONTACT NAME: _____	
	PHONE (A/C, No, Ext): _____	FAX (A/C, No): _____
E-MAIL ADDRESS: _____		
INSURER(S) AFFORDING COVERAGE		NAIC #
INSURER A : American Guarantee & Liability Ins Co		26247
INSURER B : _____		
INSURER C : _____		
INSURER D : _____		
INSURER E : _____		
INSURER F : _____		

COVERAGES **CERTIFICATE NUMBER:** ATL-005676382-02 **REVISION NUMBER:** 10

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
	COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER: _____						EACH OCCURRENCE \$ DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ PRODUCTS - COMP/OP AGG \$ _____ \$
	AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> NON-OWNED AUTOS ONLY <input type="checkbox"/> OTHER: _____						COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ _____ \$
A	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED RETENTION \$			AUC655102514	09/01/2023	09/01/2024	EACH OCCURRENCE \$ 1,000,000 AGGREGATE \$ 1,000,000 _____ \$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N	N/A				<input type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
RE: EASTERN TURNPIKE PAVING, 44146.

UMBRELLA IS FOLLOW FORM OF PRIMARY SUBJECT TO POLICY TERMS, CONDITIONS AND EXCLUSIONS OVER THE EMPLOYERS LIABILITY OVER LIBERTY MUTUAL WORKERS COMP/EMPLOYEE LIAB POLICY # WA7-C8D-004095-022

CERTIFICATE HOLDER CANCELLATION

STATE OF NEW HAMPSHIRE-DOT P.O. BOX 483 CONCORD, NH 03302	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE <i>Marsh USA LLC</i>
---	---

© 1988-2016 ACORD CORPORATION. All rights reserved.

OWNERS AND CONTRACTORS PROTECTIVE
LIABILITY DECLARATIONS



Issued by Liberty Mutual Fire Insurance Company

Policy Number	TF2-681-054695-133	Issuing Office	Suwanee, GA
Renewal of	NEW	Issue Date	11/21/2023
Account Number	8-036771	Sub Account	0000

Named Insured and Mailing Address	Franchise
State of New Hampshire - D.O.T.	
PO Box 483	
Concord, NH 03302	

Form of Business Other

Policy Period: The policy period is from 11/28/2023 to 11/28/2024 12:01 A.M. standard time at the Insured's mailing address.

Designated Contractor: Pike Industries, Inc.

Mailing Address: 3 Eastgate Park Road
Belmont, NH 03220

Location of Coverage Operations: NH16 NB & SB from MM 0.04 to 9.27 Dover Eastern Turnpike Paving, 44146
This project resurfaces the Spaulding Turnpike (NH 16) northbound and southbound in Dover from MM .04 to MM 9.27.

In return for the payment of the premium, and subject to all the terms of this policy, we agree with you to provide the insurance as stated in this policy.

LIMITS OF INSURANCE

Each Occurrence Limit	\$ 2,000,000
Aggregate Limit	\$ 3,000,000

SCHEDULE

The declarations are completed on the accompanying "Declarations Extension Schedule(s)".

Owners and Contractors Protective Liability Coverage Part Premium	\$ 1,500
Endorsement Premium	\$
Total Estimated Premium	\$ 1,500
Other Charges(s)	\$

Policywriting Minimum Premium \$

Forms Applicable: See Attached Inventory

Producer 0002 008060
MARSH USA INC
3560 LENOX RD NE STE 2400
ATLANTA, GA 30326-4266

Countersigned By:


Authorized Representative