



THE STATE OF NEW HAMPSHIRE  
DEPARTMENT OF TRANSPORTATION

33



William Cass, P.E.  
Commissioner

David Rodrigue, P.E.  
Assistant Commissioner  
Andre Briere, Colonel, USAF (RET)  
Deputy Commissioner

His Excellency, Governor Christopher T. Sununu  
and the Honorable Council  
State House  
Concord, New Hampshire 03301

Bureau of Construction  
February 21, 2024

**REQUESTED ACTION**

1. Authorize the Department of Transportation to enter into a contract with Brox Industries, Inc. (Vendor 177569) of Dracut, MA, on the basis of a low bid of \$4,737,723.86 for 7.8 miles of roadway resurfacing on NH 28/NH 28B in Salem, Windham and Derry (Project: Salem-Derry #44028) from the date of Governor and Council approval through September 20, 2024, unless amended by the Department in accordance with the Standard Specifications. 100% Federal Funds.

Funding is available in State Fiscal Years 2024 and 2025 as follows, with the ability to adjust encumbrances through the Budget Office between State Fiscal Years if needed and justified:

Funding is available as follows:	<u>FY 2024</u>	<u>FY 2025</u>
04-96-96-963515-3054		
Consolidated Federal Aid		
400-500870 Highway Contract Payments	\$1,806,257.24	\$2,931,466.62

2. Further authorize that a contingency in the amount of \$236,886.19 be approved for payment of latent conditions, which may appear during the construction of the project. The contingency requested is 5% of the contract amount.

Funding is available as follows:	<u>FY 2025</u>
04-96-96-963515-3054	
Consolidated Federal Aid	
400-500870 Highway Contract Payments	\$236,886.19

**EXPLANATION**

This project is part of the calendar year 2024 Federal funded Tier 2 Resurfacing Program and involves 7.8 miles of pavement resurfacing on one (1) section in three (3) towns in Districts 5.

- 20520 – Salem-Derry, NH 28/NH 28B, 1.5” Full Width High Strength Overlay, 2” Full Width Inlay, 1.25” Full Width High Strength Overlay, 7.8 Miles.

Page 2

This project will improve roadway ride quality, extend the life of the pavement, improve guardrail, curb ramps, and drainage, and delay costlier improvements. The sections will be resurfaced via full width overlays and full width inlays. All impacted towns and utilities will be notified.

The proposed contingency amount is 5% of the contract amount. This is to account for quantity calculations that are based on aerial and street view photography and that field conditions will vary, and that the sections will need to endure one additional winter season before the proposed work takes place.

The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution, and the Department has certified that the necessary funds are available and the bid reasonably conforms to the engineer's estimate in accordance with State procedure. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Service's Office, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

This project funding is: 80% Federal funds (Pave-T2-Resurf / GRR), with anticipated utilization of Turnpike Toll Credits for the State's 20% match, effectively using 100% Federal Funds.

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.

Your approval of this resolution is respectfully requested.

Sincerely,



William J. Cass, P.E.  
Commissioner

WJC/pcj

Department Estimate:	\$5,181,610.50
Contract Amount:	<u>\$4,737,723.86</u>
Under Estimate:	\$ 443,886.64
Attachments	



# ABC Bid Data

SALEM-DERRY  
44028  
X-A005(290)

PROJECT: SALEM-DERRY  
 STATE PROJECT NUMBER: 44028  
 FED. PROJECT NUMBER: X-A005(290)  
 DATE BIDS OPEN: February 08, 2024,  
 SCOPE OF WORK: Resurfacing of NH Route 28 in District 5  
 COMPLETION DATE: May 16, 2025  
 LOCATION: Rockingham, District 5

Awarded To: BROX INDUSTRIES, INC.  
 1 Tech Drive, Suite 310  
 Andover, MA 01810

Amount: \$4,737,723.86  
 Award Date:  
 Certified by: WILLIAM J. OLDENBURG  
Director of Project Development

## Summary of Bidders

Contractor	Bid Amount	Rank
BROX INDUSTRIES, INC. 1 Tech Drive, Suite 310, ANDOVER MA 01810	\$4,737,723.86	A
CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE, LONDONDERRY NH 03053	\$4,987,132.30	B

Item No.	Description	Unit	Quantity	PS&E		BROX INDUSTRIES, INC. 1 Tech Drive, Suite 310 Andover, MA 01810		CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE LONDONDERRY, NH 03053	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

202.7	REMOVAL OF GUARDRAIL	LF	3,687.50	\$4.00	\$14,750.00	\$3.65	\$13,459.38	\$3.00	\$11,062.50
203.5561	EAGRT PLATFORM PREFERRED	U	22.00	\$1,600.00	\$35,200.00	\$1,900.00	\$41,800.00	\$1,600.00	\$35,200.00
206.1	COMMON STRUCTURE EXCAVATION	CY	30.00	\$200.00	\$6,000.00	\$500.00	\$15,000.00	\$200.00	\$6,000.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	12.00	\$250.00	\$3,000.00	\$250.00	\$3,000.00	\$200.00	\$2,400.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	1,190.00	\$37.00	\$44,030.00	\$45.00	\$53,550.00	\$30.00	\$35,700.00
403.11022	HBP-3/4" BINDER MIX, MACHINE METHOD, QC/QA TIER 2	TON	8,000.00	\$105.00	\$840,000.00	\$90.00	\$720,000.00	\$90.00	\$720,000.00
403.11942	HBP-1/2" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH, QC/QA TIER 2	TON	5,250.00	\$110.00	\$577,500.00	\$110.00	\$577,500.00	\$120.00	\$630,000.00
403.11952	HBP-3/8" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH, QC/QA TIER 2	TON	9,750.00	\$110.00	\$1,072,500.00	\$110.00	\$1,072,500.00	\$120.00	\$1,170,000.00
403.12	HBP-HAND METHOD	TON	270.00	\$195.00	\$52,650.00	\$175.00	\$47,250.00	\$180.00	\$48,600.00
403.16	PAVEMENT JOINT ADHESIVE	LF	201,000.00	\$0.40	\$80,400.00	\$0.30	\$60,300.00	\$0.35	\$70,350.00
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	23,000.00	\$3.30	\$75,900.00	\$3.00	\$69,000.00	\$3.00	\$69,000.00
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	9,450.00	\$5.30	\$50,085.00	\$6.00	\$56,700.00	\$5.00	\$47,250.00
417.	COLD PLANING BITUMINOUS SURFACES	SY	71,000.00	\$3.50	\$248,500.00	\$2.50	\$177,500.00	\$3.00	\$213,000.00
417.1181	COLD PLANING BITUMINOUS SURFACES, 18" WIDE X 1" DEEP	LF	7,860.00	\$3.50	\$27,510.00	\$3.50	\$27,510.00	\$4.00	\$31,440.00
604.0007	POLYETHYLENE LINER	EA	93.00	\$150.00	\$13,950.00	\$120.00	\$11,160.00	\$140.00	\$13,020.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	92.00	\$800.00	\$73,600.00	\$500.00	\$46,000.00	\$600.00	\$55,200.00
604.51	RECONSTRUCTING/ADJUSTING SEWER MANHOLES	LF	8.00	\$800.00	\$6,400.00	\$500.00	\$4,000.00	\$600.00	\$4,800.00
604.72	GRATES & FRAMES, TYPE B	EA	5.00	\$850.00	\$4,250.00	\$1,000.00	\$5,000.00	\$800.00	\$4,000.00
606.000	STEEL BEAM FOR BEAM GUARDRAIL	LF	550.00	\$20.00	\$11,000.00	\$26.00	\$14,300.00	\$30.00	\$16,500.00
606.012	W8X9 STEEL POST REPLACEMENTS FOR BEAM GUARDRAIL POSTS	EA	50.00	\$125.00	\$6,250.00	\$130.00	\$6,500.00	\$150.00	\$7,500.00
606.0122	W6X9 STEEL POST ASSEMBLIES FOR BEAM GUARDRAIL POSTS	EA	50.00	\$30.00	\$1,500.00	\$26.00	\$1,300.00	\$30.00	\$1,500.00
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	11.00	\$5,200.00	\$57,200.00	\$4,400.00	\$48,400.00	\$5,040.00	\$55,440.00
606.1255	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2) (STEEL POST)	U	9.00	\$5,200.00	\$46,800.00	\$4,400.00	\$39,600.00	\$5,040.00	\$45,360.00

Item No.	Description	Unit	Quantity	PS&E		BROX INDUSTRIES, INC. 1 Tech Drive, Suite 310 Andover, MA 01810		CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE LONDONDERRY, NH 03053	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
606.12651	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2 - 25') (STEEL POST)	U	2.00	\$4,500.00	\$9,000.00	\$4,000.00	\$8,000.00	\$4,620.00	\$9,240.00
606.141	BEAM GUARDRAIL (CURVED W/CRT POSTS)	LF	25.00	\$45.00	\$1,125.00	\$40.00	\$1,000.00	\$46.50	\$1,162.50
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	2,637.50	\$35.00	\$92,312.50	\$32.00	\$84,400.00	\$35.50	\$96,268.75
606.34201	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, LEFT (STEEL POST)	U	1.00	\$1,350.00	\$1,350.00	\$1,300.00	\$1,300.00	\$1,440.00	\$1,440.00
606.34202	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, RIGHT (STEEL POST)	U	1.00	\$1,350.00	\$1,350.00	\$1,300.00	\$1,300.00	\$1,440.00	\$1,440.00
606.84	ANCHOR FOR CURVED GUARDRAIL W/CRT POSTS	U	1.00	\$2,750.00	\$2,750.00	\$2,500.00	\$2,500.00	\$2,550.00	\$2,550.00
606.1201	2" BITUMINOUS SIDEWALK	SY	25.00	\$92.00	\$2,300.00	\$20.00	\$500.00	\$100.00	\$2,500.00
606.2401	4" CONCRETE SIDEWALK	SY	240.00	\$85.00	\$20,400.00	\$90.00	\$21,600.00	\$100.00	\$24,000.00
606.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	24.00	\$470.00	\$11,280.00	\$400.00	\$9,600.00	\$500.00	\$12,000.00
609.01	STRAIGHT GRANITE CURB	LF	170.00	\$57.00	\$9,690.00	\$75.00	\$12,750.00	\$50.00	\$8,500.00
609.21	STRAIGHT GRANITE SLOPE CURB	LF	12.00	\$42.00	\$504.00	\$70.00	\$840.00	\$50.00	\$600.00
609.5	RESET GRANITE CURB	LF	170.00	\$60.00	\$10,200.00	\$50.00	\$8,500.00	\$100.00	\$17,000.00
609.611	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	650.00	\$8.00	\$4,400.00	\$20.00	\$11,000.00	\$10.00	\$5,500.00
611.90001	ADJUSTING WATER GATES AND SHUTOFFS SET BY OTHERS	EA	11.00	\$200.00	\$2,200.00	\$240.00	\$2,640.00	\$500.00	\$5,500.00
615.02201	TRAFFIC SIGN TYPE B, BREAKAWAY MOUNTS	SF	91.00	\$200.00	\$18,200.00	\$335.00	\$30,485.00	\$270.00	\$24,570.00
615.0301	TRAFFIC SIGN TYPE C	SF	296.42	\$100.00	\$29,642.00	\$69.00	\$20,452.98	\$90.00	\$26,677.80
615.033	REMOVING TRAFFIC SIGN, TYPE C	U	40.00	\$60.00	\$2,400.00	\$45.00	\$1,800.00	\$250.00	\$10,000.00
615.0501	TRAFFIC SIGN TYPE BB	SF	45.50	\$30.00	\$1,365.00	\$46.00	\$2,093.00	\$45.00	\$2,047.50
615.053	REMOVING TRAFFIC SIGN TYPE BB	U	13.00	\$100.00	\$1,300.00	\$46.00	\$598.00	\$250.00	\$3,250.00
615.0601	TRAFFIC SIGN TYPE CC	SF	87.75	\$20.00	\$1,755.00	\$17.00	\$1,491.75	\$25.00	\$2,193.75
616.19101	ALTERATIONS TO TRAFFIC SIGNALS	U	1.00	\$100,000.00	\$100,000.00	\$150,000.00	\$150,000.00	\$176,150.00	\$176,150.00
616.19102	ALTERATIONS TO TRAFFIC SIGNALS	U	1.00	\$8,000.00	\$8,000.00	\$15,000.00	\$15,000.00	\$35,900.00	\$35,900.00
616.606	TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 6 FT	EA	2.00	\$850.00	\$1,700.00	\$900.00	\$1,800.00	\$675.00	\$1,350.00
616.612	TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 12 FT	EA	1.00	\$800.00	\$800.00	\$1,000.00	\$1,000.00	\$775.00	\$775.00
616.650	TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 50 FT	EA	48.00	\$1,300.00	\$59,800.00	\$1,300.00	\$59,800.00	\$1,500.00	\$69,000.00
616.9501	INSTALL TRAFFIC STUDY EQUIPMENT	U	1.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$4,525.00	\$4,525.00

# ABC Bid Data

SALEM-DERRY

44028

X-A005(290)

Item No.	Description	Unit	Quantity	PS&E		BROX INDUSTRIES, INC. 1 Tech Drive, Suite 319 Andover, MA 01810		CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE LOWDONDERRY, NH 03053	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	133,000.00	\$1.00	\$133,000.00	\$1.00	\$133,000.00	\$1.00	\$133,000.00
618.7	FLAGGERS	HR	3,240.00	\$60.00	\$194,400.00	\$56.00	\$181,440.00	\$56.00	\$181,440.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$270,000.00	\$270,000.00	\$175,000.00	\$175,000.00	\$150,000.00	\$150,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$5,000.00	\$20,000.00	\$4,500.00	\$18,000.00	\$5,000.00	\$20,000.00
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	2.00	\$2,500.00	\$5,000.00	\$4,500.00	\$9,000.00	\$5,000.00	\$10,000.00
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	2.00	\$15,000.00	\$30,000.00	\$25,000.00	\$50,000.00	\$10,000.00	\$20,000.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	25.00	\$10.00	\$250.00	\$8.50	\$212.50	\$10.00	\$250.00
621.31	SINGLE DELINEATOR WITH POST	EA	15.00	\$68.00	\$1,020.00	\$60.00	\$900.00	\$68.00	\$1,020.00
621.32	DOUBLE DELINEATOR WITH POST	EA	15.00	\$80.00	\$1,200.00	\$85.00	\$1,275.00	\$99.00	\$1,485.00
626.1	SAWED CONCRETE PAVEMENT	LF	140.00	\$15.00	\$2,100.00	\$10.00	\$1,400.00	\$10.00	\$1,400.00
626.2	SAWED BITUMINOUS PAVEMENT	LF	450.00	\$10.00	\$4,500.00	\$5.00	\$2,250.00	\$10.00	\$4,500.00
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	429,000.00	\$0.25	\$107,250.00	\$0.22	\$94,380.00	\$0.24	\$102,960.00
632.1104	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 4" LINE	LF	5,940.00	\$2.00	\$11,880.00	\$1.50	\$8,910.00	\$3.00	\$17,820.00
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	5,940.00	\$2.50	\$14,850.00	\$0.70	\$4,158.00	\$0.80	\$4,752.00
632.3106	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	850.00	\$4.00	\$3,400.00	\$0.90	\$765.00	\$1.10	\$935.00
632.3108	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 8" LINE	LF	385.00	\$7.00	\$2,695.00	\$1.55	\$596.75	\$1.80	\$693.00
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	40.00	\$8.00	\$320.00	\$5.50	\$220.00	\$7.00	\$280.00
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	480.00	\$9.00	\$4,320.00	\$7.20	\$3,456.00	\$8.60	\$4,128.00
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	1,850.00	\$10.00	\$18,500.00	\$7.30	\$13,505.00	\$8.70	\$16,095.00
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	7,210.00	\$1.20	\$8,652.00	\$1.00	\$7,210.00	\$1.15	\$8,291.50
632.912	OBLITERATE PAVE. MARKING LINE, OVER 12" WIDE	LF	480.00	\$2.00	\$960.00	\$1.30	\$624.00	\$1.50	\$720.00
632.92	OBLITERATE PAVEMENT MARKING, SYMBOL OR WORD	SF	1,950.00	\$3.60	\$7,020.00	\$1.30	\$2,535.00	\$1.50	\$2,925.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	2,550.00	\$6.00	\$15,300.00	\$3.75	\$9,562.50	\$10.00	\$25,500.00
645.531	SILT FENCE	LF	2,550.00	\$4.00	\$10,200.00	\$2.75	\$7,012.50	\$5.00	\$12,750.00
645.611	BONDED FIBER MATRIX (BFM)	LB	1,090.00	\$4.00	\$4,360.00	\$1.60	\$1,744.00	\$5.00	\$5,450.00
646.21	TURF ESTABLISHMENT WITHOUT MULCH	SY	1,600.00	\$1.20	\$2,160.00	\$1.00	\$1,800.00	\$2.50	\$4,500.00

# ABC Bid Data

SALEM-DERRY

44028

X-A005(290)

Item No.	Description	Unit	Quantity	P&E		BROX INDUSTRIES, INC. 1 Tech Drive, Suite 310 Andover, MA 01818		CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE LONDONDERRY, NH 03053	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
646.41	TURF ESTABLISHMENT WITH MULCH, TACKIFIERS AND HUMUS	SY	115.00	\$25.00	\$2,875.00	\$12.50	\$1,437.50	\$15.00	\$1,725.00
647.1	HUMUS	CY	150.00	\$32.00	\$4,800.00	\$65.00	\$9,750.00	\$75.00	\$11,250.00
692.	MOBILIZATION	U	1.00	\$297,000.00	\$297,000.00	\$175,000.00	\$175,000.00	\$150,000.00	\$150,000.00
698.12	FIELD OFFICE TYPE B	MON	10.00	\$3,000.00	\$30,000.00	\$2,500.00	\$25,000.00	\$3,000.00	\$30,000.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	2,500.00	\$1.00	\$2,500.00	\$1.00	\$2,500.00	\$1.00	\$2,500.00
1008.251	ALTERATIONS AND ADDITIONS AS NEEDED - TEMPORARY PEDESTRIAN ACCOMMODATIONS	\$	8,300.00	\$1.00	\$8,300.00	\$1.00	\$8,300.00	\$1.00	\$8,300.00
1010.15	FUEL ADJUSTMENT	\$	40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	125,000.00	\$1.00	\$125,000.00	\$1.00	\$125,000.00	\$1.00	\$125,000.00
<b>Totals:</b>					<b>\$5,181,810.50</b>		<b>\$4,737,723.88</b>		<b>\$4,987,132.30</b>
<b>Alt. Totals:</b>									
<b>Totals:</b>					<b>\$5,181,810.50</b>		<b>\$4,737,723.88</b>		<b>\$4,987,132.30</b>



# PS&E Comparison

SALEM-DERRY  
44028  
X-A005(290)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
<b>Items</b>								
202.7	REMOVAL OF GUARDRAIL	LF	3,687.50	\$3.65	\$13,459.38	\$4.00	\$14,750.00	(\$1,290.62)
203.5561	EAGRT PLATFORM PREFERRED	U	22.00	\$1,900.00	\$41,800.00	\$1,600.00	\$35,200.00	\$6,600.00
206.1	COMMON STRUCTURE EXCAVATION	CY	30.00	\$500.00	\$15,000.00	\$200.00	\$6,000.00	\$9,000.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	12.00	\$250.00	\$3,000.00	\$250.00	\$3,000.00	\$0.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	1,190.00	\$45.00	\$53,550.00	\$37.00	\$44,030.00	\$9,520.00
403.11022	HBP-3/4" BINDER MIX, MACHINE METHOD, QC/QA TIER 2	TON	8,000.00	\$90.00	\$720,000.00	\$105.00	\$840,000.00	(\$120,000.00)
403.11942	HBP-1/2" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH, QC/QA TIER 2	TON	5,250.00	\$110.00	\$577,500.00	\$110.00	\$577,500.00	\$0.00
403.11952	HBP-3/8" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH, QC/QA TIER 2	TON	9,750.00	\$110.00	\$1,072,500.00	\$110.00	\$1,072,500.00	\$0.00
403.12	HBP-HAND METHOD	TON	270.00	\$175.00	\$47,250.00	\$195.00	\$52,650.00	(\$5,400.00)
403.16	PAVEMENT JOINT ADHESIVE	LF	201,000.00	\$0.30	\$60,300.00	\$0.40	\$80,400.00	(\$20,100.00)
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	23,000.00	\$3.00	\$69,000.00	\$3.30	\$75,900.00	(\$6,900.00)
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	9,450.00	\$6.00	\$56,700.00	\$5.30	\$50,085.00	\$6,615.00
417.	COLD PLANING BITUMINOUS SURFACES	SY	71,000.00	\$2.50	\$177,500.00	\$3.50	\$248,500.00	(\$71,000.00)
417.1181	COLD PLANING BITUMINOUS SURFACES, 18" WIDE X 1" DEEP	LF	7,860.00	\$3.50	\$27,510.00	\$3.50	\$27,510.00	\$0.00

## PS&E Comparison

SALEM-DERRY  
 44028  
 X-A005(290)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
604.0007	POLYETHYLENE LINER	EA	93.00	\$120.00	\$11,160.00	\$150.00	\$13,950.00	(\$2,790.00)
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	92.00	\$500.00	\$46,000.00	\$800.00	\$73,600.00	(\$27,600.00)
604.51	RECONSTRUCTING/ADJUSTING SEWER MANHOLES	LF	8.00	\$500.00	\$4,000.00	\$800.00	\$6,400.00	(\$2,400.00)
604.72	GRATES & FRAMES, TYPE B	EA	5.00	\$1,000.00	\$5,000.00	\$850.00	\$4,250.00	\$750.00
606.000	STEEL BEAM FOR BEAM GUARDRAIL	LF	550.00	\$26.00	\$14,300.00	\$20.00	\$11,000.00	\$3,300.00
606.012	W6X9 STEEL POST REPLACEMENTS FOR BEAM GUARDRAIL POSTS	EA	50.00	\$130.00	\$6,500.00	\$125.00	\$6,250.00	\$250.00
606.0122	W6X9 STEEL POST ASSEMBLIES FOR BEAM GUARDRAIL POSTS	EA	50.00	\$26.00	\$1,300.00	\$30.00	\$1,500.00	(\$200.00)
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	11.00	\$4,400.00	\$48,400.00	\$5,200.00	\$57,200.00	(\$8,800.00)
606.1255	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2) (STEEL POST)	U	9.00	\$4,400.00	\$39,600.00	\$5,200.00	\$46,800.00	(\$7,200.00)
606.12551	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2 - 25') (STEEL POST)	U	2.00	\$4,000.00	\$8,000.00	\$4,500.00	\$9,000.00	(\$1,000.00)
606.141	BEAM GUARDRAIL (CURVED WCRT POSTS)	LF	25.00	\$40.00	\$1,000.00	\$45.00	\$1,125.00	(\$125.00)
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	2,637.50	\$32.00	\$84,400.00	\$35.00	\$92,312.50	(\$7,912.50)
606.34201	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, LEFT (STEEL POST)	U	1.00	\$1,300.00	\$1,300.00	\$1,350.00	\$1,350.00	(\$50.00)
606.34202	SINGLE FACED ASYMMETRICAL TRANSITION RAIL, RIGHT (STEEL POST)	U	1.00	\$1,300.00	\$1,300.00	\$1,350.00	\$1,350.00	(\$50.00)



## PS&E Comparison

SALEM-DERRY  
44028  
X-A005(290)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
606.84	ANCHOR FOR CURVED GUARDRAIL W/CRT POSTS	U	1.00	\$2,500.00	\$2,500.00	\$2,750.00	\$2,750.00	(\$250.00)
608.1201	2" BITUMINOUS SIDEWALK	SY	25.00	\$20.00	\$500.00	\$92.00	\$2,300.00	(\$1,800.00)
608.2401	4" CONCRETE SIDEWALK	SY	240.00	\$90.00	\$21,600.00	\$85.00	\$20,400.00	\$1,200.00
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	24.00	\$400.00	\$9,600.00	\$470.00	\$11,280.00	(\$1,680.00)
609.01	STRAIGHT GRANITE CURB	LF	170.00	\$75.00	\$12,750.00	\$57.00	\$9,690.00	\$3,060.00
609.21	STRAIGHT GRANITE SLOPE CURB	LF	12.00	\$70.00	\$840.00	\$42.00	\$504.00	\$336.00
609.5	RESET GRANITE CURB	LF	170.00	\$50.00	\$8,500.00	\$60.00	\$10,200.00	(\$1,700.00)
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	550.00	\$20.00	\$11,000.00	\$8.00	\$4,400.00	\$6,600.00
611.90001	ADJUSTING WATER GATES AND SHUTOFFS SET BY OTHERS	EA	11.00	\$240.00	\$2,640.00	\$200.00	\$2,200.00	\$440.00
615.02201	TRAFFIC SIGN TYPE B, BREAKAWAY MOUNTS	SF	91.00	\$335.00	\$30,485.00	\$200.00	\$18,200.00	\$12,285.00
615.0301	TRAFFIC SIGN TYPE C	SF	296.42	\$69.00	\$20,452.98	\$100.00	\$29,642.00	(\$9,189.02)
615.033	REMOVING TRAFFIC SIGN, TYPE C	U	40.00	\$45.00	\$1,800.00	\$60.00	\$2,400.00	(\$600.00)
615.0501	TRAFFIC SIGN TYPE BB	SF	45.50	\$46.00	\$2,093.00	\$30.00	\$1,365.00	\$728.00
615.053	REMOVING TRAFFIC SIGN TYPE BB	U	13.00	\$46.00	\$598.00	\$100.00	\$1,300.00	(\$702.00)
615.0601	TRAFFIC SIGN TYPE CC	SF	87.75	\$17.00	\$1,491.75	\$20.00	\$1,755.00	(\$263.25)
616.19101	ALTERATIONS TO TRAFFIC SIGNALS	U	1.00	\$150,000.00	\$150,000.00	\$100,000.00	\$100,000.00	\$50,000.00
616.19102	ALTERATIONS TO TRAFFIC SIGNALS	U	1.00	\$15,000.00	\$15,000.00	\$8,000.00	\$8,000.00	\$7,000.00



## PS&E Comparison

SALEM-DERRY  
44028  
X-A005(290)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
616.606	TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 6 FT	EA	2.00	\$900.00	\$1,800.00	\$850.00	\$1,700.00	\$100.00
616.612	TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 12 FT	EA	1.00	\$1,000.00	\$1,000.00	\$800.00	\$800.00	\$200.00
616.650	TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 50 FT	EA	46.00	\$1,300.00	\$59,800.00	\$1,300.00	\$59,800.00	\$0.00
616.9501	INSTALL TRAFFIC STUDY EQUIPMENT	U	1.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$5,000.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	133,000.00	\$1.00	\$133,000.00	\$1.00	\$133,000.00	\$0.00
618.7	FLAGGERS	HR	3,240.00	\$56.00	\$181,440.00	\$60.00	\$194,400.00	(\$12,960.00)
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$175,000.00	\$175,000.00	\$270,000.00	\$270,000.00	(\$95,000.00)
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$4,500.00	\$18,000.00	\$5,000.00	\$20,000.00	(\$2,000.00)
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	2.00	\$4,500.00	\$9,000.00	\$2,500.00	\$5,000.00	\$4,000.00
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	2.00	\$25,000.00	\$50,000.00	\$15,000.00	\$30,000.00	\$20,000.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	25.00	\$8.50	\$212.50	\$10.00	\$250.00	(\$37.50)
621.31	SINGLE DELINEATOR WITH POST	EA	15.00	\$60.00	\$900.00	\$68.00	\$1,020.00	(\$120.00)
621.32	DOUBLE DELINEATOR WITH POST	EA	15.00	\$85.00	\$1,275.00	\$80.00	\$1,200.00	\$75.00
628.1	SAWED CONCRETE PAVEMENT	LF	140.00	\$10.00	\$1,400.00	\$15.00	\$2,100.00	(\$700.00)
628.2	SAWED BITUMINOUS PAVEMENT	LF	450.00	\$5.00	\$2,250.00	\$10.00	\$4,500.00	(\$2,250.00)
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	429,000.00	\$0.22	\$94,380.00	\$0.25	\$107,250.00	(\$12,870.00)
632.1104	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 4" LINE	LF	5,940.00	\$1.50	\$8,910.00	\$2.00	\$11,880.00	(\$2,970.00)



# PS&E Comparison

SALEM-DERRY  
44028  
X-A005(290)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	5,940.00	\$0.70	\$4,158.00	\$2.50	\$14,850.00	(\$10,692.00)
632.3106	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	850.00	\$0.90	\$765.00	\$4.00	\$3,400.00	(\$2,635.00)
632.3108	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 8" LINE	LF	385.00	\$1.55	\$596.75	\$7.00	\$2,695.00	(\$2,098.25)
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	40.00	\$5.50	\$220.00	\$8.00	\$320.00	(\$100.00)
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	480.00	\$7.20	\$3,456.00	\$9.00	\$4,320.00	(\$864.00)
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	1,850.00	\$7.30	\$13,505.00	\$10.00	\$18,500.00	(\$4,995.00)
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	7,210.00	\$1.00	\$7,210.00	\$1.20	\$8,652.00	(\$1,442.00)
632.912	OBLITERATE PAVE. MARKING LINE, OVER 12" WIDE	LF	480.00	\$1.30	\$624.00	\$2.00	\$960.00	(\$336.00)
632.92	OBLITERATE PAVEMENT MARKING, SYMBOL OR WORD	SF	1,950.00	\$1.30	\$2,535.00	\$3.60	\$7,020.00	(\$4,485.00)
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	2,550.00	\$3.75	\$9,562.50	\$6.00	\$15,300.00	(\$5,737.50)
645.531	SILT FENCE	LF	2,550.00	\$2.75	\$7,012.50	\$4.00	\$10,200.00	(\$3,187.50)
645.611	BONDED FIBER MATRIX (BFM)	LB	1,090.00	\$1.60	\$1,744.00	\$4.00	\$4,360.00	(\$2,616.00)
646.21	TURF ESTABLISHMENT WITHOUT MULCH	SY	1,800.00	\$1.00	\$1,800.00	\$1.20	\$2,160.00	(\$360.00)
646.41	TURF ESTABLISHMENT WITH MULCH, TACKIFIERS AND HUMUS	SY	115.00	\$12.50	\$1,437.50	\$25.00	\$2,875.00	(\$1,437.50)
647.1	HUMUS	CY	150.00	\$65.00	\$9,750.00	\$32.00	\$4,800.00	\$4,950.00



# PS&E Comparison

SALEM-DERRY  
44028  
X-A005(290)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
692.	MOBILIZATION	U	1.00	\$175,000.00	\$175,000.00	\$297,000.00	\$297,000.00	(\$122,000.00)
698.12	FIELD OFFICE TYPE B	MON	10.00	\$2,500.00	\$25,000.00	\$3,000.00	\$30,000.00	(\$5,000.00)
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	2,500.00	\$1.00	\$2,500.00	\$1.00	\$2,500.00	\$0.00
1008.251	ALTERATIONS AND ADDITIONS AS NEEDED - TEMPORARY PEDESTRIAN ACCOMMODATIONS	\$	8,300.00	\$1.00	\$8,300.00	\$1.00	\$8,300.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$0.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$0.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	125,000.00	\$1.00	\$125,000.00	\$1.00	\$125,000.00	\$0.00
<b>Total:</b>					<b>\$4,737,723.86</b>		<b>\$5,181,610.50</b>	<b>(\$443,886.64)</b>

September 2, 2023

## SUPPLEMENTAL PROJECT INFORMATION SHEET

**DESCRIPTION:** This project is part of the Tier 2 Federal Resurfacing program and involves 7.8 miles of pavement resurfacing on one (1) section in three (3) towns in Districts 5.

20520 Salem-Derry, NH 28/NH 28B, 1.5" Full Width High Strength Overlay,  
2" Full Width Inlay, 1.25" Full Width High Strength Overlay, 7.8 Miles

**FEDERAL FUNDING:** Pave-T2-Resurf / GRR (80%), Turnpike Toll Credit (20%)

**CONTINGENCY:** The proposed contingency amount is 5% of the contract amount. This is to account for quantity calculations that are based on aerial and street view photography and that field conditions will vary, and that the sections will need to endure one additional winter season before the proposed work takes place.



**PROJECT INITIATED:** The project is part of the calendar year 2024 Federal funded Tier 2 Resurfacing Program. The Pavement Management Section reviewed the road segment included in this project and identified the need for a minor rehabilitation treatment, totaling 7.8 miles.

**PROJECT EXPLANATION:** This project will improve roadway ride quality, extend the life of the pavement, improve guardrail, curb ramps, and drainage, and delay costlier improvements. The sections will be resurfaced via full width overlays and full width inlays. All impacted towns and utilities will be notified.

**TRAFFIC IMPLICATION:** This project will use one-lane, alternating two-way traffic, lane shifts, and shoulder closures where necessary to complete the work, supplemented with flaggers and officers. Work requiring lane closures will be completed at night. Work zone significance was determined to be non-significant at the August 17, 2023 TCC Meeting.

**FINAL COMPLETION DATE:** September 20, 2024

**20520 - Salem-Derry - NH 28**




**LEGEND**

- 44028
- Interstates
- State Routes
- Unnumbered Routes
- Urban Compacts
- Local Roads
- Streams

*New Hampshire*  
**DOT**  
 Department of Transportation

**State #: 44028**  
**Federal #: X-A005(290)**

**LOCATION MAP**



# State of New Hampshire

## Department of State

### CERTIFICATE

I, David M. Scanlan, Secretary of State of the State of New Hampshire, do hereby certify that BROX INDUSTRIES, INC. is a Massachusetts Profit Corporation registered to transact business in New Hampshire on May 03, 1989. I further certify that all fees and documents required by the Secretary of State's office have been received and is in good standing as far as this office is concerned.

Business ID: 141358

Certificate Number: 0006592070



IN TESTIMONY WHEREOF,  
I hereto set my hand and cause to be affixed  
the Seal of the State of New Hampshire,  
this 1st day of March A.D. 2024.

A handwritten signature in black ink, appearing to read "D. Scanlan".

David M. Scanlan  
Secretary of State

# Business Information

## Business Details

---

Business Name: BROX INDUSTRIES, INC.	Business ID: 141358
Business Type: Foreign Profit Corporation	Business Status: Good Standing
Business Creation Date: 05/03/1989	Name in State of Incorporation: BROX INDUSTRIES, INC.
Date of Formation in Jurisdiction: 05/03/1989	
Principal Office Address: 1471 METHUEN ST, DRACUT, MA, 01826, USA	Mailing Address: 1471 Methuen St, Dracut, MA, 01826, USA
Citizenship / State of Incorporation: Foreign/Massachusetts	
	Last Annual Report Year: 2024
	Next Report Year: 2025
Duration: Perpetual	
Business Email: lbernstern@broxindustries.com	Phone #: NONE
Notification Email: lbernstern@broxindustries.com	Fiscal Year End Date: NONE

---

## Principal Purpose

---

S.No	NAICS Code	NAICS Subcode
1	OTHER / MFG. & SELL ASPHALT/SAND & GRAVEL PITS/ ROCK PROCESSING OPERATIONS/PAVING/ETC.	

---

Page 1 of 1, records 1 to 1 of 1

## Principals Information

---

Name/Title	Business Address
Stephen M Brox / President	1471 Methuen St., Dracut, MA, 01826, USA
Stephen M Brox / Director	1471 Methuen St., Dracut, MA, 01826, USA
Cecilia Nickerson / Director	1471 Methuen St., Dracut, MA, 01826, USA
Henry Hyder III, Esq. / Director	1471 Methuen St., Dracut, MA, 01826, USA
Cecilia Nickerson / Treasurer	1471 Methuen St., Dracut, MA, 01826, USA

---

Page 1 of 1, records 1 to 5 of 5

**Corporate Resolution**

I, Cecilia Nickerson, hereby certify that I am duly elected Clerk/Secretary/Officer of  
(Name)  
Brox Industries, Inc .I hereby certify the following is a true copy of a vote taken at  
(Name of Corporation)

a meeting of the Board of Directors/shareholders, duly called and held on March 1<sup>st</sup>, 2024,  
at which a quorum of the Directors/shareholders were present and voting.

**VOTED:** That" Stephen M Brox (president)  
Cecilia Nickerson (Treasurer and Secretary)  
Henry Hyder III (Asst.,Secretary)  
Douglas Perry (Chief Operating Officer (may list more than one person) is  
(Name and Title)

duly authorized to enter into contracts or agreements on behalf of

Brox Industries, Inc with the State of New Hampshire and any of  
(Name of Corporation)

its agencies or departments and further is authorized to execute any documents  
which may in his/her judgment be desirable or necessary to effect the purpose of  
this vote.

I hereby certify that said vote has not been amended or repealed and remains in full force  
and effect as of the date of the contract to which this certificate is attached. This authority  
remains valid for thirty (30) days from the date of this Corporate Resolution. I further certify  
that it is understood that the State of New Hampshire will rely on this certificate as evidence that  
the person(s) listed above currently occupy the position(s) indicated and that they have full  
authority to bind the corporation. To the extent that there are any limits on the authority of any  
listed individual to bind the corporation in contracts with the State of New Hampshire, all such  
limitations are expressly stated herein.

DATED: 03/01/2024

ATTEST: Cecilia Nickerson, Treasurer  
(Name & Title)





# CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)  
3/1/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

<b>PRODUCER</b> THE ROWLEY AGENCY INC. 45 Constitution Avenue P.O. Box 511 Concord NH 03302-0511	<b>CONTACT NAME:</b> Jennifer Letendre <b>PHONE (AC, No Ext):</b> (603) 224-2562 <b>FAX (AC, No):</b> (603) 224-8817 <b>E-MAIL ADDRESS:</b> jletendre@rowleyagency.com
	<b>INSURER(S) AFFORDING COVERAGE</b> <b>INSURER A:</b> Acadia Insurance Company <b>INSURER B:</b> <b>INSURER C:</b> <b>INSURER D:</b> <b>INSURER E:</b> <b>INSURER F:</b>

**COVERAGES**                      **CERTIFICATE NUMBER: 24 - OCP**                      **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<b>COMMERCIAL GENERAL LIABILITY</b> <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> <b>Owners &amp; Contractors</b> <b>Protective Liability</b> GEN'L AGGREGATE LIMIT APPLIES PER: <input checked="" type="checkbox"/> POLICY <input type="checkbox"/> PRO. JECT <input type="checkbox"/> LOC OTHER:			OCP5588155-10	3/01/2024	11/16/2025	EACH OCCURRENCE \$ 2,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ 3,000,000 PRODUCTS - COMPIOP AGG \$ \$
	<b>AUTOMOBILE LIABILITY</b> <input type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> NON-OWNED AUTOS						COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
	<b>UMBRELLA LIAB</b> <input type="checkbox"/> OCCUR <b>EXCESS LIAB</b> <input type="checkbox"/> CLAIMS-MADE DED    RETENTION \$						EACH OCCURRENCE \$ AGGREGATE \$ \$
	<b>WORKERS COMPENSATION AND EMPLOYERS' LIABILITY</b> ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below		Y/N	N/A			PER STATUTE    OTH-ER E.L. EACH ACCIDENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)  
Start/End dates: @ 4/1/2024 - 9/20/2024. NH DOT project # X-A005(290)-44028; roadway resurfacing Salem-Derry.

<b>CERTIFICATE HOLDER</b>  State of NH DOT 7 Hazen Drive P.O. Box 483 Concord, NH 03302-0483	<b>CANCELLATION</b>  SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE  Jennifer Letendre/JLP <i>Jenny Letendre</i>