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DEPARTMENT OF SAFETY

JAMES H. HAYES BLDG.

33 HA2EN DR.

CONCORD, N.H. 03305

(603)271-2791
ROBERT L. QUINN
COMiVnSSlONER

OF SAFETT'

EDDIE EDWARDS

ASSISTANT

COMMISSIONER

STENTN R. L.4V0IE

ASSISTANT

COMiVnSSIONER

April 24, 2024

His Excellency, Governor Christopher T. Sununu
and the Honorable Council

State House

Concord, NH 03301

REQUESTED ACTION

Authorize the Department of Safety, Division of State Police to amend an existing contract, originally
approved by Governor and Council on August 17, 2022 with Beyond 20/20, Inc. (VC # 208773-B001),
2934 Baseline Road, Suite 203, Ottawa, Ontario K2H 182, Canada, in the amount of $54,750 increasing

the total contract from $296,700.00 to $351,450.00. This amendment will provide additional software

modules to the existing National incident Based Reporting System (NIBRS). Effective upon Governor and
Council approval through August 16, 2027. Funding source: 100% Fed Rev Xfers from Other Agencies

Funds are available in the SFY2024 with the authority to adjust between fiscal years through the Budget

Office if needed and justified.

02-23-23-234010-33450000 NHDOJ Grants

103-502664 - Contracts for Operational Services
SFY2024

$54,750

EXPLANTION

Currently, Beyond 20/20's Theme Oriented Public Site (TOPS) software enhances public access and
visual ization of data residing in Division of State Police Crime Insight Repository via the public Enhanced
NIBRS Reporting Website. The alternative to procuring additional Domestic Violence, Hate Crime, and
Sexual Assault thematic reports from Beyond 20/20 to supplement the existing thematic reports would be
to replace all associated application, platform, and database software which is cost prohibitive, introduces
significant unnecessarily delay, and does not recognize that Beyond 20/20 was the only respondent to the
recent RFP.

Beyond 20/20 Inc. leverages SQL/MDX for data access. All data within the Crime Insight Repository is
available to be exported in .csv format for use in other platforms.



His Excellency. Governor Christopher T.Sununu !
and the Honorable Council

April 24.2024
P^e2of2

The NIBRS system is critical to the Division of State Police operations and is also used by the public and
other New Hampshire law enforcement agencies for transparency regarding crime statistics in the State of
New Hampshire. | |

The Division of State Police released a Request for Proposal (DOS 2022-100). The RFF was advertised on
the Purchased and Property website October 6,2021, with a closing date ofJanuary 4,2022.. ̂ ond 20/20
was the only respondent to the RFP.

Respectfully submitted.

Robert L. Quinn
Commissioner of Safety



STATE OF NEW HAMPSHIRE
DEPARTMENT OF INFORMATION TECHNOLOGY

27 Hazen Dr., Concord, NH 03301

Fax: 603-271-1516 TOD Access: 1-800-735-2964

www.nh.gov/doit

/

Denis Goulet

Commissioner

March 19, 2024

Robert L. Qulnn, Commissioner
Department of Safety
State of New Hampshire

33 Hazen Drive

Concord, NH 03305

Dear Commissioner Quinn:

This letter represents formal notification that the Department of Information Technology (DoIT)
has approved your agency's request to enter into a contract amendment with Beyond 2020, Inc., as
described below and referenced as DoIT No. 2022-040A.

The purpose of this request is for additional software modules to the existing National
incident Based Reporting System (NIBRS).

The Total Price Limitation will increase by $54,750 for a New Total Price Limitation of
$351,450, effective upon Governor and Council approval through August 16, 2027.

A copy of this letter must accompany the Department of Safety's submission to the Governor and
Executive Council for approval.

Sincerely,

Denis Goulet

DG/jd
DoIT #2022-040A

cc: Ron Reed, IT Manager

"Innovative Technologies Today for New Hampshire's Tomorrow"
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STATE OF NEW HAMPSHIRE

Department of Safety

EiNTUNCED NIBRS REPORTING WEBSITE

DOS 2022-100 I DoIT 2022-040

Contract Amendment A
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DEPARTMENT OF SAFETY/DEPARTMENT OF INFORMATION TECHNOLOGY

ENHANCED NIBRS REPORTING WEBSITE

DOS 2022-100 I DoIT 2022-040

CONTRACT AMENDMENT A

INTRODUCTION

WHEREAS, pursuant to an Agreement approved by Governor and Council, as a result of Contract DOS
2022-100 I DoIT 2022-040, on August 17, 2022, Item #68 (herein after referred to as the "Agreement"),
Beyond 2020 Incorporated (hereinafter referred to as "Contractor") agreed to supply certain services upon
the terms and conditions specified in the Agreement and in consideration of payment by the Department
of Safety (hereinafter referred to as the "Department"), certain sums as specified.therein;

^  WHEREAS, pursuant to the Agreement Section 17: Amendment and the provisions of the Agreement, the
Agreement may be modified or amended only by a written instrument executed by the parties thereto and
approved by the Governor and Executive Council;

WHEREAS, the Department and Contractor have agreed to amend the Agreement in certain respects;

WHEREAS, the Department and Contractor wish to add:

1. Three Theme Oriented Public Site (TOPS) software modules as part of the existing NH. State
Police public facing Enhanced NIBRS Reporting Website: 1) Domestic Violence, 2) Hale Crime,
and 3) Sexual Assault, and

2. A Crime Insight software module for Police Employee Counts reporting.

WHEREAS, the Department and the Contractor wish to increase the Contract price by $54,750 to bring
the total contract price to $351,450.

NOW THEREFORE, in consideration of the foregoing, and the covenants and conditions contained in the
Agreement and set forth herein, the parties agree as follovvs:

The Agreement is hereby amended as follows:

1. Amend Section 1.8 of the State of New Hampshire P-37 General Provisions by increasing the Price
Limitation by $54,750 from $296,700 to $351,450.

2. Replace Exhibit B - Section I. Statement of Work (SOW) Business and Technical Requirements with
the following:

.  I. STATEMENT OF WORK

The Contractor shall provide professional services, supporting software, and ongoing maintenance
services in order to design, develop, deploy, and maintain a public NHSP Enhanced NIBRS Reporting
Website. The Contractor shall collaborate with NHSP Uniform Crime Reporting (UCR) personnel
and ensure fundamental website design elements (e.g. navigation, visual design, content, accessibility,
branding, etc) are properly addressed throughout the Enhanced National Incident-Based Reporting
System (NIBRS) Reporting Website project life cycle.

State of NH Contract

Date: 3/20/2024

Contractor's Initials

Page ik 2 of?
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DEPARTMENT OF SAFETY/DEPARTMENT OF INFORMATION TECHNOLOGY

ENHANCED NIBRS REPORTING WEBSITE

DOS 2022-100 I DoIT 2022-040

CONTRACT AMENDMENT A

The Contractor shall, in addition to Its duty to maintain the existing NHSP NIBRS Repository and
UCR webpage (i.e. https://crimestats.dos.nh.sov/). integrate their Theme Oriented Public Site (TOPS)
reporting software which shall enhance public access and data visualization of data residing in NHSP
NIBRS Repository. The Contractor TOPS Software shall support the public facing Enhanced NIBRS
Reporting Website virtualized on NHSP servers and integrated with the existing Beyond 20/20 NIBRS
Repository and Perspectives Software.

The Contractor shall design, develop, and maintain the Enhanced NIBRS Reporting Website layout
and pages delivering TOPS statistical reports in a graphical and tabular manner. The Enhanced NIBRS
Reporting Website shall enable users to select the scope of the TOPS statistical reports by the target
NH State jurisdiction, year, and topic. NH Jurisdictions shall include state-wide, town, university, and
NHSPjurisdictions.

At a minimum, the TOPS reports shall include offense definitions, percent changes from previous
year, and graphs/tables that summarize and display data collected for each offense.

The Contractor shall design, develop, and support the Enhanced NIBRS Reporting Website pages and
TOPS reports with respect to the presentation of graphical, charts, tables, and data based on NHSP
Uniform Crime Reporting requirements. Contractor recommendations regarding the integration with
existing NHSP NIBRS repository and web application services with respect to usability and
performance shall be covered throughout this collaboration. The Contractor shall provide any training
necessary to ensure that NHSP Uniform Crime Reporting personnel understand the
feature/functionality of the Enhanced NIBRS Reporting Website.

In addition to the Enhanced NIBRS Reporting Website and associated TOPS reports,

1.1 TOPS Drugs/DUI, Violent Crime, Property Crime Reports

The Contractor shall design, develop, and maintain the Enhanced NIBRS Reporting Website layout
and pages to deliver TOPS Drugs/DUI, Violent Crime, Property Crime reports in a graphical and
tabular manner. These NIBRS topical reports shall be based on the following NIBRS offense codes:

Drugs -35A Pocket-Picking- 23A False Pretenses- 26A

DUI-90D Purse-Snatching- 23B Fraudulent Use of Credit

card- 26B

Weapon Law Violations - 520 Shoplifting-23C Impersonation - 26C

Homicide- 09A Theft from Building- 23D Welfare Fraud- 23D

Rape- 11A Theft from Coin-Operated

Machine- 23E

Wire Fraud- 26E

Sodomy- 11B Theft from Motor Vehicle- 23F Identity Theft - 26F

Sexual Assault With an Object
-lie

Theft of MV PartsVAccessories-

23G

Computer
HackingMnvasion - 26G

State of NH Contract

Date: 3/20/2024 '

Contractor's Initials

Page 3 of 7
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DEPARTMENT OF SAFETY/DEPARTMENT OF INFORMATION TECHNOLOGY

ENHANCED NIBRS REPORTING WEBSITE

DOS 2022-100 t DoIT 2022-040

CONTRACT AMENDMENT A

Aggravated Assault-I3A Another Theft-23H Motor Vehicle Theft - 240

Robbery - 120 Burglary- 220

The associated business and technical requirements TOPS Drugs/DUl, Violent Crime,
Property Crime Reports are identified in Exhibit G: Attachment I.

1.2 TOPS Domestic Violence, Hate Crime, and Sexual Assault Reports

The Contractor shall design, develop, and maintain the Enhanced NIBRS Reporting Website layout
and pages to deliver TOPS Domestic Violence, Hate Crime, and Sexual Assault reports in a graphical
and tabular manner. These NIBRS topical reports shall be based on the following NIBRS offense
codes:

09A - Murder 1 ID - Fondling 210- Burglary

100 - Kidnapping 13A - Aggravated Assault 220 - Robbery

11A - Rape 13B - Simple Assault 290 -Destruction/DamageA^andalism
of Property

1 1B - Sodomy I3C - Intimidation 64A - Human Trafficking,
Commercial Sex Acts

lie - Sexual Assault with

an Object

200 - Arson 64B - Human Trafficking,

Involuntary Servitude

The associated business and technical requirements TOPS Domestic Violence, Hate Crime, and Sexual
Assault reports are identified in Exhibit G: Attachment 2.

1.3 Crime Insight Police Employee (PE) Counts

The Contractor shall integrate the Crime Insight Police Employee (PE) Counts software module with
the existing NHSP NIBRS repository. The Crime Insight PE Counts software module shall support
the necessary functionality to collect PE counts from NH law enforcement agencies (LEAs) and submit
corresponding data to the FBI. The Crime Insight PE Counts modules shall enable LEAs to:

•  Upload PE data generated from law enforcement RMS systems

•  Directly enter/edit PE data via the Crime Insight Web interface

•  Check for error and warnings

•  View historical values and see how they have changed over time.

In addition, the Crime Insight PE Counts shall enable NH State Police program managers to:

•  Perform any of the operations above on behalf of any LEA

State of NH Contract

Date: 3/20/2024

Contractor's Initials

Page 4of7
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DEPARTMENT OF SAFETY/DEPARTMENT OF INFORMATION TECHNOLOGY

ENHANCED NIBRS REPORTING WEBSITE

DOS 2022-100 I DoIT 2022-040

CONTRACT AMENDMENT A

•  Track who has and has not submitted PE data

•  Do statistical reporting on PE data

•  Generate new and corrected PE files for the FBI using the same process as for NIBRS data.

3. The Agreement is further amended as described in Table I:

TABLE 1: AMENDMENT DETAILS

Price and

Payment Schedule

AMENDED TEXT

Section 10.1.2 Amend Theme Oriented Public Site (TOPS) Software License Pricing table to

the following:

Soft>\'are Item Cost

TOPS Software $10,000

Theme 1: Drugs and DUI $13,250

Theme 2: Violent Crime $13,250

Theme 3: Property Crime $13,250

Theme 4: Hate Crime $13,250

Thenie 5: Sexual Assault $13,250

Theme 6: Domestic Violence $13,250

TOPS Pre-paid Maintenance and Support
(see Section 10.1.3)'

$10,000

Total Cost $99,750

Section 10.1 Add the following and adjust subsequent subsection numbering accordingly:

10.1.3 Crime Insight Soft>vare License Pricing

This Contract will allow the Contractor to invoice the State for Crime

insight Police Employee Counts software license as follows:

Software Item Cost

Police Employee Counts Module $15,000

State of NH Contract

Date: 3/20/2024
Contractor's initials

Page 5 of 7
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DEPARTMENT OF SAFETY/DEPARTMENT OF INFORMATION TECHNOLOGY

ENHANCED NIBRS REPORTING WEBSITE

DOS 2022-100 I DoIT 2022-040

CONTRACT AMENDMENT A

TABLE 2: CONTRACT HISTORY

CONTRACT AND

AMENDMENT

NUMBER

AMENDMENT

TYPE

G&C APPROVAL

DATE

END DATE CONTRACT

AMOUNT

DOS 2022-100

DoIT 2022-040

Original Contract August 17, 2022,

Item U6Z

August 16,

2027

$296,700

Amendment A Increase Price

Limitation

TBD August 16,
2027

$54,750

CONTRACT TOTAL $351,450

State of NH Contract

Date: 3/20/2024

Contractor's Initials

Page
Ilk

6 of 7
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DEPARTMENT OF SAFETY/DEPARTMENT OF INFORMATION TECHNOLOGY

ENHANCED NIBRS REPORTING WEBSITE

DOS 2022-100 1 DoIT 2022-040

CONTRACT AMENDMENT A

CONTRACTOR

Except as provided herein, all provisions of the Agreement shall remain in full force and elTect. This
modification shall lake effect upon ihe approval date from the Governor and the Executive Council.

IN WITNESS WHEREOF, the parties have hereunto set their hands as of the day and year first above
written.G—OoeuSlgntdDy: OeeuSlgndd by.

(ijui Muiiift Date: I S.Jj1 Uuili/L
-BA3S5A£e?7364SS„ aAJSSAEeFTOWSS .

Beyond 2020 Incorporated

STATE/^ft NEW HAMPSHIRE

Date;

Amy L. Newbur>', Director of Administration
State of New Hampshire
Departmeni of Safety

Tlie preceding Amendment, having been reviewed by this office, is approved as to form, sub.stnnce, and
execution.

the Attarncv Generalb}App

Dale: -J ■^/oV/

State of New Hampshire, Department of Justice

I hereby certify that the foregoing amendment was approved by the Governor and Executive Council of
the Slate of New l-kuiipshire at the Meeting on: (date ol meeting)

Office of the Secretary ofState

Date:

State ofNew Hariipshire, Department of Administration

Stale of NH Conlraci
Dale: 3/20/2024
Contractor's initials ( "
Page /ik 7 of?



state of New Hampshire

Department of State

CERTIFICATE

I, David M. Scanlan, Secretary of State of the State of New Hampshire, do hereby certify that BEYOND 20/20 INC. is

a Canada Profit Corporation registered to transact business in New Hampshire on January 13, 2021. 1 further certify that all fees

and documents required by the Secretary of State's office have been received and is in good standing as far as this office is

concerned.

Business ID: 860254

Certificate Number: 0006623764

&&.

O

%

IN TESTIMONY WHEREOF,

I hereto set rny hand and cause to be aff.xcd

the Seal of the State ofNew Hampshire,

this 20th day of March A.D. 2024.

David M. Scanlan

Secretary of State



Business Information

Business Details

Business Name: BEYOND 20/20 INC. Business ID: 860254

Business Type: Foreign Profit Corporation Business Status: Good Standing.

Business Creation Date: 01/13/2021
Name in state of

Incorporation:

Date of Formation in
.  . 02/01/1987

Jurisdiction:

Principal Office Address: 84 W BROADWAY STE 200, Derry, Mailing Address: 84 W BROADWAY STE 200, Derry,

NH, 03038, USA NH, 03038, USA

Citizenship / State of ̂
Foreign/Canada

Incorporation:

Last Annual
2024

Report Year:

Next Report Year: 2025.

Duration: Perpetual
-

Business Email; del@beyond2020.com Phone#: 613-867-7340

Notification Email: del@beyond2020.com
Fiscal Year End

NONE
Date:

Principal Purpose

S.No NAICS Code NAICS Subcode

1  Information Software Publishers

Page 1 of 1, records 1 to 1 of 1

Principals Information

Name/Title

Rob McCrae / Director

Del Khalife / President

Del Khalife / Secretary

Rob McCrae / Treasurer

Page 1 of 1, records 1 to 4 of 4

Business Address

84 W BROADWAY STE 200, Derry, NH, 03038, USA

2934 Baseline RD., Suite 203, Ottawa, Ontario, K2H1B2, CAN

2934 Baseline RD., Suite 203, Ottawa, Ontario, K2H1B2, CAN

84 W BROADWAY STE 200, Derry, NH, 03038, USA



Registered Agent Information

Name: REGISTERED AGENTS INC

Registered Office 84 W BROADWAY, STE 200, DERRY, NH, 03038, USA

Address:

Registered Mailing 84 W BROADWAY, STE 200, Derry, NH, 03038, USA
Address:

Trade Name Information

No Trade Name(s) associated to this business.

Trade Name Owned By

No Records to View.

Trademark Information

Trademark Number Trademark Name Business Address Mailing Address

No records to view.
)

Filing History Address History Vie\Y All Other Addresses Name History Shares

Businesses Linked to Registered Agent Return to Search Back

NH Department of State, 107 North Main St. Room 204, Concord, NH 03301 — Contact Us

f/onllne/Home/ContactUS)

O 2022 State of New Hampshire.



BEY(PND
SMART TOOIS TOR

COMPLEX DATA 20/20

REGIISTERED OFFICE

42*635 Richmond Road,

Ottawa. Ontario, Canada K2A 0G6

CORRESPONDENCE ADDRESS

PO Box 45564, Nepean RPO

Ottawa, Ontario, Canada KZI 0P9

March 22, 2024

State of New Hampshire

Department of Safety

Attention : Dianna Courtemanche

Enhanced NIBRS Reporting Website

DOS 2022-100 : DolT 2022-040

Contract Amendment A

CERTIFICATE OF VOTE / AUTHORITY

Source of Authority

Source of Authority in effect on day contract was signed

i confirm, on behalf of the Board of Directors, that the authority granted to ADEL KHALiFE, a
senior employee, to sign contracts on behalf of our company, without restriction, was renewed
at our annual meeting on December 6, 2023, and that this authority is good until or unless
cancelled by the Board of Directors.

ON BEHAI^OF THE BOARD OF DIRECTORS OF BEYOND 20/20 INC.

NicholaVRalph CPA, CA

FCA (England & Wales)
CHIEF FINANCIAL OFFICER

CRIME INSIGHT 1-888-TRY-2020 www.bcyond2020.cofti
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March 21, 2024

To whom it may concern:

This letter is to confirm that Beyond 20/20 Inc. headquarter in Ottawa, Ontario, Canada

is exempt from workers compensation requirements in the State of New Hampshire.

Beyond 20/20 Inc. does not and shall not employ any workers in the United States.

Beyond 20/20 Inc. does not leverage any subcontractors to perform work or other

duties related to the work proposed with the State of New Hampshire.

Yours sincerely

—OocuSigncd by.

Iljui UuiLtfl
— 6A35SAESF7064S5...

Del Khalife

Vice President

Email: adel.khalife@beyond2020.com

Phone:+613-867-7340

42-635 Richmond Rd. Suite 203 Ottawa Ontario Canada K2A 0G6

1-888-TRY -2020

Sales(S)beYond2020.com I www.beyond2020.com



CERTIFICATE OF LIABILITY I^SURANCE ISSUE D^TE YYYY/MMrt)D
11 :2023/10/05

BROKER

HUB

Pro-Form Sinclair Professional, a division of
HUB Jnternationa! Onlario Limited

675 Cochrane Drive

Suite 200, East Tower
Markham, ON L3R0B8
PHONE; 905-305-1054 FAX: 905-305-1093

This certificate is Issued as a matter of infomiatioh only and confers no rights
upon the certificate holder and Imposes no liability on the insurer. This
certificate does not amend, extend or alter the coverage afforded by the '
policies below. 11 1
Company

A

Company

B

INSURED'S FULL'NAME AND MAILING ADDRESS
Beyond 20/20 Inc.
42-635 Richmond Road

Ottawa. ON K2A 0G6
Canada

Company

C

Company

D

Company

E

Lloyd's Underwriters issued through CFC Underwriting

COVERAGES

This b to certify thai the polides of insurance listed below have t>cen issued to the insured named ebovo for the policy period indlcaiad notwithstanding any mquiromenls. terms
or conditions of any contract or other document with respect to which thb certincale may t>e Issued or may pertain. Tho insurance afforded by the policies' described herein is

10 oil 1.™,. o,closloo. and Condi,ion, nl .och poilcio,. REDUCED BY PAID CLAIMS

TYPE OF INSURANCE CO

LTR

POUCY NUMBER EFFECTIVE DATE'
YYYY/MM/DO

EXPIRY DATE

YVYilhrnOD

LIMITS OF LIABILITY

(Canadian dolla'rs unless Indicated otherwise)
COMMERCIAL GENERAL UA8IUTY

□ CLAIMS MADE
[3 OCCURRENCE
3 PRODUCTS AND/OR

COMPLETED OPERATIONS

3
s
y
y
y

PERSONAL INJURY

EMPLOYER'S LIABILITY

TENANTS LEGAL LIABILITY

NON-OWNED AUTOMOBILE

HIRED AUTOMOBILE

2023-BEY2020-01 2023/09/30 2024/09/30 EACH OCCURRENCE 5,000.000
GENERAL AGGREGATE 5,000.000
PRODUCTS-COMP/OP
AGGREGATE. Il l 5,000.000

PERSONAL INJURY 5,000.000

EMPLOYER'S LIABILITY Is 2,000,000
TENANTS LEGAL' LIABILITY [S 500,000
NON-OWNED AUTOMOBILE jS 1,000,000
HIRED AUTOMOBILE: 50,000

AUTOMOBILE UABIUTY

□ DESCRIBED AUTOMOBILES
0 ALL OWNED AUTOMOBILES
0 LEASED AUTOMOBILES "
0 GARAGE LIABIUTY

BODILY INJURY
PROPERTY DAMAGE
COMBINED ! t

BODILY INJURY
(Per person)

□
BODILY INJURY
(Per accident)

" ALL AUTOMoeiues lsasco w excess or
30 OATS WHERE IHG INSURED b REQUHEO
ro RROvne wsuRANCi

PROPERTY DAMAGE

EXCESS UABILITY

0 UMBRELLA FORM
0 OTHER THAN UMBRELLA FORM

EACH OCCURRENCE
1 1 !

AGGREGATE

OTHER (SPECIFY)
Profeuional Llabllily

2023-BEY2020-01 2023/09/30 2024/09/30
Each Claim 2.(X)0,0(i6
Aggregate 4,000,000

DESCRIPTION OF OPeRATIONS/LOCATlONS/AUTOMOBILes/SPECIAL ITEMS TO WHICH THIS CERTIFICATE APPLIES (iwt only with raipMi *> thaopRfaiioijAoJthe N«msd instirM)

For Information Purposes Only ^

CERTIFICATE HOLDER CANCELLATION

Stale of New Hampshire
Business and Projects Administration
Department of Safety Division of State Police
33 Hazen Drive
Concord, NH 03305

Should any of the atmve desaibed policies be cancelled iMfore the expiration dale
thereof. Iho issuing company will endeavor to mail 30 days written notice to the cenificate
holder named to the left, but failure to mail such notice shall impose rto obligation or
Kability of any kind upon the company, its agents or representatives.

AUTHORIZED REPRESENTATIVE

Per:
Page l of l

WGTFEAUE
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ROBERT UQUINN
COiMMISSIONER

SP-SS-06-2022-02

S>tate of if^ebo Jlampo^trc

DEPARTMENT OF SAFETY

JAMES H. HAVES BLOC. 33 HAZEN DR.
CONCORD. N.H. 03305

{603)271-2791

RICHARD C. BAILEY.JR.

A.SSIS1 ANT COMMISSIONER

EDDIE EDWARDS

assistant commissioner

July 20, 2022 G&C #68

08/17/2022

His Excellency, Governor Chrislopher T. Sununu
and ihc Honorable Council

State House

Concord, New Hampshire 03301

REQUESTED ACTION

Authorize the Deparimenl of Safely (DOS), Division of Stale Police (SP), lo enter into a contract with Beyond 20/20,
Inc., (VC#208773-B00I), 203-2934 Baseline Road, 0«awa, Ontario K2H 1 132, Canada, in the amount of
$296,700.00 for enhancements to the publicly available crime statistics website, with the option to renew for an
additional 2 year period, efTcctive upon Governor and Council approval througli June 30, 2027. 20.14%" Agency
Income, 79.86% Revolving Funds.

Funds are. available in the SFY2023 opcratmg budget and contingent upon the availability and conlinued
appropriations in SFY2024 through Sry2027 with authority to adjust between Fiscal years through the Budget OfTicc
if needed and justified.

02-23-23-234010-33450000 ■ NHDOT Grants SFY2023

103-502664 - Contracts for Operational
Services $59,750.00

'SFY2024 SFY2025 SFY2026 SFY2027

$0.00 $0.00 $0.00 SO.OO

02-23-23-234010-40190000 - Dept. of Safety-
Div. ofSP-CR

024-500230 - SW Lic/Maint/Non-Dcsktop

TOTAL

$53,867.00 $40,825.00 $44,418.00 548,059.00 $49,781.00

$1 13,617.00 $40,825.00 $44,418.00 $48,059.00 $49,781.00

^  EXPLANATION

This contract is to procure professional services for the State Police Uniform Crime Report (UCR) Unit state crime
statistics website. The vendor will design, develop, deploy, and maintain a Theme Oriented Public Site (TOPS) to
make crime .statistics available based on the Enhanced National Incident-Based Reporting System (MIBRS)
framework. This newly designed and developed infrastructure will have three (3) defined themes; drugs/DU!, violent
crime, and properly crime, and will provide a more cfTicicnt and effective manner for delivering New Hampshire
incident based reporting data to the New Hampshire Law Enforcement Agencies and the general public.

The Uniform Crime Report (UCR) program is a state and national criminal justice data collection program
administered by the Federal Bureau of Investigation. The primar>' objective of UCR is to collect a reliable set of
crime statistics to use In the adminisiraiion, operation and manageinciu of law enforcement agencies, fo meet tliis
objective NH collects crime data from 154 stale, county, and local law enforccmcni agencies using the FBI National



His Excellency, Governor Christopher T. Sununu
and the Honorable Council

July 20,2022 '
Page 2 of2

Incident Based Reporting System (NIBRS) data collection guidelines. The reports on the State website use a variety
of measures to report the number of incidents, offenses, etc., based on data submitted by state, county and local law
enforcement agencies.

The Division of Slate Police released a Request for Proposal (RFP DOS 2022-100). The RFP was advertised on the
Purchase and Proi)crty website from October 6,2021 with a closing date of January 4,2022. Two bids were received
in response to the RFP. Beyond 20/20, Inc. was the only bidder to meet the requirements of the RFP.

Respectfully s/^mitied,

^u/6
Robert LQuInn,
Commissioner of Safety



BID SUMMARY FOR.REQUEST FOR PROPOSAL '
... . . .. .. .

RFPff RFP DOS 2022-100 SERVICES BID; Enhanced NIBRS Reporting Website

DATE POSTED: 10/6/2021 DATE CLOSED: 1/4/2022

RFP SCORING SUMMARY
• - . r."

.; •. .. .

-7-r -. RFP criteria '' -
' MAX#..
;  ̂ OF- ̂
•;PTS. ■

VENDOR NAME

BEYOND 20/20, INC.

VENDOR NAME VENDOR NAiME VENDOR NAME VENDOR NAME*

1. Enhanced NIBRS Rcponing Website-
Software Solution

30 30
-

2. Technical. Services, and Project
Management

30 30

3. Vendor Company & Staff Qualifications 10 10

4. Proposal Cost 30 30

5.

TOTAL POINTS 100 100

DEFINITIONS- OF EACH SCORINC.CRITERlA

1. Enhanced NIBRS Rcponing Website- Software Solution - Based on existing NIBRS COTS Product. Topical Coverage. Website GUI Functionality and Application and Security

2. Technicai, Service and Project Management- Project Management, Implementation. Deployment. Support and Maintenance

3. Vendor Company & Staff Qualifications - Knowledge of NIBRS Technical Specification

4. Proposal Cost - Total cost

5.

evaluation COMMITTEImEMBERS.AND QUALIFICATIONS - '' 1".. / '"! / .I
V NAME AND POSITION TITLE OF EVALUATOR .  -^-EyALUATOR'SQUALlFiCATlONS " ' ■ . ' • * ; - ••
Karen Lamb Program Specialist M

Sgt. Brian Parker Slate Police Sergeant

Capi. Victor Muzzey State Police Lieutenant at bid scoring

Ann MeLau^lin DOIT Business Systems Analyst 11

• If trwre than 5 vendors arc being scored, if more than 5 criteria arc being used, or if evaluation consists of rrwre than one phrase, please contact Doris Becker at the Dept. of Safety
Business Office (223-8003) for an expanded bid summary fom>.



STATE OF NEW HAMPSHIRE
DEPARTMENT OF INFORMATION TECHNOLOGY

27 Hazcn Dr., Concord, NH 03301

Fax; 603-271-1516 TOD Access: 1-600-735-2964

www.nh.gov/doil

Denis Goulct

Comiiiissioner

June 6, 2022

Roberi L. Quinn, Commissioner

Dcpartmeni of Safety
33"Ha2en Drive

Concord, NH 03305

Dear Commissioner Quinn:

This Idler represents formal noiiflcaiion that the Department of Information Technology (DolT)
has approved your agency's request to enter into a contract with Beyond 2020 Inc., of Ontario, Canada, as
described below and referenced as DolT No. 2022-040.

The purpose of this contract with Beyond 2020 is to procure professional services,
supporting Theme Oriented Public Site (TOPS) soflware, and ongoing maintenance
services in order to design, develop, deploy, and maintain a public Enhanced National
Incident-Based Reporting (NIBRS) Website for the Division of State Police.

The amount of the contract is not to e.xceed $296,700.00 and shall become effective upon
the date of Governor and E,>tecutive Council approval through June 30, 2027.

A copy of this letter should accompany the Department of Safety's submission to the Governor and
Executive Council for approval.

Sincerely,

Denis Goulct

DG/ik

DolT #2022-040

cc: Ronald Reed, IT Manager, DolT

"Innovative Technologies Today for New Hampshire's Tomorrow'
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STATE OF NEW HAMPSHIRE

Depaiiment of Safety

Enhanced NIBRS Repoiiing Website

DOS 2022-1001 DolT 2022-040

{STATE OF NEW HAMPSHIRE GENERAL PROVISIONS - P37

FORM NUMBER P-37 (version 12/11/2019)

Noiicg: This agrcemenl and all of its adachmenu shall become public upon submission lo Covcmof
and Executive Council for approval. Any infbnnaiion that is private, confidential or
proprieiary rmat be clearly identified to the agency and agreed to in writing prior to signing
the coninci.

AGREEMENT

The State of.New Hampshire and Ihe Contjacior hereby mutually tigree as follows:

GENERAL PROVISIONS

IDENTIFICATION.

I.I State AgeiKy Name

Department ofSafety

1.2 Stale Agency Address

33 Haacfl Drive. Concord. KH 03305

1.3 Contractor Name

Beyond 20/20 Inc

1.4 Contractor Address

203-2934 Baseline Road

Ottawa. Ontario K2H 1B2

Canada

I.S Contractor Phone

Number

(613)563-3993

1.6 Account Number

AU 3345. 4019

1.7 Completion Dale

June 30, 2027

1.8 Price Limitation

$ 296.700

1.9 Contracting OlTicer for Slate Agency

Caisandra Thibeault

1.10 Slate Agency Telephotte Number

(€03)223-»437

l.ll ContraciorSignature 6/20/2022

UiU tU/L

I.I2 Name and Title of Contractor Signatory

Adel Khalife vice President

1.13 Stale Agepe^Signature 1.14 Name and Title of State Agency Sigrutory

1.15 Approval by the'NJ^. Department of Adniinis6ation, Division of Persoonel (if applicable)

By: DLrecior, On:

1.16 Approvpl-byTK^Attorney Genera^XPonn^Substance and Execution) {ifapplicable)

By.x ' On: ^1 bj2>^
1.17 Approval by the Governor and bxecuuve Council (if applicable)

G&C Item number: G&C Meeting Date:

Page 4 of S3
Contractor Initials:
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2. SERVtCeSTO BE PERFORMED. The Siaic of New

Hnmpshirc, aciingthrough the agency idcnlincd in block I.I
("Sialc"), engages eoninicior idcnlincd in block 1.3
("Coniractor") lo perform, and ihc Coniracior shall perform,
(he work or sale of goods, or boih, idcnlincd and more
particularly described in ihc aiiachcd EXHIBIT D which is
incorporated herein by reference ("Services").

3. EFFECTIVE DATE/COM PLETlQiN OF SERVICES.

3.1 Notwithstanding any provision of this Agreement to the
contrary, and subject to the approval of the Governor and
Executive Council of the State of New Hampshire, if
applicable, this Agreement, and all obligations of the parties
hcrcunder, shall become effective on the date the Governor
and Executive Council approve this Agreement as indicated
in block 1.17, unless no such approval is required, in which
case the Agreement shall become cfTcciivc on the dale the
Agreement is signed by the State Agency as shown in block
1.13 ("EITcclivc Dale").
3.2 If the Contractor commences the Sci^'iccs prior to the
Effective Date, all Services performed by ihc Contractor
prior to the EfTcciivc Date shall be performed at the sole risk
of the Contractor, and in the event that (his Agreement docs
not become effective, (he State shall have no liability to the
Contractor, including without limitation, any obligation to
pay the Contractor for any costs incurred or Services
performed. Contractor must complete all Services by ihe
Completion Date spccined in block 1.7.

4. CONDITIONAL NATURE OF AGREEMENT.

Notwithstanding any provision of this Agreement to the
contrary, all obligations of the State hcrcunder, including,
without limitation, the continuance of payments hcrcunder,
are contingent upon the availability and continued
appropriation of funds alTcctcd by any state or federal
legislative or executive action that reduces, eliminates or
otherwise modifies (he appropriation or availability of
funding for this Agreement and (he Scope for Services
provided in EXHIBIT B, in whole or in pan. In no event shall
(he State be liable for any payments hcrcunder in excess of
such available appropriated funds. In the event of a reduction
or termination of appropriated funds, the State shall have the
right to withhold payment until such funds become available,
if ever, and shall have the right to reduce or terminate the
Services under this Agreement immcdiaicly upon giving the
Contractornoticc of such reduction or terminal ion. The State

shall not be required to transfer funds from any other account
or source to the Account identified in block 1.6 in the event

funds in that Account arc reduced or unavailable.

5. CONTRACT PRICE/PRICE LIMITATION/ PAYMENT.

5.1 The contract price, method of payment, and terms of payment
arc identified and more particularly described in EXHIBIT C
which is incorporated herein by reference.
5.2 The payment by (he State of the contract price shall be the
only and the complete reimbursement to the Contractor for all
expenses, of whatever nature incurred by the Coniractor in the
performance hereof, and shall be the only and the complete
compensation to the Contractor for the Services. The State shall
have no liability (0 the Contractor other than the contract price.
5.3 The State reserves the right to offset from any amounts
otherwise payable to the Coniractor under this Agreement those
liquidated amounts required or permitted by N.H. RSA 80:7
through RSA 80:7-c or any other provision of law.
5.4 Notwithstanding any provision in (his Agreement to the
contrary, and notwithstanding unexpected circumstances, in no
event shall Ihc total of all payments authorized, or actually made
hcrcunder, exceed the Price Limitation set forth in block 1.8.

6. COMPLIANCE BY CONTRACTOR WITH LAWS AND

REGULATIONS/ EQUAL EMPLOYMENT
OPPORTUNITY.

6.1 In connection with the performance of the Services, the
Contractor shall comply with all applicable statutes, laws,
regulations, and orders of federal, state,' county or municipal
authorities which impose any obligation or duty upon the
Coniractor, including, but not limited to, civil rights and equal
employment opportunity laws. In addition, if this Agreement is
flindcd in any part by monies of the United Stales, the Contractor
shall comply with all federal executive orders, rules, regulations
and statutes, and with any rules, regulations and guidelines as the
State or (he United States issue (o implement these regulations.
The Contractor shall also comply with all applicable intellectual
property laws.
6.2 During the term of this Agreement, the Contractor shall not
discriminate against employees or applicants for employment
because of race, color, religion, creed, age, sex, handicap, sexual
orientation, or national origin and will take uffirmativc action to
prevent such discrimination.

6.3. The Contractor agrees to permit the State or United States
access to any of the Contractor's books, records and accounts for
the purpose of ascertaining compliance with all rules, regulations
and orders, and the covenants, terms and conditions of this
Agreement.

7. PERSONNEL.

7.1 The Contractor shall at its own expense provide all personnel
necessary to perform the Services. The Contractor warrants that all
personnel engaged in the Services shall be qualified to perform the

Page 5 of 53
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Scn'iccs, and shall be properly licensed and otherwise authorized
10 do so under all applicable laws. -
7.2 Unless otherwise authorized In writing, during the term of this
Agrccnicnt, and for a period of six (6) months aOcr the Completion
Date in block 1.7, the Contractor shall not hire, and shall not permit
any subcontractor or other person, firm or corporation with whom
it is engaged in a combined effort to perform the Services to hire,
any person who is a State employee or official, who is materially
involved in the procurement, administration or performance of this
Agreement. This provision shall survive termination of this
Agreement.

7.3 The Contracting Officer specified in'block 1.9, or his or her
successor, shall be the State's representative. In the event of any
dispute concerning the interpretation of this Agreement, (he
Contracting Cfnccr's decision shall be final for (he State.

8. EVEiNT OF DEFAULT/REMEDIES.

8.1 Any one or more of the following acts or omissions of the
Contractor shall constitute an event of default hercundcr ("Event
of Default"):

8.1.1 failure to perform ihc Services satisfactorily or on schedule;
8.1.2 failure lo submit any rcpod required hcreunder; and/or
8.1.3 failure to pcrfonn any other covenant, term or condition of
this Agreement.
8.2 Upon the occurrence of any Event of Default, the State may
take any one, or more, or all, of the following actions:
8.2.1 give the Coniracior a written notice specifying the Event of
Dcfauli and requiring it to be remedied within, in the absence of a
greater or lesser specification of time, thirty (30) days from the
date of the notice; and if the Event of Default is not timely cured,
terminate this Agreement, cITcctivc two (2) days after giving the
Contractor notice of termination;

8.2.2 give the Contractor a written noilcc specifying the Event of
Default and suspending all payments to be made under this
Agreement and ordering that the portion of the contract price
which would otherwise accrue to the Contractor during the period
from (he date of such notice until such time as the State determines

(hat the Contractor has cured the Event of Default shall never be

paid to (he Contractor;
8.2.3 give the Contractor a written notice specifying the Event of
Default and set ofT against any other obligations the State may owe
to the Contractor any damages the State suffers by reason of any
Evciii of Default; and/or
8.2.4 give the Contnictor a written notice specifying the Event of
Default, treat the Agrccmcni as breached, terminate thc'Agrccmcnl
and pursue any of its remedies at taw or in equity, or both.
8.3. No failure by the State to enforce any provisions hereof after
any Event of Default .shall be deemed a waiver of its rights with
regard to that Event of Default, or any subsequent Event of
Default. No express failure to enforce any Event of Default shall

-OS

be deemed a waiver of the right of the State to enforce each and
all of 'ihc provision.s hereof upon any fiinher or other Event of
Default on the pan of the Contractor.

9. TERMINATION.

9.1 Notwlihsianding paragraph 8, the State may, at its sole
di.scrction, terminate the Agrccnicnl for any reason, in whole or in
part, by thirty (30) days written notice to the Contractor that the
State is exercising its option to (cnninatc the Agrccmcni.
9.2 In the event of an early icrminaiion of this Agrccmcni for any
reason other than the completion of the Sci^iccs, the Contractor
shall, at the State's discretion, deliver to the Contracting OITiccr,
not later than fifteen (15) days after the date of termination, a
report ("Termination Report") describing in detail all Services
performed, and the contract price earned, to and including the date
of tcnnination. The form, subject matter, eonicnt, and number of
copies of the Termination Report shall be identical to those of any
Final Report described in the attached EXHIBIT B. In addition, at
the State's discretion, the Contractor shall, within IS days of notice
of early termination, develop and submit to the State a Transition
Plan for. services under the Agreement.

10. DATAyACCESS/CONFlDENTlALITY/

preservation.

10.1 As used in this Agreement, the word "data" shall mean all
information and. things developed or obtained during the
performance of, or acquired or developed by reason of, this
Agreement, including, but not limited to, all studies, reports, files,
formulae, surveys, maps, chart.s, sound recordings, video
recordings, pictorial reproductions, drawings, analyses, graphic
representations, computer programs, computer printouts, notes,
letters, mcntoranda, papers, and documents, all whether finished
or unfinished.

10.2 All data and any property which has been received from the
State or purchased with funds provided for that purpose under this
Agrccmcni, shall be the property of the State, and shall be returned
to the State upon demand or upon termination of this Agreement
for any reason.
10.3 Confidcntialiiy of data shall be governed by N.H..RSA
chapter 91 -A or other existing law. Disclosure of data requires
prior written approval of the State.

U. CONTR/\CTOR'S RELATION TO THE STATE. In the

performance of this Agreement the Contractor is in alt respects an
independent contractor, and is neither an agent nor an employee of
the State. Neither the Contractor nor any of its officers,
employees, agents or members shall have authority to bind the.
State or receive any benefits, workers' compensation or other
emoluments provided by the Slate to its employees.

Page 6 of 53 .
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12. assicnment/delecation/subcontracts.

12.1 The Coniracior shall noi assign, or oihcrwisc tran.sfcr any
interest in this Agreement without the prior written notice, which
.shall be provided to the State at least nricen (15) days prior to the
assignment, and a written consent ofthc State. For purposes of this
paragraph, a Change of Control shall constitute assignment.
"Change of Control" means (a) merger, consolidation, or a
transaction or scries of related transactions in which a third party,
together with its affiliates, becomes the direct or indircei owner of
fifiy percent (50%) or more of the voting shares or similar equity
interests, or combined voting po%vcr of the Contractor, or (b) the
sale of all or substantially all of the assets of the Contractor.
12.2 None of the Services shall be subcontracted by the Contractor
without prior written notice and consent of the State. The Siaic is
entitled to copies of all subconiracts and assignment agrccmcnt.s
and shall not be bound by any provisions contained in a
subcontract or an assignment agreement to which it is not a party.

13. INDEMNIFICATION. Unless otherwise exempted by law,
the Contractor shall indemnify and hold harmless the State, its
ofTlccrs and employees, from and against any and all ciaim.s,
liabilities and costs for any personal injury or property damages,
patent or copyright infringement, or other claims asserted against
the State, its officers or employees, which arise out of (or which
may be claimed to orisc out oQ the acts or omission of the
Contractor, or subcontractors, including buf not limited to the
negligence, rccklcssor intentional conduct. The State shall not be
liable for any costs incurred by (he Contractor arising under this
paragraph 13. Notwithstanding the foregoing, nothing herein
contained shall be deemed to constitute a waiver of the sovereign
immunity of the State, which immunity is. hereby reserved to the
State. This covenant in paragraph 13 shall survive the termination
of this Agreement.

14. INSURANCE.

14.1 The Contractor shall, at its sole expense, obtain and
continuously maintain in force, and shall require any subcontractor
or assignee to obtain and maintain in force, the following
insurance:

14.1.1 commercial general liability insurance against all claims of
bodily injury, death or property damage, in amounts of not less
than 51,000,000 per occurrence and 52,000,000 aggregate or
excess; and
14.1.2 special cause of loss coverage form covering all property
subject to subparagraph 10.2 herein, in an amount not less than
80% of the whole replacement value of the property.
14.2 The policies described in subparagraph 14.1 herein shall be
on policy forms and endorsements approved for use in the State of
New Hampshire by the N.H. Department of Insurance, and issued
by insurers licensed in the State of New Hampshire.

14.3 The Contractor shall furnish to the Contracting Officer
idcniiftcd in block 1.9, or his or her successor, a ccrtificatcfs) of
insurance for till insurance required under this Agreement.
Contractor shall also furnish to the Contracting OfTiccr idcntincd
in block 1.9, or his or her successor, certincaie(s) of insurance for
all rcncwal(s) ofinsurance required under this Agreement no later
than ten (10) days prior to the cxpimtion date of each insurance
policy. The ccriificaic(s) ofinsurance and any renewals thereof
shall be uitached and are incorporaicd herein by reference. .

15. WORKERS'COMPENSATION.

15.1 By signing this agreement, the Contractor agrees, cenines
and warrants that the Contractor is in compliance with or exempt
Ifrom, the requirements of N.H. RSA chapter 281-A ("Workers'
Compensation ").
15.2 To the extent the Contractor is subject to the requirements of
N.H. RSA chapter 281-A. Contractor shall maintain, and require
any subconirjctor or assignee to secure and maintain, payment of
Workers" Compensation in connection with activities which the
person proposes to undertake pursuant to this Agreement. The
Contnictor shall furnish the Contracting OfTicer identified in block
1.9, or his or her successor, proof of Workers' Compensation in
the manner described in N.H. RSA chapter 281-A and any
applicable rcnewal(s) thereof, which shall be attached and arc
incorporated herein by reference. ' The State shall not be
responsible for payment of any Workers' Compensation premiums
or for any other claim or benefit for Coniracior, or any
subcontractor or employee ofConlractor, which might arise under
applicable State of New Hampshire Workers* Compensation laws
in connection with the performance of the Services under this
Agreement.

16. NOTICE. Any notice by a party hereto to the other party shall
be deemed to have been duly delivered or given at the lime of
mailing by certified mail, postage prepaid, in a United States Post
Office addressed to the parties at the addresses given in blocks 1.2
and 1.4, herein.

17. AMENDMENT. This Agreement may be amended, waived
or discharged only by an insirumeni in writing signed by the
panics hereto and only after approval of such amendment, waiver
or discharge by the Governor and Executive Council of the State
of New Hampshire unless no such approval is required under the
circumstances pursuant to State law, rule or policy.

18. CHOICE OF LAW AND FORUM. This Agreement shall
be governed, interpreted and construed in accordance with the
laws of the Slate of New Hampshire, and is binding upon and
inures to the bcnefli of the parties and their respective successors
and assigns. The wording used in this Agreement is the wording

Page 7 of 53
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chosen by ihc panics <o express (heir muiiial inient, and no rule of
conscruction shall be applied ugalnsi or in favor of any pany. Any
actions arising ou( of (his Agreement shall be brought and
maintained in New Hampshire Superior Court wtiich shall have
exclusive jurisdiction thereof.

19. CONFLICTING TERMS. In the event of a conflict between

the terms of this P-37 form {as inodiflcd in EXHIBIT A) and/or
attachments and amendment thereof, the terms of the P-37 (as

modiflcd in EXHIBIT A) shall control.

20. THIRD PARTIES. The panics hereto do not intend to benefit
any third parties and this Agreement shall not be construed to
confer any such benefit.

21. headings. The headings throughout the Agreement are
for reference purposes only, and the words contained therein shall
in no way be held to explain, modify, atnplify or aid in the

int(:rprctntion, construction or meaning of the provisions of this
Agrecinent.

22. SPECIAL PROVISIONS. Additional or tnodifying
provisions set fonh in the attached EXHIBIT A arc incorporated
herein by reference.

23. SEVERABILITY. In the event any of the provisions of this
Agreement are held by a court of competent jurisdiction to be
contrary to any state or federal law, the remaining provisions of
this Agreement will remain in full force and effect.

24. ENTIRE AGREEMENT. This Agreement, which may be
executed in a number of counterparts, each of which shall be
deemed an original, constitutes the entire agreement and
understanding between the parties, and supersedes all prior
agreements and understandings with respect to the subject matter
hereof.

Page 8 of 53
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EXHIBIT A - SPECIAL PROVISIONS

The (crnis outlined in the P-37 General Provisions arc modified as set forth below:

A.I Provision 3, Erfcctivc Date/Completion of Services, is updated with the following
addition:

3.3 The Term may be extended up to Two (2) ycars(s), ("Extended Term") at the .sole
option of the State, subject to the panics prior written Agreement on applicable fees
for each extended Term, up to but not beyond June 30,2029 under the same terms and
conditions, subject to approval of the Governor and Executive Council.

A.2 Provision 5, Contract Price/Price Limitation/ Payment, is updated with the following
addition:

5.5 The Stale's liability under this Agreement shall be limited to monetary damages not
to e.xcecd the contract price pursuant to Paragraph 5.2. The Contractor agrees that it
has an adequate remedy at law for any breach of this Agreement by the Stale and
hereby waives any right to specific performance or other equitable remedies against
the State. Subject to applicable laws and regulations, in no event shall the State be
liable for any consequential, special, indirect, incidental, punitive, or exemplary
damages. Notwithstanding the foregoing, nothing herein contained shall be deemed
to constitute a waiver of the sovereign immunity of the State, which immunity is
hereby reserved to the State.

A.3 Provision 8, Event of Default/Remedies, is updated with the following addition:

8.2.5 give the Contractor a written notice specifying the event of Default, terminate the
agreement as breached, and procure Services that arc the subject of the Contract from
another source and Contractor shall be liable for reimbursing the State for the
replacement Services, and all administrative costs directly related to the replacement

of the Contract and procuring the Services from another source, such as costs of
competitive bidding, mailing, advertising, applicable fees, charges or penalties, and
staff time costs; all of which shall be subject to the limitations of liability set forth in
the Contract.

8.4 The Contractor's liability in an event of Default shall be limited to the total Contract

Price.

A.4 Provision 9, Termination, is deleted and replaced with the following:

9. TERMINATION ^

9.1 Notwithstanding paragraph 8, the State may, at its sole discretion, and with written
notice, terminate the Agreement for any reason, in whole or in pan. In the event of
such termination, the Contractor shall immediately stop all work hcrcundcr and shall

Page 9 of 53
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immediately cause any and all of its suppliers and subcontractors to cease work. The
Stale shall be liable for cost ofall Services and Deliverables for which Acceptance has
been given by the State, provided through the date of termination but will not be liable
for any costs for incomplete Services or winding down the Contract activities. The
Contractor shall not be paid for any work perfonned or costs incurred which
reasonably could have been avoided.

9.2 Termination Procedure

' 9.2.1 Upon termination of the Contract, the State, in addition to any other rights
provided in the Contract, may require Contractor to deliver to the Stale any
properly, including without limitation, Sofiware and Written Deliverables, for
such part of the Contract as has been terminated.

9.2.2 After receipt of a notice of termination, and except as otherwise directed by
the State, Contractor shall:

a.

b.

c.

d.

e.

h.

Slop work under the Contract on the date, and to the extent specified,
in the notice;
Proinptly, but in no event longer than ten (10) days afler termination,
terminate its orders and subcontracts related to the work which has

been terminated, and settle all outstanding liabilities and all claims
arising out of such termination of orders and subcontracts, with the
approval or ratification of the Slate to the extent required, which
approval or ratification shall be final for the purpose of this Section;
Take such action as the Stale directs, or as necessary to preserve and

protect the property related to the Contract which is in the possession
of Contractor and in which the State has an interest;
Take no action to intentionally erase any State data until directed by
the State;
Transfer title to the State and deliver in the manner, at the times, and

to the extent directed by the State, any property which is required to
be furnished to the Stale and which has been accepted or requested by
the Slate;

Implement an orderly retum of State data in a CSV or another
mutually agreeable format at a time agreed'to by the parties;

Securely dispose/destroy of all reque.sted data in all of its forms, such
as disk, CD / DVD, backup tape and paper, when requested by the
State. Data shall be permanently deleted and shall not be recoverable,
according to National Institute of Standards and Technology (NIST)-
Special Publication (SP) 800-88 approved methods. Certificates of
destruction shall be provided to the State; and

Provide written Certification to the State that Contractor has

surrendered to the State all said property and aficr 180 days has erased
all State data.
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9.2.3 If the Contract has expired, or terminated prior to the Completion Date, for
any reason, the Contractor shall provide, for a period up to ninety (90) days
after the c.xpiratlon or tcnninalion, all transition services requested by the
Slate, at no additional cost, to allow for the cx*pircd or terminated portion of
the Services to continue without interruption or adverse effect, and to facilitate
the orderly transfer of such Services to the State or its dcsignces ("Transition
Scrvicc.s").

9.2.4 This covenant in paragraph 9 shall .survive the termination of this Contract.

A.S Provision 10, Data/Acccss/Confidentiality/Preservalion, is updated with the following
.  addition:

10.4 In performing its obligations under this Agreement, Contractor may gain access to
Conndcniial Inforrriation of the State. Confidential Information includes any and all
information owned or managed by the State of NH - created, received from or on
behalf of any Agency of the Slate or accessed in the course of performing contracted
Services - of which collection, disclosure, protection, and disposition is governed by
state or federal law or regulation. This information includes, but is not limited to
Protected Health Information (PHO. Personally Identifiable Information (Pll),
Personal Financial Information (PFI), Federal Tax information (FTI), Social Security
Numbers (SSN), Payment Card Industry (PCI), and or other sensitive and Confidential
Information. The Contractor shall not use the Confidential Information developed or
obtained during the pcrfomiancc of, or acquired, or developed by reason of the
Agreement, c.xcepl as directly connected to and necessary for the performance of the
Agreement. Contractor shall maintain the confidentiality of and protect from
unauthorized use, disclosure, publication, and reproduction (collectively "release"),
all Confidential Information.

10.4.1 In the event of the unauthorized release of Confidential Information,

Contractor shall immediately notify the State's Information Security Officer,
and the State may immediately be entitled to pursue any remedy at law and in
equity, including, but not limited to, injunctive relief.

10.5 Subject to applicable federal or Slate laws and regulations, Confidential infonoation
shall not include information which;

a. shall have otherwise become publicly available other than as a result of disclosure
by the receiving Party in breach hereof;

b. was disclosed to the receiving Party on a non-confidential basis from a source
other than the disclosing Party, which the receiving Party believes is not
prohibited from disclosing such information as a result of an obligation in favor
of the disclosing Party;

c. is developed by the receiving Party independently of, or was known by the
receiving Party prior to, any disclosure of such information made by the disclosing
Party; or
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d. is disclosed wiih ihc written consent of the disclosing Party.

10.6 A receiving Party also may disclose the disclosing Party's Confidential Information
to the extent required by an order of a couil of competent jurisdiction. Any disclosure
of the Conndemial Information shall require the prior written approval of the State.
Contractor shall immediately notify the State if any request, subpoena or other legal
process is served upon Contractor regarding the Conndemial Information, and
Contractor shall cooperate with the Slate in any effort the State undertakes to contest
the request, subpoena or other legal process, at no additional cost to the State.

10.7 Contractor Confidential Information. Contractor shall clearly identify in writing all
information it claims to be confidential or proprietary upon providing such
information to the Slate. For the purposes of complying with its legal obligations, the
Slate is under no obligation to accept the Contractor's designation of material as
confidential.' Contractor acknowledges that the State is subject to State and federal
laws governing disclosure of information including, but not limited to, RSA Chapter
91-A. In the event the State receives a request for the information identified by
Contractor as confidential, the State shall notify Contractor and specify the date the
State will be releasing the requested ihfomiaiipn. At the request of the Stale,
Contractor shall cooperate and assist the Slate with the eolleciion and review of
Contractor's information, at no additional expense to the State. Any effort to prohibit
or enjoin the release of the information shall be Contractor's sole responsibility and at
Contractor's sole expense. If Contractor fails to obtain a court order enjoining the
disclosure, the Stale shall release the information on the date specified in the Stale's
notice to Contractor, without any liability to the State.

10.8 This covenant in paragraph 10 shall survive the termination of this Contract.

A.6 Provision 12, Assignment/Delegation/Subcontracts, is updated with the following
addition; - . ,

12.3 In the event that Contractor should change ownership for any reason whatsoever that

results in a change of control of the Contractor, the State shall have the option of:

a. continuing under the Agreement with Contractor, its successors or assigns forlhc
full remaining Term of the Agreement or for such period of time as determined
necessary by the Stale;

b. immediately terminate the Agreement without liability to or further compensation
owed to Contractor, its successors or assigns.

A.7 Provision 14.1.1, Insurance, is deleted and replaced with the roliowing:

14.1.1. Commercial general liability insurance against all claims of bodily injury, death
"" or property damage, in amounts of not less than £ 2,000,000 per occurrence and
$4,000,000 aggregate; and Tech Errors & Omissions insurance, with limits not
less than $2,000,000 per or claim, $4,000,000 aggregate; and
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A.8 The followinj» Provisions are added and made part of Ihe P37;

25. FORCE MAJEURE

25.1 Neither Coniractor nor ihc State shall be responsible for delays or failures in
performance resulting from events beyond the control of such Party and without fault
or negligence of such Party. Such events shall include, but not be limited to, acts of
Cod, strikes, lock outs, rioLs, and acts of War, epidemics, acts of Government, fire,
power failures, nuclear accidents, earthquakes, and unusually severe weather.

25.2 Except in the event of the foregoing. Force Majeurc events shall not include the
Contractor's inability to hire or provide personnel needed for the Contractor's
performance under the Contract.

26. EXHIBITS/ATTACHMENTS

The Exhibits and Attachments referred to in and attached to the Contract are incorporated

by reference as if fully included in the text of the Contract.

27. NON-EXCLUSIVE CONTRACT

The State reserves the right, at its discretion, to retain other vendors to provide any of the
Services or Deliverables identified under this Agreement. Coniractor shall make best efforts
to coordinate work with all other State vendors performing Services which relate to the work
or Deliverables set forth in the Agreement. The State intends to use, whenever possible,
existing Software and hardware contracts to acquire supporting Software and hardware.

28. GOVERNMENT APPROVALS

Contractor shall obtain all necessary and applicable regulatory or other governmental
approvals necessary to perform its obligations under the Contract.

29. ORDER OF PRECEDENCE

(n the event of conflict or ambiguity among any of the text within this agreement, the
following Order of Precedence shall govern;

i. . State ofNew Hampshire, Department of Safety Contract Agreement DOS 2022-100
I Doll 2022-040.

ii. Slate of New Hampshire, Department of Safety (DOS) RFP 2022-100 Enhanced
NtBRS Reporting Website.

iii. Vendor Proposal Response to Department of Safely (DOS) RFP 2022-100
Enhanced NIBRS Reporting Web.siie dated December 31, 2021

iv. Additional Coniractor Provided Documents (see Exhibit G).

V. Contractor Quote, (sec Exhibit G)

30. VENDOR STAFF

30.1 Experience with the State's key systems will be critical to the successful
employment of Vendor personnel, the State requires minimal turnover of Vendor
staff. Any changes to the Vendor's IT Consultant Staff shall require the prior

-03
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wriilcn jusiificnlion submiilcd by ihc Vendor, and prior written approval of ihc Sialc.
Vendor written jusiificaiion will include replacement plans and estimated start date
for replacement personnel., State approvals for changes in the Vendor's IT
Consultant Staff will not be unreasonably withheld. Replacement IT Consultant
Staff shall have comparable or greater skills with regard to performance of the work
as the staff being replaced and be subject to the provisions of this R-FP and any
resulting Contract.

30.2 Notwithstanding any provision in this RFP, or any resulting Contract to the contrary,
the State shall have the option to terminate the Contract, at its discretion, if the State
is dissatisfied with any of the proposed IT consultants.

30.3 The State reserves the right to require removal or reassignment of the Vendor's IT
Consultant Staff found unacceptable to the State.

30.4 ' All Consultant Staff assigned to the project must comply with New Hampshire
Driver Privacy Laws in accordance with RSA 260:14.

31. WORK FOR HIRE

31.1 in pcrfonning its obligations under the Contract, the State and the Vendor shall
agree that any work created or prepared by the Vendor's personnel within the scope
of their employment, or a work specially ordered or commissioned for use as a
contribution to a collective work, shall be considered a work for hire. As such, it
shall be considered the sole property of the State.

32. WARRANTY

32.1 warranty PERIOD

The Vendor shall warrant all services and personnel, engaged under Contract as a
result of Ihc R.FP, for the duration of the Contract period.

32.2 warranties

PROFESSIONAL SERVICES
The Vendor shall warrant that all Services provided under the Contract will be
provided in a professional manner in accordance with industry standards and that
Services will comply with performance standards.

PERSONNEL

The Vendor shall warrant that all personnel engaged in the services shall be qualified
to perform the services, and shall be properly licensed and otherwise authorized to
do so under all applicable laws.

33. STATE-OWNED DOCUMENTS AND COPYRIGHT PRIVILEGES
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The Vendor shall provide ihe Siale aeeess lo all Doeumcnis, Slate Daia, materials, reports,
and oiher work in progress relating to the Conlraei ("State Owned Documents"). Upon
expiration or termination of the Contract with the State, Vendor shall lurn over all State-
owned Documents, State Data, material, reports, and work in progress relating to this
Contract to the State at no additional cost to the State. State-Owned Documents must be

provided in both printed and electronic formal.

34. INTELLECTUAL PROPERTY

The Slate shall hold ownership, title, and rights in any Custom Application developed in
connection with the performance of obligations under the Contract, or modifications to the
application and their associated Documeniaiion.

The Vendor shall be free lo use its general knowledge, skills, experience, and any other ,
ideas, concepts, know-how, and techniques that arc acquired or used in the course of its
performance undcrlheContract.

35. IT REQUIRED WORK PROCEDURES
All work done must confonn to standards and procedures established by the Dcparimcnl of
Information Technology and the State.

36. VENUE AND JURISDICTION

The Contract shall be construed In accordance with the laws of the State of New

Hampshire, and is binding upon and inures to the benefit of the parlies and their respective
successor and assigns. Any action on the Contract may only be brought in the State of
New Hampshire Mcrrimack County Superior Court.

Remainder of this page inientionaliy iej) blank
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EXHIBIT 8 - STATEMENT OF WORK (SOW) BUSINESS AND TECHNICAL
REQUIREMENTS AND DELIVERABLES

The Staicmcnl of Work, Business and Technical Rcquircmcnis, and Deliverables arc scl forth below:

1. STATEMENT OF WORK

The Coniraclor shall provide professional services, supporting software, and ongoing
maintenance services in order to design, develop, deploy, and maintain a public NHSP
Enhanced NIBRS Reporting Website. The Contractor shall collaborate with NHSP Uniform
Crime Reporting (UCR) personnel and ensure fundamental website design elements (e.g.
navigation, visual design, content, accessibility, branding, etc) arc properly addressed
throughout the Enhanced National Ineidcni-Bascd Reporting System (NIBRS) Reporting
Website project life cycle.

The Contractor shall, in addition to its duty to maintain the existing NHSP NFBRS Repository
and UCR webpagc (i.e. luiDs://crjrncsta(s.dos.nh.eov/l. integrate thcirThcmc Oriented Public
Site (TOPS) software which shall enhance public access and data visualization of data residing
in NHSP NIBRS Repository. The Contractor TOPS Software shall support the public facing
Enhanced NIBRS Reporting Website virtualized on NHSP servers and integrated with the
existing Beyond 20/20 NIBRS Repository and Perspectives Software.

The Contractor shall design, develop, and maintain the Enhanced NIBRS Reporting Website
layout and pages delivering slatisiical reports in a graphical and tabular manner for three (3)
NIBRS topics (Drugs/DUl, Violent Crime, Properly Crime). These NIBRS topical reports
shall be based on the following NIBRS offense codes:

Drugs -35A Pocket-Picking. 23A False Pretenses- 26A

DUI -90D Pursc-Snatching- 238 Fraudulent Use of Credit

card- 268

Weapon Low Violations - 520 Shoplifting - 23C Impersonation - 26C

Homicide- 09A Theft from Building- 23D Welfare Fraud- 230

Rape- 1 1A Theft from Coin-Operated
Machine- 23(1

Wire Fraud- 26E

Sodomy- 1 1B Theft from Motor Vehicle- 23F Identity Theft-26F

Se.xual Assault With an Object -
l ie

Theft of M V ParisVAcccssories-

23C

Computer HackingMnvasion
-26G

Aggravated Assault- 13A All Other Theft-23 H Motor Vehicle Theft - 240

Robbery - 120 Burglary- 220

The Enhanced NIBRS Reporting Website shall enable users to select the scope of the topical
NIBRS report by the target NH State jurisdiciion, year, and topic (i.e. Drugs/DUl, Violent
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Crime, Propcny Crime). NH jurisdiciions shall include siaic-widc, lown, univcrsiiy, and
NHSP jurisdiciions.

At a minimum, the Enhanced NIBRS Reporting Website topical reports shall include ofTensc
definitions, percent changes from previous year, and graphs/tables that summarize and display
daia collected for each offense. For example,

•  Drug/DUl reports summarize and display data based on criminal activity type, drug
seizure by drug type, arrcstce age, etc.

•  Violent Crime reports summarize and display data based on location, weapon, victim
age, sex, race, injury type as applicable, victim to offender relationship, etc.

•  Property Crime reports summarize and display data based on victim types, locations,
cases cleared, burglary method, entry & time, day of week, and motor vehicle thcH
day of week, time, location, vehicle type, stolen and recovered value, etc.

The Conirticior shall design, develop, and support the ongoing modification of the Enhanced
NIBRS Reporting Website pages, supported by the existing Crime Insight Repository and
additional TOPS modules, with respect to the presentation of graphical, charts, tables, and
data based on NHSP Uniform Crime Reporting requirements. Contractor recommendations
regarding the imcgraiion with existing NHSP NIBRS repository and web application services
with respect to usability and performance shall be covered throughout this collaboration. The
Contractor shall provide any training necessary to ensure that NHSP Uniform Crime
Reporting personnel understand the fcaiurc/funciionality of the Enhanced NfSRS Reporting
Website.

2. BUSINESS/TECHNICAL REQUIREMENTS

Business and Technical Requirements arc identified in Exhibit C: Attachment I

2.1 Compliance Requirements

2.1.1 Enhanced National Incident-Based Reporting System (NIBRS)
Compliance

The Contractor hereby represents and warrants that:
(i) (he Contractor has reviewed and is knowledgeable about, and experienced

addressing, Federal Bureau of Investigation (FBI) NIBRS technical
specification and associated processes, and

(ii) the Enhanced NtBRS website" and supporting NIBRS Repository and
Perspectives software comply with all requirements set forth in NIBRS
Technical Specification 2019.2.1 and any future updates, revisions and/or
replacements.

pDS
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3. ACTIVITIES, DELIVERABLES, AND MILESTONES

The Comracior shall be responsible for the aciiviilcs, deliverables, and milesiones listed in
the following table.

ACTIVITIES, DELIVERABLES, OR MILESTONES DELIVERABLE

TYPE

PLANNING AND PROJECT MANAGEMENT .* . ■ • -

1 Conduct Project KickofT Meeting Non-Software

2 Work Plan Written

3 Project Status Reports Written

4 Infrastructure Plan, including Desktop and Network Configuration
Requirements

Written

5 Security Plan Written

6 Conununicaiions and Change Management Plan Written

7 Requirements and Traccability Matrix Written

8 Sonwarc Configuration Plan Written

9 Systems Interface Plan and Design/Capability Written

10 Testing Plan Written

1 1 Data Conversion Plan and Design Written

12 Deployment Plan Written

13 Comprehensive Training Plan and Curriculum Written

14 End User Support Plan Written

15 Business Continuity Plan Written

16 Documentation ofOp>eraiional Procedures Written

INSTALLATION . . v. ..- :

17 Provide Software Licenses (if needed) Written

18 Provide Fully Tested Data Conversion Software Software

19 Provide Software Installed, Configured, and Operational to Satisfy
State Requirements

Software

■TESTING' V' - . ''" ■ ;
20 Conduct Integration Testing Non-Software
21 Conduct User Acceptance Testing Non-Software
22 Perform Production Tests Non-Software
23 Test In-Bound and Out-Bound Interfaces Software
24 Conduct System Performance (Load/Stress) Testing Non-Software

25 Certification of3"' Party Pen Testing and Application Vulnerability
Scanning.

Non-Software

rSVSTEM DEPLOYMENT . . . . . . . .. ...i. ,  .. '3~. .1

26 Converted Data Loaded into Production Environment Software
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27 Provide Tools for Backup and Recovery of alt Applications and
Data

Software

28 Conduct Training Non-Sofiwarc

29 Cutover to New Software Non-SoRwarc

30 Provide Documentation Written

31 Execute Security Plan Non-Software

.OPERATIONS'-. V ^
32 Ongoing Hosting Support Non-Sofiware

33 Ongoing Support & Maintenance Software

34 Conduct Project Exit Meeting Non-Software

4. DELIVERABLE REVIEW AND ACCEPTANCE

4.1 Non-Software and Written Deliverables Review and Acceptance
The Conlractor shall provide a written Certification that a non-software, written deliverable
(such as the Test Plan) is final, complete, and ready for Review. After receiving such
Certification from the Contractor..the State will Review the Deliverable to determine whether

.  it meets the requirements outlined in this Exhibit. The State will notify the Contractor in
writing of its Acceptance or rejection of the Deliverable, or its partial or conditional Acceptance
of the Deliverable, within five (5) business days of the Stale's receipt of the Contractor's
written Certification; provided that if the Slate determines that the Stale needs more than five
(5) days, then the State shall be entitled to an extension of up to an additional ten (10) business
days. If the Stale rejects the Deliverable or any portion of the Deliverable, or if any Acceptance
by the State is conditioned upon completion of any related matter, then the Stale shall notify
the Contractor of the nature and class of the Deficiency, or the terms of the conditional
Acceptance, and the Conlractor shall correct the Deficiency or resolve the condition to
Acceptance within the period identified in the Work Plan. If no period for the Contractor's
correction of the Deliverable or resolution of condition is identified, the Conlractor shall correct

the Deficiency in the Deliverable or resolve the condition within five (5) business days or such
longer period as the Slate (in its sole discretion) may agree. Upon receipt of the corrected
Deliverable, the State shall have five (5) business days to review the Deliverable and notify the
Contractor of its Acceptance, Acceptance in pan, conditional Acceptance, or rejection thereof,
with the option to c.xiend the Review Period up to five (5) additional business days, or mutually
agreed upon timcframe. If the Contractor fails to correct the Deficiency within the allotted
period, the Slate may, at its option, continue reviewing the Deliverable and require the

^ Contractor to continue until the Deficiency is corrected, or immediately terminate the Contract,
declare the Contractor In default, and or pursue its remedies at law and in equity.

4.2 Software Deliverables Review and Acceptance
System/Software Testing and Acceptance shall be performed as set forth in the Test Plan and
more particularly described in Acceptance and Testing Services described herein.

4.3 Number of Deliverables

—09
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Unless ihc Slalc oihenvjsc spccincolly agrees in wriiing, in nocvcni shall the Contractor certify
for testing and deliver to the Slate more than three (3) Deliverables for review or testing at one
time. As the State accepts a Deliverable, an additional Deliverable maybe presented for review
but at no lime can the Deliverables c.xcced three (3) at a time without the authorization of the
State.

4.4 Conditionul and tincunditional Acceptance
By accepting a Deliverable, the State reserves the right to reject any and all Deliverables in the
event the State detects any Deficiency in the System, in whole or in pan, through completion
of all User Acceptance Testing, including but not limited to, Software/System acceptance
testing, and any e.xtensions thereof.

5. CHANCE ORDER

The State may make changes, revisions or request enhancements to the Scope of Work at any
time by written Change Order. The Slate originated changes, revisions or enhancements shall
be approved by the Department of Information Technology. VViihin five (5) business days of
Contractor's receipt of a Change Order, Contractor shall advise the State, in detail, of any
impact on cost (e.g., increase or decrease), the Schedule, and the Work Plan.

Contractor may propose a change within the scope of the Contract by written Change Order,
identifying any impact on cost, the Schedule, and the Work Plan. The State shall acknowledge

- receipt of Contractor's requested Change Order within five (5) busine.ss days. The State
Agency, as well as the Department of Inforniation Technology, must review and approve all
Change Orders in wriiing. The State shall be deemed to have rejected the Change Order if the
Parties arc unable to reach an agreement in writing within 30 days of receipt of the Change
Order.

Change orders resulting in an increase of Price Limitation, an extension of time for Contract
completion or a significant change to the scope of the Contract may require approval by the
Governor and Council.

A Change Order which is accepted and executed by both Panics, and if applicable approved
by Governor and Council, shall amend the tenns of this Agreement.

6. IMPLEMENTATION SERVICES

The Contractor shall employ an industry-standard Implementation strategy with a timeline sot
forth in accordance with the Work Plan;

The Contractor shall manage Project execution and provide the tools needed to create and
manage the Project's Work Plan and tasks, manage and schedule Project staff, track and
manage issues, manage changing requirements, maintain communication within the Project
Team, and Report status. -
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The Conlracior and the Sia(c shall adopi a Change Managemcnl approach to identify and plan
key strategies, communication initiatives, and any necessary training plans.

7. PROJECT MANAGEMENT

The Contractor shall provide project tracking tools and templates to record and manage Issues,
Risks, Change Requests, Requirements, and other documents used in the management and
tracking of the project. The State believes that effective communication and Reporting arc
essential to Project success. The Contractor shall employ effective communication and
Reporting strategics to ensure Project success. The Contractor Key Project Staff shall
participate in meetings as requested by the State, in accordance with the requirements and
terms of this Contract.

The Project requires the coordinated cfTorts of a Project Team consisting of both Contractor
and State personnel. Contractor shall provide all necessary resources to perform its obligations
under the Contract. Contractor is responsible for providing all appropriate resources and
personnel to manage this Project to a successful completion.

The Contractor shall conduct criminal background checks and not utilize any staff, including
subcontractors, to fulfill the obligations of the contract who have been convicted of any crime
of dishonesty, including but not limited to criminal fraud, or otherwise convicted ofany felony
or misdemeanor offense for which incarceration for up to I year is an authorized penalty. The
Contractor shall promote and maintain an awareness of the importance of securing the State's
information among the Contractor's employees and agents.

The State may, at its sole expense, conduct reference and background screening of the
Contractor's Project Manager and Key Project Staff. The State shall maintain the
confidentiality of background screening results in accordance with the Contract Agreement.

The Contractor shall be responsible for knowledge transfer between all Contractor project
teams for all deliverables defined in this Project Agreement.

7.1 The Contractor Key Project Staff

7.1.1. The Contractor's Contract Manager
Contractor shall assign a Contract Manager who will be responsible for all Contract authorization
and administration, including but not limited to processing Contract documentation, obtaining
executive approvals, tracking costs and payments, and representing the panics in all Contract
administrative activities. Contractor's Contract Manager is:

Del Khalife

613-867-7340

dcl@bcyond2020.com

7.1.2. The Contractor's Project Manager
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Conlracior shall assign a Project Manager who is qualified to perform or supervise the Contractor's
obligations under this Agreement. Contractor's Project Manager is:

Janet Smith

613-563-3993

jcs@bcyond2020.com

Contractor's selection of the Project Manager shall be subject to the prior written approval of the
State. The Slate's approval process may include, without limitation, at the Slate's discretion,
review of the proposed Project Manager's resume, qualifications, references, and background
checks, and an interview. The State may require removal or reassignment of Project Manager
who, in the sole judgment of the State, is found unacceptable or is not performing to the Slate's
satisfaction.

Project Manager must be qualified to perform the obligations required of ihe position under the
Contract, shall have full authority to make binding decisions under the Contract, and shall function
as Contractor's representative for all administrative and management matters. Project Manager
must be available to promptly respond during normal Business Hours within one (I) business day
or twenty- four (24) hours of inquiries from the State, and be at the site as needed. Project Manager
must work diligently and use his/her best efforts on the Project.

7.1.3. Change of Project Manager
Contractor may not replace the Project Manager or change its assignment of Project Manager
without providing the State written notice and obtaining the prior approval of the Stale of the
replacement Project Manager. State approvals for replacement of Project Manager shall not be
unreasonably withheld. The replacement Project Manager is subject to the same requirements and
Review as set forth above. Contractor shall assign a replacement Project Manager within ten (10)
business days of the departure of the prior Project Manager, and Contractor shall continue during
the ten (10) business day period to provide competent project management Services through a
qualified interim Project Manager.

7.1.4. The Contractors Additional Key Project Staff
The State considers the following individuals to be Key Project Staff for this Project:

Chris Bonyun
Product Owner

j

Jennifer Yeatcs

Support Manager

The State reserves the right to require removal or reassignment of Key Project Staff who are found
unacceptable to the State. Contractor shall not change Key Project StafT commitments without
providing the State written notice and obtaining the prior written approval of the State. State
approvals for replacement of Key Project Staff will not be unreasonably withheld. The
replacement Key Project Staff shall have comparable or greater skills than Key Project Staff being
replaced.
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7.1.5. Termination for Lack of Project Management and Key Project Staff
Notwiihsiariding any other provision oflhc Conlraci to the contrary, the Slate shall have the option
to terminate the Contract, declare Contractor in default and to pursue its remedies at law and in
equity, if Contractor fails to assign a Project Manager and/or Key Project Staff rnecting the
requirements and terms of the Contract or if the State is dissatisfied with Contractor's replacement
of the Project Manager and/or Key Project Staff.

7.2 The State Key Project Staff
9.4.1. The State Contract Manager

The State shall assign a Contract Manager who shall function as the State's rcpre.sentativc with
regard to Contract administration. The State Contract Manager is:

Tammy Holso
(603) 223-8355
NHSP-Contracts(@dos.nh.gov

9.4.2. The State Project Manager
The Stale shall assign a Project Manager. The State's Project Manager is:

Karon Lamb

(603) 223-8423
Karen.c.Lamb(gdos.nh.gov

The State Project Manager's duties shall include the following:
a. Leading the Project;
b. Engaging and managing all Contractors working on the Project;
c. Managing significant issues and risks;
d. Reviewing and accepting Contract Deliverables;
e. Invoice sign-offs
f. Review and approval of Change Orders;
g. Managing stakeholders' concerns.

8. WORK PLAN

The Contractor's Project Manager and the State Project manager shall finalize the Work Plan
within Fourteen (14) days of the Effective Date and further refine the tasks required to
implement the Project. Continued development and management of the Work Plan is a joint
effort on the part of the Contractor and Slate Project Managers.

Sec the Contractor's REP Response, Appendix B for the preliminary Work Plan. In
conjunction with the Coniractor's Project Management methodology, which shall be used to
manage.the Project's life cycle, the Contractor's team and the Stale shall finalize the Work
Plan at the onset of the Project. This plan shall identify the tasks, Deliverables, major
milestones, task dependencies, and a payment Schedule required to implement (he Project, it
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shall also address intra-lask dependencies, resource allocalions (both State and The
Contractor's team members), refine (he Project's scope, and establish the Project's Schedule.

9. ACCEPTANCE & TESTING SERVICES

The Contractor shall bear all responsibilities for the full suite ofTcsi Planning and preparation
.  throughout the Project. As part of this responsibility, the Contractor shall support associated

lest activities as described further in this section. The Contractor shall be responsible for all
aspects of testing contained in the Test Plan including support, at no additional cost, during
User Acceptance Testing conducted by the State.

The Test Plan methodology shall reflect the needs of the Project and be included in the
finalized Work Plan. A separate Test Plan and set, of lest malerials)will be prepared for each
Software function or module.

All Testing and Acceptance (both business and technically oriented testing) shall apply to
testing the Solution as a whole, (e.g., hardware, software modules or functions, and
Implemcntation(s)). This shall include, but not limited to, planning, test scenario and script
development. Data and System preparation for testing, and execution of System Inicgraiion
Tests, Pcrfonnahce Tuning and Stress tests, User Acceptance Testing, and support of the State
during User Acceptance Testing and Implementation. During User Acceptance Testing, the
NHSP will lest and vet the changes, and for any reported problems, the Contractor shall
respond within one (I) business day.

In addition, the Contractor shall provide a mechanism for reporting actual lest results vs.
expected results and for the resolution and tracking of all errors and problems identified during
test execution. The Contractor shall also correct Deficiencies and support required rc-icsiing.

9.1 TEST PLANNING AND PREPAR>\T10N

The Contractor shall provide the Slate with an overall Test Plan, subject to the Slate's approval,
which approval shall not be unreasonably withheld, (hat will guide all testing. At a minimum,
the Contractor provided and State approved Test Plan will include:

1. identification, preparation, and Documentation of planned testing,
specifications that musi be satisfied for a User Acceptance Test to be passed,

2. a requirements traceabilily matrix, lest variants, test scenarios, test cases, test
scripts, test Data, lest phases, unit tests, expected results, and

3. a tracking method for reporting actual versus expected results, as well as all
errors, and problems identified during lest execution.

As identified in the User Acceptance Test Plan, and documented in accordance with the Work
Plan and the Coniraci, Slate testing will commence upon the Contractor's Project Manager's
Certification, in writing, that the Contractor's own staff has successfully executed all
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prcrcquisiic Conlracior's testing, along with reporting the actual testing results,
start of any testing executed by State staff.

prior to the

The State vvill be presented with a State approved User Acceptance Test Plan, test scenarios,
applicable specifications and test criteria, test cases, test scripts, lest data, and expected results.
The Slate will use commercially reasonable cfTorts to commence its testing within five (5)
business days, unless mutually agreed otherwise, of receiving Ccriificaiion from the
Contractor that the State's personnel have been trained and the System is installed, configured,
complete, and ready for State testing. The testing will be conducted by the Slate in an
environment independent from the Contractor's development environment. The Contractor
must assist the Slate with testing in accordance with the Test Plan and the Work Plan, utilizing
lest and live Data to validate reports, and conduct stress and performance testing, at no
additional cost.

With respeel to a Deliverable being tested, testing ends with respect to the Deliverable or
portion of the Deliverable upon issuance of n Letter of Acceptance by the State with regard to
such Deliverable or portion of it. If the State issues a Letter of Acceptance with respect to a
portion of a Deliverable or conditions Acceptance on any matter, then the Slate shall notify
the Contractor of the nature and class of the Dcfieiency which causes the non-Aeccplancc or
conditional Acceptance, and the Contractor shall correct the Deficiency or resolve the
condition to Acceptance within the period idcniificd in the Work Plan. If no period for the
Contractor's correction of the Deliverable or resolution of condition is identified in the Work

Plan, the Contractor shall correct the Defieieney in the Deliverable or resolve the condition
within five (5) business days or such longer period as the State (in its sole discretion) may
agree. Upon receipt of the corrected Deliverable, the State shall have five (5) business days
to review the Deliverable and issue a letter of Acceptance of the entire Deliverable or of a
portion of the Deliverable, notice of conditional Acceptance, or notice of rejection thereof. If
the Contractor fails to correct the Deficiency within the allotted period of time, the Slate may,
at its option, continue reviewing the Deliverable and require the Contractor to continue until
the Deficiency is corrected, or immediately terminate the Contract, declare the Contractor in
default, and pursue its remedies at law and in equity.

9.2 SYSTEM INTECR/VTION TESTING

At the State's request, the Contractor shall test the new System in integration with other
application systems (legacy and scr\'icc providers) in a production-likc environment. System
Integration Testing validates the integration between the individual unit application modules
and verifies that the new System meets defined requirements and supports execution of
interfaces and business processes. The System Integration Test is performed in a lest
environment.

Thorough cnd-to-ciid testing shall be performed by the Contractor leam(s) to confirm that the
application integrates with any required interfaces. The test emphasizes cnd-to-cnd business
processes, and the flow of information across applications. It includes all key business

r""
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processes and inierfaces being implemented, confirms data transfers with cxicrnal parties, and
includes (he transmission or printing of all electronic and paper documents.

'Activity Description

»• t

■■ 'c

Systems Integration Testing validates the integration between the
target application modules and other systems, and verifies that the
new System meets defined interface requirements and supports
execution of business processes. This test emphasizes cnd-io-cnd
business precedes and the flow of information across the
application. It includes all key business processes and interfaces'
being implemented, confirms data transfers with external parties, and
includes the transmission or printing of all electronic and paper
documents.

Contractor Team . •

Responsibilities
r; t '

•  Take the lead in developing the Systems Integration Test
Specifications.

•  Work jointly with the Slate to develop and load the data profiles
to support the test Specifications.

•  Work jointly with the State to validate components of the lest
scripts.

State

'Responsibilities
•1 ' '

Work jointly with the Contractor to develop the Systems
Integration Test Specifications.

•  Work jointly with the Contractor to develop and load the data
profiles to support the lest Spccificailons.
Work jointly with the Contractor lo validate components of the
test scripts, modifications, fixes and other System interactions
with the Contractor supplied Software Solution.

Work Product

' pesc'ription;
•  The Inicgraiion-Tcsicd System indicates that all interfaces

between the application and the legacy and ihird-pariy systems,
interfaces, and applications arc functioning properly.

9.3 USER acceptance TEST (UAT)

User Acceptance Test (UAT) begins upon completion of the Software configuration as
required and user training according lo the Work Plan. Testing ends upon issuance of a
letter of UAT Acceptance by the State.

The User Acceptance Testing is a verification process performed in a copy of the
production environment. The User Acceptance Test verifies System functionality
against predefined Acceptance criteria that support the successful execution of approved
business processes.

UAT will also serve as a performance and stress lest of the System. It may cover any
aspect of the new System, including administrative procedures such as backup and
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recovery. The results of the UAT provide evidence (hat the new System meets the User
Acceptance criteria as defined in the Work Plan.

Activity

Description

The System User Acceptance Tests verify System functionality
against predcfincJ Acceptance criteria thai suppon the successful
c.xccuiion of approved processes.

Contractor Team

Responsibilities ,

Provide the Slate an Acceptance Test Plan and selection of
'  test scripts for the Acceptance Test.
•  Monitor the execution of the test scripts and assist as

needed during the User Acceptance Test activities.
Work Jointly with the State in determining the required
actions for problem resolution.

State . ■ v..
Responsibilities

•  Approve the development of the User Acceptance Test
Plan and the set of data for use during the User Acceptance
Test.

.  Validate the Acceptance Test environment.
•  Execute the test script.s and conduct User Acceptance Test

activities.

•  Document and summarize Acceptance Test rcsuiis.
•  Work jointly with the Contractor in dctcrminirig the

required actions for problem resolution.
•  Provide Acceptance of the validated Systems.

.Work'Product ,

• Description
The Deliverable for User Acceptance Tests is the User
Acceptance Test Results. These results provide evidence that
the new System meets the User Acceptance criteria defined in
the Work Plan.

9.4 PERFORMANCE TUNING AND STRESS TESTING

The Contractor shall develop and document hardware and SoAwarc configuration and
tuning of the Software infrastructure as well as assist and direct the State's System
Administrators and Database Administrators in configuring and tuning the infrastructure to
support the software throughout the Project.

9.4.1. Scope

The scope of Performance Tuning and Stress Testing shall be to measure the System
. level metrics critical for the development of the applications infrastructure and operation
of the applications in the production environment.

It will include the measurement of response rates of the application for end-user
transactions and resource ulilizalibn (of various servers and network) under various load
conditions. These response' rates shall become the basis for changes and rctcsling until
optimum System performance is achieved.
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Performance testing and tuning shall occur in the final production environment and shall
use a copy of the final production database to provide the best results.

9.4.2. Test Types

Performance testing shall use two different types of testing to determine the stability of
the application. They arc baseline tests and load tests.

a) BasclincTcsts: Baseline tests shall collect performance data and load analysis by
running scripts where the output is broken down into business transactions or functions.
The test is like a single user executing a defined business transaction. During baseline
testing, each individual script is run to establish a baseline for transaction response time,
throughput and other user-based metrics.

b) Load Tests: Load testing will determine if the behavior of the System can be
sustained over a long period of time while running under expected conditions. Load test
helps to verify the ability of the application environment under dlfTercnt load conditions
based on workload distribution. System response time and utilization is measured and
recorded.

9.4.3. Tuning

Tuning will be Contractor led and occur during both the development of the application
and load testing. Tuning is the proce.ss whereby the application performance is
maximized. This can be the result of making code more efficient during development as
well as making tuning parameter changes to the environment.

9.5 PERFORMANCE TUNING AND STRESS TESTING

The Contractor shall provide ccnification that their Software and System environment has
undergone penetration testing in accordance with National Institute of Standards and
Technology (NIST) Special Publication 800-1 15. The Stole requires that the Contractor has
this testing performed annually by a qualified third-party vendor, and after every major
upgrade.

9.6 SYSTEM ACCEPTANCE

Upon successful conclusion of all phases of the System testing and successful System
deployment, the State will issue a Letter of Acceptance of the System.

10. MAINTENANCE, OPERv\TIONS AND SUPPORT

10.1 System Maintenance
The Contractor shall maintain and support the System in all material respects as described in
the Contract, through the Contract Completion Dale. The Contractor shall make available to
the State the latest program updates, general maintenance releases, selected functionality
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releases, patches, and Documentation that arc generally offered to its customers, at no
additional cost.

10.2 System Support
The Contractor must perform on-site or remote technical support in accordance with the
Contract, including without limitation the requirements, terms, and conditions contained
herein. v

As part of the Software maintenance agreement, ongoing Software maintenance and support
levels, including all new Software releases, shall be responded to according to the following:

a. Severity Level I - Upon notification ofa severity level I probleiTi, the Contractor shall make
every attempt to respond as soon as possible with the expectation that the response be within
one (I) hour. The Contractor shall resolve Severity Level 1 problems within six (6) hours
unless the Contractor has notified the State of the reason for the delay and the State approves
the delay.

b. Severity Level 2 - Upon notification ofa severity level 2 problem, the Contractor shall make
every attempt to respond as soon as possible with the expectation that the response be within
two (2) hours the Contractor shall resolve Severity Level 2 problems within eight (8) hours
unless the Contractor has notified the Stale of the reason for the delay and the State approves
the delay.

c. Severity Level 3 - the Contractor shall resolve Severity Level 3 problems as quickly as
possible which, on average, should not exceed thirty business days.

d. Severity Level 4 - The Contractor will shall work with the State to determine the appropriate
turn-around time for Severity Level 4 problems.

10.3 Support Obligations
The Contractor shall repair or replace Software, and provide maintenance of the Software in
accordance with the Spccificaiioiis and terms and requirements of the Contract.

The Contractor shall maintain a record of the activities related to Warranty repair or
maintenance activities performed for the State;

a. For all maintenance Services calls, the Contractor shall ensure the following
information will be collected and maintained:

i. nature of the Deficiency;
ii. current status of the Deficiency;
ill. action plans, dates, and limes;
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iv. expected and actual complciion time;
V. Deficiency resolution information;

vi. resolved by;
vii. identifying number i.e. work order number; and
viii. issue identified by; and

b. The Contractor must work with the State to identify and troubleshooi potentially
large-scale System failures or Deficiencies by collecting the following information:

i. mean lime between Reported Deficiencies with the Software;
ii. diagnosis of the root cause of the problem; and >

iii. identification of repeat calls or repeat Software problems.

If the Contractor fails to correct a Deficiency within the allotted period of time stated above,
the Contractor shall be deemed to have committed an Event of Default, and the State shall have
the right, at its option, to pursue the remedies as defined in the r-37 General Provisions;
Provision 8, as well as to return the Contractor's product and receive a refund for all amounts
paid to the Contractor, including but not limited to, applicable License fees, within ninety (90)
days of notification to the Contractor of the State's refund request.

10.4 Programmer Services

The .Contractor shall rescrvcjand make available to the Slate five (5) hours of Programmer
Services per month for each tnonth this Contract is in effect. "Programmer Services" are in
relation to Stale- specific customization services for existing TOPS themes, custom reports,
interfaces, etc. In the event that the number of hours for Programmer Services defined above
is not required in a given month, the unused hours can be applied to subsequent months with a
maximum accrual being twelve (12) months, or a maximum accrual of sixty (60) hours. The
Contactor shall provide the Stale with a monthly report of the total unused hours to date.

2.14.1 Inlhe event Programmer Services arc needed, the State will provide the Contractor
with a siatemcni of work. The Contractor shall evaluate the task set forth in the statement of
work and provide the State with a plan, indicating the amount of hours required to complete

the task set forth in ihc statement of work. Upon the State's approval of the plan, the Contractor
shall provide the Programmer Services requested in accordance with the plan.

10.5 Contract Warranties and Representations

10.5.1. System
The Contractor warrants that any Systems provided under this Agreement will operate and
conform to the Specifications, terms, and requirements of this Agreement.

10.5.2. Software
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The Conirucior warrants thai any Software provided as pan of this Agreement, including bui not
limited to the individual modules or functions furnished under the Contract, is properly functioning
within the System, compliant with the requirements of the Contract, and will operate in accordance
with the Specifications and terms of the Contract.
For any breach of the above Sofiware warranty, in addition to all its other remedies at law and in
equity, at the State's option the Contractor shall:

1. provide the correction of progratn errors that cause breach of the warranty, or ifConiractor
cannot substantially correct such breach in a commercially reasonable manner, the State
may end its program license if any and recover the fees paid to Contractor for the program
license and any unused, prepaid technical support fees the State has paid for the program
license; or

2. the re-performance of the deficient Services, or
3. if Contractor cannot substantially correct a breach in a commercially reasonable manner,

the State irtay end the relevant Services and recover the fees paid to Contractor for the
deficient Services.

10.5.3. Compatibility
Contractor warrants that all System components, including but not limited to the components
provided, any replacement or upgraded System Software components provided by Contractor to
correct Deficiencies or as an Enhancement, shall operate with the rest of the System without loss
of any functionality.

10.5.4. Services

Contractor warrants that all Services to be provided under this Agreement will be provided
expediently, in a professional manner, in accordance with industry standards and that Services will
comply with performance standards, Specifications, and terms of the Contract.

11. DATA PROTECTION

Protection of personal privacy and data shall be an integral part of the business activities of
the Contractor to ensure there is no inappropriate or unauthorized use of State information at
any time. To this end, the Contractor shall safeguard the confidentiality, integrity and
availability of State information and comply with the following conditions:

a. The Contractor shall implement and maintain appropriate administrative, technical
and organizational security rneasures to safeguard against unaiithorizcd access,
disclosure or theft of Personal Data and non-public information. Such security
measures shall be in accordance with recognized industry practice and not less
stringent than the measures the Contractor applies to its own Personal Data and non-
public data of similar kind.

b. All data obtained by the Contractor in the performance of this contract and all Personal
Data shall be encrypted at rest and in transit with controlled access. Unless otherwise
stipulated, the Contractor is responsible for encryption of the Personal Data.

Page 31 of 53
Contractor Initials:

Date:

/Ik



DocuSifln Envelope ID; A65B«377^B8C-4iCE-88iE-9iC540080C79

state Oh NEW HAMPSHIRE

Department of Safety

Enhanced NIBRS Reporting Website

DOS 2022-100 I DolT 2022-040

EXHIBIT B - STATEMENT OF WORK

BUSINESS/TECHINCAL REQUIREMENTS AND DELIVERABLES

c. Unless oihcrwisc siipulaicd, ihc Coniractor shall encrypt all non-public data at rest
and in transit. The State shall identify data it deems as non-public data to the
Contractor. The level of protection and encryption for all non-public data shall be
identified and niade a part of this contract.

d. At no lime shall any data or processes - that cither belong to or arc intended for the
use of the State or its officers, agents or employees - be copied, disclosed or retained
by the Coniractor or any party relaied to the Contractor for subsequent use in any
transaction that docs not include the State.

c. The Contractor shall not use any information collected in connection with the service
issued from this Contract for any purpose other than fulfilling the service.

11.1 Data Location ,

The Contractor shall provide its Services to the Slate and its end users solely from data centers
within the Continental United States. All storage, processing and transmission of State data
shall be restricted to information technology systems within the Continental United States. The
Contractor shall not allow its personnel or sub-contractors to store State data on portable
devices, including personal computers, except as specified and allowed by the contract, and
then only on devices that are used and kept at its data centers within the Coniincnial United
Slates. The Contractor shall permit its personnel and Contractors to access State data remotely
only to provide technical support and as specified or required by the contract.

11.2 Security Incident Or Data Breach

The Contractor shall inform the State of any security incident or Data Breach in accordance
with NH RSA Chapter 359-C:20: Notice of Security Breach.

a. Incident Response: ihc Contractor may need to communicate with outside parties
regarding a security incident, which may include contacting law enforcement, fielding
media inquiries and seeking cxtemal expertise as mutually agreed upon, defined by
law or contained in the Contract. Discussing security incidents with the State should
be handled on an urgent as-needed basis, as part of the Contractor communication and
mitigation processes as mutually agreed upon, defined by law or contained in the
contract.

b. Security Incident Reporting Requirements: the Contractor shall report a security
incident to ihc Slate Identified contact immediately if it reasonably believes there has
been a security incident.

c. Breach Reporting Requirements: If the Contractor has actual knowledge of a
confirmed data breach that affects the security of any State content that is subject to
applicable data breach notification law, the Contractor shall (I) promptly notify the
appropriate State identified contact within 24 hours or sooner, unless shorter time is
required by applicable law. and (2) take commercially reasonable measures to address
the data breach in a.timely manner.
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11.3 Breach Responsibilities

11.3.1. This scclion only applies when a Daia Breach occurs with rcspcci to Stale data
within the possession or control of the Contractor and/or the third pany
dcsigncc hosting the data as agreed upon by the Contractor and the State.

11.3.2. The Contractor, unless stipulated otherwise, shall immediately notify the
appropriate State identified contact by telephone in accordance with the
agreed upon security plan or security procedures if It reasonably believes there
has been a security incident.

11.3.3. The Contractor, unless stipulated otherwise, shall promptly notify the
appropriate State identified contact within 24 hours or sooner by telephone,

.  unless shorter time is required by applicable law, if it confirms that there is,
or reasonably believes that there has been <i Data Breach the Contractor shall;

a. cooperate with the State as reasonably requested by the Stale to
investigate and resolve the Data Breach;

b. promptly implement necessary remedial measures, if necessary; and

c. document responsive actions taken related to the Data Breach,
including any post-incident review of events and actions taken to
make changes in business practices in providing the services, if
necessary.

11.3.4. Unless otherwise stipulated, if a Data Breach is a direct result of the
Contractor's breach of its contract obligation or the third party hosting
company to encrypt Personal Data or othery^'ise prevent its release, the
Contractor and/or the third parly hosting company shall bear the costs
associated with:

a. the investigation and resolution of the Data Breach;

b. notifications to individuals, regulators or others required by Stale law;

c. a credit monitoring service required by State (or federal) law;

d. a website or a toll-free number and call center for affected individuals
required by Slate law — all not to e.xcecd the average per record per
person cost calculated for Data Breaches in the United States
(currently S201 per record/person) in the most recent Cost of Data
Breach Study: Global Analysis published by the Ponemon Institute at
the time of the Data Breach; and

c. complete all corrective actions as reasonably determined by the
Contractor based on root cause; all ((a) through (c)] subject to this
Contract's limitation of liability.
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EXHIBIT B - statement OF WORK

BUSINESS/TECHINCAL REQUIREMENTS AND DELIVERABLES
/

12. software AGREEMENT

The Coniracior shall provide ihc Siaic with access to the Software Licenses and
Documentation set forth in the Contract, and particularly described Exhibit D: Software
Agreement

13. ADMINISTRATIVE SERVICES

The Contract shall provide the State with the Administrative Services set forth in the Contract,
and particularly described in Exhibit E: Administrative Services

14. TRAINING

The Contractor shall provide training support as previously determined and agreed to during
the initial planning period. Such training support shall include, but not limited to:

•  Hands on training, which will include alt system functionality for all purchased
modules.

•  The training plan which shall include training of the State Acceptance Test resources
prior to comntcnccmcni of User Acceptance Testing.

•  The training plan which shall include training of all State Police and Support Staff as
required prior to go-live dale.

The Contractor shall provide supporting training materials in a soft format, or any other format
agreed upon by the State, to the State.
Contractor to provide electronic copies of the Maintenance and Operations Manual, System,
Administration Guide and User Guides that the State will have the ability to copy, customize
and distribute to state training resources.

15. MERCHANT CARD SERVICES

Not Applicable

16. TERMS AND DEFINTIONS

Terms and Definitions applicable to this Contract are identified in Exhibit F: Terms and
Ocfmilions.

17. CONTRACTOR'S CERTIFICATES

Required Contractor Certificates arc attached in Exhibit G.

Remainder of this page intentionally left blank
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EXHIBIT C- PRICE AND PAYMENT SCHEDULE

The icnns ouilincd in ihc Paymcni Schedule is sci forih below:

1. CONTRACT PRICE

This is a Firm Fixed Price Conlracl. Noiwiihslanding any provision in ihc Comraci
to the contrary, and notwithstanding unexpected circumstances, in no event shall
the total of all payments made by the State exceed the amount indicated in P-37
General Provisions - Block 1.8: Price Limitation. The payment by the State of the
total Contract price shall be the only, and the complete reimbursement to the
Contractor for all fees and expenses, of whatever nature, incurred by the Contractor
in the performance hereof.

2. TRAVEL EXPENSES

The Stale will not be rcsp^'siblc for any travel or out of pocket expenses incurred
in the performance of the Services performed under this Contract. The Contractor
must assume all travel and related expenses incurred by Contracior in performance
of its obligations. All labor rales in this Agreement will be considered -'Fully
Loaded", including, but not limited to: meals, hotel/housing, airfare, car rentals,
car mileage, and any additional out of pocket expenses.

3. SHIPPING FEES

The Slate will not pay forany shipping or delivery fees unless specifically itemized
in this Agreement.

4. INVOICING

The Contractor shall submit correct invoices to the State for all amounts to be paid
by the State. All invoices submitted shall be subject to the State's prior written
approval, which shall not be unreasonably withheld. The Contractor shall only
submit invoices for Services or Deliverables as permitted by the Contract. Invoices
must be in a format as determined by the State and contain detailed information,
including without limitaiion: itemizaiion of each Deliverable and identification of
the Deliverable for which payment is sought, and the Acceptance d.aic triggering
such payment; date of delivery and/or installation; monthly maintenance charges;
any other Project costs or retention amounts if applicable.

Upon Acceptance of a Deliverable, and a properly documented and undisputed
invoice, the Slate will pay the correct and undisputed invoice within thirty (30)
days of invoice receipt. Invoices will not be backdated and shall be promptly
dispatched.
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EXHIBIT C - PRICE AND PAYMENT SCHEDULE

5. . INVOICE ADDRESS

Invoices may be sent lo:

Department of Safely
Accounispayabic@nh.dos.gov

6. PAYMENT ADDRESS

Payments shall be made via ACH. Use the following link to enroll with the State
Treasury • for • ACH payments: https://www.nh.gov/trcasury/staie-
vendors/index.htm

7. OVERPAYMENTS TO THE CONTRACTOR

The Contractor shall promptly, but no later than fiflccn (15) business days, return
to the State the full amount of any overpayment or erroneous payment upon
discovery or notice from the State,

8. CREDITS

The Slate may apply credits due to the State arising out of this Contract, against the
Contractor's invoices with appropriate information attached.

9. PROJECT HOLDBACK

The State shall withhold ten percent (10%) of the price for each Deliverable, except
Software License fees, as set forth in the Payment Table, until successful
conclusion of the Warranty Period.

10. PAYMENT SCHEDULE

10.1 Contract Type

10.1.1. Activities / Deliverables / Milestones Pricing
This is a Fixed Firm Price Contract. The total Contract value is indicated in P-37

General Provisions - Block 1.8: Price Limitation for the period between the Effective
Date through date indicated in P-37 General Provisions - Block 1.7: Completion Date.
The Contractor shall be responsible for performing its obligations in accordance with
the Contract. This Contract will allow the Contractor to invoice the State for the

following activities. Deliverables, or milestones appearing in the price and payment
table below:

Activity, Deliverable, and
Milestones

Deliverable Type Projected
Delivery Date

Milestone

Payment

Planning ahd'Project'Managemcnjt ,• V'
* C . *
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1 Conduct Project KickolT Non-Software

McciinK 1 l-Apr-22

2 Work Finn Written 21-Apr-22
3 Project Status Reports Written Every two weeks

4 Infrastructure Plan, Written N/A

including Desktop and
Network Configuration
Requirements

5 Security Plan Written N/A

6 Coinmunicaiions and Written 2l-Apr-22
Change Management
Plan

7 Requirements and Written l9-May-22
TraccabilitY Matrix

8 Software Configunition Written NM

Plan

9 Systems interface Plan Written N/A

and Design/Capabiliiy

10 Tcstiny Plan Written l9-Mav-22

11 Data Conversion Plan Written N/A

and Design

12 Deployment Plan Written 31-Mav-22 S9.500

13 Comprehensive Training Written N/A

14 End User Support Plan Written N/A

15 Dusincss Continuity Plan Written N/A

16 Documentation of Written N/A

Operational Procedures

.Installation • ' '

17 Provide Soflware Writicn N/A

Licenses(if needed)

18 Provide Fully Tested Software N/A

Data Conversion

Soflware

19 Provide Software Software 22-Scp-22
Installed, Configured,
and Operational to
Satisfy State
Requirements

■ Test n't: - -"' ■' ' '' I '• ' '''.l ••
20 Conduct Integration Non-Software June 1st - July Isi

Testing
21 Conduct User Non-Software June Isi - July Isi

Acceptance Testing
22 Perform Production Tests Non-Software June 1st - July Isi
23 Test In-Bound and Out- Software June )st • July 1st

Bound Interfaces
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EXHIBIT C - PRICE AND PAYMENT SCHEDULE

24 Conduct System
Pcrfonnancc

(Load/Stress) Testing

Non-Software June Ist - July 1st

25 Ccrtificiition ofS"" Party
Pen Testing and
Application Vulnerability
Scanning.

Non-Software June 20th • July
Ist ,

S3,500

System Dcplovmcni - V  .' .'I-'

26 Converted Data Loaded

into Production

Environment

Software No data

conversion

27 Provide Tools for Backup
and Recovery ofnll
Applications and Data

Soflware No new backup
requirements.

28 Conduct Training Non-Software June 20lh to July
Ist

29 Cutovcr to New Soflware Non-Software 3I-Ju|.22 S 1.500

30 Provide Documentation Written 22.Scp.22

31 Execute Security Plan Non-Sofiwarc 3|.Jul-22

Operations-- ,  -j- . '  f,, . * r." .

32 Ongoing Hosting Support Non-Software August Ist
(annual)

33 Ongoing Support &
Maintenance

Software August Ist
(annual)'

34 Conduct Project Exit
Mcctinc

Non-Software 5-Scp-22

I*

" Total Cost $i4,5no-y-.

I0.I.2. Theme Oriented Public Site (TOPS) Soft>varc License Pricing

This Contraci will allow ihc Contractor to invoice the State for TOPS sofiworc

licenses and pre-paid TOPS Maintenance and Support as follows:

Software Item " Cost., .,

TOPS Software $10,000

Theme 1: Drugs and DUI $13,250

Theme 2; Violent Crime $13,250

Thome 3: Property Crime $13,250

TOPS Pro-paid Maintenance and Support
(see Section 10.1.3)

$10,000

-■ ' Total Cost . ■■■ ■• ;;S59.750,v^, ■

The State reserves the right to purchase additional TOPS themes during the term of the
contraci at cost of $13,250 per theme.
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EXHIBIT C - PRICE AND PAYMENT SCHEDULE

10.1.3. Software Operations, Maintenance and Support Pricing • Theme
Oriented Public Site (TOPS)

This Conlraci will allow the Conlracior lo invoice ihc Stale for Software,
Operations, and Support per State Fiscal Year (SPY) as follows:

Optional Years

Software

Name ' -
SEY2023*';•;SFV'2024«;.';^FY202p . SFY2026 SFYipii;;- SFYZOZS SFV2029

TOPS SO SO S2,ODO S4.000 S4,000 54,000 54,000

Total i SO SO S2.00G S4.000 S4,000 S4,0D0 S4,000

• Ten thousand dollars of TOPS Support and Maintenance shall be prepaid as reflected in
Section 10.1.2.

10.1.4. Soft^vare Operations, Maintenance and Support Pricing -
Perspectives and National Incident-Based Reporting System (NIBRS)
Repository

%

This Contract will allow the Contractor to invoice the Stale for SoHware,

Operations, and Support for the Perspectives and NIBRS Repository per Slate
Fiscal Year (SPY) as follows:

Optional Years

Soft^varc'

Name
SFY2d23 SFV2024_ :SFy2p2S .SFY-2d26' SFV2027 'SFV2028, SFV2029

NIBRS

Repository
520,947 521,994 523,094 524,249 525,461 526,734 528,07!

Perspectives 58,820 59,261 59,724 510.210 510,720 511,256 51 1,818

Total 529,767 531,225 532,8)8 534,459 536,181 537,990 539,889

10.1.5. Programmer Services Cost
This conlraci will allow the Contractor to invoice the State for programmer
services in support of the Enhanced NIBRS Reporting Website per State Fiscal
Year (SFY) as follows:

Professional Service Costs (Average Five-Hours/Month) • ' .. Optional Years

SFY2023 SFV2024 SFV2025 SFV2026 SFV2027 SFV2028 SFV2029

•Total 59600 59600 59600 59600 S9600 59600 59600

The Contractor and State shall agree on the estimated programmer services hours prior
to usage, not to exceed sixty hours per annum, and the number of invoiced programmer
service hours shall refleci the agreed upon number of delivered programmer service
hours.

-OS
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EXHIBI'I C-PRICE AND PAYMENT SCHEDULE

I0.I.6. Future Contractor Rates

The Slate may rcqucsi additional Services from the Contractor. The State and
Contractor agree to the following rates in the event the contract is extended as described
in P-37 General Provisions, Section 3 Effective Date/Completion of Services.

Future ContractorPrlcinij.''/. ^ ■■i Optional Years

Contractor Role SFY2023 SFY2024 SFY202S SFY2026 SFY2027 SFY2028 SFY2029

Project Manager S150 SI50 SI50 SI50 SI50 Si50 SI50

Business Analyst S200 S200 S200 $200 $200 S200 S200

Operations SlOO SlOO SlOO SlOO SlOO SlOO SlOO

Quality Assurance SlOO SlOO SlOO SlOO SlOO SlOO SlOO

Senior Developer SI60 S160 SI60 S160 S160 SI60 SI60

Remainder of this page intentionally left blank
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EXHIBIT D - software LICENSE AGREEMENT

EXHIBIT D-SOFTWARE LICENSE AGREEMENT

The icnns ouilincd In the Software License Agreement arc set fonh below;

I. License Gram.

Subject to the payment of applicable license fees, Contractor hereby grants to the Slate a worldwide,
pcrpcuial, irrevocable, non-exclusivc, non-transferable, liniitcd license to use ihc Software and its
associated Documentation, subject to the terms of the Contract. The State may allow its agents and
Contractors to access and use the SoHwarc, and in such event, the State shall first obtain written
agreement from such agents and Contractors that each shall abide by the terms^and conditions set
forth herein.

The remainder of this page is intentionally left blank
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EXHIBIT Dl - CUSTOM SOFTWARE AGREEMENT

EXHIBIT 01 - CUSTOM SOFTWARE AGREEMENT

1. Soflware Title. The Coniracior agrees thai any and all work produci created pursuant to this

Agreement, including but not limited to all Software, arc deemed to be "works for hire" within the
meaning of the Copyright Act of 1976. To the e.xtent Contractor is deemed to haye retained any

legal title, rights and interest in these works, Contractor hereby assigns any and all such title, rights,
and interest (including all ownership and intellectual property rights) in the Software and related

work produci to the State of New Hampshire in consideration for the promises set forth within this
Agreement.

2. Doeumcntation and Copies. The State shall be entitled to copies of any work product upon request

to the Contractor. At the conclusion of this Agreement, Contractor agrees to provide all copies of

the Software for all versions, including related documentation, to the State. Contractor shall not

retain any work product associated with this Agreement unless authorized by the State in writing.

3. Restriction on Use. Unless specifically authorized by the State, Contractor shall not utilize work

product derived as part of this Agreement in any manner other than as required by Contractor to

complete its obligations under this Agreement.

4. Software Non-lrifrinecmcnt. Contractor warrants that the Software, including any and all

component parts thereof ("Contracted Works") that arc original works of the Contractor that do not

violate or infringe any patent, trademark, copyright, trade name or other intellectual property rights
or misappropriate a trade secret of any third party.

The warranty of non-infringement shall be an on-going and perpetual obligation that shall
survive termination of the Contract. In the event that someone makes a elaiin against the State
that any Contracted Works infringe their intellectual property rights, Contractor shall defend ,
and indemnify the State against the claim provided that the State:

a. Promptly notifies Contractor in writing, not later than 30 days after the Stale receives
actual written notice of such claim;

b. Gives Contractor control of the defense and any settlement negotiations; and

c. Gives Contractor the information, authority, and assistance reasonably needed to defend

against or settle the claim.

Notwithstanding the foregoing, the State's counsel may participate in any claim to the extent the
Slate seeks to assert any immunities or defenses applicable to the State.
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If Coniracior believes or ii is detennincd ihai any of ihc Contracied Works may have violated
someone else's intellectual property rights, Contractor may choose to either modify the
Contracted Resources to be non-infringing or obtain a license to allow for continued use, or If
these alternatives arc not commercially reasonable, Contractor may end the license, and
require return of the applicable Contracted Works and refund all fees the State has paid
Contractor under the Contract. Contractor will not indemnify the Slate if the State alters the
Contracted Resources without Contractor's consent or uses it outside the scope of use

identified in Contractor's user Documentation or if the State uses a version of the Contracted

Works which has been superseded, if the infringement claim could have been avoided by using
an unaltered current version of the Contracted Resources which was provided to the State at
no additional cost. Contractor will not indemnify the State to the extent that^an infringement
claim is based upon any information design, Speeification, instruction. Software, data, or
material not furnished by Contractor. Contractor will not indemnify the State to the extent
that an infringement claim is based upon the combination of any Contracted Works with any
products or services not provided by Contractor without Contractor's consent.

5. Viruses. Contractor shall provide Software that is free of viruses, destructive programming, and

mechanisms designed to disrupt the perfonnancc of the Software in accordance with the

Specifications.

Remainder of this page intentionally left blank
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EXHIBIT E - ADMINISTRATIVE SERVICES

EXHIBIT E - ADMINISTRATIVE SERVICES

I. DISPUTE RESOLUTION

Prior 10 the filing of any formal proceedings with respect lo a dispiiic (oihcr than an action
seeking injunctivc relief with respect to intellectual properly rights or Confidential
Information), the Party believing itself aggrieved (the "Invoking Parly") shall call for
progressive management involvement in the dispute negotiation by written notice to the other
Party. Such notice shall be without prejudice to the Invoking Party's right to any other remedy
permitted under the Contract.

f

The Panics shall use reasonable efforts to arrange personal meetings aiid/or telephone
conferences as needed, at mutually convenient times and places, between negotiators for the
Panics at the following successive management levels, each of which shall have a period of
allotted litnc as specified below in which to attempt to resolve the dispute:

iTablfE-I.

1 DISPUTE RESOLUTION RESPONSIBILITY AND SCHEDULE TABLE

LEVEL

CONTRACTOR

POINT OF

CONTACT

STATE POINT OF

CONTACT

CUMULATIVE

ALLOTED

TIME

Primary
Janet Smith

jcs@bcyond2020.com
Karen Lamb

Karcn.c.Lamb@dos.nh.gov
5 Days

First
Chris Bunyan
chris@bcyond2020.com

Capi. Victor Mu^zcy
Vicl0r.K.Muz2ey@d0s.nh.e0v

10 Days

Second
Del Khalifc

dcl@beyond2020.com

Richard C. Bailey Jr.
Richard.@dos.nh.gov

10 Days

The alloiicd time for the first level negotiations shall begin on the date the Invoking Party's
notice is received by the other Pany. Subsequent allotted lime is days from the date that the
original Invoking Party's notice is received by the other Party.

2. ACCESS AND COOPERyVTION

Subject to the terms of this Agreement and applicable laws, regulations, and policies, the Slate
will provide the Contractor with access to all program files, libraries, personal computer-based
Systems, Software packages, Network Systems, security Systems, and hardware as required
to complete the contracted Services.

3. RECORD RETENTION

Contractor and its Subcontractors shall maintain all Project records including but not limited
10 books, records, documents, and other evidence of accounting procedures and practices,
which properly and sufficiently reflect all direct and indirect costs invoiced in the performance
of their respective, obligations under the Cohiraci. Contractor and its Subcontractors shall
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rciain all such records for ihrcc (3) years follovv'ing icrnilnaiion of the Contract, including any
extensions. Records relating to any litigation mailers regarding the Contract shall be kept for
one (1) year following the termination of all litigation, including the termination of all appeals •
or the expiration of the appeal period.

Upon prior notice and subject to reasonable time frames, all such records shall be subject to
inspection, examination, audit and copying by personnel so authorized by the State and federal
ofticials so authorized by law, rule, regulation or Contract, as applicable. Access to these
items shall be provided within Mcrrimack County of the State of New Hampshire, unless
otherwise agreed by the Slate. Delivery of and access to such records shall be at no cost to the
State during the three (3) year period following termination of the Contract and one (I) year
Term following litigation relating to the Contract, including all appeals or the expiration of the
appeal period. Contractor shall include the record retention and Review requirements of this
section in any of its subcontracts.

4. accounting

Contractor shall maintain an accounting System in accordance with Generally Accepted
Accounting Principles (GAAP). The costs applicable to the Contract shall be asccrtainable
from the accounting System.

5. AUDIT

The Contractor shall allow the State to audit conformance to the contract terms. The Slate may
perform this audit or contract with a third party ai its discretion and at the State's expense.

6. MISCELLANEOUS WORK REQUIREMENTS

6.1 Access to State Systems
In con.sidcraiion for receiving access to and use of the computer facilities, network, licensed or
developed soflwarc, software maintained or operated by any of the Stale entities, systems,
equipment, Documentation, information, reports, or data of any kind (hereinafter
"Information"), Contractor understands and agrees to the following rules:

6.1.1. Computer Use
a. Every Authorized User has the responsibility to assure the protection of

information from unauthorized access, misuse, theft, damage, destruction,
modification, or disclosure.

b. That information shall be used solely for conducting official State business, and
all other use or access is strictly forbidden including, but not limited to, personal,
or other private and non-Siaic use and that at no time shall Contractor access or
attempt to access any information without having the express authority to do so.

c." Thai at no time shall Contractor access or attempt to access any information in a
manner inconsistent with the approved policies, procedures, and /or agreements
relating to system entry/access.
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d. Thai all software licensed, developed, or being evaluated by the State cannot be
copied, shared, distributed, sub-licensed, modified, reverse engineered, rented, or
sold, and that at all times Contractor must use utmost care to protect and keep such
software strictly confidential in accordance with the license or any other
agreement executed by the Stale. Only equipment or software owned, licensed, or
being evaluated by the State, can be used by Contractor Personal software
(including but not limited to palmtop sync software) shall not be installed on any

equipment.
c. That if Contractor is found to be in violation of any of the above-stated rules, the

Contractor may face default and termination under the Agreement and the
individual may face removal from (he Slate Contract, and/or criminal or civil
prosceijiion, if the act constitutes a violation of law.

f. That computer use shall follow the Slate standard policy (Statewide Computer
Use Policy is available upon request)

6.1.2. Email Use

Email and other electronic communication messaging systems arc State of New
Hampshire property and arc to be used for business purposes only. Email is defined as
"internal email systems" or "State-funded email systems." Contractor understands and
agrees that use of email shall follow Slate standard policy (Statewide Computer Use Policy
is available upon request).

6.1.3. Internet/Intranet Use

The Inicmct/lntranci is to be used for access to and distribution of information in direct

support of the business of the State of New Hampshire according to State standard policy
(Statewide Computer Use Policy is available upon request).

f

6.2 State Website Copyright
All right, title and interest in the State website, including copyright to all Data and information,
shall remain with the State. The State shall also retain all right, title and interest in any user
interfaces and computer instructions embedded within the web pages. All web pages and any
other Data or information shall, where applicable, display the State's copyright.

6.3 Workplace Hours

Unless otherwise agreed to by the State, the Contractor's personnel shall work forty (40) hour
weeks between the hours of 8 am and 5 pm (Eastern Time), excluding State of New Hampshire
holidays. Changes to this Schedule may be made upon agreement with the State Project
Manager.
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EXHIBIT F-TERMS AND DEFINITIONS

The following general eoniraciing terms and dcnnitions apply exccpi as spceincally noted elsewhere in this
Contract.

TERM DEFINITION

Acceptance

Notice from the State that a Deliverable has satisfied

Acceptance Test or Review.

Agreement
A Contract duly executed and legally binding.

Ccrlificaiion

The Contractor's written declaration with full supporting
and written Documentation (including without limitation
lest results as applicable) that the Contractor has completed
development of the Deliverable and ccriincd its readiness
for applicable Acceptance Testing or Review.

Information required to be kept Confidential and restricted
from unauthorized disclosure under the Contract. |
"Confidential Information" or "Confidential Data" means

all privatc/rcsiricted confidential information disclosed by
one party to the other such as all medical, health, financial,
public assistance benefits and personal information

.including without limitation, Protected Health Information 1
and Personally Identifiable Information.

Confidential Information

Confidential Information also includes any and all
information owned or managed by the State of NH • created,
received from or on behalf of any state agency or accessed
in the course of performing contracted services - of which
collection, disclosure, protection, and disposition is
governed by state or federal law or regulation. This
information includes, but is not limited to Personal Health
Information (PHI), Personally Identifiable Information
(PII), Personal Financial Inforniaiion (PFI), Federal Tax
Information (FTI), Social Security Numbers (SSN),
Payment Card Industry (PCI), and or other sensitive and
confidential information.

Contract

An agreement between (he State of New Hampshire and a
Vendor which creates binding obligations for each party to
perform as specified in the contract documents. Contract
documents include the State P-37 Genera! Provisions, and
all Exhibits and attachments, which represent the
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■

understanding and acceptance of the reciprocal legal rights
and duties ofihe parties with respect to the Scope of Work.

Data

State records, files, forms, electronic information and other
documents or information, in either electronic or paper
form, that will be used /converted by the Vendor during the
contract term.

Data Breach

Data Breach means the loss of control, compromise,
unauthori'^ed disclosure, unauthorized acquisition,
unauthorized access, or any similar term referring to
situations where persons other than authorized users and for
an other than authorized purpose have access or potential
access to personally identifiable information, whether
physical or electronic. With regard to Protected Health
Information, "Data Breach" shall have the same meaning as
the term "Breach" in section 164.402 of Title 45, Code of
Federal Regulations.

Deficiency (-icsyDefccts

A failure, shoncoming or error in a Deliverable resulting in
a Deliverable, the Sofiware. or the System, not conforming
to its Specifications.

Deliverable

A Deliverable is any Written, Software, or Non-Software
Deliverable (letter, report, manual, book, code, or other),
provided by the Contractor to the State or under the terms
of a Contract requirement.

Documentation

All information that describes the installation, operation,
and use of the Software, either in printed or electronic
format.

Enhancements

Updates, additions, modifications to, and new releases for
the Software or System, and. all changes to the
Documentation as a result of improvement in quality, value,
or extent.

Hosted Services

Applications, IT infrastructure components or functions
that organizations access from external service providers,
typically through an internet connection.
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Hosted System

The combination of hardware, software and networking
components used by the Application Service Provider to
deliver the Hosted Services.

Idcniification and Authentication

Supports obtaining information about those parties
attempting to log on to a system or application for security
purposes and the validation of those users.

Implcmcnlaiion
The process for making the System fully Operational for 1
processing the Data. . j

Non-Public Inrormation

I

Information, other than Personal Information, that is not

subject to distribution to the public as public information. It
is deemed to be sensitive and confidential by the State
because it contains information that is exempt by statute,
ordinance or administrative rule from access by the general
public as public information.

Operational

Operational means that the System is ready for use and fully
functional, all Data has been loaded; the System is available

for use by the State in its daily operations, and the Slate has
issued Acceptance.

Persona) information

"Personal Information" (or "PI") or "Personally Identifiable
Information" (Pll) means information which can be used to

distinguish or trace an individual's identity, such as their
name, social security number, personal information as
defined in New Hampshire RSA 359-C:l9, biomeiric
records, etc., alone, or when combined with other personal
or identifying information which is linked or linkable to a
specific individual, such as date and place of birth, mother's
maiden name, etc.

\  •

Project
The planned undcnaking regarding the entire subject matter ofnn
RFP and Contract and the activitie.s of the parties related hereto.

Proposal
A written plan put forth by a Vendor for consideration in
response to a solicitation by the State. |

Review. The prtxess of reviewing Deliverables for Acceptance.

Security incident
"Security Incident" shall have the same meaning
"Computer Security Incident" in section two (2) of NIST
Publication 800-61, Computer Security Incident Handling
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1 Guide, National Institute of Standards and Technology,

U.S. Department of Commerce.

Services
The work or labor to be performed by the Vendor on the Project
as described in a conirnci.

Sofiware

All Custom, SAAS and COTS computer programs and
applications provided by the Contractor under the Contract.

Sofiwarc Deliverables
All Custom, SAAS and COTS Software and Enhancements.

Software License
Licenses provided to the Stale under this Contract. |

Sofiware-as-a-Scrvice (SaaS)

The capability provided to liic State to use the Contractor's |
applications running on a cloud infrastructure. The |
applications arc accessible from various client devices |
through a ihin-clicni interface such as a Web browser (e.g.,
Web-based email) or a program inierfacc. The State docs
noi manage or control the underlying cloud infrastructure
including network, servers, Operating Systems, storage or
even individual application capabilities, with the possible
exception of limited uscr-spcciric application configuration
settings.

Spccincaiions

Written details that set forth the requirements which
include, without limitation, the RFP, the Proposal, the
Contract, any performance standards, Documentation,
applicable State and federal policies, laws and regulations.
State technical .standards, subsequent State-approved
Deliverables, and other specifications and requirements
described in the Contract Documents. The Specifications
arc, by this reference, made a part of the Contract as though
completely set forth herein.

Stale Data

All Data created or in any way originating with the State,
and all Data that is the output of computer processing of or
other electronic manipulation of any Data that was created
by or in any way originated with the Stale, whether such
Data or output is stored on the State's hardware, the |
Contractor's hardware or exists in any system owned, N
maintained or otherwise controlled by the State or by the U
Contractor. |
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1 Stale Fiscal Year (SPY)
The New Hampshire State Fiscal Year (SFY) runs from
July 1 of the preceding calendar year through June 30 of the
applicable calendar year.

Subcontractor

A person, partnership, or company not in the employment
of. or owned by, the Contractor which is performing
Services under this Contract under a separate Contract with

or on behalf of the Contractor.

System

All Software, specified hardware, interfaces and extensions,
integrated and functioning together in accordance with the
Spceincaiions.

System Integration Testing

Test activities that support the validation of the integration
between the individual unit application components and
verification that the new System meets defined interface
requirements and supports execution of interfaces and
required business processes.

Term

Period of the Contract from the Effective Date through the
Completion Date identified in the P-37 General Provisions |
or termination. |

Test Plan

A written document, integrated in the Work Plan, used to verify I
(he new or modified code works to fuinii the requirements of the f
project. It may consist ofa timeline, a scries of tests and test Data,
test scripts and reports for the test results as well as a tracking
mechanism.

User Acceptance Testing

User Acceptance Testing verifies System functionality
against predefined acceptance criteria that support the
successful execution of approved business processes. The
associated verification process is performed in a copy of
the target production environment.

a. The Vendor's project manager must certify in
. writing, that the Vendor's own staff has

successfully executed all prerequisite Vendor
testing, along with reporting the actual test results
prior to the start of any testing executed by Slate
slalT.

b. The Slate will be presented with a State approved
Test Plan, test scenarios, test cases, test scripts, test
Data, and expected results, as well as written-
confirmation of the Vendor's completion of the
prerequisite tests, prior to the Stale staff
involvement in any testing activities.
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c. UAT will also serve as a performance and stress 1
test of the System. It may cover any aspect of the
new System, including administrative procedures
such as backup and recovery. The results of the
UAT provide evidence that the new System meets
the User Acceptance criteria as defined in the
Work Plan

Verification

Supports the confirmation of authority to enter a computer
system application or network.

Warranty

The, cortditions under, and period during, which the
Contractor will repair, replace, or other compensate for, the
defective item without cost to the buyer or user. It also
delineates the rights and obligations of both parties in case
of a claim or dispute.

Warranty Period

A period of coverage during which the Contractor is
responsible for providing a guarantee for products and
Services delivered as defined in the Contract.

Work Plan

Documentation that details the activities for the Project created in
accordance with the Contract. The plan and delineation of tasks,
activities and events to be performed and Deliverables to be
produced under the Project as specified in Appendix B;
Business/Technical Requirements and Deliverables. The Work
Plan shall include a detailed description of the Schedule, j
tasks/activities, Deliverables, critical events, task dependencies, 1
and the resources that would lead and/or panicipaic on each task. |

Remainder of this pa^e inieniiunally left blank
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EXHIBIT G-ATTACHMENTS AND CONTRACTOR CERTIFICATES

ATfACHMENTS

a. Exhibit 8 Business and Technical Requirements ~ Aiiachrricnt
b. Contractor Quote

2. CONTRACTOR CERTIFICATES

a. Contractor's Certificate of Good Standing
b. Contractor's Certificate of Vote/Authority
c. Contractor's Certificate of Insurance

Remainder ofthis pone intentionally left blank
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State of New Hampshire

Department of State

CERTIFICATe

!, David M. Scanlan, Secretary ofSiatc of the Siaic of New Hiiiopshirc, do hereby ccnify ihai BHYOND 20/20 INC. is

a Canada Profit Corporaiion registered to transaei business In New Hampshire on Janiniry 13, 2021.1 funhcr ecnify that all fees

and documents required by the Secretary of State's office have been received and is in good standing as far as this office is

concerned.

Business ID: 860254

Certifieoie Number: 0005788902

SJ 0&

Ai.

V

JO

IN TOSTIMONY WHEREOF,

I hereto set my hand and cause to be affixed

the Seal of the State of New Hampshire,

this 9th day of June A.0. 2022. .

David M. Scanlan

Secretary of State



OocuSign Ertvctopc ID; 1C6D9F83-027E-4CF8-AE41-18B387796003

Certificate of Authority

Corporate Resolution

I Robert C. McCrae hereby certify that I am duly elected Officer of Beyond 20/20 Inc.. J hereby

certify the following is a true copy of a vote taken at Beyond 20/20 Inc. at a meeting of the Board
of Directors duly called and held on June 15, 2022 at which a quorum of the Directors were

present and voting.

VOTED: that either of Robert C. McCrae and Adel Khalife are duly authorized to enter into

contracts or agreements on behalf of Beyond 20/20 Inc. with the State of New Hampshire and
any of its agencies or departments and further are authorized to execute any documents which
may in their judgment be desirable or necessary to effect the purpose of this vote. For clarity,
such contracts may be signed on behalf of Beyond 20./20 Inc. by ONE of Robert C. McCrae or

Adel Khalife.

I hereby certify that said vote has not been amended or repealed and remains in full force and
effect as of the date of the contract to which this certificate is attached. This authority remains

valid for ninety (90) days from the date of this Corporate Resolution. I further certify that it is

understood that the State of New Hampshire will rely on this certificate as evidence that the

person(s) listed above currently occupy the position(s) indicated and that they have full authority

to bind the corporation. To the extent that there are any limits on the authority of any listed

individual to bind the corporation in contracts with the State of New Hampshire, all such

limitations are expressly stated herein.

DATED: 6/20/2022

-0scuS>Dn«4

-»E080IOC«A2<81..

Robert C. McCrae

Director



CERTIFICATE OF LIABILITY 1 klCI tn A kl/^C ISSUE DATE YYYY/MMrt)o
^OUKAINLC 2022rt)6/23

BROKER

Pro>Form Sinclair Proresslortal. a division of
jQr TA hub International Ontario LImlled
H  13 675 Cochrana Drive

Suite 200. East Tower
VaBil* Markham, ON L3R 0B8

n-BB ■» PHONE: 98S-30S-1054 FAX: 90500S-1093KUd

This cenliicate Is issued as a maner ol Inlormaiien only ar>d confers rto rights
upon Ihe cintflcate holder and Imposes no Dabllity on the insurer. This
cenltlcate doss r>ot amend, extend or alitr the coverage afforded by the
pollclts below.

Company
A Lloyd's Underwriters issued through CFC Underwriting

Company
B

Company
c.INSURED'S FULL NAME AND MAILING ADDRESS

Beyond 20/20 Inc.
42-835 Richmond Road
Ottawa. ON K2A 0G6
Canada

Company
D

Conpany
.  E

COVERAGES

This is lo cenify inai me policies ol insurenca UsiM below have been issued lo ihe insured named above lor me policy period indicated nohrittistandino any tequiremenls. terms
or corMiUm of any crmiraci ly Other docb-ment «H:h respect to whi^ iNt cartincate msy be istued or may pertain. The lAturanee aiiorded by me poildee described heremis
project to en terms, oxclrskms end «ndtttor« ol «»ct. oofides. RE0UC60 BY PAID CLAIMS

TYPE OP INSURANCE CO
LTR

POUCV NUMBER

eSK0133180141

EFPECTIVE DATE
YYYV/VNCOO

EXPIRY DATE
YYVY/MMrOO

LIMITS OP LIABtLITY
(Cenadtan dollars urtlets Indleatad ethervirlsa)

COMMERCIAL GENERAL UABILITY

Q CLAIMS MADE
0 OCCURRENCE
0 PRODUCTS ANO/OR

COMPLETED OPERATIONS

0 PERSONAL INJURY
0 EMPLOYER'S LIABILITY
g) TENANT'S legal liability
0 NON-OWNED AUTOMOBILE
0 HIRED AUTOMOBILE

2021/09/01 2022A)9/01 EACH OCCURRENCE
GENERAL AGGREGATE

PRODUCTS - COMP/OP
AGGREGATE
PERSONAL INJURY

EMPLOYER'S LIABILITY
TENANT'S LEGAL LIABILITY
NON-OWNED AUTOMOBILE
HIRED AUTOMOBILE

S.000.000
S.000.000

S.000.000

S.000.000

2.000.000

soo.ooo

1.000.000
so.ooo

AUTOMOSILC LIABILITY

Q DESCRIBEDAUTOMOBILES
□ ALL OWNED AUTOMOBILES
O LEASED AUTOMOBILES "
Q GARAGE LIABtLITY
□
-MLsuTOMoaafi itASSa w excess or
IS esTS wMtse rxi ecswaeo ts atoueuo
10 reovsi M>u«Axi

BODILY INJURY
PROPERTY DAMAGE
COMBINED
BODILY INJURY
(Per person)
BOCNLY INJURY
(Per ftcckleni}
PROPERTY DAMAGE

EXCESS LIABlLm

Q UMBRELLA FORM
O OTHER THAN UMBRELLA FORM

EACH OCCURRENCE

AGGREGATE

Each Claim TW5W
4.000.000

OTHER (SPECIFY)

Prolessiorvil Usbilily
ESK0133180141 2021/09/01 2022A)9/01

AggroQaie

DESCRIPTION OP OPERATIONSA.OCAT)ONS/Al/TOMOBILES/SP6CIAL HEMS TO WHICH THIS CERTIFICATE APPLIES (but erry <«<ei reiaea « ew cperetiane el ew Nwned Majted)

For Inlormation Purposes Only

CERTIFICATE HOLDER CANCELLATION

Stale of New Hampshire
Business and Projects Admlnistralion
Department of Safely Division of State Police
33 Hazen Drive
Concord. NH 03305

Should any ol iho above described policies be cancelled beloro the expiration dale
iherool. Ihe bsulng comparty win ertdasvor to mail 30 days wrinen noUce lo the ceniricaia
holder named to the leR. but failure lo mall such nodce sheB Impose no obligaiion or
SabtSly ol any kind upon the compiiny. its agents or rcpresentailves.

AUTHORIZED REPRESENTATIVE

Per:
Pegs 1 of 1

Z2LWSNG9



OocuSign Envelope lO: 302CA9C5-O3BE-40SO-84S9-E0C17E406183

BEYC^ND
20/20

SUBJECT: Workers Compensation Status

DATE: June 27, 2022

To whom it may concern.

This letter Is to confirm that Beyond 20/20 Inc. headquarter in Ottawa, Ontario, Canada is

exempt from workers compensation requirements in the State of New Hampshire. Beyond

20/20 Inc. does not and shall not employ any workers in the United States. Beyond 20/20 Inc.

also does not leverage any subcontractors to perform work or other duties related to the work

proposed with the Stale of New Hampshire.
/

Sincerely,

by.^  oocusipfttq by.

I HJjlL
N  «AUSAEeF70»«&5...

Del Khalife

Vice President

Beyond 20/20 Inc.

del@beyond2020.com

42-635 Richmond Road, Ottawa, Ontario, Canada, K2A0G6

Salcs@bcyond2020.coin j w\vw.bcyDnd2020.com


