



THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION

26



William Cass, P.E.
Commissioner

David Rodrigue, P.E.
Assistant Commissioner
Andre Briere, Colonel, USAF (RET)
Deputy Commissioner

Her Excellency, Governor Kelly A. Ayotte
and the Honorable Council
State House
Concord, New Hampshire 03301

Bureau of Construction
December 20, 2024

REQUESTED ACTION

1. Authorize the Department of Transportation to enter into a contract with Continental Paving, Inc. (Vendor 155350) of Londonderry, NH, on the basis of a low bid of \$2,271,868 for intersection reconstruction at Rowe's Corner in Newton, (Project: Newton, #29617), from the date of Governor and Council approval through September 25, 2026, unless amended by the Department in accordance with the Standard Specifications. 100% Federal Funds.

Funds are available in the following account for Fiscal Year 2025, and are anticipated to be available in Fiscal Years 2026 and 2027, upon the availability and continued appropriation of funds in the future operating budgets, with the authority to adjust encumbrances between fiscal years within the price limitation through the Budget Office, if needed and justified:

Table with 4 columns: Funding description, FY 2025, FY 2026, FY 2027. Rows include Consolidated Federal Aid and Highway Contract Payments.

2. Further authorize that a contingency in the amount of \$113,593.40 be approved for payment of latent conditions, which may appear during the construction of the project. The contingency requested is 5% of the contract amount.

Table with 2 columns: Funding description, FY 2027. Row includes Highway Contract Payments.

EXPLANATION

This project is part of the State's Ten-Year Transportation Improvement Plan. This project involves the reconstruction of the intersection along NH 108 with Amesbury Rd. and Maple Ave. in Newton, NH; also known as Rowe's Corner. The project extends approximately 325 feet west along NH 108, 425 feet north along NH 108, 250 feet east along Maple Ave., and 375 feet south on Amesbury Rd. The project will reconstruct the intersection into a four-way stop layout, including full-box reconstruction and roadway widening on the approaches. In addition, the project includes the installation of a closed drainage system, water treatment swale, and culvert replacement on Amesbury Rd. The project work will also include pavement rehabilitation on Goulds Hill Rd.

The purpose of this project is to improve the safety and operations of the intersection of NH 108 (North Main Street), Amesbury Road and Maple Ave. There have been 15 known crashes from 2009 to 2018 at this

intersection. This project will reconstruct the intersection to a four-way stop condition, including removal of the existing slip lanes and intersection flashing beacon.

The proposed contingency amount is 5% of the contract amount. This is to account for uncertainties associated with extensive aerial utility relocations, the Amesbury Road culvert replacement work and overall traffic control/management.

Although the bid costs exceeded the Department's estimate by 30.53%, the low bid of two bids received is felt to be reasonable for the work involved. The items that contributed to the higher than anticipated bid prices were Item 304.1 Sand \$64,750, Item 203.1 Common Excavation \$54,000, Item 503.201 Cofferdam \$30,000 and Item 503.202 Cofferdam \$30,000. Re-advertising this project would result, in our opinion, in higher prices and prevent the completion of the work in a timely manner. The Department considers it to be in the best interest of the State to accept this bid to accomplish these needed repairs.

The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution, and the Department has certified that the necessary funds are available and the bid reasonably conforms to the engineer's estimate in accordance with State procedure. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Service's Office, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

This project funding is: 80% Federal funds (Federal Aid – Highway), with anticipated utilization of Turnpike Toll Credits for the State's 20% match, effectively using 100% Federal Funds.

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.

Your approval of this resolution is respectfully requested.

Sincerely,



William J. Cass, P.E.
Commissioner

WJC/pcj

Department Estimate:	\$1,740,455.68
Contract Amount:	<u>\$2,271,868.00</u>
Over Estimate:	\$ 531,412.32
Attachments	



ABC Bid Data

NEWTON

29617

X-A004(206)

PROJECT:	NEWTON	Awarded To:	CONTINENTAL PAVING INC
STATE PROJECT NUMBER:	29617		1 CONTINENTAL DRIVE
FED. PROJECT NUMBER:	X-A004(206)		LONDONDERRY, NH 03053
DATE BIDS OPEN:	October 24, 2024, 2:00	Amount:	\$2,271,868.00
SCOPE OF WORK:	Safety & operational improvements to Row's Corner (Maple Ave, Amesbury Rd intersection)(~.1m)	Certified by:	<u>WILLIAM.J.OLDENBURG</u> Director of Project Development
COMPLETION DATE:	September 25, 2026	Award Date:	
LOCATION:	Rockingham, District 6		

Summary of Bidders

Contractor	Bid Amount	Rank
CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE, LONDONDERRY NH 03053	\$2,271,868.00	A
WILLIAM P DAVIS EXCAVATION LLC 19 LAYFAYETT ROAD, HAMPTON NH 03842	\$3,485,025.00	B



ABC Bid Data

NEWTON

29617

X-A004(206)

Item No.	Description	Unit	Quantity	PS&E		CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE LONDONDERRY, NH 03053		WILLIAM P DAVIS EXCAVATION LLC 18 LAFAYETTE ROAD HAMPTON, NH 03842	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

201.1	CLEARING AND GRUBBING (F)	A	.35	\$32,000.00	\$11,200.00	\$15,000.00	\$5,250.00	\$250,000.00	\$87,500.00
201.21	REMOVING SMALL TREES	EA	4.00	\$800.00	\$3,200.00	\$1,000.00	\$4,000.00	\$2,500.00	\$10,000.00
201.22	REMOVING LARGE TREES	EA	4.00	\$3,600.00	\$14,400.00	\$2,000.00	\$8,000.00	\$5,000.00	\$20,000.00
201.4	REMOVING STUMPS	EA	2.00	\$590.00	\$1,180.00	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	100.00	\$3.38	\$338.00	\$100.00	\$10,000.00	\$50.00	\$5,000.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	70.00	\$14.74	\$1,031.80	\$100.00	\$7,000.00	\$100.00	\$7,000.00
202.72	REMOVAL OF W-BEAM RAIL	LF	85.00	\$5.00	\$425.00	\$40.00	\$3,400.00	\$250.00	\$21,250.00
202.851	REMOVAL OF FLASHING BEACON	U	1.00	\$3,000.00	\$3,000.00	\$3,500.00	\$3,500.00	\$2,500.00	\$2,500.00
203.1	COMMON EXCAVATION	CY	3,600.00	\$25.00	\$90,000.00	\$40.00	\$144,000.00	\$35.00	\$126,000.00
203.11	COMMON EXCAVATION - LRS	CY	370.00	\$25.00	\$9,250.00	\$75.00	\$27,750.00	\$250.00	\$92,500.00
203.4	MUCK EXCAVATION	CY	310.00	\$33.00	\$10,230.00	\$50.00	\$15,500.00	\$150.00	\$46,500.00
203.5581	EAGRT PLATFORM PREFERRED	U	4.00	\$1,500.00	\$6,000.00	\$1,800.00	\$7,200.00	\$1,500.00	\$6,000.00
203.6	EMBANKMENT-IN-PLACE (F)	CY	1,200.00	\$25.00	\$30,000.00	\$20.00	\$24,000.00	\$75.00	\$90,000.00
203.661	GRAVEL BACKFILL FOR MUCK AND UNSUITABLE MATERIAL EXCAVATION	CY	310.00	\$25.00	\$7,750.00	\$60.00	\$18,600.00	\$75.00	\$23,250.00
206.1	COMMON STRUCTURE EXCAVATION	CY	80.00	\$60.00	\$4,800.00	\$50.00	\$4,000.00	\$75.00	\$6,000.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	15.00	\$75.00	\$1,125.00	\$100.00	\$1,500.00	\$150.00	\$2,250.00
209.1	GRANULAR BACKFILL	CY	110.00	\$50.00	\$5,500.00	\$75.00	\$8,250.00	\$75.00	\$8,250.00
209.3	GRANULAR BACKFILL (SAND)	CY	110.00	\$30.00	\$3,300.00	\$75.00	\$8,250.00	\$75.00	\$8,250.00
214.	FINE GRADING	U	1.00	\$9,400.00	\$9,400.00	\$20,000.00	\$20,000.00	\$50,000.00	\$50,000.00
304.1	SAND (F)	CY	1,850.00	\$40.00	\$74,000.00	\$75.00	\$138,750.00	\$75.00	\$138,750.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	25.00	\$95.00	\$2,375.00	\$100.00	\$2,500.00	\$75.00	\$1,875.00
304.35	CRUSHED GRAVEL FOR DRIVES	CY	25.00	\$45.00	\$1,125.00	\$100.00	\$2,500.00	\$75.00	\$1,875.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	910.00	\$50.00	\$45,500.00	\$65.00	\$59,150.00	\$75.00	\$68,250.00
304.6	CRUSHED STONE (COARSE GRADATION) (F)	CY	820.00	\$50.00	\$41,000.00	\$65.00	\$53,300.00	\$75.00	\$61,500.00

Item No.	Description	Unit	Quantity	PS&E		CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE LONDONDERRY, NH 03053		WILLIAM P DAVIS EXCAVATION LLC 18 LAFAYETTE ROAD HAMPTON, NH 03842	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
403.11023	HBP-3/4" BINDER MIX, MACHINE METHOD	TON	540.00	\$105.00	\$56,700.00	\$150.00	\$81,000.00	\$150.00	\$81,000.00
403.11943	HBP-1/2" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH	TON	500.00	\$140.00	\$70,000.00	\$175.00	\$87,500.00	\$175.00	\$87,500.00
403.12	HBP-HAND METHOD	TON	45.00	\$150.00	\$6,750.00	\$200.00	\$9,000.00	\$250.00	\$11,250.00
403.16	PAVEMENT JOINT ADHESIVE	LF	3,200.00	\$0.60	\$1,920.00	\$1.00	\$3,200.00	\$3.75	\$12,000.00
403.19	HBP-TEMPORARY	TON	180.00	\$135.00	\$24,300.00	\$150.00	\$27,000.00	\$150.00	\$27,000.00
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	230.00	\$9.36	\$2,152.80	\$10.00	\$2,300.00	\$20.00	\$4,600.00
417.	COLD PLANING BITUMINOUS SURFACES	SY	1,250.00	\$6.71	\$8,387.50	\$15.00	\$18,750.00	\$40.00	\$50,000.00
503.1	WATER DIVERSION STRUCTURES	U	1.00	\$5,000.00	\$5,000.00	\$25,000.00	\$25,000.00	\$100,000.00	\$100,000.00
503.201	COFFERDAMS	U	1.00	\$20,000.00	\$20,000.00	\$50,000.00	\$50,000.00	\$100,000.00	\$100,000.00
503.202	COFFERDAMS	U	1.00	\$20,000.00	\$20,000.00	\$50,000.00	\$50,000.00	\$100,000.00	\$100,000.00
508.	STRUCTURAL FILL	CY	30.00	\$50.00	\$1,500.00	\$75.00	\$2,250.00	\$75.00	\$2,250.00
520.1	CONCRETE CLASS A	CY	5.00	\$2,000.00	\$10,000.00	\$400.00	\$2,000.00	\$3,500.00	\$17,500.00
529.8301	PRECAST CONCRETE SPECIAL HEADWALL	U	1.00	\$25,000.00	\$25,000.00	\$31,360.00	\$31,360.00	\$25,000.00	\$25,000.00
529.8302	PRECAST CONCRETE SPECIAL HEADWALL	U	1.00	\$20,000.00	\$20,000.00	\$28,765.00	\$28,765.00	\$25,000.00	\$25,000.00
544.1	REINFORCING STEEL (ROADWAY)	LB	35.00	\$4.00	\$140.00	\$50.00	\$1,750.00	\$10.00	\$350.00
582.2	CONCRETE PAVING (F)	SY	160.00	\$100.00	\$15,000.00	\$85.00	\$12,750.00	\$250.00	\$37,500.00
585.2	STONE FILL, CLASS B	CY	55.00	\$100.00	\$5,500.00	\$80.00	\$4,400.00	\$100.00	\$5,500.00
585.3	STONE FILL, CLASS C	CY	10.00	\$100.00	\$1,000.00	\$80.00	\$800.00	\$100.00	\$1,000.00
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	85.00	\$3.00	\$255.00	\$4.00	\$340.00	\$25.00	\$2,125.00
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	15.00	\$10.00	\$150.00	\$4.00	\$60.00	\$150.00	\$2,250.00
603.0001	VIDEO INSPECTION	LF	450.00	\$5.00	\$2,250.00	\$3.50	\$1,575.00	\$5.00	\$2,250.00
603.00215	15" R.C. PIPE, 2000D	LF	150.00	\$140.00	\$21,000.00	\$100.00	\$15,000.00	\$250.00	\$37,500.00
603.00218	18" R.C. PIPE, 2000D	LF	250.00	\$145.00	\$36,250.00	\$120.00	\$30,000.00	\$275.00	\$68,750.00
603.00236	36" R.C. PIPE, 2000D	LF	55.00	\$250.00	\$13,750.00	\$175.00	\$9,625.00	\$850.00	\$46,750.00
603.00260	60" R.C. PIPE, 2000D	LF	55.00	\$350.00	\$19,250.00	\$600.00	\$33,000.00	\$1,000.00	\$55,000.00
603.99036	36" TEMPORARY DRAINAGE PIPE	LF	8.00	\$215.00	\$1,720.00	\$250.00	\$2,000.00	\$1,500.00	\$12,000.00

Item No.	Description	Unit	Quantity	PS&E		CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE LONDONDERRY, NH 03053		WILLIAM P DAVIS EXCAVATION LLC 19 LAYFAYETT ROAD HAMPTON, NH 03842	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
603.99048	48" TEMPORARY DRAINAGE PIPE	LF	12.00	\$400.00	\$4,800.00	\$500.00	\$6,000.00	\$1,750.00	\$21,000.00
603.99060	60" TEMPORARY DRAINAGE PIPE	LF	8.00	\$400.00	\$3,200.00	\$600.00	\$4,800.00	\$2,000.00	\$16,000.00
604.0007	POLYETHYLENE LINER	EA	8.00	\$200.00	\$1,600.00	\$180.00	\$1,280.00	\$500.00	\$4,000.00
604.1754	CATCH BASINS TYPE W, 4-FOOT DIAMETER	U	8.30	\$5,600.00	\$46,480.00	\$7,000.00	\$58,100.00	\$10,000.00	\$83,000.00
604.52	RECONSTRUCTING/ADJUSTING DRAINAGE MANHOLES	LF	1.00	\$1,000.00	\$1,000.00	\$850.00	\$850.00	\$1,500.00	\$1,500.00
606.1253	BEAM GUARDRAIL (TERMINAL UNIT TYPE MFLEAT, TL 3)	U	1.00	\$4,600.00	\$4,600.00	\$5,750.00	\$5,750.00	\$10,000.00	\$10,000.00
606.1255	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2) (STEEL POST)	U	3.00	\$4,750.00	\$14,250.00	\$5,100.00	\$15,300.00	\$10,000.00	\$30,000.00
606.18011	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (8" STEEL POST)	LF	50.00	\$45.00	\$2,250.00	\$42.00	\$2,100.00	\$50.00	\$2,500.00
609.01183	STRAIGHT GRANITE CURB, 18" HIGH WITH 3" X 3" MOUNTABLE BEVELLED EDGE	LF	230.00	\$50.00	\$11,500.00	\$80.00	\$18,400.00	\$75.00	\$17,250.00
609.21	STRAIGHT GRANITE SLOPE CURB	LF	830.00	\$55.00	\$45,650.00	\$52.00	\$43,160.00	\$50.00	\$41,500.00
615.0201	TRAFFIC SIGN TYPE B	SF	9.00	\$99.43	\$894.87	\$210.00	\$1,890.00	\$250.00	\$2,250.00
615.02201	TRAFFIC SIGN TYPE B, BREAKAWAY MOUNTS	SF	17.00	\$344.00	\$5,848.00	\$420.00	\$7,140.00	\$250.00	\$4,250.00
615.023	REMOVING TRAFFIC SIGN TYPE B	U	1.00	\$67.34	\$67.34	\$1,000.00	\$1,000.00	\$250.00	\$250.00
615.0301	TRAFFIC SIGN TYPE C	SF	109.00	\$70.00	\$7,630.00	\$132.00	\$14,388.00	\$250.00	\$27,250.00
615.033	REMOVING TRAFFIC SIGN, TYPE C	U	21.00	\$62.32	\$1,308.72	\$750.00	\$15,750.00	\$250.00	\$5,250.00
615.034	RELOCATING TRAFFIC SIGN, TYPE C	U	2.00	\$425.00	\$850.00	\$1,000.00	\$2,000.00	\$500.00	\$1,000.00
615.0601	TRAFFIC SIGN TYPE CC	SF	17.00	\$30.60	\$520.20	\$35.00	\$595.00	\$250.00	\$4,250.00
615.063	REMOVING TRAFFIC SIGN TYPE CC	U	7.00	\$90.85	\$635.95	\$500.00	\$3,500.00	\$500.00	\$3,500.00
618.7	FLAGGERS	HR	3,900.00	\$55.00	\$214,500.00	\$55.00	\$214,500.00	\$65.00	\$253,500.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$90,000.00	\$90,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$5,000.00	\$20,000.00	\$3,000.00	\$12,000.00	\$5,000.00	\$20,000.00
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	3.00	\$4,000.00	\$12,000.00	\$3,000.00	\$9,000.00	\$15,000.00	\$45,000.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	6.00	\$12.00	\$60.00	\$10.00	\$50.00	\$250.00	\$1,250.00
621.31	SINGLE DELINEATOR WITH POST	EA	14.00	\$64.00	\$896.00	\$80.00	\$1,120.00	\$250.00	\$3,500.00
621.32	DOUBLE DELINEATOR WITH POST	EA	2.00	\$71.00	\$142.00	\$90.00	\$180.00	\$250.00	\$500.00
622.1	STEEL WITNESS MARKERS	EA	4.00	\$50.00	\$200.00	\$60.00	\$240.00	\$250.00	\$1,000.00

ABC Bid Data

NEWTON

29617

X-A004(206)

Item No.	Description	Unit	Quantity	P&E		CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE LONDONDERRY, NH 03053		WILLIAM P DAVIS EXCAVATION LLC 18 LAFAYETTE ROAD HAMPTON, NH 03842	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
628.2	SAWED BITUMINOUS PAVEMENT	LF	460.00	\$9.00	\$4,140.00	\$8.00	\$3,680.00	\$5.00	\$2,300.00
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	13,000.00	\$0.25	\$3,250.00	\$0.50	\$6,500.00	\$1.50	\$19,500.00
632.1104	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 4" LINE	LF	260.00	\$2.00	\$520.00	\$3.00	\$780.00	\$25.00	\$6,500.00
632.1118	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 18" LINE	LF	130.00	\$9.00	\$1,170.00	\$10.00	\$1,300.00	\$50.00	\$6,500.00
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	85.00	\$12.00	\$1,020.00	\$30.00	\$2,550.00	\$40.00	\$3,400.00
641.	LOAM	CY	100.00	\$100.00	\$10,000.00	\$50.00	\$5,000.00	\$50.00	\$5,000.00
645.3	EROSION STONE	TON	25.00	\$55.00	\$1,375.00	\$50.00	\$1,250.00	\$100.00	\$2,500.00
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	370.00	\$4.00	\$1,480.00	\$8.00	\$2,960.00	\$25.00	\$9,250.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	1,760.00	\$6.25	\$10,937.50	\$10.00	\$17,500.00	\$10.00	\$17,500.00
645.531	SILT FENCE	LF	1,750.00	\$4.80	\$8,400.00	\$5.00	\$8,750.00	\$5.00	\$8,750.00
645.611	BONDED FIBER MATRIX (BFM)	LB	730.00	\$5.00	\$3,650.00	\$5.00	\$3,650.00	\$5.00	\$3,650.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$13,000.00	\$13,000.00	\$5,000.00	\$5,000.00	\$25,000.00	\$25,000.00
645.71	WATER QUALITY MONITORING, INSPECTION AND REPORTING	HR	244.00	\$100.00	\$24,400.00	\$120.00	\$29,280.00	\$125.00	\$30,500.00
645.73	STREAM DIVERSION PLAN	U	1.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00
645.74	EROSION CONTROL PLAN	U	1.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00
645.75	COLD WEATHER STABILIZATION PLAN	U	2.00	\$3,000.00	\$6,000.00	\$5,000.00	\$10,000.00	\$5,000.00	\$10,000.00
646.2	TURF ESTABLISHMENT WITHOUT MULCH	A	.30	\$7,500.00	\$2,250.00	\$20,000.00	\$6,000.00	\$50,000.00	\$15,000.00
646.3	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	A	.50	\$6,750.00	\$3,375.00	\$30,000.00	\$15,000.00	\$50,000.00	\$25,000.00
647.1	HUMUS	CY	410.00	\$30.00	\$12,300.00	\$50.00	\$20,500.00	\$100.00	\$41,000.00
670.04601	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$4,500.00	\$4,500.00	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00
670.04602	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$5,100.00	\$5,100.00	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00
670.04603	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$11,000.00	\$11,000.00	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00
670.04604	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$7,000.00	\$7,000.00	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00
670.822	GNSS CONSTRUCTION INSPECTION EQUIPMENT	U	1.00	\$30,000.00	\$30,000.00	\$50,000.00	\$50,000.00	\$10,000.00	\$10,000.00
670.85	TEMPORARY SAFETY FENCE	LF	50.00	\$20.00	\$1,000.00	\$25.00	\$1,250.00	\$100.00	\$5,000.00
692.	MOBILIZATION	U	1.00	\$127,000.00	\$127,000.00	\$150,000.00	\$150,000.00	\$395,000.00	\$395,000.00

ABC Bid Data

NEWTON

29617

X-A004(206)

Item No.	Description	Unit	Quantity	PS&E		CONTINENTAL PAVING INC 1 CONTINENTAL DRIVE LONDONERRY, NH 03053		WILLIAM P DAVIS EXCAVATION LLC 19 LAYFAYETT ROAD HAMPTON, NH 03842	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$6,000.00	\$6,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
698.12	FIELD OFFICE TYPE B	MON	22.00	\$3,000.00	\$66,000.00	\$3,000.00	\$66,000.00	\$3,800.00	\$83,600.00
698.2	PHYSICAL TESTING LABORATORY	MON	6.00	\$1,100.00	\$6,600.00	\$3,000.00	\$18,000.00	\$5,000.00	\$30,000.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	65,000.00	\$1.00	\$65,000.00	\$1.00	\$65,000.00	\$1.00	\$65,000.00
1008.8	ALTERATIONS AND ADDITIONS AS NEEDED - WINTER MAINTENANCE	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
1010.15	FUEL ADJUSTMENT	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
Totals:				\$1,740,455.68	\$2,271,868.00	\$2,271,868.00	\$3,485,025.00	\$3,485,025.00	\$3,485,025.00
Alt. Totals:									
Totals:				\$1,740,455.68	\$2,271,868.00	\$2,271,868.00	\$3,485,025.00	\$3,485,025.00	\$3,485,025.00



PS&E Comparison

NEWTON
29617
X-A004(206)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
Items								
201.1	CLEARING AND GRUBBING (F)	A	.35	\$15,000.00	\$5,250.00	\$32,000.00	\$11,200.00	(\$5,950.00)
201.21	REMOVING SMALL TREES	EA	4.00	\$1,000.00	\$4,000.00	\$800.00	\$3,200.00	\$800.00
201.22	REMOVING LARGE TREES	EA	4.00	\$2,000.00	\$8,000.00	\$3,600.00	\$14,400.00	(\$6,400.00)
201.4	REMOVING STUMPS	EA	2.00	\$1,000.00	\$2,000.00	\$590.00	\$1,180.00	\$820.00
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	100.00	\$100.00	\$10,000.00	\$3.38	\$338.00	\$9,662.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	70.00	\$100.00	\$7,000.00	\$14.74	\$1,031.80	\$5,968.20
202.72	REMOVAL OF W-BEAM RAIL	LF	85.00	\$40.00	\$3,400.00	\$5.00	\$425.00	\$2,975.00
202.851	REMOVAL OF FLASHING BEACON	U	1.00	\$3,500.00	\$3,500.00	\$3,000.00	\$3,000.00	\$500.00
203.1	COMMON EXCAVATION	CY	3,600.00	\$40.00	\$144,000.00	\$25.00	\$90,000.00	\$54,000.00
203.11	COMMON EXCAVATION - LRS	CY	370.00	\$75.00	\$27,750.00	\$25.00	\$9,250.00	\$18,500.00
203.4	MUCK EXCAVATION	CY	310.00	\$50.00	\$15,500.00	\$33.00	\$10,230.00	\$5,270.00
203.5561	EAGRT PLATFORM PREFERRED	U	4.00	\$1,800.00	\$7,200.00	\$1,500.00	\$6,000.00	\$1,200.00
203.6	EMBANKMENT-IN-PLACE (F)	CY	1,200.00	\$20.00	\$24,000.00	\$25.00	\$30,000.00	(\$6,000.00)
203.661	GRAVEL BACKFILL FOR MUCK AND UNSUITABLE MATERIAL EXCAVATION	CY	310.00	\$60.00	\$18,600.00	\$25.00	\$7,750.00	\$10,850.00



PS&E Comparison

NEWTON
29617
X-A004(206)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
206.1	COMMON STRUCTURE EXCAVATION	CY	80.00	\$50.00	\$4,000.00	\$60.00	\$4,800.00	(\$800.00)
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	15.00	\$100.00	\$1,500.00	\$75.00	\$1,125.00	\$375.00
209.1	GRANULAR BACKFILL	CY	110.00	\$75.00	\$8,250.00	\$50.00	\$5,500.00	\$2,750.00
209.3	GRANULAR BACKFILL (SAND)	CY	110.00	\$75.00	\$8,250.00	\$30.00	\$3,300.00	\$4,950.00
214.	FINE GRADING	U	1.00	\$20,000.00	\$20,000.00	\$9,400.00	\$9,400.00	\$10,600.00
304.1	SAND (F)	CY	1,850.00	\$75.00	\$138,750.00	\$40.00	\$74,000.00	\$64,750.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	25.00	\$100.00	\$2,500.00	\$95.00	\$2,375.00	\$125.00
304.35	CRUSHED GRAVEL FOR DRIVES	CY	25.00	\$100.00	\$2,500.00	\$45.00	\$1,125.00	\$1,375.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	910.00	\$65.00	\$59,150.00	\$50.00	\$45,500.00	\$13,650.00
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	820.00	\$65.00	\$53,300.00	\$50.00	\$41,000.00	\$12,300.00
403.11023	HBP-3/4" BINDER MIX, MACHINE METHOD	TON	540.00	\$150.00	\$81,000.00	\$105.00	\$56,700.00	\$24,300.00
403.11943	HBP-1/2" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH	TON	500.00	\$175.00	\$87,500.00	\$140.00	\$70,000.00	\$17,500.00
403.12	HBP-HAND METHOD	TON	45.00	\$200.00	\$9,000.00	\$150.00	\$6,750.00	\$2,250.00
403.16	PAVEMENT JOINT ADHESIVE	LF	3,200.00	\$1.00	\$3,200.00	\$0.60	\$1,920.00	\$1,280.00
403.19	HBP-TEMPORARY	TON	180.00	\$150.00	\$27,000.00	\$135.00	\$24,300.00	\$2,700.00
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	230.00	\$10.00	\$2,300.00	\$9.36	\$2,152.80	\$147.20
417.	COLD PLANING BITUMINOUS SURFACES	SY	1,250.00	\$15.00	\$18,750.00	\$6.71	\$8,387.50	\$10,362.50

PS&E Comparison

NEWTON

29617

X-A004(206)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
503.1	WATER DIVERSION STRUCTURES	U	1.00	\$25,000.00	\$25,000.00	\$5,000.00	\$5,000.00	\$20,000.00
503.201	COFFERDAMS	U	1.00	\$50,000.00	\$50,000.00	\$20,000.00	\$20,000.00	\$30,000.00
503.202	COFFERDAMS	U	1.00	\$50,000.00	\$50,000.00	\$20,000.00	\$20,000.00	\$30,000.00
508.	STRUCTURAL FILL	CY	30.00	\$75.00	\$2,250.00	\$50.00	\$1,500.00	\$750.00
520.1	CONCRETE CLASS A	CY	5.00	\$400.00	\$2,000.00	\$2,000.00	\$10,000.00	(\$8,000.00)
529.8301	PRECAST CONCRETE SPECIAL HEADWALL	U	1.00	\$31,360.00	\$31,360.00	\$25,000.00	\$25,000.00	\$6,360.00
529.8302	PRECAST CONCRETE SPECIAL HEADWALL	U	1.00	\$28,765.00	\$28,765.00	\$20,000.00	\$20,000.00	\$8,765.00
544.1	REINFORCING STEEL (ROADWAY)	LB	35.00	\$50.00	\$1,750.00	\$4.00	\$140.00	\$1,610.00
582.2	CONCRETE PAVING (F)	SY	150.00	\$85.00	\$12,750.00	\$100.00	\$15,000.00	(\$2,250.00)
585.2	STONE FILL, CLASS B	CY	55.00	\$80.00	\$4,400.00	\$100.00	\$5,500.00	(\$1,100.00)
585.3	STONE FILL, CLASS C	CY	10.00	\$80.00	\$800.00	\$100.00	\$1,000.00	(\$200.00)
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	85.00	\$4.00	\$340.00	\$3.00	\$255.00	\$85.00
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	15.00	\$4.00	\$60.00	\$10.00	\$150.00	(\$90.00)
603.0001	VIDEO INSPECTION	LF	450.00	\$3.50	\$1,575.00	\$5.00	\$2,250.00	(\$675.00)
603.00215	15" R.C. PIPE, 2000D	LF	150.00	\$100.00	\$15,000.00	\$140.00	\$21,000.00	(\$6,000.00)
603.00218	18" R.C. PIPE, 2000D	LF	250.00	\$120.00	\$30,000.00	\$145.00	\$36,250.00	(\$6,250.00)
603.00236	36" R.C. PIPE, 2000D	LF	55.00	\$175.00	\$9,625.00	\$250.00	\$13,750.00	(\$4,125.00)

PS&E Comparison

NEWTON
 29617
 X-A004(206)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
603.00260	60" R.C. PIPE, 2000D	LF	55.00	\$600.00	\$33,000.00	\$350.00	\$19,250.00	\$13,750.00
603.99036	36" TEMPORARY DRAINAGE PIPE	LF	8.00	\$250.00	\$2,000.00	\$215.00	\$1,720.00	\$280.00
603.99048	48" TEMPORARY DRAINAGE PIPE	LF	12.00	\$500.00	\$6,000.00	\$400.00	\$4,800.00	\$1,200.00
603.99060	60" TEMPORARY DRAINAGE PIPE	LF	8.00	\$600.00	\$4,800.00	\$400.00	\$3,200.00	\$1,600.00
604.0007	POLYETHYLENE LINER	EA	8.00	\$160.00	\$1,280.00	\$200.00	\$1,600.00	(\$320.00)
604.1754	CATCH BASINS TYPE W, 4-FOOT DIAMETER	U	8.30	\$7,000.00	\$58,100.00	\$5,600.00	\$46,480.00	\$11,620.00
604.52	RECONSTRUCTING/ADJUSTING DRAINAGE MANHOLES	LF	1.00	\$850.00	\$850.00	\$1,000.00	\$1,000.00	(\$150.00)
606.1253	BEAM GUARDRAIL (TERMINAL UNIT TYPE MFLEAT, TL 3)	U	1.00	\$5,750.00	\$5,750.00	\$4,600.00	\$4,600.00	\$1,150.00
606.1255	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2) (STEEL POST)	U	3.00	\$5,100.00	\$15,300.00	\$4,750.00	\$14,250.00	\$1,050.00
606.18011	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (8" STEEL POST)	LF	50.00	\$42.00	\$2,100.00	\$45.00	\$2,250.00	(\$150.00)
609.01183	STRAIGHT GRANITE CURB, 18" HIGH WITH 3" X 3" MOUNTABLE BEVELLED EDGE	LF	230.00	\$80.00	\$18,400.00	\$50.00	\$11,500.00	\$6,900.00
609.21	STRAIGHT GRANITE SLOPE CURB	LF	830.00	\$52.00	\$43,160.00	\$55.00	\$45,650.00	(\$2,490.00)
615.0201	TRAFFIC SIGN TYPE B	SF	9.00	\$210.00	\$1,890.00	\$99.43	\$894.87	\$995.13
615.02201	TRAFFIC SIGN TYPE B, BREAKAWAY MOUNTS	SF	17.00	\$420.00	\$7,140.00	\$344.00	\$5,848.00	\$1,292.00
615.023	REMOVING TRAFFIC SIGN TYPE B	U	1.00	\$1,000.00	\$1,000.00	\$67.34	\$67.34	\$932.66
615.0301	TRAFFIC SIGN TYPE C	SF	109.00	\$132.00	\$14,388.00	\$70.00	\$7,630.00	\$6,758.00



PS&E Comparison

NEWTON
29617
X-A004(206)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
615.033	REMOVING TRAFFIC SIGN, TYPE C	U	21.00	\$750.00	\$15,750.00	\$62.32	\$1,308.72	\$14,441.28
615.034	RELOCATING TRAFFIC SIGN, TYPE C	U	2.00	\$1,000.00	\$2,000.00	\$425.00	\$850.00	\$1,150.00
615.0601	TRAFFIC SIGN TYPE CC	SF	17.00	\$35.00	\$595.00	\$30.60	\$520.20	\$74.80
615.063	REMOVING TRAFFIC SIGN TYPE CC	U	7.00	\$500.00	\$3,500.00	\$90.85	\$635.95	\$2,864.05
618.7	FLAGGERS	HR	3,900.00	\$55.00	\$214,500.00	\$55.00	\$214,500.00	\$0.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$100,000.00	\$100,000.00	\$90,000.00	\$90,000.00	\$10,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$3,000.00	\$12,000.00	\$5,000.00	\$20,000.00	(\$8,000.00)
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	3.00	\$3,000.00	\$9,000.00	\$4,000.00	\$12,000.00	(\$3,000.00)
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	5.00	\$10.00	\$50.00	\$12.00	\$60.00	(\$10.00)
621.31	SINGLE DELINEATOR WITH POST	EA	14.00	\$80.00	\$1,120.00	\$64.00	\$896.00	\$224.00
621.32	DOUBLE DELINEATOR WITH POST	EA	2.00	\$90.00	\$180.00	\$71.00	\$142.00	\$38.00
622.1	STEEL WITNESS MARKERS	EA	4.00	\$60.00	\$240.00	\$50.00	\$200.00	\$40.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	460.00	\$8.00	\$3,680.00	\$9.00	\$4,140.00	(\$460.00)
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	13,000.00	\$0.50	\$6,500.00	\$0.25	\$3,250.00	\$3,250.00
632.1104	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 4" LINE	LF	260.00	\$3.00	\$780.00	\$2.00	\$520.00	\$260.00
632.1118	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 18" LINE	LF	130.00	\$10.00	\$1,300.00	\$9.00	\$1,170.00	\$130.00



PS&E Comparison

NEWTON
29617
X-A004(206)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	85.00	\$30.00	\$2,550.00	\$12.00	\$1,020.00	\$1,530.00
641.	LOAM	CY	100.00	\$50.00	\$5,000.00	\$100.00	\$10,000.00	(\$5,000.00)
645.3	EROSION STONE	TON	25.00	\$50.00	\$1,250.00	\$55.00	\$1,375.00	(\$125.00)
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	370.00	\$8.00	\$2,960.00	\$4.00	\$1,480.00	\$1,480.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	1,750.00	\$10.00	\$17,500.00	\$6.25	\$10,937.50	\$6,562.50
645.531	SILT FENCE	LF	1,750.00	\$5.00	\$8,750.00	\$4.80	\$8,400.00	\$350.00
645.611	BONDED FIBER MATRIX (BFM)	LB	730.00	\$5.00	\$3,650.00	\$5.00	\$3,650.00	\$0.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$5,000.00	\$5,000.00	\$13,000.00	\$13,000.00	(\$8,000.00)
645.71	WATER QUALITY MONITORING, INSPECTION AND REPORTING	HR	244.00	\$120.00	\$29,280.00	\$100.00	\$24,400.00	\$4,880.00
645.73	STREAM DIVERSION PLAN	U	1.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$0.00
645.74	EROSION CONTROL PLAN	U	1.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$0.00
645.75	COLD WEATHER STABILIZATION PLAN	U	2.00	\$5,000.00	\$10,000.00	\$3,000.00	\$6,000.00	\$4,000.00
646.2	TURF ESTABLISHMENT WITHOUT MULCH	A	.30	\$20,000.00	\$6,000.00	\$7,500.00	\$2,250.00	\$3,750.00
646.3	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	A	.50	\$30,000.00	\$15,000.00	\$6,750.00	\$3,375.00	\$11,625.00
647.1	HUMUS	CY	410.00	\$50.00	\$20,500.00	\$30.00	\$12,300.00	\$8,200.00
670.04601	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$20,000.00	\$20,000.00	\$4,500.00	\$4,500.00	\$15,500.00



PS&E Comparison

NEWTON
29617
X-A004(206)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
670.04602	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$20,000.00	\$20,000.00	\$5,100.00	\$5,100.00	\$14,900.00
670.04603	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$20,000.00	\$20,000.00	\$11,000.00	\$11,000.00	\$9,000.00
670.04604	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$20,000.00	\$20,000.00	\$7,000.00	\$7,000.00	\$13,000.00
670.822	GNSS CONSTRUCTION INSPECTION EQUIPMENT	U	1.00	\$50,000.00	\$50,000.00	\$30,000.00	\$30,000.00	\$20,000.00
670.95	TEMPORARY SAFETY FENCE	LF	50.00	\$25.00	\$1,250.00	\$20.00	\$1,000.00	\$250.00
692.	MOBILIZATION	U	1.00	\$150,000.00	\$150,000.00	\$127,000.00	\$127,000.00	\$23,000.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$5,000.00	\$5,000.00	\$6,000.00	\$6,000.00	(\$1,000.00)
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$5,000.00	\$5,000.00	\$4,000.00	\$4,000.00	\$1,000.00
698.12	FIELD OFFICE TYPE B	MON	22.00	\$3,000.00	\$66,000.00	\$3,000.00	\$66,000.00	\$0.00
698.2	PHYSICAL TESTING LABORATORY	MON	6.00	\$3,000.00	\$18,000.00	\$1,100.00	\$6,600.00	\$11,400.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	65,000.00	\$1.00	\$65,000.00	\$1.00	\$65,000.00	\$0.00
1008.8	ALTERATIONS AND ADDITIONS AS NEEDED - WINTER MAINTENANCE	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$0.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00

Total: \$2,271,868.00 \$1,740,455.68 \$531,412.32

September 10, 2024

SUPPLEMENTAL PROJECT INFORMATION SHEET

DESCRIPTION: This project involves the reconstruction of the intersection along NH 108 with Amesbury Rd. and Maple Ave. in Newton, NH; also known as Rowe's Corner. The project extends approximately 325 feet west along NH 108, 425 feet north along NH 108, 250 feet east along Maple Ave., and 375 feet south on Amesbury Rd. The project will reconstruct the intersection into a four-way stop layout, including full-box reconstruction and roadway widening on the approaches. In addition, the project includes the installation of a closed drainage system, water treatment swale, and culvert replacement on Amesbury Rd. The project work will also include pavement rehabilitation on Goulds Hill Rd.

FEDERAL FUNDING: 80% Federal Aid - Highway with anticipated utilization of Turnpike Toll Credits for the State's 20% match.

CONTINGENCY: The proposed contingency amount is 5% of the contract amount. This is to account for uncertainties associated with extensive aerial utility relocations, the Amesbury Road culvert replacement work and overall traffic control/management.



PROJECT INITIATED: This project was initiated through the State Ten Year Program.

PROJECT EXPLANATION: The purpose of this project is to improve the safety and operations of the intersection of NH 108 (North Main Street), Amesbury Road and Maple Ave. There have been 15 known crashes from 2009 to 2018 at this intersection. This project will reconstruct the intersection to a four-way stop condition, including removal of the existing slip lanes and intersection flashing beacon.

TRAFFIC IMPLICATION: Construction activities will require temporary lane closures and short-term use of one lane, alternating two-way traffic supplemented with flaggers. During non-work hours traffic will be returned to two-way traffic. The Amesbury Road culvert replacement will require temporary widenings and one lane, alternating two-way traffic. Two minor temporary traffic diversions will be required on Maple Ave. to facilitate the utility relocations. Travel on crushed gravel surfaces will be limited to 12 calendar days.

FINAL COMPLETION DATE: September 25, 2026.

**NEWTON 29617 - NH ROUTE 108
AMESBURY RD & MAPLE AVE**




LEGEND

-  Streams
-  Water Bodies
-  US Routes
-  State Routes
-  Interstates
-  Local Roads
-  Town Boundary

New Hampshire
DOT
Department of Transportation

State #: 29617
Federal #: X-A004(206)
LOCATION MAP



State of New Hampshire

Department of State

CERTIFICATE

I, David M. Scanlan, Secretary of State of the State of New Hampshire, do hereby certify that CONTINENTAL PAVING INC. is a New Hampshire Profit Corporation registered to transact business in New Hampshire on March 04, 1980. I further certify that all fees and documents required by the Secretary of State's office have been received and is in good standing as far as this office is concerned.

Business ID: 13230

Certificate Number: 0006661453



IN TESTIMONY WHEREOF,

I hereto set my hand and cause to be affixed
the Seal of the State of New Hampshire,
this 8th day of April A.D. 2024.

A handwritten signature in black ink, appearing to read "David M. Scanlan", is written over a circular stamp that partially overlaps the seal.

David M. Scanlan
Secretary of State



CONTINENTAL PAVING, INC.

- Airports
- Asphalt Products
- Cold Planing
- Crushed Stone
- Portable Crushing
- Reclaiming
- Road Construction
- Site Preparation
- Water, Sewer, Drainage


CORPORATE RESOLUTION

I, Amy Charbonneau, hereby certify that I am duly elected Corporate Secretary of Continental Paving, Inc. I hereby certify the following is a true copy of vote taken at a meeting of the Board of Directors/shareholders, duly called and held on November 8, 2024, at which a quorum of the Directors/shareholders were present and voting.

VOTED: That Richard Charbonneau, Vice President / Treasurer is duly authorized to enter into contracts or agreements on behalf of Continental Paving, Inc. with the State of New Hampshire and any of its agencies or departments and further is authorized to execute any documents which may in his judgment be desirable or necessary to effect the purpose of this vote.

I hereby certify that said vote has not been amended or repealed and remains in full force and effect as of the date of the contract to which this certificate is attached. This authority **remains valid for thirty (30) days** from the date of this Corporate Resolution. I further certify that it is understood that the State of New Hampshire will rely on this certificate as evidence that the person listed above currently occupy the position(s) indicated and that they have full authority to bind the corporation. To the extent that there are any limits on authority of any listed individual to bind the corporation in contracts with the State of New Hampshire, all such limitations are expressly stated herein.

DATED: November 8, 2024

ATTEST: 
Amy Charbonneau, Corporate Secretary



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
11/08/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Cross Insurance-Laconia 155 Court Street Laconia NH 03246	CONTACT NAME: Linda Tikkanen, CISR	PHONE (A/C, No, Ext): (603) 524-2425	FAX (A/C, No): (603) 524-3668
	E-MAIL ADDRESS: ltikkanen@crossagency.com		
INSURED CONTINENTAL PAVING, INC. 1 CONTINENTAL DRIVE LONDONDERRY NH 03053	INSURER(S) AFFORDING COVERAGE		NAIC #
	INSURER A:	Firemen's Ins. Co. of Washington D.C.	21784
	INSURER B:	Acadia Ins Co.	31325
	INSURER C:		
	INSURER D:		
	INSURER E:		

COVERAGES CERTIFICATE NUMBER: CL2431866843 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADD'L SUBR INSD WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> CG0437 - \$100,000 GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input checked="" type="checkbox"/> LOC OTHER:		CPA0013804-40	03/31/2024	03/31/2025	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 500,000 MED EXP (Any one person) \$ 10,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COM/POP AGG \$ 2,000,000
A	<input checked="" type="checkbox"/> AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> HIRED AUTOS ONLY <input checked="" type="checkbox"/> CA9948 <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS ONLY <input checked="" type="checkbox"/> MCS90		CAA0013801-40	03/31/2024	03/31/2025	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$
B	<input checked="" type="checkbox"/> UMBRELLA LIAB <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> DED RETENTION \$ <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> CLAIMS-MADE		CUA5295253-17	03/31/2024	03/31/2025	EACH OCCURRENCE \$ 15,000,000 AGGREGATE \$ 15,000,000
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N N	WPA0013797-41	03/31/2024	03/31/2025	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ 500,000 E.L. DISEASE - EA EMPLOYEE \$ 500,000 E.L. DISEASE - POLICY LIMIT \$ 500,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Workers Compensation 3A States: NH, MA, ME, VT
 Job Reference: Newton 29617
 It is agreed and understood that the State of New Hampshire, D.O.T. is included as additional insured on a primary and non-contributory basis on General Liability, Automobile and Umbrella when required by written contract. General Liability additional insured provision applies to ongoing and completed operations when required by written contract. Waiver of Subrogation is included on General Liability, Automobile, Umbrella and Workers Compensation (where permitted by law) when required by written contract.

CERTIFICATE HOLDER

State of New Hampshire, D.O.T.
 P.O. Box 483
 7 Hazen Drive
 Concord NH 03301

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
11/08/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).


PRODUCER Cross Insurance-Laconia 155 Court Street Laconia NH 03246	CONTACT NAME: Linda Tikkanen, CRIS	
	PHONE (A/C, No., Ext.): (603) 524-2425	FAX (A/C, No.): (603) 524-3666
E-MAIL ADDRESS: linda.tikkanen@crossagency.com		
INSURER(S) AFFORDING COVERAGE		NAIC #
INSURER A: Acadia Ins Co.		31325
INSURER B:		
INSURER C:		
INSURER D:		
INSURER E:		
INSURER F:		
INSURED STATE OF NEW HAMPSHIRE, D.O.T. 7 HAZEN DRIVE JOHN O. MORTON BUILDING CONCORD NH 03302		

COVERAGES **CERTIFICATE NUMBER:** CL2411594043 **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> Owners & Contractors Protective			OCP5620861-10	11/08/2024	05/08/2026	EACH OCCURRENCE \$ 2,000,000
	GEN'L AGGREGATE LIMIT APPLIES PER: <input checked="" type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER:						DAMAGE TO RENTED PREMISES (Ea occurrence) \$
	AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS ONLY						MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ 3,000,000 PRODUCTS - COMPROP AGG \$
	UMBRELLA LIAB <input type="checkbox"/> OCCUR EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED RETENTION \$						COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N	N/A				EACH OCCURRENCE \$ AGGREGATE \$
							PER STATUTE OTH-ER E.L. EACH ACCIDENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER State of New Hampshire, D.O.T. P.O. Box 483 7 Hazen Drive Concord NH 03301	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE 
--	---