

CJG



THE STATE OF NEW HAMPSHIRE

DEPARTMENT OF TRANSPORTATION



19

DEC 03 2025

William Cass, P.E.
Commissioner

David Rodrigue, P.E.
Assistant Commissioner

Michelle L. Winters
Deputy Commissioner

Her Excellency, Governor Kelly A. Ayotte
and the Honorable Council
State House
Concord, New Hampshire 03301

Bureau of Construction
October 1, 2025

REQUESTED ACTION

1. Authorize the Department of Transportation to enter into a contract with Beck & Bellucci, Inc. (Vendor 160421) of Franklin, NH, on the basis of a low bid of \$10,315,808.09 for preservation of four (4) bridges in Littleton, two (2) carrying I-93 over the Ammonoosuc River and two (2) carrying I-93 over Industrial Drive and the abandoned New Hampshire Rail Road (NHRR) (Project: Littleton 43809) from the date of Governor and Council approval through October 20, 2028, unless amended by the Department in accordance with the Standard Specifications. 100% Federal Funds.

Funds are available in the following account for Fiscal Years 2026 and 2027, and is anticipated to be available in Fiscal Years 2028 and 2029, with the authority to adjust encumbrances between fiscal years within the price limitation through the Budget Office, if needed and justified:

Table with 5 columns: Funding is available as follows, FY 2026, FY 2027, FY 2028, FY 2029. Row 1: 04-96-96-963515-3054 Consolidated Federal Aid. Row 2: 400-500870 Highway Contract Payments \$3,289,906.44 \$3,011,100.84 \$3,011,100.84 \$1,003,699.97

2. Further authorize that a contingency in the amount of \$1,031,580.81 be approved for payment of latent conditions, which may appear during the construction of the project. The contingency requested is 10% of the contract amount.

Table with 2 columns: Funding is available as follows, FY 2029. Row 1: 04-96-96-963515-3054 Consolidated Federal Aid. Row 2: 400-500870 Highway Contract Payments \$1,031,580.81

EXPLANATION

This project is part of the State's Ten-Year Transportation Improvement Plan, under the Bridge-T1-2 Maintenance-Preservation Program. This project performs maintenance and preservation work on the following four bridges on I-93:

- 1. Littleton 187/060, I-93 SB over Ammonoosuc River
2. Littleton 188/060, I-93 NB over Ammonoosuc River
3. Littleton 189/058, I-93 SB over Industrial Park Road, NHRR
4. Littleton 190/058, I-93 NB over Industrial Park Road, NHRR

Work in each season will be done in 2 construction phases. The work on I-93 southbound will begin approximately 2,200' north of the north abutment of the Ammonoosuc River bridge and continues southerly, across both bridges, approximately 3,130'. The work on I-93 northbound will begin approximately 2,300' south of the south abutment of the Industrial Park Road bridge and continue northerly, across both bridges, approximately 3,500'. Major bridge work includes abutment/pier concrete repairs, expansion joint replacement, and bearing replacement.

The two bridges over the Ammonoosuc River are Deck Plate Girders and the two bridges over Industrial Park Road are I-Beams with Concrete Deck (IB-C). The bridge joints are older, asphaltic joints, which are leaking to the piers, thus necessitating pier preservation. The Bureau of Bridge Maintenance performed interim pier repairs in 2020 but identified the need for more extensive rehabilitation. This project represents the larger repairs to be done via contract. This work is necessary to keep the two bridges over the Ammonoosuc River from being placed on the Red List.

The proposed contingency amount is 10% of the contract amount. The extent of this work has been estimated, but the full extent of the work won't be fully known until the pier repairs, as well as repairs to other parts of the bridge, are underway. These factors increase the risk of overruns.

Although the bid costs exceeded the Department's estimate by 6.65% the low bid of four bids received is felt to be reasonable for the work involved. Bid items that contributed to the higher than anticipated bid are: Items 502.10X Removal of Existing Bridge Structure (2) \$500,000, and 520.0201 Concrete Clas AA, Above Footing \$184,000. This project was advertised previously but not awarded due to the low and only bidder exceeding the Department's estimate by more than 80%. Re-advertising this project again would result, in our opinion, in higher prices and prevent the completion of the work in a timely manner. The Department considers it to be in the best interest of the State to accept this bid to accomplish these needed repairs.

The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution, and the Department has certified that the necessary funds are available and the bid reasonably conforms to the engineer's estimate in accordance with State procedure. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Service's Office, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

This project funding is: 80% Federal Funds (Bridge-T1-2 Maintenance-Preservation), with anticipated utilization of Turnpike Toll Credits for the State's 20% match, effectively using 100% Federal Funds.

Page 3

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.

Your approval of this resolution is respectfully requested. The Department of Transportation has determined that the vendor is in good standing with the Secretary of State's Office, has secured the required levels of insurance, and has provided evidence of authority to execute and be bound by the contract. Documents supporting these assertions are available at the agency, for review upon request.

Sincerely,



William J. Cass, P.E.
Commissioner

WJC/pcj

Department Estimate:	\$ 9,672,344.85
Contract Amount:	<u>\$10,315,808.09</u>
Over Estimate:	\$ 643,463.24
Attachments	



ABC Bid Data

LITTLETON
43809
X-A005(203)

PROJECT:	LITTLETON	Awarded To:	BECK & BELLUCCI ,INC. PO BOX 429 FRANKLIN, NH 03235
STATE PROJECT NUMBER:	43809	Amount:	\$10,315,808.09
FED. PROJECT NUMBER:	X-A005(203)	Certified by:	<u>TOBEY.L.REYNOLDS</u> Director of Project Development
DATE BIDS OPEN:	September 25, 2025,	Award Date:	
SCOPE OF WORK:	Preservation of 4 bridges in Littleton carrying I-93 over Ammonoosuc River and NHRR (ABD).		
COMPLETION DATE:	October 20, 2028		
LOCATION:	Grafton, District 1		

Summary of Bidders

Contractor	Bid Amount	Rank
BECK & BELLUCCI ,INC. PO BOX 429, FRANKLIN NH 03235	\$10,315,808.09	A
SICARD INC, J P 234 GLOVER ROAD, BARTON VT 05822	\$11,330,304.50	B
ENGINEERS CONSTRUCTION INC PO BOX 2187, SOUTH BURLINGTON VT 05495	\$12,485,720.00	C
NEW ENGLAND INFRASTRUCTURE INC 16 BRENT DRIVE, HUDSON MA 01749	\$12,940,309.00	D

Item No.	Description	Unit	Quantity	PS&E		BECK & BELLUCCI, INC. PO BOX 429 FRANKLIN, NH 03235		SICARD INC. J P 234 GLOVER ROAD BARTON, VT 05822	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

201.881	INVASIVE SPECIES CONTROL TYPE I	SY	30.00	\$10.00	\$300.00	\$15.00	\$450.00	\$22.00	\$660.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	20.00	\$20.00	\$400.00	\$20.00	\$400.00	\$32.00	\$640.00
202.7	REMOVAL OF GUARDRAIL	LF	137.50	\$25.00	\$3,437.50	\$5.00	\$687.50	\$3.00	\$412.50
403.11043	HBP-1/2" SURFACE MIX, MACHINE METHOD	TON	648.00	\$175.00	\$113,400.00	\$275.00	\$178,200.00	\$220.00	\$142,560.00
403.16	PAVEMENT JOINT ADHESIVE	LF	5,661.00	\$1.75	\$9,906.75	\$1.65	\$9,340.65	\$1.00	\$5,661.00
403.21053	HBP-3/8" MIX, MACHINE METHOD (BRIDGE BASE)	TON	55.00	\$200.00	\$11,000.00	\$275.00	\$15,125.00	\$434.00	\$23,870.00
403.26	PAVEMENT JOINT ADHESIVE (BRIDGE BASE)	LF	2,142.00	\$1.55	\$3,320.10	\$1.65	\$3,534.30	\$1.00	\$2,142.00
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	545.00	\$10.00	\$5,450.00	\$16.50	\$8,992.50	\$18.00	\$9,810.00
417.	COLD PLANING BITUMINOUS SURFACES	SY	6,803.00	\$11.00	\$74,833.00	\$5.50	\$37,416.50	\$12.00	\$81,636.00
417.416	RUMBLE STRIPS, 16" WIDE	LF	4,660.00	\$11.00	\$51,260.00	\$1.73	\$8,061.80	\$1.00	\$4,660.00
417.53	REMOVE AND INLAY EXISTING RUMBLE STRIPS	LF	4,660.00	\$11.00	\$51,260.00	\$5.50	\$25,630.00	\$9.00	\$41,940.00
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$150,000.00	\$150,000.00	\$400,000.00	\$400,000.00	\$369,563.00	\$369,563.00
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$150,000.00	\$150,000.00	\$400,000.00	\$400,000.00	\$369,563.00	\$369,563.00
502.103	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$200,000.00	\$200,000.00	\$350,000.00	\$350,000.00	\$467,399.00	\$467,399.00
502.104	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$200,000.00	\$200,000.00	\$350,000.00	\$350,000.00	\$467,399.00	\$467,399.00
511.0001	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	808.00	\$20.00	\$16,160.00	\$8.93	\$7,215.44	\$35.00	\$28,280.00
512.0201	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	1,215.00	\$1,100.00	\$1,336,500.00	\$1,200.00	\$1,458,000.00	\$380.00	\$461,700.00
512.0202	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	240.00	\$715.00	\$171,600.00	\$1,100.00	\$264,000.00	\$390.00	\$93,600.00
520.0201	CONCRETE CLASS AA, ABOVE FOOTINGS	CY	54.00	\$2,200.00	\$118,800.00	\$5,600.00	\$302,400.00	\$3,200.00	\$172,800.00
520.02012	CONCRETE CLASS AA, ABOVE FOOTINGS (ABUT/WALL/PIER REPAIR)	CY	225.00	\$2,815.00	\$633,375.00	\$3,600.00	\$810,000.00	\$2,750.00	\$618,750.00
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	194.00	\$110.00	\$21,340.00	\$150.00	\$29,100.00	\$78.00	\$15,132.00
536.11	EPOXY COATING FOR CONCRETE (F)	SF	4,520.00	\$15.00	\$67,800.00	\$13.80	\$62,376.00	\$16.00	\$72,320.00
538.5	BARRIER MEMBRANE, HEAT WELDED (F)	SY	808.00	\$44.00	\$35,552.00	\$5.25	\$4,242.00	\$32.00	\$25,856.00
540.511	GALVANIC CORROSION PROTECTION SYSTEM (DISTRIBUTED ANODES)	LF	1,064.00	\$44.00	\$46,816.00	\$58.00	\$61,712.00	\$55.00	\$58,520.00

ABC Bid Data

LITTLETON
 43809
 X-A005(203)

Item No.	Description	Unit	Quantity	PS&E		BECK & BELLUCCI, INC. PO BOX 429 FRANKLIN, NH 03235		SICARD INC, J P 234 GLOVER ROAD BARTON, VT 05822	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
540.512	GALVANIC CORROSION PROTECTION SYSTEM (DISCRETE ANODES)	EA	5,795.00	\$22.00	\$127,490.00	\$27.00	\$156,465.00	\$28.00	\$162,260.00
544.01	REINFORCING STEEL	LB	1,774.00	\$2.75	\$4,878.50	\$14.75	\$26,166.50	\$2.00	\$3,548.00
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	18,586.00	\$4.40	\$81,778.40	\$3.50	\$65,051.00	\$2.00	\$37,172.00
544.21	REINFORCING STEEL, EPOXY COATED, MECHANICAL CONNECTORS (F)	LB	1,984.00	\$17.00	\$33,728.00	\$8.17	\$16,209.28	\$1.00	\$1,984.00
548.21	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	16.00	\$4,800.00	\$76,800.00	\$2,100.00	\$33,600.00	\$2,600.00	\$41,600.00
548.22	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	30.00	\$4,800.00	\$144,000.00	\$2,400.00	\$72,000.00	\$2,900.00	\$87,000.00
548.23	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	4.00	\$10,000.00	\$40,000.00	\$8,000.00	\$32,000.00	\$7,900.00	\$31,600.00
548.24	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	4.00	\$10,000.00	\$40,000.00	\$8,000.00	\$32,000.00	\$8,259.00	\$33,036.00
548.25	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	2.00	\$7,600.00	\$15,200.00	\$6,300.00	\$12,600.00	\$7,036.00	\$14,072.00
548.26	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	2.00	\$7,600.00	\$15,200.00	\$6,000.00	\$12,000.00	\$6,676.00	\$13,352.00
548.27	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	52.00	\$4,500.00	\$234,000.00	\$1,760.00	\$91,520.00	\$2,250.00	\$117,000.00
548.28	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	26.00	\$4,500.00	\$117,000.00	\$1,850.00	\$48,100.00	\$2,750.00	\$71,500.00
548.29	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	14.00	\$6,000.00	\$84,000.00	\$3,700.00	\$51,800.00	\$3,300.00	\$46,200.00
550.19101	TEMPORARY GIRDER SUPPORT SYSTEM	U	1.00	\$300,000.00	\$300,000.00	\$315,000.00	\$315,000.00	\$634,589.00	\$634,589.00
550.19102	TEMPORARY GIRDER SUPPORT SYSTEM	U	1.00	\$300,000.00	\$300,000.00	\$370,000.00	\$370,000.00	\$634,589.00	\$634,589.00
550.19103	TEMPORARY GIRDER SUPPORT SYSTEM	U	1.00	\$200,000.00	\$200,000.00	\$185,000.00	\$185,000.00	\$534,589.00	\$534,589.00
550.19104	TEMPORARY GIRDER SUPPORT SYSTEM	U	1.00	\$200,000.00	\$200,000.00	\$185,000.00	\$185,000.00	\$534,589.00	\$534,589.00
559.41	ASPHALTIC PLUG FOR CRACK CONTROL (F)	LF	377.00	\$165.00	\$62,205.00	\$102.00	\$38,454.00	\$98.00	\$36,946.00
560.1001	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	51.00	\$830.00	\$42,330.00	\$1,100.00	\$56,100.00	\$1,050.00	\$53,550.00
560.1002	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	43.00	\$830.00	\$35,690.00	\$1,100.00	\$47,300.00	\$1,050.00	\$45,150.00
561.1001	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	51.00	\$900.00	\$45,900.00	\$1,100.00	\$56,100.00	\$1,100.00	\$56,100.00
561.1002	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	43.00	\$900.00	\$38,700.00	\$1,100.00	\$47,300.00	\$1,100.00	\$47,300.00
561.1003	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	59.00	\$900.00	\$53,100.00	\$1,100.00	\$64,900.00	\$1,100.00	\$64,900.00
561.1004	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	58.00	\$900.00	\$52,200.00	\$1,100.00	\$63,800.00	\$1,100.00	\$63,800.00
561.1005	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	58.00	\$900.00	\$52,200.00	\$1,100.00	\$63,800.00	\$1,100.00	\$63,800.00
561.1201	PREFABRICATED STRIP SEAL EXPANSION JOINT W/ PLOW PLATES (F)	LF	58.00	\$1,420.00	\$82,360.00	\$2,100.00	\$121,800.00	\$1,950.00	\$113,100.00

ABC Bid Data

LITTLETON
 43809
 X-A005(203)

Item No.	Description	Unit	Quantity	PS&E		BECK & BELLUCCI, INC. PO BOX 429 FRANKLIN, NH 03235		SICARD INC. J P 234 GLOVER ROAD BARTON, VT 05822	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
561.1202	PREFABRICATED STRIP SEAL EXPANSION JOINT W/ PLOW PLATES (F)	LF	56.00	\$1,420.00	\$79,520.00	\$2,100.00	\$117,600.00	\$1,950.00	\$109,200.00
561.1203	PREFABRICATED STRIP SEAL EXPANSION JOINT W/ PLOW PLATES (F)	LF	55.00	\$1,420.00	\$78,100.00	\$2,100.00	\$115,500.00	\$1,950.00	\$107,250.00
562.1	SILICONE JOINT SEALANT (F)	LF	40.00	\$44.00	\$1,760.00	\$50.00	\$2,000.00	\$62.00	\$2,480.00
563.001	BRIDGE RAIL ANCHORAGE	EA	40.00	\$825.00	\$33,000.00	\$350.00	\$14,000.00	\$506.00	\$20,240.00
563.8	RESETTING BRIDGE RAIL	LF	40.00	\$880.00	\$35,200.00	\$270.00	\$10,800.00	\$14.00	\$560.00
606.1471	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (MASH MID-SPLICE)	U	3.00	\$3,750.00	\$11,250.00	\$2,695.00	\$8,085.00	\$2,952.00	\$8,856.00
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	1,260.00	\$60.00	\$75,600.00	\$30.00	\$37,800.00	\$51.00	\$64,260.00
606.41741	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL - BRIDGE	LF	990.00	\$85.00	\$84,150.00	\$50.00	\$49,500.00	\$66.00	\$65,340.00
606.9512	TEMP. IMPACT ATTENUATION DEVICE (REDIRECTIVE), TEST LEVEL 2	U	2.00	\$9,950.00	\$19,900.00	\$28,000.00	\$56,000.00	\$22,476.00	\$44,952.00
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3	U	2.00	\$7,000.00	\$14,000.00	\$4,500.00	\$9,000.00	\$9,835.00	\$19,670.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00
618.7	FLAGGERS	HR	800.00	\$125.00	\$100,000.00	\$59.40	\$47,520.00	\$56.00	\$44,800.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$300,000.00	\$300,000.00	\$325,000.00	\$325,000.00	\$121,539.00	\$121,539.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$5,000.00	\$20,000.00	\$8,000.00	\$32,000.00	\$18,500.00	\$74,000.00
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	2.00	\$4,000.00	\$8,000.00	\$7,500.00	\$15,000.00	\$17,750.00	\$35,500.00
621.31	SINGLE DELINEATOR WITH POST	EA	3.00	\$65.00	\$195.00	\$137.50	\$412.50	\$151.00	\$453.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	377.00	\$6.60	\$2,488.20	\$3.00	\$1,131.00	\$6.00	\$2,262.00
628.22	SAWED BITUMINOUS PAVEMENT (BRIDGE)	LF	1,064.00	\$6.60	\$7,022.40	\$2.50	\$2,660.00	\$6.00	\$6,384.00
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	6,694.00	\$1.00	\$6,694.00	\$0.83	\$5,556.02	\$1.00	\$6,694.00
632.1106	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 6" LINE	LF	23,000.00	\$3.00	\$69,000.00	\$2.20	\$50,600.00	\$2.00	\$46,000.00
632.1308	BLACKOUT PAVEMENT MARKING TAPE, TYPE I (REMOVABLE), 8"	LF	25,000.00	\$5.00	\$125,000.00	\$4.40	\$110,000.00	\$3.00	\$75,000.00
645.0001	TURBIDITY BARRIER	LF	750.00	\$50.00	\$37,500.00	\$55.00	\$41,250.00	\$78.00	\$58,500.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	1,660.00	\$6.00	\$9,960.00	\$4.70	\$7,802.00	\$7.00	\$11,620.00
645.531	SILT FENCE	LF	1,660.00	\$3.50	\$5,810.00	\$3.76	\$6,241.60	\$4.00	\$6,640.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$5,000.00	\$5,000.00	\$3,850.00	\$3,850.00	\$4,217.00	\$4,217.00

ABC Bid Data

LITTLETON

43809

X-A005(203)

Item No.	Description	Unit	Quantity	PS&E		BECK & BELLUCCI, INC. PO BOX 429 FRANKLIN, NH 03235		SICARD INC, J P 234 GLOVER ROAD BARTON, VT 05822	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
645.71	WATER QUALITY MONITORING, INSPECTION AND REPORTING	HR	300.00	\$120.00	\$36,000.00	\$176.00	\$52,800.00	\$193.00	\$57,900.00
645.72	FINAL WETLAND IMPACT REPORT	U	1.00	\$4,000.00	\$4,000.00	\$2,200.00	\$2,200.00	\$2,410.00	\$2,410.00
645.73	STREAM DIVERSION PLAN	U	1.00	\$7,000.00	\$7,000.00	\$1,650.00	\$1,650.00	\$1,807.00	\$1,807.00
645.75	COLD WEATHER STABILIZATION PLAN	U	1.00	\$2,200.00	\$2,200.00	\$1,650.00	\$1,650.00	\$1,807.00	\$1,807.00
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	3,675.00	\$6.60	\$24,255.00	\$2.00	\$7,350.00	\$3.00	\$11,025.00
647.1	HUMUS	CY	735.00	\$66.00	\$48,510.00	\$34.50	\$25,357.50	\$52.00	\$38,220.00
670.0491	CONSTRUCT AND REMOVE TEMPORARY ACCESS ROAD	U	1.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$495,828.00	\$495,828.00
670.0492	CONSTRUCT AND REMOVE TEMPORARY ACCESS ROAD	U	1.00	\$900,000.00	\$900,000.00	\$300,000.00	\$300,000.00	\$793,064.00	\$793,064.00
670.104	TEMPORARY PORTABLE LIGHTING	U	2.00	\$6,600.00	\$13,200.00	\$6,000.00	\$12,000.00	\$23,165.00	\$46,330.00
692.	MOBILIZATION	U	1.00	\$725,000.00	\$725,000.00	\$955,263.00	\$955,263.00	\$1,520,099.00	\$1,520,099.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$3,000.00	\$3,000.00	\$1,320.00	\$1,320.00	\$1,446.00	\$1,446.00
698.12	FIELD OFFICE TYPE B	MON	36.00	\$2,600.00	\$93,600.00	\$2,800.00	\$100,800.00	\$3,072.00	\$110,592.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
1002.1	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	85,000.00	\$1.00	\$85,000.00	\$1.00	\$85,000.00	\$1.00	\$85,000.00
1010.15	FUEL ADJUSTMENT	\$	70,160.00	\$1.00	\$70,160.00	\$1.00	\$70,160.00	\$1.00	\$70,160.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
Totals:					\$9,672,344.85		\$10,315,808.09		\$11,330,304.50
Alt. Totals:									
Totals:					\$9,672,344.85		\$10,315,808.09		\$11,330,304.50



ABC Bid Data

LITTLETON
43809
X-A005(203)

Item No.	Description	Unit	Quantity	PS&E		ENGINEERS CONSTRUCTION INC PO BOX 2187 SOUTH BURLINGTON, VT 05495		NEW ENGLAND INFRASTRUCTURE INC 16 BRENT DRIVE HUDSON, MA 01749	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

201.881	INVASIVE SPECIES CONTROL TYPE I	SY	30.00	\$10.00	\$300.00	\$60.00	\$1,800.00	\$100.00	\$3,000.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	20.00	\$20.00	\$400.00	\$180.00	\$3,600.00	\$100.00	\$2,000.00
202.7	REMOVAL OF GUARDRAIL	LF	137.50	\$25.00	\$3,437.50	\$55.00	\$7,562.50	\$40.00	\$5,500.00
403.11043	HBP-1/2" SURFACE MIX, MACHINE METHOD	TON	648.00	\$175.00	\$113,400.00	\$252.00	\$163,296.00	\$220.00	\$142,560.00
403.16	PAVEMENT JOINT ADHESIVE	LF	5,661.00	\$1.75	\$9,906.75	\$0.80	\$4,528.80	\$2.00	\$11,322.00
403.21053	HBP-3/8" MIX, MACHINE METHOD (BRIDGE BASE)	TON	55.00	\$200.00	\$11,000.00	\$550.00	\$30,250.00	\$500.00	\$27,500.00
403.26	PAVEMENT JOINT ADHESIVE (BRIDGE BASE)	LF	2,142.00	\$1.55	\$3,320.10	\$0.80	\$1,713.60	\$2.00	\$4,284.00
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	545.00	\$10.00	\$5,450.00	\$19.00	\$10,355.00	\$40.00	\$21,800.00
417.	COLD PLANING BITUMINOUS SURFACES	SY	6,803.00	\$11.00	\$74,833.00	\$8.50	\$57,825.50	\$25.00	\$170,075.00
417.416	RUMBLE STRIPS, 16" WIDE	LF	4,660.00	\$11.00	\$51,260.00	\$5.00	\$23,300.00	\$10.00	\$46,600.00
417.53	REMOVE AND INLAY EXISTING RUMBLE STRIPS	LF	4,660.00	\$11.00	\$51,260.00	\$16.00	\$74,560.00	\$8.00	\$37,280.00
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$150,000.00	\$150,000.00	\$324,000.00	\$324,000.00	\$150,000.00	\$150,000.00
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$150,000.00	\$150,000.00	\$324,000.00	\$324,000.00	\$150,000.00	\$150,000.00
502.103	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$200,000.00	\$200,000.00	\$284,000.00	\$284,000.00	\$150,000.00	\$150,000.00
502.104	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$200,000.00	\$200,000.00	\$284,000.00	\$284,000.00	\$150,000.00	\$150,000.00
511.0001	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	808.00	\$20.00	\$16,160.00	\$22.00	\$17,776.00	\$160.00	\$129,280.00
512.0201	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	1,215.00	\$1,100.00	\$1,336,500.00	\$1,050.00	\$1,275,750.00	\$800.00	\$972,000.00
512.0202	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	240.00	\$715.00	\$171,600.00	\$1,125.00	\$270,000.00	\$800.00	\$192,000.00
520.0201	CONCRETE CLASS AA, ABOVE FOOTINGS	CY	54.00	\$2,200.00	\$118,800.00	\$10,000.00	\$540,000.00	\$5,000.00	\$270,000.00
520.02012	CONCRETE CLASS AA, ABOVE FOOTINGS (ABUT/WALL/PIER REPAIR)	CY	225.00	\$2,815.00	\$633,375.00	\$640.00	\$144,000.00	\$5,300.00	\$1,192,500.00
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	194.00	\$110.00	\$21,340.00	\$150.00	\$29,100.00	\$150.00	\$29,100.00
536.11	EPOXY COATING FOR CONCRETE (F)	SF	4,520.00	\$15.00	\$67,800.00	\$16.75	\$75,710.00	\$10.00	\$45,200.00
538.5	BARRIER MEMBRANE, HEAT WELDED (F)	SY	808.00	\$44.00	\$35,552.00	\$35.00	\$28,280.00	\$60.00	\$48,480.00
540.511	GALVANIC CORROSION PROTECTION SYSTEM (DISTRIBUTED ANODES)	LF	1,064.00	\$44.00	\$46,816.00	\$100.00	\$106,400.00	\$60.00	\$63,840.00

ABC Bid Data

LITTLETON
 43809
 X-A005(203)

Item No.	Description	Unit	Quantity	PS&E		ENGINEERS CONSTRUCTION INC PO BOX 2187 SOUTH BURLINGTON, VT 05495		NEW ENGLAND INFRASTRUCTURE INC 16 BRENT DRIVE HUDSON, MA 01749	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
540.512	GALVANIC CORROSION PROTECTION SYSTEM (DISCRETE ANODES)	EA	5,795.00	\$22.00	\$127,490.00	\$50.00	\$289,750.00	\$40.00	\$231,800.00
544.01	REINFORCING STEEL	LB	1,774.00	\$2.75	\$4,878.50	\$8.25	\$14,635.50	\$7.00	\$12,418.00
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	18,586.00	\$4.40	\$81,778.40	\$3.60	\$66,909.60	\$3.00	\$55,758.00
544.21	REINFORCING STEEL, EPOXY COATED, MECHANICAL CONNECTORS (F)	LB	1,984.00	\$17.00	\$33,728.00	\$14.00	\$27,776.00	\$7.00	\$13,888.00
548.21	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	16.00	\$4,800.00	\$76,800.00	\$4,075.00	\$65,200.00	\$4,000.00	\$64,000.00
548.22	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	30.00	\$4,800.00	\$144,000.00	\$2,775.00	\$83,250.00	\$4,000.00	\$120,000.00
548.23	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	4.00	\$10,000.00	\$40,000.00	\$23,950.00	\$95,800.00	\$9,000.00	\$36,000.00
548.24	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	4.00	\$10,000.00	\$40,000.00	\$24,295.00	\$97,180.00	\$9,000.00	\$36,000.00
548.25	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	2.00	\$7,600.00	\$15,200.00	\$14,660.00	\$29,320.00	\$7,000.00	\$14,000.00
548.26	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	2.00	\$7,600.00	\$15,200.00	\$14,000.00	\$28,000.00	\$7,000.00	\$14,000.00
548.27	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	52.00	\$4,500.00	\$234,000.00	\$2,215.00	\$115,180.00	\$4,000.00	\$208,000.00
548.28	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	26.00	\$4,500.00	\$117,000.00	\$2,700.00	\$70,200.00	\$4,000.00	\$104,000.00
548.29	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	14.00	\$6,000.00	\$84,000.00	\$9,600.00	\$134,400.00	\$5,000.00	\$70,000.00
550.19101	TEMPORARY GIRDER SUPPORT SYSTEM	U	1.00	\$300,000.00	\$300,000.00	\$595,000.00	\$595,000.00	\$325,000.00	\$325,000.00
550.19102	TEMPORARY GIRDER SUPPORT SYSTEM	U	1.00	\$300,000.00	\$300,000.00	\$595,000.00	\$595,000.00	\$325,000.00	\$325,000.00
550.19103	TEMPORARY GIRDER SUPPORT SYSTEM	U	1.00	\$200,000.00	\$200,000.00	\$105,000.00	\$105,000.00	\$325,000.00	\$325,000.00
550.19104	TEMPORARY GIRDER SUPPORT SYSTEM	U	1.00	\$200,000.00	\$200,000.00	\$105,000.00	\$105,000.00	\$325,000.00	\$325,000.00
559.41	ASPHALTIC PLUG FOR CRACK CONTROL (F)	LF	377.00	\$165.00	\$62,205.00	\$112.50	\$42,412.50	\$120.00	\$45,240.00
560.1001	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	51.00	\$830.00	\$42,330.00	\$1,700.00	\$86,700.00	\$2,000.00	\$102,000.00
560.1002	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	43.00	\$830.00	\$35,690.00	\$1,750.00	\$75,250.00	\$2,000.00	\$86,000.00
561.1001	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	51.00	\$900.00	\$45,900.00	\$1,975.00	\$100,725.00	\$2,200.00	\$112,200.00
561.1002	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	43.00	\$900.00	\$38,700.00	\$2,025.00	\$87,075.00	\$2,300.00	\$98,900.00
561.1003	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	59.00	\$900.00	\$53,100.00	\$1,915.00	\$112,985.00	\$2,100.00	\$123,900.00
561.1004	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	58.00	\$900.00	\$52,200.00	\$1,915.00	\$111,070.00	\$2,100.00	\$121,800.00
561.1005	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	58.00	\$900.00	\$52,200.00	\$1,915.00	\$111,070.00	\$2,100.00	\$121,800.00
561.1201	PREFABRICATED STRIP SEAL EXPANSION JOINT W/ PLOW PLATES (F)	LF	58.00	\$1,420.00	\$82,360.00	\$3,075.00	\$178,350.00	\$3,100.00	\$179,800.00

ABC Bid Data

LITTLETON

43809

X-A005(203)

Item No.	Description	Unit	Quantity	PS&E		ENGINEERS CONSTRUCTION INC PO BOX 2187 SOUTH BURLINGTON, VT 05495		NEW ENGLAND INFRASTRUCTURE INC 16 BRENT DRIVE HUDSON, MA 01749	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
561.1202	PREFABRICATED STRIP SEAL EXPANSION JOINT W/ PLOW PLATES (F)	LF	56.00	\$1,420.00	\$79,520.00	\$3,100.00	\$173,600.00	\$3,100.00	\$173,600.00
561.1203	PREFABRICATED STRIP SEAL EXPANSION JOINT W/ PLOW PLATES (F)	LF	55.00	\$1,420.00	\$78,100.00	\$3,100.00	\$170,500.00	\$3,100.00	\$170,500.00
562.1	SILICONE JOINT SEALANT (F)	LF	40.00	\$44.00	\$1,760.00	\$125.00	\$5,000.00	\$100.00	\$4,000.00
563.001	BRIDGE RAIL ANCHORAGE	EA	40.00	\$825.00	\$33,000.00	\$400.00	\$16,000.00	\$400.00	\$16,000.00
563.8	RESETTING BRIDGE RAIL	LF	40.00	\$880.00	\$35,200.00	\$1,075.00	\$43,000.00	\$285.00	\$11,400.00
606.1471	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (MASH MID-SPLICE)	U	3.00	\$3,750.00	\$11,250.00	\$2,650.00	\$7,950.00	\$3,000.00	\$9,000.00
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	1,260.00	\$60.00	\$75,600.00	\$65.00	\$81,900.00	\$200.00	\$252,000.00
606.41741	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL - BRIDGE	LF	990.00	\$85.00	\$84,150.00	\$145.00	\$143,550.00	\$300.00	\$297,000.00
606.9512	TEMP. IMPACT ATTENUATION DEVICE (REDIRECTIVE), TEST LEVEL 2	U	2.00	\$9,950.00	\$19,900.00	\$10,000.00	\$20,000.00	\$12,000.00	\$24,000.00
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3	U	2.00	\$7,000.00	\$14,000.00	\$7,015.00	\$14,030.00	\$6,000.00	\$12,000.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00
618.7	FLAGGERS	HR	800.00	\$125.00	\$100,000.00	\$75.00	\$60,000.00	\$1.00	\$800.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$300,000.00	\$300,000.00	\$100,000.00	\$100,000.00	\$304,000.00	\$304,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$5,000.00	\$20,000.00	\$27,500.00	\$110,000.00	\$25,000.00	\$100,000.00
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	2.00	\$4,000.00	\$8,000.00	\$11,000.00	\$22,000.00	\$15,000.00	\$30,000.00
621.31	SINGLE DELINEATOR WITH POST	EA	3.00	\$65.00	\$195.00	\$140.00	\$420.00	\$120.00	\$360.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	377.00	\$6.60	\$2,488.20	\$7.50	\$2,827.50	\$10.00	\$3,770.00
628.22	SAWED BITUMINOUS PAVEMENT (BRIDGE)	LF	1,064.00	\$6.60	\$7,022.40	\$7.50	\$7,980.00	\$10.00	\$10,640.00
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	6,694.00	\$1.00	\$6,694.00	\$1.75	\$11,714.50	\$1.00	\$6,694.00
632.1106	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 6" LINE	LF	23,000.00	\$3.00	\$69,000.00	\$2.40	\$55,200.00	\$4.00	\$92,000.00
632.1308	BLACKOUT PAVEMENT MARKING TAPE, TYPE I (REMOVABLE), 8"	LF	25,000.00	\$5.00	\$125,000.00	\$5.00	\$125,000.00	\$5.00	\$125,000.00
645.0001	TURBIDITY BARRIER	LF	750.00	\$50.00	\$37,500.00	\$42.00	\$31,500.00	\$50.00	\$37,500.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	1,660.00	\$6.00	\$9,960.00	\$10.00	\$16,600.00	\$8.00	\$13,280.00
645.531	SILT FENCE	LF	1,660.00	\$3.50	\$5,810.00	\$5.00	\$8,300.00	\$8.00	\$13,280.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$5,000.00	\$5,000.00	\$7,300.00	\$7,300.00	\$5,000.00	\$5,000.00

ABC Bid Data

LITTLETON
 43809
 X-A005(203)

Item No.	Description	Unit	Quantity	PS&E		ENGINEERS CONSTRUCTION INC PO BOX 2187 SOUTH BURLINGTON, VT 05495		NEW ENGLAND INFRASTRUCTURE INC 16 BRENT DRIVE HUDSON, MA 01749	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
645.71	WATER QUALITY MONITORING, INSPECTION AND REPORTING	HR	300.00	\$120.00	\$36,000.00	\$75.00	\$22,500.00	\$170.00	\$51,000.00
645.72	FINAL WETLAND IMPACT REPORT	U	1.00	\$4,000.00	\$4,000.00	\$4,800.00	\$4,800.00	\$2,500.00	\$2,500.00
645.73	STREAM DIVERSION PLAN	U	1.00	\$7,000.00	\$7,000.00	\$6,050.00	\$6,050.00	\$2,000.00	\$2,000.00
645.75	COLD WEATHER STABILIZATION PLAN	U	1.00	\$2,200.00	\$2,200.00	\$4,800.00	\$4,800.00	\$2,000.00	\$2,000.00
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	3,675.00	\$6.60	\$24,255.00	\$4.50	\$16,537.50	\$4.00	\$14,700.00
647.1	HUMUS	CY	735.00	\$66.00	\$48,510.00	\$70.00	\$51,450.00	\$60.00	\$44,100.00
670.0491	CONSTRUCT AND REMOVE TEMPORARY ACCESS ROAD	U	1.00	\$500,000.00	\$500,000.00	\$300,000.00	\$300,000.00	\$750,000.00	\$750,000.00
670.0492	CONSTRUCT AND REMOVE TEMPORARY ACCESS ROAD	U	1.00	\$900,000.00	\$900,000.00	\$825,000.00	\$825,000.00	\$1,500,000.00	\$1,500,000.00
670.104	TEMPORARY PORTABLE LIGHTING	U	2.00	\$6,600.00	\$13,200.00	\$12,500.00	\$25,000.00	\$20,000.00	\$40,000.00
692.	MOBILIZATION	U	1.00	\$725,000.00	\$725,000.00	\$2,189,504.50	\$2,189,504.50	\$1,200,000.00	\$1,200,000.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$3,000.00	\$3,000.00	\$2,500.00	\$2,500.00	\$4,000.00	\$4,000.00
698.12	FIELD OFFICE TYPE B	MON	36.00	\$2,600.00	\$93,600.00	\$1,750.00	\$63,000.00	\$2,700.00	\$97,200.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
1002.1	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	85,000.00	\$1.00	\$85,000.00	\$1.00	\$85,000.00	\$1.00	\$85,000.00
1010.15	FUEL ADJUSTMENT	\$	70,160.00	\$1.00	\$70,160.00	\$1.00	\$70,160.00	\$1.00	\$70,160.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
Totals:				\$9,672,344.85		\$12,485,720.00		\$12,940,309.00	
Alt. Totals:									
Totals:				\$9,672,344.85		\$12,485,720.00		\$12,940,309.00	

PS&E Comparison

LITTLETON
 43809
 X-A005(203)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
Items								
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	30.00	\$15.00	\$450.00	\$10.00	\$300.00	\$150.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	20.00	\$20.00	\$400.00	\$20.00	\$400.00	\$0.00
202.7	REMOVAL OF GUARDRAIL	LF	137.50	\$5.00	\$687.50	\$25.00	\$3,437.50	(\$2,750.00)
403.11043	HBP-1/2" SURFACE MIX, MACHINE METHOD	TON	648.00	\$275.00	\$178,200.00	\$175.00	\$113,400.00	\$64,800.00
403.16	PAVEMENT JOINT ADHESIVE	LF	5,661.00	\$1.65	\$9,340.65	\$1.75	\$9,906.75	(\$566.10)
403.21053	HBP-3/8" MIX, MACHINE METHOD (BRIDGE BASE)	TON	55.00	\$275.00	\$15,125.00	\$200.00	\$11,000.00	\$4,125.00
403.26	PAVEMENT JOINT ADHESIVE (BRIDGE BASE)	LF	2,142.00	\$1.65	\$3,534.30	\$1.55	\$3,320.10	\$214.20
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	545.00	\$16.50	\$8,992.50	\$10.00	\$5,450.00	\$3,542.50
417.	COLD PLANING BITUMINOUS SURFACES	SY	6,803.00	\$5.50	\$37,416.50	\$11.00	\$74,833.00	(\$37,416.50)
417.416	RUMBLE STRIPS, 16" WIDE	LF	4,660.00	\$1.73	\$8,061.80	\$11.00	\$51,260.00	(\$43,198.20)
417.53	REMOVE AND INLAY EXISTING RUMBLE STRIPS	LF	4,660.00	\$5.50	\$25,630.00	\$11.00	\$51,260.00	(\$25,630.00)
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$400,000.00	\$400,000.00	\$150,000.00	\$150,000.00	\$250,000.00
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$400,000.00	\$400,000.00	\$150,000.00	\$150,000.00	\$250,000.00
502.103	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$350,000.00	\$350,000.00	\$200,000.00	\$200,000.00	\$150,000.00
502.104	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$350,000.00	\$350,000.00	\$200,000.00	\$200,000.00	\$150,000.00

PS&E Comparison

LITTLETON
 43809
 X-A005(203)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
511.0001	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	808.00	\$8.93	\$7,215.44	\$20.00	\$16,160.00	(\$8,944.56)
512.0201	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	1,215.00	\$1,200.00	\$1,458,000.00	\$1,100.00	\$1,336,500.00	\$121,500.00
512.0202	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	240.00	\$1,100.00	\$264,000.00	\$715.00	\$171,600.00	\$92,400.00
520.0201	CONCRETE CLASS AA, ABOVE FOOTINGS	CY	54.00	\$5,600.00	\$302,400.00	\$2,200.00	\$118,800.00	\$183,600.00
520.02012	CONCRETE CLASS AA, ABOVE FOOTINGS (ABUT/WALL/PIER REPAIR)	CY	225.00	\$3,600.00	\$810,000.00	\$2,815.00	\$633,375.00	\$176,625.00
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	194.00	\$150.00	\$29,100.00	\$110.00	\$21,340.00	\$7,760.00
536.11	EPOXY COATING FOR CONCRETE (F)	SF	4,520.00	\$13.80	\$62,376.00	\$15.00	\$67,800.00	(\$5,424.00)
538.5	BARRIER MEMBRANE, HEAT WELDED (F)	SY	808.00	\$5.25	\$4,242.00	\$44.00	\$35,552.00	(\$31,310.00)
540.511	GALVANIC CORROSION PROTECTION SYSTEM (DISTRIBUTED ANODES)	LF	1,064.00	\$58.00	\$61,712.00	\$44.00	\$46,816.00	\$14,896.00
540.512	GALVANIC CORROSION PROTECTION SYSTEM (DISCRETE ANODES)	EA	5,795.00	\$27.00	\$156,465.00	\$22.00	\$127,490.00	\$28,975.00
544.01	REINFORCING STEEL	LB	1,774.00	\$14.75	\$26,166.50	\$2.75	\$4,878.50	\$21,288.00
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	18,586.00	\$3.50	\$65,051.00	\$4.40	\$81,778.40	(\$16,727.40)
544.21	REINFORCING STEEL, EPOXY COATED, MECHANICAL CONNECTORS (F)	LB	1,984.00	\$8.17	\$16,209.28	\$17.00	\$33,728.00	(\$17,518.72)
548.21	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	16.00	\$2,100.00	\$33,600.00	\$4,800.00	\$76,800.00	(\$43,200.00)
548.22	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	30.00	\$2,400.00	\$72,000.00	\$4,800.00	\$144,000.00	(\$72,000.00)
548.23	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	4.00	\$8,000.00	\$32,000.00	\$10,000.00	\$40,000.00	(\$8,000.00)

PS&E Comparison

LITTLETON
 43809
 X-A005(203)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
548.24	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	4.00	\$8,000.00	\$32,000.00	\$10,000.00	\$40,000.00	(\$8,000.00)
548.25	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	2.00	\$6,300.00	\$12,600.00	\$7,600.00	\$15,200.00	(\$2,600.00)
548.26	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	2.00	\$6,000.00	\$12,000.00	\$7,600.00	\$15,200.00	(\$3,200.00)
548.27	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	52.00	\$1,760.00	\$91,520.00	\$4,500.00	\$234,000.00	(\$142,480.00)
548.28	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	26.00	\$1,850.00	\$48,100.00	\$4,500.00	\$117,000.00	(\$68,900.00)
548.29	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	14.00	\$3,700.00	\$51,800.00	\$6,000.00	\$84,000.00	(\$32,200.00)
550.19101	TEMPORARY GIRDER SUPPORT SYSTEM	U	1.00	\$315,000.00	\$315,000.00	\$300,000.00	\$300,000.00	\$15,000.00
550.19102	TEMPORARY GIRDER SUPPORT SYSTEM	U	1.00	\$370,000.00	\$370,000.00	\$300,000.00	\$300,000.00	\$70,000.00
550.19103	TEMPORARY GIRDER SUPPORT SYSTEM	U	1.00	\$185,000.00	\$185,000.00	\$200,000.00	\$200,000.00	(\$15,000.00)
550.19104	TEMPORARY GIRDER SUPPORT SYSTEM	U	1.00	\$185,000.00	\$185,000.00	\$200,000.00	\$200,000.00	(\$15,000.00)
559.41	ASPHALTIC PLUG FOR CRACK CONTROL (F)	LF	377.00	\$102.00	\$38,454.00	\$165.00	\$62,205.00	(\$23,751.00)
560.1001	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	51.00	\$1,100.00	\$56,100.00	\$830.00	\$42,330.00	\$13,770.00
560.1002	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	43.00	\$1,100.00	\$47,300.00	\$830.00	\$35,690.00	\$11,610.00
561.1001	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	51.00	\$1,100.00	\$56,100.00	\$900.00	\$45,900.00	\$10,200.00
561.1002	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	43.00	\$1,100.00	\$47,300.00	\$900.00	\$38,700.00	\$8,600.00
561.1003	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	59.00	\$1,100.00	\$64,900.00	\$900.00	\$53,100.00	\$11,800.00



PS&E Comparison

LITTLETON
43809
X-A005(203)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
561.1004	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	58.00	\$1,100.00	\$63,800.00	\$900.00	\$52,200.00	\$11,600.00
561.1005	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	58.00	\$1,100.00	\$63,800.00	\$900.00	\$52,200.00	\$11,600.00
561.1201	PREFABRICATED STRIP SEAL EXPANSION JOINT W/ PLOW PLATES (F)	LF	58.00	\$2,100.00	\$121,800.00	\$1,420.00	\$82,360.00	\$39,440.00
561.1202	PREFABRICATED STRIP SEAL EXPANSION JOINT W/ PLOW PLATES (F)	LF	56.00	\$2,100.00	\$117,600.00	\$1,420.00	\$79,520.00	\$38,080.00
561.1203	PREFABRICATED STRIP SEAL EXPANSION JOINT W/ PLOW PLATES (F)	LF	55.00	\$2,100.00	\$115,500.00	\$1,420.00	\$78,100.00	\$37,400.00
562.1	SILICONE JOINT SEALANT (F)	LF	40.00	\$50.00	\$2,000.00	\$44.00	\$1,760.00	\$240.00
563.001	BRIDGE RAIL ANCHORAGE	EA	40.00	\$350.00	\$14,000.00	\$825.00	\$33,000.00	(\$19,000.00)
563.8	RESETTING BRIDGE RAIL	LF	40.00	\$270.00	\$10,800.00	\$880.00	\$35,200.00	(\$24,400.00)
606.1471	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (MASH MID-SPLICE)	U	3.00	\$2,695.00	\$8,085.00	\$3,750.00	\$11,250.00	(\$3,165.00)
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	1,260.00	\$30.00	\$37,800.00	\$60.00	\$75,600.00	(\$37,800.00)
606.41741	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL - BRIDGE	LF	990.00	\$50.00	\$49,500.00	\$85.00	\$84,150.00	(\$34,650.00)
606.9512	TEMP. IMPACT ATTENUATION DEVICE (REDIRECTIVE), TEST LEVEL 2	U	2.00	\$28,000.00	\$56,000.00	\$9,950.00	\$19,900.00	\$36,100.00
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3	U	2.00	\$4,500.00	\$9,000.00	\$7,000.00	\$14,000.00	(\$5,000.00)
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$0.00
618.7	FLAGGERS	HR	800.00	\$59.40	\$47,520.00	\$125.00	\$100,000.00	(\$52,480.00)

PS&E Comparison

LITTLETON
 43809
 X-A005(203)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$325,000.00	\$325,000.00	\$300,000.00	\$300,000.00	\$25,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$8,000.00	\$32,000.00	\$5,000.00	\$20,000.00	\$12,000.00
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	2.00	\$7,500.00	\$15,000.00	\$4,000.00	\$8,000.00	\$7,000.00
621.31	SINGLE DELINEATOR WITH POST	EA	3.00	\$137.50	\$412.50	\$65.00	\$195.00	\$217.50
628.2	SAWED BITUMINOUS PAVEMENT	LF	377.00	\$3.00	\$1,131.00	\$6.60	\$2,488.20	(\$1,357.20)
628.22	SAWED BITUMINOUS PAVEMENT (BRIDGE)	LF	1,064.00	\$2.50	\$2,660.00	\$6.60	\$7,022.40	(\$4,362.40)
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	6,694.00	\$0.83	\$5,556.02	\$1.00	\$6,694.00	(\$1,137.98)
632.1106	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 6" LINE	LF	23,000.00	\$2.20	\$50,600.00	\$3.00	\$69,000.00	(\$18,400.00)
632.1308	BLACKOUT PAVEMENT MARKING TAPE, TYPE I (REMOVABLE), 8"	LF	25,000.00	\$4.40	\$110,000.00	\$5.00	\$125,000.00	(\$15,000.00)
645.0001	TURBIDITY BARRIER	LF	750.00	\$55.00	\$41,250.00	\$50.00	\$37,500.00	\$3,750.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	1,660.00	\$4.70	\$7,802.00	\$6.00	\$9,960.00	(\$2,158.00)
645.531	SILT FENCE	LF	1,660.00	\$3.76	\$6,241.60	\$3.50	\$5,810.00	\$431.60
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$3,850.00	\$3,850.00	\$5,000.00	\$5,000.00	(\$1,150.00)
645.71	WATER QUALITY MONITORING, INSPECTION AND REPORTING	HR	300.00	\$176.00	\$52,800.00	\$120.00	\$36,000.00	\$16,800.00
645.72	FINAL WETLAND IMPACT REPORT	U	1.00	\$2,200.00	\$2,200.00	\$4,000.00	\$4,000.00	(\$1,800.00)
645.73	STREAM DIVERSION PLAN	U	1.00	\$1,650.00	\$1,650.00	\$7,000.00	\$7,000.00	(\$5,350.00)



PS&E Comparison

LITTLETON
43809
X-A005(203)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
645.75	COLD WEATHER STABILIZATION PLAN	U	1.00	\$1,650.00	\$1,650.00	\$2,200.00	\$2,200.00	(\$550.00)
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	3,675.00	\$2.00	\$7,350.00	\$6.60	\$24,255.00	(\$16,905.00)
647.1	HUMUS	CY	735.00	\$34.50	\$25,357.50	\$66.00	\$48,510.00	(\$23,152.50)
670.0491	CONSTRUCT AND REMOVE TEMPORARY ACCESS ROAD	U	1.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$0.00
670.0492	CONSTRUCT AND REMOVE TEMPORARY ACCESS ROAD	U	1.00	\$300,000.00	\$300,000.00	\$900,000.00	\$900,000.00	(\$600,000.00)
670.104	TEMPORARY PORTABLE LIGHTING	U	2.00	\$6,000.00	\$12,000.00	\$6,600.00	\$13,200.00	(\$1,200.00)
692.	MOBILIZATION	U	1.00	\$955,263.00	\$955,263.00	\$725,000.00	\$725,000.00	\$230,263.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$1,320.00	\$1,320.00	\$3,000.00	\$3,000.00	(\$1,680.00)
698.12	FIELD OFFICE TYPE B	MON	36.00	\$2,800.00	\$100,800.00	\$2,600.00	\$93,600.00	\$7,200.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
1002.1	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	85,000.00	\$1.00	\$85,000.00	\$1.00	\$85,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	70,160.00	\$1.00	\$70,160.00	\$1.00	\$70,160.00	\$0.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00

Total:	\$10,315,808.09	\$9,672,344.85	\$643,463.24
---------------	-----------------	----------------	--------------

August 6, 2025

SUPPLEMENTAL PROJECT INFORMATION SHEET

DESCRIPTION: This project performs maintenance and preservation work on the following four bridges on I-93:

1. Littleton 187/060, I-93 SB over Ammonoosuc River
2. Littleton 188/060, I-93 NB over Ammonoosuc River
3. Littleton 189/058, I-93 SB over Industrial Park Road, NHRR(ABD)
4. Littleton 190/058, I-93 NB over Industrial Park Road, NHRR(ABD)

Work in each season will be done in 2 construction phases. The work limits on the SB barrel begin approximately 2,200' north of the north abutment of the Ammonoosuc River bridge and continues southerly, across both bridges, approximately 3,130'. The work limits on the NB barrel begin approximately 2,300' south of the south abutment of the Industrial Park Road bridge and continue northerly, across both bridges, approximately 3,500'. Major bridge work includes abutment/pier concrete repairs, expansion joint replacement, and bearing replacement.

FEDERAL FUNDING: 80% (Bridge-T1-2 Maintenance-Preservation) with anticipated utilization of Turnpike Toll Credits for the State's 20% match.

CONTINGENCY: The proposed contingency amount is 10% of the contract amount. The extent of this work has been estimated, but the full extent of the work won't be fully known until the pier repairs, as well as repairs to other parts of the bridge, are underway. These factors increase the risk of overruns.



PROJECT INITIATED: State's 10-Year Transportation Improvement Program

PROJECT EXPLANATION: The two bridges over the Ammonoosuc River are Deck Plate Girders and the two bridges over Industrial Park Road are I-Beams with Concrete Deck (IB-C). All four bridges last received bridge preservation as part of the 22312 contract in 2017, but that project did not address substructures and did not address joints. Joints had been replaced in 2005. However, the 2005 joints relied on asphaltic joints, which are leaking to the piers, thus necessitating pier preservation. During the construction of the 22312 project, substructure work was discussed, but it was decided that Bureau of Bridge Maintenance would do interim repairs that would be followed by a contract to perform more extensive work. Bridge Maintenance did their work in 2020 and this project represents the larger repairs to be done via contract. Without this work being performed, the two bridges over the Ammonoosuc River will be placed on the Red List.

TRAFFIC IMPLICATION: One lane of alternating, two-way traffic will be in place for two seasons of construction. Due to roadway curvature, a 10 mph speed reduction on interstate (70 mph reduced to 60 mph) will be necessary. Rail trail users will be moved away from work zone via safety fence.

FINAL COMPLETION DATE: October 20, 2028

LITTLETON - I-93 NB & SB




LEGEND

- Streams
- Water Bodies
- US Routes
- State Routes
- Interstates
- Local Roads
- Town Boundary

New Hampshire
DOT
Department of Transportation

State #: 43809
Federal #: X-A005 (203)

LOCATION MAP



State of New Hampshire

Department of State

CERTIFICATE

I, David M. Scanlan, Secretary of State of the State of New Hampshire, do hereby certify that BECK & BELLUCCI, INC. is a Vermont Profit Corporation registered to transact business in New Hampshire on October 25, 1983. I further certify that all fees and documents required by the Secretary of State's office have been received and is in good standing as far as this office is concerned.

Business ID: 73619

Certificate Number: 0007297817



IN TESTIMONY WHEREOF,

I hereto set my hand and cause to be affixed
the Seal of the State of New Hampshire,
this 2nd day of October A.D. 2025.

A handwritten signature in black ink, appearing to read "D. Scanlan", is written over a faint circular outline.

David M. Scanlan
Secretary of State

CERTIFICATE OF VOTE

I, Ellen L. Hurst Hereby certify that I am duly elected
Secretary of BECK & BELLUCCI, INC.

I hereby certify the following is a true copy of a vote taken at a meeting
of the Board of Directors of the Corporation, duly called and held
on October 1, 2025, at which a quorum of the Board was present
and voting.

VOTED: That Dale P. Sackett is duly authorized
to enter into a specific contract namely Littleton X-A005(203) 43809
With State of New Hampshire, Dept. of Transportation, and further authorized to
execute any documents, which may in his judgment be desirable or necessary to effect
the purpose of this vote.

I hereby certify that said vote has not been amended or repealed and remains
in full force and effect as of October 1, 2025, and that
Dale P. Sackett is duly elected Vice President of this
Corporation.

DATED: October 1, 2025

ATTEST: Ellen L. Hurst (Affix Corp. Seal)
Ellen L. Hurst, Secretary



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

10/5/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Arthur J. Gallagher Risk Management Services, LLC 45 Constitution Ave P.O. Box 511 Suite 100 Concord NH 03301	CONTACT NAME: Christine H. Holman, CPCU, CIC	
	PHONE (A/C, No, Ext): 800-238-3840	FAX (A/C, No): 603-224-8012
E-MAIL ADDRESS: christine_holman@ajg.com		
INSURER(S) AFFORDING COVERAGE		NAIC #
INSURER A: Travelers Indemnity Company		25658
INSURER B:		
INSURER C:		
INSURER D:		
INSURER E:		
INSURER F:		

COVERAGES

CERTIFICATE NUMBER: 1228249793

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PROJECT <input type="checkbox"/> LOC OTHER:			OCP100625	10/6/2025	10/6/2026	EACH OCCURRENCE \$ 2,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ 3,000,000 PRODUCTS - COMP/OP AGG \$ \$
	AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS ONLY						COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
	UMBRELLA LIAB <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> DED <input type="checkbox"/> RETENTION \$						<input type="checkbox"/> OCCUR <input type="checkbox"/> CLAIMS-MADE EACH OCCURRENCE \$ AGGREGATE \$ \$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below						<input type="checkbox"/> Y <input type="checkbox"/> N <input type="checkbox"/> N/A <input type="checkbox"/> PER STATUTE <input type="checkbox"/> OTHER E.L. EACH ACCIDENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
 43809 X-A005(203) Preservation of 4 bridges in Littleton carrying I-93 over Ammonoosuc River and NHRR

CERTIFICATE HOLDER**CANCELLATION**

State of New Hampshire
 Dept of Transportation
 PO bXO 483
 Concord NH 03302

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Gay Stevens