

CJG



THE STATE OF NEW HAMPSHIRE

DEPARTMENT OF TRANSPORTATION



22

DEC 17 2025

William Cass, P.E.
Commissioner

David Rodrigue, P.E.
Assistant Commissioner

Michelle L. Winters
Deputy Commissioner

Her Excellency, Governor Kelly A. Ayotte
and the Honorable Council
State House
Concord, New Hampshire 03301

Bureau of Construction
October 7, 2025

REQUESTED ACTION

1. Authorize the Department of Transportation to enter into a contract with E.D. Swett, Inc. (Vendor 154176) of Concord, NH, on the basis of a sole bid of \$8,130,402.50 for preservation of the bridge (BR. No. 087/063) carrying the Rockingham Mall Entrance (Project: Salem 44650), from the date of Governor and Council approval through July 30, 2027, unless amended by the Department in accordance with the Standard Specifications. 100% Federal Funds.

Funds are available in the following account for Fiscal Years 2026 and 2027, and are anticipated to be available in Fiscal Year 2028, with the authority to adjust encumbrances between fiscal years within the price limitation through the Budget Office, if needed and justified:

Table with 4 columns: Funding is available as follows, FY 2026, FY 2027, FY 2028. Rows include 04-96-96-963515-3054 Consolidated Federal Aid and 400-500870 Highway Contract Payments with corresponding dollar amounts.

2. Further authorize that a contingency in the amount of \$813,040.25 be approved for payment of latent conditions, which may appear during the construction of the project. The contingency requested is 10% of the contract amount.

Table with 2 columns: Funding is available as follows, FY 2028. Rows include 04-96-96-963515-3054 Consolidated Federal Aid and 400-500870 Highway Contract Payments with corresponding dollar amounts.

EXPLANATION

This project is part of the State's Ten-Year Transportation Improvement Plan, under the Bridge-High Investment Bridge (HIB)-Maintenance & Preservation. This project will perform bridge preservation efforts for the Rockingham Mall Flyover Bridge (Br. No. 087/063) carrying Rockingham Mall Entrance (off I-93 Northbound Exit 1) over Rockingham Park Boulevard (RPB) in the Town of Salem.

The Bridge was originally constructed in 1991. The bridge is 1,456 foot long and has 13 spans with a 370' horizontal radius curve to get over RPB and into the Rockingham Mall complex from I-93 Northbound (NB), Exit 1. The bridge starts adjacent to RPB on the west end before rising to cross over RPB, providing direct access into the Rockingham Mall south entrance. The bridge ranked #5 on the 2023 Bridge HIB M&P Priority List.

The project will replace all six (6) existing expansion joints and add another expansion joint at Abutment B, rehabilitate, replace selected bridge shoes due to leaking expansion joints, perform any required deck patching, remove and replace the existing bridge membrane and pavement, and paint the existing painted steel girders plus the weathering steel girders over RPB.

The work also includes replacement of two bridge mounted signs with three new bridge mounted support structures and signs located between Pier 9 and Pier 10 (span 10). Also included is the removal of the overhead sign structure (OHSS) and signs located on the Flyover Bridge at Sta 214+10. The OHSS structure and signs located just past Abutment B on the retaining wall at Sta 221+94 will be replaced with a new OHSS with ground-based foundations just prior to Abutment B at Sta 221+16.

The purpose of the project is to extend the useful life of the Bridge by performing bridge preservation activities. The bridge preservation work will extend the functional life of the bridges and delay regression to a lower condition state.

The proposed contingency amount is 10% of the contract amount. The extent of this work has been estimated, but the full extent of the work won't be fully known until the existing asphalt and membrane are removed from the bridge. These factors increase the risk of overruns.

Although the bid costs exceeded the Department's estimate by 7.17%, the sole bid received is felt to be reasonable for the work involved. The bid items that contributed to the higher bid price are: Item 556.201 – Containment and Environmental Protection \$450,000 and 502. Removal of Existing Bridge Structure \$225,000. Re-advertising this project would result, in our opinion, in higher prices and prevent the completion of the work in a timely manner. The Department considers it to be in the best interest of the State to accept this bid to accomplish these needed repairs.

The Contractor has been prequalified by this Department. The Contract has been approved by the Attorney General as to form and execution, and the Department has certified that the necessary funds are available and the bid reasonably conforms to the engineer's estimate in accordance with State procedure. Copies of the fully executed contract are on file at the Secretary of State's Office and the Department of Administrative Service's Office, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

This project funding is: 80% Federal funds (Bridge-High Investment Bridge (HIB)-Maintenance & Preservation) with anticipated, utilization of Turnpike Toll Credits for the State's 20% match, effectively using 100% Federal Funds.

Page 3

A copy of the Tabulation of Bids received for this project is attached along with the Contract Supplemental Sheet and a map indicating the location of the project.

Your approval of this resolution is respectfully requested. The Department of Transportation has determined that the vendor is in good standing with the Secretary of State's Office, has secured the required levels of insurance, and has provided evidence of authority to execute and be bound by the contract. Documents supporting these assertions are available at the agency, for review upon request.

Sincerely,



William J. Cass, P.E.  
Commissioner

WJC/pcj

Department Estimate:	\$7,586,375.10
Contract Amount:	<u>\$8,130,402.50</u>
Over Estimate:	\$ 544,027.40
Attachments	



# ABC Bid Data

SALEM  
44650  
X-A005(560)

<b>PROJECT:</b>	SALEM	<b>Awarded To:</b>	SWETT, E. D. INC. 8 INDUSTRIAL PARK DR CONCORD, NH 03301-8512
<b>STATE PROJECT NUMBER:</b>	44650	<b>Amount:</b>	\$8,130,402.50
<b>FED. PROJECT NUMBER:</b>	X-A005(560)	<b>Certified by:</b>	<u>TOBEY.L.REYNOLDS</u> <small>Director of Project Development</small>
<b>DATE BIDS OPEN:</b>	October 02, 2025, 2:00	<b>Award Date:</b>	
<b>SCOPE OF WORK:</b>	Address preservation needs of bridge carrying Rockingham Mall Entrance (Salem 087/063) incl paint.		
<b>COMPLETION DATE:</b>	July 30, 2027		
<b>LOCATION:</b>	District 5, Rockingham		

## Summary of Bidders

Contractor	Bid Amount	Rank
SWETT, E. D. INC. 8 INDUSTRIAL PARK DR, CONCORD NH 03301-8512	\$8,130,402.50	A



# ABC Bid Data

SALEM  
44650  
X-A005(560)

Item No.	Description	Unit	Quantity	PS&E		SWETT, E. D. INC. 8 INDUSTRIAL PARK DR CONCORD, NH 03301-8512		Unit Price	Total
				Unit Price	Total	Unit Price	Total		

**Items**

304.301	CRUSHED GRAVEL	CY	51.00	\$75.00	\$3,825.00	\$125.00	\$6,375.00		
403.11953	HBP-3/8" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH	TON	365.00	\$140.00	\$51,100.00	\$150.00	\$54,750.00		
403.12	HBP-HAND METHOD	TON	26.00	\$250.00	\$6,500.00	\$220.00	\$5,720.00		
403.16	PAVEMENT JOINT ADHESIVE	LF	8,005.00	\$2.00	\$16,010.00	\$0.80	\$6,404.00		
403.21053	HBP-3/8" MIX, MACHINE METHOD (BRIDGE BASE)	TON	294.00	\$200.00	\$58,800.00	\$160.00	\$47,040.00		
403.26	PAVEMENT JOINT ADHESIVE (BRIDGE BASE)	LF	6,255.00	\$2.00	\$12,510.00	\$0.80	\$5,004.00		
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	236.00	\$15.00	\$3,540.00	\$12.00	\$2,832.00		
417.	COLD PLANING BITUMINOUS SURFACES	SY	546.00	\$25.00	\$13,650.00	\$30.00	\$16,380.00		
502.	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$100,000.00	\$100,000.00	\$325,000.00	\$325,000.00		
504.1	COMMON BRIDGE EXCAVATION (F)	CY	64.00	\$65.00	\$4,160.00	\$50.00	\$3,200.00		
511.0001	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	5,197.00	\$30.00	\$155,910.00	\$28.50	\$148,114.50		
511.02	PREPARATION FOR PARTIAL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	258.00	\$400.00	\$103,200.00	\$425.00	\$109,650.00		
511.021	PREPARATION FOR PARTIAL DEPTH CONCRETE BRIDGE DECK REPAIRS (OVERHEAD WORK)	SY	70.00	\$1,500.00	\$105,000.00	\$1,000.00	\$70,000.00		
511.03	PREPARATION FOR FULL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	26.00	\$750.00	\$19,500.00	\$1,200.00	\$31,200.00		
512.02	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	65.00	\$1,500.00	\$97,500.00	\$1,200.00	\$78,000.00		
520.01	CONCRETE CLASS AA	CY	33.00	\$1,500.00	\$49,500.00	\$1,000.00	\$33,000.00		
520.0201	CONCRETE CLASS AA, ABOVE FOOTINGS	CY	101.00	\$2,000.00	\$202,000.00	\$4,500.00	\$454,500.00		
520.02012	CONCRETE CLASS AA, ABOVE FOOTINGS (ABUT/WALL/PIER REPAIR)	CY	9.00	\$3,000.00	\$27,000.00	\$4,800.00	\$43,200.00		
520.02013	CONCRETE CLASS AA, ABOVE FOOTINGS (FULL DECK REPAIR)	CY	6.00	\$1,750.00	\$10,500.00	\$3,000.00	\$18,000.00		
521.22	FAST-SET CONCRETE PATCHING MORTAR (VERTICAL AND OVERHEAD)	CF	265.00	\$500.00	\$132,500.00	\$400.00	\$106,000.00		
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	20.00	\$200.00	\$4,000.00	\$125.00	\$2,500.00		
536.11	EPOXY COATING FOR CONCRETE (F)	SF	732.00	\$40.00	\$29,280.00	\$55.00	\$40,260.00		
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	67.00	\$75.00	\$5,025.00	\$100.00	\$6,700.00		

Item No.	Description	Unit	Quantity	PS&E		SWETT, E. D. INC. 8 INDUSTRIAL PARK DR CONCORD, NH 03301-8512		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	5,143.00	\$25.00	\$128,575.00	\$27.00	\$138,861.00		
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	264.00	\$15.00	\$3,960.00	\$20.00	\$5,280.00		
544.201	REINFORCING STEEL - EPOXY COATED	LB	14,376.00	\$4.50	\$64,692.00	\$2.50	\$35,940.00		
544.7	SYNTHETIC FIBER REINFORCEMENT	LB	110.00	\$15.00	\$1,650.00	\$10.00	\$1,100.00		
550.191	TEMPORARY GIRDER SUPPORT SYSTEM	U	1.00	\$100,000.00	\$100,000.00	\$125,000.00	\$125,000.00		
550.2	BRIDGE SHOES (F)	EA	6.00	\$5,000.00	\$30,000.00	\$8,000.00	\$48,000.00		
550.2101	BRIDGE SHOES - HLMR	EA	4.00	\$20,000.00	\$80,000.00	\$18,000.00	\$72,000.00		
552.201	REHABILITATION OF EXPANSION BRIDGE SHOES	EA	41.00	\$500.00	\$20,500.00	\$1,500.00	\$61,500.00		
552.202	REHABILITATION OF EXPANSION BRIDGE SHOES	EA	1.00	\$2,500.00	\$2,500.00	\$4,000.00	\$4,000.00		
556.101	PAINTING EXISTING STRUCTURAL STEEL	U	1.00	\$2,100,000.00	\$2,100,000.00	\$1,600,000.00	\$1,600,000.00		
556.201	CONTAINMENT AND ENVIRONMENTAL PROTECTION	U	1.00	\$750,000.00	\$750,000.00	\$1,200,000.00	\$1,200,000.00		
556.301	WORKER PROTECTION	U	1.00	\$90,000.00	\$90,000.00	\$50,000.00	\$50,000.00		
556.401	WASTE MANAGEMENT	U	1.00	\$60,000.00	\$60,000.00	\$50,000.00	\$50,000.00		
560.1001	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	36.00	\$750.00	\$27,000.00	\$1,600.00	\$57,600.00		
560.9001	PREFABRICATED OPEN EXPANSION JOINT (F)	LF	198.00	\$600.00	\$118,800.00	\$1,000.00	\$198,000.00		
561.1001	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	31.00	\$850.00	\$26,350.00	\$1,600.00	\$49,600.00		
561.1002	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	36.00	\$850.00	\$30,600.00	\$1,600.00	\$57,600.00		
561.1003	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	36.00	\$850.00	\$30,600.00	\$1,600.00	\$57,600.00		
561.2001	PREFABRICATED MODULAR BRIDGE JOINT SYSTEM (F)	LF	36.00	\$4,000.00	\$144,000.00	\$3,000.00	\$108,000.00		
561.2002	PREFABRICATED MODULAR BRIDGE JOINT SYSTEM (F)	LF	36.00	\$4,500.00	\$162,000.00	\$3,600.00	\$129,600.00		
562.1	SILICONE JOINT SEALANT (F)	LF	40.00	\$20.00	\$800.00	\$10.00	\$400.00		
563.072	ALUMINUM POST ASSEMBLY FOR F RAIL (2-BAR)	EA	12.00	\$500.00	\$6,000.00	\$3,000.00	\$36,000.00		
563.8	RESETTING BRIDGE RAIL	LF	12.00	\$150.00	\$1,800.00	\$250.00	\$3,000.00		
564.1	BRIDGE LIGHTING SYSTEM	U	1.00	\$50,000.00	\$50,000.00	\$95,000.00	\$95,000.00		
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	1,500.00	\$45.00	\$67,500.00	\$70.00	\$105,000.00		
606.41741	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL - BRIDGE	LF	325.00	\$90.00	\$29,250.00	\$90.00	\$29,250.00		

# ABC Bid Data

SALEM  
 44650  
 X-A005(560)

Item No.	Description	Unit	Quantity	PS&E		SWETT, E. D. INC. 8 INDUSTRIAL PARK DR CONCORD, NH 03301-8512		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3	U	1.00	\$6,000.00	\$6,000.00	\$9,500.00	\$9,500.00		
609.5	RESET GRANITE CURB	LF	20.00	\$35.00	\$700.00	\$80.00	\$1,600.00		
609.55	RESET GRANITE CURB (BRIDGE)	LF	80.00	\$125.00	\$10,000.00	\$125.00	\$10,000.00		
615.0301	TRAFFIC SIGN TYPE C	SF	3.00	\$90.00	\$270.00	\$100.00	\$300.00		
615.0401	TRAFFIC SIGN TYPE AA	SF	354.00	\$40.00	\$14,160.00	\$42.00	\$14,868.00		
615.0601	TRAFFIC SIGN TYPE CC	SF	7.00	\$30.00	\$210.00	\$40.00	\$280.00		
615.10301	REMOVING FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$7,500.00	\$7,500.00	\$10,000.00	\$10,000.00		
615.10302	REMOVING FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$7,500.00	\$7,500.00	\$10,000.00	\$10,000.00		
615.19901	FULL TRAFFIC SIGN STRUCTURE AND FOUNDATION (CONTRACTOR DESIGNED)	U	1.00	\$518,495.00	\$518,495.00	\$175,000.00	\$175,000.00		
615.30001	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$20,000.00	\$20,000.00	\$50,000.00	\$50,000.00		
615.30002	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$20,000.00	\$20,000.00	\$35,000.00	\$35,000.00		
615.30003	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$15,000.00	\$15,000.00	\$35,000.00	\$35,000.00		
616.161	TRAFFIC SIGNALS (TEMPORARY)	U	1.00	\$75,000.00	\$75,000.00	\$30,000.00	\$30,000.00		
616.19101	ALTERATIONS TO TRAFFIC SIGNALS	U	1.00	\$5,000.00	\$5,000.00	\$3,250.00	\$3,250.00		
616.19102	ALTERATIONS TO TRAFFIC SIGNALS	U	1.00	\$5,000.00	\$5,000.00	\$3,250.00	\$3,250.00		
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	104,000.00	\$1.00	\$104,000.00	\$1.00	\$104,000.00		
618.7	FLAGGERS	HR	1,300.00	\$50.00	\$65,000.00	\$40.00	\$52,000.00		
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$150,000.00	\$150,000.00	\$175,000.00	\$175,000.00		
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$4,000.00	\$16,000.00	\$15,000.00	\$60,000.00		
619.62	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 2	U	1.00	\$25,000.00	\$25,000.00	\$35,000.00	\$35,000.00		
628.2	SAWED BITUMINOUS PAVEMENT	LF	436.00	\$4.00	\$1,744.00	\$6.50	\$2,834.00		
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	16,700.00	\$1.25	\$20,875.00	\$1.60	\$26,720.00		
632.0112	RETROREFLECTIVE PAINT PAVE. MARKING, 12" LINE	LF	2,720.00	\$2.00	\$5,440.00	\$3.25	\$8,840.00		
632.1106	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 6" LINE	LF	4,900.00	\$4.00	\$19,600.00	\$4.00	\$19,600.00		
632.1112	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 12" LINE	LF	760.00	\$7.00	\$5,320.00	\$8.00	\$6,080.00		
632.1308	BLACKOUT PAVEMENT MARKING TAPE, TYPE I (REMOVABLE), 8"	LF	500.00	\$5.00	\$2,500.00	\$6.00	\$3,000.00		

# ABC Bid Data

SALEM  
 44650  
 X-A005(560)

Item No.	Description	Unit	Quantity	PS&E		SWETT, E. D. INC. 8 INDUSTRIAL PARK DR CONCORD, NH 03301-8512		Unit Price	Total
				Unit Price	Total	Unit Price	Total		
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	180.00	\$3.00	\$540.00	\$10.00	\$1,800.00		
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	960.00	\$6.00	\$5,760.00	\$12.00	\$11,520.00		
645.531	SILT FENCE	LF	960.00	\$3.50	\$3,360.00	\$12.00	\$11,520.00		
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$5,000.00	\$5,000.00	\$6,000.00	\$6,000.00		
645.71	WATER QUALITY MONITORING, INSPECTION AND REPORTING	HR	150.00	\$100.00	\$15,000.00	\$150.00	\$22,500.00		
670.104	TEMPORARY PORTABLE LIGHTING	U	2.00	\$6,000.00	\$12,000.00	\$15,000.00	\$30,000.00		
692.	MOBILIZATION	U	1.00	\$676,034.10	\$676,034.10	\$775,000.00	\$775,000.00		
698.12	FIELD OFFICE TYPE B	MON	24.00	\$3,000.00	\$72,000.00	\$5,000.00	\$120,000.00		
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00		
1002.1	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	263,780.00	\$1.00	\$263,780.00	\$1.00	\$263,780.00		
1010.15	FUEL ADJUSTMENT	\$	70,000.00	\$1.00	\$70,000.00	\$1.00	\$70,000.00		

Totals:	\$7,586,375.10	\$8,130,402.50
Alt. Totals:		
Totals:	\$7,586,375.10	\$8,130,402.50

## PS&E Comparison

SALEM  
 44650  
 X-A005(560)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
<b>Items</b>								
304.301	CRUSHED GRAVEL	CY	51.00	\$125.00	\$6,375.00	\$75.00	\$3,825.00	\$2,550.00
403.11953	HBP-3/8" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH	TON	365.00	\$150.00	\$54,750.00	\$140.00	\$51,100.00	\$3,650.00
403.12	HBP-HAND METHOD	TON	26.00	\$220.00	\$5,720.00	\$250.00	\$6,500.00	(\$780.00)
403.16	PAVEMENT JOINT ADHESIVE	LF	8,005.00	\$0.80	\$6,404.00	\$2.00	\$16,010.00	(\$9,606.00)
403.21053	HBP-3/8" MIX, MACHINE METHOD (BRIDGE BASE)	TON	294.00	\$160.00	\$47,040.00	\$200.00	\$58,800.00	(\$11,760.00)
403.26	PAVEMENT JOINT ADHESIVE (BRIDGE BASE)	LF	6,255.00	\$0.80	\$5,004.00	\$2.00	\$12,510.00	(\$7,506.00)
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	236.00	\$12.00	\$2,832.00	\$15.00	\$3,540.00	(\$708.00)
417.	COLD PLANING BITUMINOUS SURFACES	SY	546.00	\$30.00	\$16,380.00	\$25.00	\$13,650.00	\$2,730.00
502.	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$325,000.00	\$325,000.00	\$100,000.00	\$100,000.00	\$225,000.00
504.1	COMMON BRIDGE EXCAVATION (F)	CY	64.00	\$50.00	\$3,200.00	\$65.00	\$4,160.00	(\$960.00)
511.0001	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	5,197.00	\$28.50	\$148,114.50	\$30.00	\$155,910.00	(\$7,795.50)
511.02	PREPARATION FOR PARTIAL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	258.00	\$425.00	\$109,650.00	\$400.00	\$103,200.00	\$6,450.00
511.021	PREPARATION FOR PARTIAL DEPTH CONCRETE BRIDGE DECK REPAIRS (OVERHEAD WORK)	SY	70.00	\$1,000.00	\$70,000.00	\$1,500.00	\$105,000.00	(\$35,000.00)
511.03	PREPARATION FOR FULL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	26.00	\$1,200.00	\$31,200.00	\$750.00	\$19,500.00	\$11,700.00

## PS&E Comparison

SALEM  
 44650  
 X-A005(560)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
512.02	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	65.00	\$1,200.00	\$78,000.00	\$1,500.00	\$97,500.00	(\$19,500.00)
520.01	CONCRETE CLASS AA	CY	33.00	\$1,000.00	\$33,000.00	\$1,500.00	\$49,500.00	(\$16,500.00)
520.0201	CONCRETE CLASS AA, ABOVE FOOTINGS	CY	101.00	\$4,500.00	\$454,500.00	\$2,000.00	\$202,000.00	\$252,500.00
520.02012	CONCRETE CLASS AA, ABOVE FOOTINGS (ABUT/WALL/PIER REPAIR)	CY	9.00	\$4,800.00	\$43,200.00	\$3,000.00	\$27,000.00	\$16,200.00
520.02013	CONCRETE CLASS AA, ABOVE FOOTINGS (FULL DECK REPAIR)	CY	6.00	\$3,000.00	\$18,000.00	\$1,750.00	\$10,500.00	\$7,500.00
521.22	FAST-SET CONCRETE PATCHING MORTAR (VERTICAL AND OVERHEAD)	CF	265.00	\$400.00	\$106,000.00	\$500.00	\$132,500.00	(\$26,500.00)
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	20.00	\$125.00	\$2,500.00	\$200.00	\$4,000.00	(\$1,500.00)
536.11	EPOXY COATING FOR CONCRETE (F)	SF	732.00	\$55.00	\$40,260.00	\$40.00	\$29,280.00	\$10,980.00
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	67.00	\$100.00	\$6,700.00	\$75.00	\$5,025.00	\$1,675.00
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	5,143.00	\$27.00	\$138,861.00	\$25.00	\$128,575.00	\$10,286.00
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	264.00	\$20.00	\$5,280.00	\$15.00	\$3,960.00	\$1,320.00
544.201	REINFORCING STEEL - EPOXY COATED	LB	14,376.00	\$2.50	\$35,940.00	\$4.50	\$64,692.00	(\$28,752.00)
544.7	SYNTHETIC FIBER REINFORCEMENT	LB	110.00	\$10.00	\$1,100.00	\$15.00	\$1,650.00	(\$550.00)
550.191	TEMPORARY GIRDER SUPPORT SYSTEM	U	1.00	\$125,000.00	\$125,000.00	\$100,000.00	\$100,000.00	\$25,000.00
550.2	BRIDGE SHOES (F)	EA	6.00	\$8,000.00	\$48,000.00	\$5,000.00	\$30,000.00	\$18,000.00
550.2101	BRIDGE SHOES - HLMR	EA	4.00	\$18,000.00	\$72,000.00	\$20,000.00	\$80,000.00	(\$8,000.00)

## PS&E Comparison

SALEM  
 44650  
 X-A005(560)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
552.201	REHABILITATION OF EXPANSION BRIDGE SHOES	EA	41.00	\$1,500.00	\$61,500.00	\$500.00	\$20,500.00	\$41,000.00
552.202	REHABILITATION OF EXPANSION BRIDGE SHOES	EA	1.00	\$4,000.00	\$4,000.00	\$2,500.00	\$2,500.00	\$1,500.00
556.101	PAINTING EXISTING STRUCTURAL STEEL	U	1.00	\$1,600,000.00	\$1,600,000.00	\$2,100,000.00	\$2,100,000.00	(\$500,000.00)
556.201	CONTAINMENT AND ENVIRONMENTAL PROTECTION	U	1.00	\$1,200,000.00	\$1,200,000.00	\$750,000.00	\$750,000.00	\$450,000.00
556.301	WORKER PROTECTION	U	1.00	\$50,000.00	\$50,000.00	\$90,000.00	\$90,000.00	(\$40,000.00)
556.401	WASTE MANAGEMENT	U	1.00	\$50,000.00	\$50,000.00	\$60,000.00	\$60,000.00	(\$10,000.00)
560.1001	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	36.00	\$1,600.00	\$57,600.00	\$750.00	\$27,000.00	\$30,600.00
560.9001	PREFABRICATED OPEN EXPANSION JOINT (F)	LF	198.00	\$1,000.00	\$198,000.00	\$600.00	\$118,800.00	\$79,200.00
561.1001	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	31.00	\$1,600.00	\$49,600.00	\$850.00	\$26,350.00	\$23,250.00
561.1002	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	36.00	\$1,600.00	\$57,600.00	\$850.00	\$30,600.00	\$27,000.00
561.1003	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	36.00	\$1,600.00	\$57,600.00	\$850.00	\$30,600.00	\$27,000.00
561.2001	PREFABRICATED MODULAR BRIDGE JOINT SYSTEM (F)	LF	36.00	\$3,000.00	\$108,000.00	\$4,000.00	\$144,000.00	(\$36,000.00)
561.2002	PREFABRICATED MODULAR BRIDGE JOINT SYSTEM (F)	LF	36.00	\$3,600.00	\$129,600.00	\$4,500.00	\$162,000.00	(\$32,400.00)
562.1	SILICONE JOINT SEALANT (F)	LF	40.00	\$10.00	\$400.00	\$20.00	\$800.00	(\$400.00)
563.072	ALUMINUM POST ASSEMBLY FOR F RAIL (2-BAR)	EA	12.00	\$3,000.00	\$36,000.00	\$500.00	\$6,000.00	\$30,000.00
563.8	RESETTING BRIDGE RAIL	LF	12.00	\$250.00	\$3,000.00	\$150.00	\$1,800.00	\$1,200.00
564.1	BRIDGE LIGHTING SYSTEM	U	1.00	\$95,000.00	\$95,000.00	\$50,000.00	\$50,000.00	\$45,000.00



## PS&E Comparison

SALEM  
44650  
X-A005(560)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	1,500.00	\$70.00	\$105,000.00	\$45.00	\$67,500.00	\$37,500.00
606.41741	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL - BRIDGE	LF	325.00	\$90.00	\$29,250.00	\$90.00	\$29,250.00	\$0.00
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3	U	1.00	\$9,500.00	\$9,500.00	\$6,000.00	\$6,000.00	\$3,500.00
609.5	RESET GRANITE CURB	LF	20.00	\$80.00	\$1,600.00	\$35.00	\$700.00	\$900.00
609.55	RESET GRANITE CURB (BRIDGE)	LF	80.00	\$125.00	\$10,000.00	\$125.00	\$10,000.00	\$0.00
615.0301	TRAFFIC SIGN TYPE C	SF	3.00	\$100.00	\$300.00	\$90.00	\$270.00	\$30.00
615.0401	TRAFFIC SIGN TYPE AA	SF	354.00	\$42.00	\$14,868.00	\$40.00	\$14,160.00	\$708.00
615.0601	TRAFFIC SIGN TYPE CC	SF	7.00	\$40.00	\$280.00	\$30.00	\$210.00	\$70.00
615.10301	REMOVING FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$10,000.00	\$10,000.00	\$7,500.00	\$7,500.00	\$2,500.00
615.10302	REMOVING FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$10,000.00	\$10,000.00	\$7,500.00	\$7,500.00	\$2,500.00
615.19901	FULL TRAFFIC SIGN STRUCTURE AND FOUNDATION (CONTRACTOR DESIGNED)	U	1.00	\$175,000.00	\$175,000.00	\$518,495.00	\$518,495.00	(\$343,495.00)
615.30001	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$50,000.00	\$50,000.00	\$20,000.00	\$20,000.00	\$30,000.00
615.30002	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$35,000.00	\$35,000.00	\$20,000.00	\$20,000.00	\$15,000.00
615.30003	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$35,000.00	\$35,000.00	\$15,000.00	\$15,000.00	\$20,000.00
616.161	TRAFFIC SIGNALS (TEMPORARY)	U	1.00	\$30,000.00	\$30,000.00	\$75,000.00	\$75,000.00	(\$45,000.00)
616.19101	ALTERATIONS TO TRAFFIC SIGNALS	U	1.00	\$3,250.00	\$3,250.00	\$5,000.00	\$5,000.00	(\$1,750.00)

## PS&E Comparison

SALEM  
 44650  
 X-A005(560)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
616.19102	ALTERATIONS TO TRAFFIC SIGNALS	U	1.00	\$3,250.00	\$3,250.00	\$5,000.00	\$5,000.00	(\$1,750.00)
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	104,000.00	\$1.00	\$104,000.00	\$1.00	\$104,000.00	\$0.00
618.7	FLAGGERS	HR	1,300.00	\$40.00	\$52,000.00	\$50.00	\$65,000.00	(\$13,000.00)
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$175,000.00	\$175,000.00	\$150,000.00	\$150,000.00	\$25,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$15,000.00	\$60,000.00	\$4,000.00	\$16,000.00	\$44,000.00
619.62	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 2	U	1.00	\$35,000.00	\$35,000.00	\$25,000.00	\$25,000.00	\$10,000.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	436.00	\$6.50	\$2,834.00	\$4.00	\$1,744.00	\$1,090.00
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	16,700.00	\$1.60	\$26,720.00	\$1.25	\$20,875.00	\$5,845.00
632.0112	RETROREFLECTIVE PAINT PAVE. MARKING, 12" LINE	LF	2,720.00	\$3.25	\$8,840.00	\$2.00	\$5,440.00	\$3,400.00
632.1106	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 6" LINE	LF	4,900.00	\$4.00	\$19,600.00	\$4.00	\$19,600.00	\$0.00
632.1112	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 12" LINE	LF	760.00	\$8.00	\$6,080.00	\$7.00	\$5,320.00	\$760.00
632.1308	BLACKOUT PAVEMENT MARKING TAPE, TYPE I (REMOVABLE), 8"	LF	500.00	\$6.00	\$3,000.00	\$5.00	\$2,500.00	\$500.00
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	180.00	\$10.00	\$1,800.00	\$3.00	\$540.00	\$1,260.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	960.00	\$12.00	\$11,520.00	\$6.00	\$5,760.00	\$5,760.00
645.531	SILT FENCE	LF	960.00	\$12.00	\$11,520.00	\$3.50	\$3,360.00	\$8,160.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$6,000.00	\$6,000.00	\$5,000.00	\$5,000.00	\$1,000.00



## PS&E Comparison

SALEM  
44650  
X-A005(560)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
645.71	WATER QUALITY MONITORING, INSPECTION AND REPORTING	HR	150.00	\$150.00	\$22,500.00	\$100.00	\$15,000.00	\$7,500.00
670.104	TEMPORARY PORTABLE LIGHTING	U	2.00	\$15,000.00	\$30,000.00	\$6,000.00	\$12,000.00	\$18,000.00
692.	MOBILIZATION	U	1.00	\$775,000.00	\$775,000.00	\$676,034.10	\$676,034.10	\$98,965.90
698.12	FIELD OFFICE TYPE B	MON	24.00	\$5,000.00	\$120,000.00	\$3,000.00	\$72,000.00	\$48,000.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$0.00
1002.1	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	263,780.00	\$1.00	\$263,780.00	\$1.00	\$263,780.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	70,000.00	\$1.00	\$70,000.00	\$1.00	\$70,000.00	\$0.00
<b>Total:</b>					<b>\$8,130,402.50</b>		<b>\$7,586,375.10</b>	<b>\$544,027.40</b>

August 29, 2025

## SUPPLEMENTAL PROJECT INFORMATION SHEET

**DESCRIPTION:** This project will perform bridge preservation efforts for the Rockingham Mall Flyover Bridge (Br. No. 087/063) carrying Rockingham Mall Entrance (off I-93 Northbound Exit 1) over Rockingham Park Boulevard (RPB) in the Town of Salem.

The Flyover Bridge was originally constructed in 1991. The 1,456 foot long, 13 spans with a 370' horizontal radius curve to get over RPB is a ramp bridge into the Rockingham Mall complex from I-93 Northbound (NB) Exit 1 for the anticipated high traffic volumes that were predicted. The bridge starts adjacent to RPB on the west end before rising to cross over RPB providing direct access into the Rockingham Mall south entrance.

The project will replace all six (6) existing expansion joints and add another expansion joint at Abutment B, rehabilitate, replace selected bridge shoes especially the exterior ones under the leaking expansion joints, perform any required deck patching, remove and replace the existing bridge membrane and pavement, and paint the existing painted steel girders plus the weathering steel girders over RPB.

Replacement of the two bridge mounted signs with three new bridge mounted support structures and signs located between Pier 9 and Pier 10 (span 10) for RPB westbound (WB) traffic.

This project also includes removal of the overhead sign structure (OHSS) and signs located on the Flyover Bridge at Sta 214+10. The OHSS structure and signs located just past Abutment B on the retaining wall at Sta 221+94 will be replaced with a new OHSS with ground-based foundations just prior to Abutment B at Sta 221+16.

**FEDERAL FUNDING:** 80% (Bridge-High Investment Bridge (HIB)-Maintenance & Preservation) with anticipated utilization of Turnpike Toll Credits for the State's 20% match.

**CONTINGENCY:** The contingency amount is proposed to be 10%. The extent of this work has been estimated, but the full extent of the work won't be fully known until the existing asphalt and membrane are removed from the bridge. These factors increase the risk of overruns.

**PROJECT INITIATED:** 2023 Bridge HIB M&P Priority List



**PROJECT EXPLANATION:** The purpose of the project is to extend the useful life of the Flyover Bridge by performing bridge preservation activities. The bridge preservation work will extend the functional life of the bridges and delay regression to a lower condition state.

The Flyover Bridge Br. No. 087/063 is a 1,456' long 13-span IB-C that has a constant 33'-0" face of rail-to-face of rail built in 1991. The deck, superstructure and substructure rating of the bridge is 6, 6, and 6, respectively. The bridge ranked #5 on the 2023 Bridge HIB M&P Priority List.

**TRAFFIC IMPLICATION:** The bridge preservation work will take place in three phases. Phase 1 will close a lane on RPB EB and 1 lane on the Flyover Bridge. Phase 2 will close both lanes of the Flyover Bridge to complete top side efforts on the Flyover Bridge. Phase 3 will close a lane on the Flyover Bridge and close a lane on RPB WB and EB during the daytime hours and an additional lane during nighttime hours for the painting of the Flyover Bridge over RPB.

**FINAL COMPLETION DATE:** July 30, 2027.

# SALEM - ROCKINGHAM MALL ENTRANCE




**LEGEND**

- Streams
- Water Bodies
- US Routes
- State Routes
- Interstates
- Local Roads
- Town Boundary

*New Hampshire*  
**DOT**  
 Department of Transportation

State #: 44650  
 Federal #: X-A005(560)  
**LOCATION MAP**



# State of New Hampshire

## Department of State

### CERTIFICATE

I, David M. Scanlan, Secretary of State of the State of New Hampshire, do hereby certify that E.D. SWETT, INC. is a New Hampshire Profit Corporation registered to transact business in New Hampshire on April 08, 1952. I further certify that all fees and documents required by the Secretary of State's office have been received and is in good standing as far as this office is concerned.

Business ID: **18939**

Certificate Number: **0007317997**



IN TESTIMONY WHEREOF,  
I hereto set my hand and cause to be affixed  
the Seal of the State of New Hampshire,  
this 24th day of October A.D. 2025.

A handwritten signature in black ink, appearing to read "David M. Scanlan".

David M. Scanlan  
Secretary of State

CERTIFICATE OF VOTE


I, Jonathan Coulp-Yu Hereby certify that I am duly elected  
Secretary of E.D. Swett, Inc.


I hereby certify the following is a true copy of a vote taken at a meeting  
of the Board of Directors of the Corporation, duly called and held  
on October 7, 2025, at which a quorum of the Board was present  
and voting.

VOTED: That Christopher W. Robert is duly authorized  
to enter into a specific contract namely Salem X-A005(560) 44650  
With State of New Hampshire, Department of Transportation, and further authorized to  
execute any documents which may in his judgment be desirable or necessary to effect  
the purpose of this vote.

I hereby certify that said vote has not been amended or repealed and remains  
in full force and effect as of October 7, 2025, and that  
Christopher W. Robert is duly elected President of this  
Corporation.

DATED: October 7, 2025

ATTEST:  (Affix Corp. Seal)







# CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

11/4/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

**IMPORTANT:** If the certificate holder is an **ADDITIONAL INSURED**, the policy(ies) must have **ADDITIONAL INSURED** provisions or be endorsed. If **SUBROGATION IS WAIVED**, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

<b>PRODUCER</b> Arthur J. Gallagher Risk Management Services, LLC 45 Constitution Avenue P.O. Box 511 Concord NH 03302-0511  License#: 0D69293 EDSWETT-01	<b>CONTACT NAME:</b> PHONE (A/C, No, Ext): 800-238-3840      FAX (A/C, No): 603-224-8012 E-MAIL ADDRESS:														
	<table border="1"> <thead> <tr> <th>INSURER(S) AFFORDING COVERAGE</th> <th>NAIC #</th> </tr> </thead> <tbody> <tr> <td>INSURER A : Travelers Indemnity Company</td> <td>25658</td> </tr> <tr> <td>INSURER B : Travelers Property Casualty Co of America</td> <td>25674</td> </tr> <tr> <td>INSURER C : Travelers Property Casualty Insurance Co</td> <td>36161</td> </tr> <tr> <td>INSURER D : Phoenix Insurance Company</td> <td>25623</td> </tr> <tr> <td>INSURER E : Westchester Fire Insurance Company</td> <td>10030</td> </tr> <tr> <td>INSURER F : Charter Oak Fire Insurance Company</td> <td>25615</td> </tr> </tbody> </table>		INSURER(S) AFFORDING COVERAGE	NAIC #	INSURER A : Travelers Indemnity Company	25658	INSURER B : Travelers Property Casualty Co of America	25674	INSURER C : Travelers Property Casualty Insurance Co	36161	INSURER D : Phoenix Insurance Company	25623	INSURER E : Westchester Fire Insurance Company	10030	INSURER F : Charter Oak Fire Insurance Company
INSURER(S) AFFORDING COVERAGE	NAIC #														
INSURER A : Travelers Indemnity Company	25658														
INSURER B : Travelers Property Casualty Co of America	25674														
INSURER C : Travelers Property Casualty Insurance Co	36161														
INSURER D : Phoenix Insurance Company	25623														
INSURER E : Westchester Fire Insurance Company	10030														
INSURER F : Charter Oak Fire Insurance Company	25615														

**COVERAGES**      **CERTIFICATE NUMBER:** 1732710294      **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSD WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS	
A	<input checked="" type="checkbox"/> <b>COMMERCIAL GENERAL LIABILITY</b> <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR  GEN'L AGGREGATE LIMIT APPLIES PER: <input checked="" type="checkbox"/> POLICY <input checked="" type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER:		DT-CO-5T152187-IND-25	1/1/2025	1/1/2026	EACH OCCURRENCE	\$ 1,000,000
						DAMAGE TO RENTED PREMISES (Ea occurrence)	\$ 300,000
						MED EXP (Any one person)	\$ 5,000
						PERSONAL & ADV INJURY	\$ 1,000,000
						GENERAL AGGREGATE	\$ 2,000,000
						PRODUCTS - COMP/OP AGG	\$ 2,000,000
							\$
B	<input checked="" type="checkbox"/> <b>AUTOMOBILE LIABILITY</b> <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS ONLY <input checked="" type="checkbox"/> NON-OWNED AUTOS ONLY		810-A644048A-25-26-G	1/1/2025	1/1/2026	COMBINED SINGLE LIMIT (Ea accident)	\$ 1,000,000
						BODILY INJURY (Per person)	\$
						BODILY INJURY (Per accident)	\$
						PROPERTY DAMAGE (Per accident)	\$
							\$
C	<input checked="" type="checkbox"/> <b>UMBRELLA LIAB</b> <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED <input checked="" type="checkbox"/> RETENTION \$ 10,000		CUP-A6815023-25-26	1/1/2025	1/1/2026	EACH OCCURRENCE	\$ 5,000,000
						AGGREGATE	\$
							\$
D	<b>WORKERS COMPENSATION AND EMPLOYERS' LIABILITY</b> ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below Y/N    N/A		UB-A6443837-25-26-G	1/1/2025	1/1/2026	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT	\$ 1,000,000
						E.L. DISEASE - EA EMPLOYEE	\$ 1,000,000
						E.L. DISEASE - POLICY LIMIT	\$ 1,000,000
E	Contractor Pollution Liability Leased/Rented Equip. Installation Floater		CPY G47507893 001	1/1/2025	1/1/2026	Limit	\$1,000,000
F			QT-660-A3460472-COF-25	1/1/2025	1/1/2026	Limit	\$350,000
						Limit	\$250,000

**DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)**  
 WC 3A States: NH, MA  
 Project: Salem X-A005(560) 44650 - Rockingham Mall Entrance. State of NHDOT are additional insured as respects general liability when required by written contract.

<b>CERTIFICATE HOLDER</b>  State of New Hampshire Department of Transportation 7 Hazen Drive PO Box 483 Concord NH 03302-0483 United States	<b>CANCELLATION</b>  SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE 

© 1988-2015 ACORD CORPORATION. All rights reserved.